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REPUBLIC OF KENYA 
 

COUNTY GOVERNMENT OF BUNGOMA 
  

MINISTRY OF ROADS, INFRASTRUCTURE AND PUBLIC WORKS 
 

DEPARTMENT OF PUBLIC WORKS  
 

BILLS OF QUANTITIES 
 

SUPPLIED AS PART OF THE CONTRACT 
 

FOR  
THE PROPOSED ERECTION AND COMPLETION WORKS FOR CHWELE 

VOCATIONAL TRAINING CENTRE OF EXCELLENCE AT CHWELE 
BUNGOMA COUNTY 

 
 

ISSUED BY:    QUANTITIES AND CONTRACTS SECTION 
     P. O. BOX 763, BUNGOMA. 
 
The contract for the above mentioned works, entered into on the ……………………… day of 
…………………… 2020, by the undersigned parties, refer to these Bills of Quantities consisting of pages 
numbers as shown on index page and the General Specification dated 1976, together with any amendments 
thereto issued since the date of publication, both of which shall be read and construed as part of the said 
contract. 
 
 
 
……………………………………..   …………………………………………….. 
CONTRACTOR                                                  CHIEF OFFICER 
 
 
 
                                                                 
Date…………………….    Date ………………………………… 
 
 
SPECIAL NOTES 
The contractor is required to check the numbers of the pages of the Bills of Quantities together 
with all collections and summaries and should be find any missing or in duplicate or the figures 
indistinct, he must inform the County Works Officer, Ministry of Public Works, P. O. Box 763, 
and BUNGOMA. 
 
 
Should the contractor be in doubt about the   precise meaning of any items or figure, for any 
reason whatsoever, he must inform the County Works Officer, Ministry of Public Works, 
Bungoma in order that the correct meaning may be decided before the date for submission of 
Tenders. 
 
No liability will be admitted, no claim allowed, in respect of errors in the contractor’s Tender due 
to mistakes in the  Bills of Quantities which should have been rectified in  
the manner described above. 
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INSTRUCTIONS TO TENDERERS. 
 
1. 1. General 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract  invites tenders for 
Works Contract as described in the tender documents.  The successful tenderer will be 
expected to complete the Works by the Intended Completion Date specified in the tender 
documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer 

(including all members of a joint venture and subcontractors) is not associated, or has not 
been associated in the past, directly or indirectly, with the Consultant or any other entity that 
has prepared the design, specifications, and other documents for the project or being proposed 
as Project Manager for the Contract.  A firm that has been engaged by the Employer to 
provide consulting services for the preparation or supervision of the Works, and any of its 
affiliates, shall not be eligible to tender. 

 
1.3 In the event that pre-qualification of potential tenderers has been undertaken, only tenders 

from pre-qualified  tenderers will be considered for award of Contract.  These qualified 
tenderers should submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders that the originally 
submitted pre-qualification information remains essentially correct as of the date of tender 
submission. 

 
1.4 Where no pre-qualification of potential tenderers has been done, all tenderers shall include 

the following information and documents with their tenders , unless otherwise stated: 
 

(a) copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; written power of attorney of the signatory 
of the tender to commit the tenderer: 

 
(b) total monetary value of construction work performed for each of the last five years: 

 
(c) experience in works of a similar nature and size for each of the last five years, and 

details of work under way or contractually committed; and names and addresses of 
clients who may be contacted for further information on these contracts; 

(d) Major items of construction equipment proposed to carry out the Contract and an 
undertaking that they will be available for the Contract. 

 
(e) qualifications and experience of key site management and technical personnel 

proposed for the Contract and an undertaking that they shall be available for the 
Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit and loss statements and 

auditor’s reports for the past five years; 
 

(g) evidence of adequacy of working capital for this Contract (access to line(s) of credit 
and availability of other financial resources); 

 
(h) authority to seek references from the tenderer’s bankers; 
(i) information regarding any litigation, current or during the last five years, in which the 

tenderer is involved, the parties concerned and disputed amount; and 
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(j) proposals for subcontracting components of the Works amounting to more than 10 
percent of the Contract Price. 

 
1.5 Tenders submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements, unless otherwise stated: 
 

(a)      the tender shall include all the information listed in clause 1.4  
above for each joint venture partner; 
 

(b)      the tender shall be signed so as to be legally binding on all 
     partners; 

 
(c)      all partners shall be jointly and severally liable for the execution   
          of the Contract in accordance with the Contract terms; 

 
(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  on behalf of all partners 
of the joint venture; and 

 
(e)     the execution of the entire Contract, including payment, shall be  

   done exclusively with the partner in charge. 
 

1.6 To qualify for award of the Contract, tenderers shall meet the following minimum qualifying 
criteria; 

 
(a) Annual volume of construction work of at least 1.5 times the estimated annual cash 

flow for the Contract; 
(b) Experience as main contractor in the construction of at least two works of a nature and 

complexity equivalent to the Works over the last 5 years (to comply with this 
requirement, works cited should be at least 70 percent complete); 

 
(c) Proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment 

listed as required for the Works; 
 

(d) A Contract manager with at least five years’ experience in works of an equivalent 
nature and volume, including no less than three years as Manager; and 

 
(e) Liquid assets and/or credit facilities, net of other contractual commitments and 

exclusive of any advance payments which may be made under the Contract, of no less 
than 4 months of the estimated payment flow under this Contract. 

 
1.7 The figures for each of the partners of a joint venture shall be added  together to determine 

the tenderer’s compliance with the minimum qualifying criteria of clause 1.6 (a) and (e); 
however, for a joint venture to qualify, each of its partners must meet at least 25 percent of 
minimum criteria 1.6 (a), (b) and (e) for an individual tenderer, and the partner in charge at 
least 40 percent of those minimum criteria.  Failure to comply with this requirement will 
result in rejection of the joint venture’s tender.  Subcontractors’ experience and resources will 
not be taken into account in determining the tenderer’s compliance with the qualifying 
criteria, unless otherwise stated. 

 
1.8 Each tenderer shall submit only one tender, either individually or as a partner in a joint 

venture.  A tenderer who submits or participates in more than one tender (other than as a 
subcontractor or in cases of alternatives that have been permitted or requested) will cause all 
the proposals with the tenderer’s participation to be disqualified. 
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1.9 The tenderer shall bear all costs associated with the preparation and submission of his tender, 

and the Employer will in no case be responsible or liable for those costs. 
 

1.10 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and examine 
the Site of the Works and its surroundings, and obtain all information that may be necessary 
for preparing the tender and entering into a contract for construction of the Works.  The costs 
of visiting the Site shall be at the tenderer’s own expense.  

 
2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed below and any addenda 
issued in accordance with Clause 2.4. 

 
(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 
(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 
(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in the tender 

documents.  Failure to furnish all information required by the tender documents, or 
submission of a tender not substantially responsive to the tendering documents in every 
respect will be at the tenderer’s risk and may result in rejection of his tender. 

 
2.3 A prospective tenderer  requiring any clarification of the tendering documents may notify the 

Employer in writing or by cable, telex or facsimile at the address indicated in the letter of 
invitation to tender.  The Employer will only respond to requests for clarification received 
earlier than seven days prior to the deadline for submission of tenders.  Copies of the 
Employer’s response will be forwarded to all persons issued with tendering documents, 
including a description of the inquiry, but without identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may modify the tendering 

documents by issuing addenda.  Any addendum thus issued shall be part of the tendering 
documents and shall be communicated in writing or by cable, telex or facsimile to all 
tenderers.  Prospective tenderers shall acknowledge receipt of each addendum in writing to 
the Employer. 

 
2.5 To give prospective tenderers reasonable time in which to take an addendum into account in 

preparing their tenders, the Employer shall extend, as necessary, the deadline for submission 
of tenders, in accordance with Clause 4.2 herebelow. 

 
3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be in English language. 
 

3.2 The tender submitted by the tenderer shall comprise the following: 
 

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, Appendix to 
Conditions of Contract and Specifications; 
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(b) Tender Security; 
 

(c) Priced Bill of Quantities ; 
 

(d) Qualification Information Form and Documents; 
 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and submitted by the tenderers. 
 

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities.  Items for which no rate or price is entered by the tenderer will not be paid for 
when executed and shall be deemed covered by the other rates and prices in the Bill of 
Quantities.  All duties, taxes, and other levies payable by the Contractor under the Contract, 
or for any other cause relevant to the Contract, as of 30 days prior to the deadline for 
submission of tenders, shall be included in the tender price submitted by the tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment during the 

performance of the Contract if provided for in the Appendix to Conditions of Contract and 
provisions made in the Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of 90 days from the date of submission.  However in 

exceptional circumstances, the Employer may request that the tenderers extend the period of 
validity for a specified additional period.  The request and the tenderers’ responses shall be 
made in writing.  A tenderer may refuse the request without forfeiting the Tender Security.  A 
tenderer agreeing to the request will not be required or permitted to otherwise modify the 
tender, but will be required to extend the validity of Tender Security for the period of the 
extension, and in compliance with Clause 3.7 - 3.11 in all respects. 

 
3.7 The tenderer shall furnish, as part of the tender, a Tender Security for the amount specified in 

the invitation to tender.  This shall be in the form of a bank draft or a bank guarantee from an 
established and reputable bank approved by the Employer. 

 
3.8 The format of the Tender Security should be in accordance with the form of Tender Security 

included in Section G - Standard forms or any other form acceptable to the Employer . Tender 
Security shall be valid for 30 days beyond the validity of the tender. 

 
3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected.  The Tender 

Security of a joint venture must define as “Tenderer” all joint venture partners and list them 
in the following manner:  a joint venture consisting of”…………….…………”,and 
“………………………”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the end of 

the tender validity period specified in Clause 3.6. 
 

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer has 
signed the Contract Agreement and furnished the required Performance Security. 

 
3.12 The Tender Security may be forfeited 

 
(a) If the tenderer withdraws the tender after tender opening during the period of tender 

validity; 
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(b) If the tenderer does not accept the correction of the tender price, pursuant to Clause 

5.7; 
 

(c) In the case of a successful tenderer, if the tenderer fails within the specified time limit 
to 

 
(i) Sign the Agreement, or 

 
(ii) Furnish the required Performance Security.  

 
3.13 Tenderers shall submit offers that comply with the requirements of the tendering documents, 

including the basic technical design as indicated in the Drawings and Specifications.  
Alternatives will not be considered, unless specifically allowed in the invitation to tender.  If 
so allowed, tenderers wishing to offer technical alternatives to the requirements of the 
tendering documents must also submit a tender that complies with the requirements of the 
tendering documents, including the basic technical design as indicated in the Drawings and 
Specifications.  In addition to submitting the basic tender, the tenderer shall provide all 
information necessary for a complete evaluation of the alternative, including design 
calculations, technical specifications, breakdown of prices, proposed construction methods 
and other relevant details.  Only the technical alternatives, if any, of the lowest evaluated 
tender conforming to the basic technical requirements shall be considered. 

 
3.14 The tenderer shall prepare one original of the documents comprising the tender documents as 

described in Clause 3.2 of these Instructions to Tenderers, bound with the volume containing 
the Form of Tender, and clearly marked “ORIGINAL”.  In addition, the tenderer shall submit 
copies of the tender, in the number specified in the invitation to tender, and clearly marked as 
“COPIES”.  In the event of discrepancy between them, the original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in indelible ink and shall be 

signed by a person or persons duly authorised to sign on behalf of the tenderer, pursuant to 
Clause 1.5 (a) or 1.6 (b), as the case may be.  All pages of the tender where alterations or 
additions have been made shall be initialled by the person or persons signing the tender. 

 
 
4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and all copies of the tender in two inner envelopes and one 
outer envelope, duly marking the inner envelopes as “ORIGINAL” and “COPIES” as 
appropriate.  The inner and outer envelopes shall: 

 
(a) be addressed to the Employer at the address provided in the invitation to tender; 

 
(b) bear the name and identification number of the Contract as defined in the invitation to 

tender; and 
 

(c) provide a warning not to open before the specified time and date for tender opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified above not later than the 
time and date specified in the invitation to tender.  However, the Employer may extend the 
deadline for submission of tenders by issuing an amendment in accordance with Sub-Clause 
2.5 in which case all rights and obligations of the Employer and the tenderers previously 
subject to the original deadline will then be subject to the new deadline. 
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4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the tenderer 
un-opened. 

 
4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before the 

deadline prescribed in clause 4.2.  Each tenderer’s modification or withdrawal notice shall be 
prepared, sealed, marked,  
and delivered in accordance with clause 3.13 and 4.1, with the outer and inner envelopes 
additionally marked “MODIFICATION”and “WITHDRAWAL”, as appropriate.  No 
tender may be modified after the deadline for submission of tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of  

tenders and the expiration of the period of tender validity specified in the invitation to tender 
or as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security 
pursuant to Clause 3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by 

submitting tender modifications in accordance with Clause 4.4 or be included in the original 
tender submission. 

 
5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications made pursuant to 
Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at the time 
and in the place specified in the invitation to tender.  Envelopes marked “WITHDRAWAL” 
shall be opened and read out first. Tenderers’ and Employer’s representatives who are present 
during the opening shall sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any alternative 

tender (if alternatives have been requested or permitted), any discounts, tender modifications 
and withdrawals, the presence or absence of Tender Security, and such other details as may 
be considered appropriate, will be announced by the Employer at the opening.  Minutes of the 
tender opening, including the information disclosed to those present will be prepared by the 
Employer. 

 
5.3 Information relating to the examination, clarification, evaluation, and comparison of tenders 

and recommendations for the award of  Contract shall not be disclosed to tenderers or any 
other persons not officially concerned with such process until the award to the successful 
tenderer has been announced.  Any effort by a tenderer to influence the Employer’s officials, 
processing of tenders or award decisions may result in the rejection of his tender. 

 
5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at his 

discretion, may ask any tenderer for clarification of the tender, including breakdowns of unit 
rates.  The request for clarification and the response shall be in writing or by cable, telex or 
facsimile but no change in the price or substance of the tender shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors discovered in the 
evaluation of the tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each tender 

(a) meets the eligibility criteria defined in Clause 1.7;(b) has been properly signed; (c) is 
accompanied by the required securities; and (d) is substantially responsive to the 
requirements of the tendering documents.  A substantially responsive tender is one which 
conforms to all the terms, conditions and specifications of the tendering documents, without 
material deviation or reservation.  A material deviation or reservation is one (a) which affects 
in any substantial way the scope, quality, or performance of the works; (b) which limits in 
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any substantial way, inconsistent with the tendering documents, the Employer’s rights or the 
tenderer’s obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other tenderers presenting substantially responsive tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not subsequently be 

made responsive by correction or withdrawal of the nonconforming deviation or reservation. 
 

5.7 Tenders determined to be substantially responsive will be checked for any arithmetic errors.  
Errors will be corrected as follows: 

 
(a) where there is a discrepancy between the amount in figures and the amount in words, 

the amount in words will prevail; and 
 

(b) where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by the quantity, the unit rate as quoted will prevail, 
unless in the opinion of the Employer, there is an obvious typographical error, in 
which case the adjustment will be made to the entry containing that error. 

 
(c) In the event of a discrepancy between the tender amount as stated in the Form of 

Tender and the corrected tender figure in the main summary of the Bill of Quantities, 
the amount as stated in the Form of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing the difference between 

the tender amount and the corrected tender sum as a percentage of the corrected 
Builder’s Work (i.e. Corrected tender sum less P.C. and Provisional Sums) 

 
(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or 

addition as the case may be) for the purposes of valuations for Interim Certificates and 
valuation of variations. 

 
(f) the amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with concurrence of the tenderer, shall be 
considered as binding upon the tenderer.  If the tenderer does not accept the corrected 
amount, the tender may be rejected and the Tender Security may be forfeited in 
accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined to be substantially 

responsive in accordance with Clause 5.5. 
 

5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated tender 
price by adjusting the tender price as follows: 

 
(a) making any correction for errors pursuant to clause 5.7; 

 
(b) excluding provisional sums and the provision, if any, for contingencies in the Bill of 

Quantities, but including Dayworks where priced competitively. 
 

(c) making an appropriate adjustment for any other acceptable variations, deviations, or 
alternative offers submitted in accordance with clause 3.12; and 

 
(d) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with clause 4.6 
 



        STD/12 
 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or alternative 
offer.  Variations, deviations, and alternative offers and other factors which are in excess of 
the requirements of the tender documents or otherwise result in unsolicited benefits for the 
Employer will not be taken into account in tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating to his tender from the 

time of the tender opening to the time the Contract is awarded.  Any effort by the Tenderer to 
influence the Employer or his employees in his decision on tender evaluation, tender 
comparison or Contract award may result in the rejection of the tender. 

 
5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 

capital shall be allowed a 10% preferential bias provided that they do not sub-contract work 
valued at more than 50% of the Contract Price excluding Provisional Sums to an  
non-indigenous sub-contractor.  
 
 

6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender 
has been determined to be substantially responsive to the tendering documents and who has 
offered the lowest evaluated tender price, provided that such tenderer has been determined to 
be (a) eligible in accordance with the provision of Clauses 1.2, and (b) qualified in 
accordance with the provisions of clause 1.7 and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and reject all tenders, at any 
time prior to the award of Contract, without thereby incurring any liability to the affected 
tenderer or tenderers or any obligation to inform the affected tenderer or tenderers of the 
grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the award prior to expiration 

of the tender validity period in writing or by cable, telex or facsimile.  This notification 
(hereinafter and in all  Contract documents called the “Letter of Acceptance”) will state the 
sum (hereinafter and in all Contract documents called the “Contract Price”)that the Employer 
will pay the Contractor in consideration of the execution, completion, and maintenance of the 
Works by the Contractor as prescribed by the Contract.   

 
The notification of award will constitute the formation of the Contract, subject to the tenderer 
furnishing the Performance Security in accordance with Clause 6.6 and signing the 
Agreement in accordance with Clause 6.4. 

 
6.4 The Agreement will incorporate all agreements between the Employer and the successful 

tenderer. It will be signed by the Procuring Entity and sent to the successful tenderer, within 
30 days following the notification of award.  Within 21 days of receipt the successful tenderer 
will sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall deliver      

to the Employer a Performance Security in the amount stipulated in the Appendix to 
Conditions of Contract and in the form stipulated in the Tender documents. The Performance 
Security shall be in the form of a Bank Guarantee, and shall be issued at the tenderer’s option, 
by a reputable bank located in Kenya and acceptable to the Employer.  
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6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Tender 
Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance Security, the Employer 

will promptly notify the other tenderers that their tenders have been unsuccessful. 
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CONDITIONS OF CONTRACT 

 
1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following terms shall be 
interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the 
tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 
 
“The Completion Date” means the date of completion of the Works as certified by the 
Project Manager, in accordance with Clause 31. 
 
“The Contract” means the agreement entered into between the Employer and the Contractor 
as recorded in the Agreement Form and signed by the parties including all attachments and 
appendices thereto and all documents incorporated by reference therein to execute, complete, 
and maintain the Works, 
 
“The Contractor” refers to the person or corporate body whose tender to carry out the 
Works has been accepted by the Employer. 
 
“The Contractor’s Tender”is the completed tendering document submitted by the 
Contractor to the Employer. 
 
“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 
“Days” are calendar days; “Months” are calendar months. 
 
“A Defect” is any part of the Works not completed in accordance with the Contract. 
 
“The Defects Liability Certificate” is the certificate issued by Project Manager upon 
correction of defects by the Contractor. 
 
“The Defects Liability Period” is the period named in the Contract Data and calculated from 
the Completion Date. 
 
“Drawings” include calculations and other information provided or approved by the Project 
Manager for the execution of the Contract. 
 
“Dayworks” are Work inputs subject to payment on a time basis for labour and the 
associated materials and plant. 
 
“Employer”, or the “Procuring entity” as defined in the Public Procurement Regulations 
(i.e. Central or Local Government administration, Universities, Public Institutions and 
Corporations, etc) is the party who employs the Contractor to carry out the Works. 
 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for 
the execution of the Works. 
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“The Intended Completion Date” is the date on which it is intended that the Contractor 
shall complete the Works.  The Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration order. 
 
“Materials” are all supplies, including consumables, used by the Contractor for incorporation 
in the Works. 
 
“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical, or 
biological function. 
 
“Project Manager” is the person named in the Appendix to Conditions of Contract (or any 
other competent person appointed by the Employer and notified to the Contractor, to act in 
replacement of the Project Manager) who is responsible for supervising the execution of the 
Works and administering the Contract and shall be an “Architect” or a “Quantity Surveyor” 
registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 
registered under Engineers Registration Act Cap 530. 
 
“Site” is the area defined as such in the Appendix to Condition of Contract. 
 
“Site Investigation Reports” are those reports that may be included in the tendering 
documents which are factual and interpretative about the surface and subsurface conditions at 
the Site. 
 
“Specifications” means the Specifications of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager. 
 
“Start Date” is the latest date when the Contractor shall commence execution of the Works.  
It does not necessarily coincide with the Site possession date(s). 
 
“A Subcontractor” is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the Work in the Contract, which includes Work on the Site. 
 
“Temporary works” are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 
 

“A Variation” is an instruction given by the Project Manager which varies the Works. 
 

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to the 
Employer, as defined in the Appendix to Conditions of Contract. 

 
2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around.  Headings have no significance.  Words have 
their normal meaning in English Language unless specifically defined.  The Project Manager 
will provide instructions clarifying queries about these Conditions of Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference in 

the Conditions of Contract to the Works, the Completion Date and the Intended Completion 
Date apply to any section of the Works (other than references to the Intended Completion 
Date for the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and shall be interpreted in 

the following order of priority; 
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(1) Agreement, 
(2) Letter of Acceptance, 
(3) Contractor’s Tender, 
(4) Appendix to Conditions of Contract, 
(5) Conditions of Contract, 
(6) Specifications, 
(7) Drawings, 
(8) Bill of Quantities, 
(9) Any other documents listed in the Appendix to Conditions of Contract as forming part 

of the Contract. 
 

                    Immediately after the execution of the Contract, the Project Manager       
                    shall furnish both the Employer and the Contractor with two copies       
                    each of all the Contract documents. Further, as and when necessary  
                    the Project Manager shall furnish the Contractor [always with a copy                                        
                    to the Employer] with three [3] copies of such further drawings or  
                    details or descriptive schedules as are reasonably necessary either 
                    to explain or amplify the Contract drawings or to enable the  
                    Contractor to carry out and complete the Works in accordance with 
                    these Conditions. 
 
3.      Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be English language and 
the Laws of Kenya respectively unless otherwise stated. 

 
4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. 

 
5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and responsibilities to others after 
notifying the Contractor. 

 
6 Communications 
 

6.1 Communication between parties shall be effective only when in writing.  A notice shall be 
effective only when it is delivered. 

 
 
7 Subcontracting 
 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign 
the Contract without the approval of the Employer in writing.  Subcontracting shall not alter 
the Contractor’s obligations. 
 
 

 
8 Other Contractors 
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8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities etc. as listed in the Appendix to Conditions of Contract and also with the Employer, 
as per the directions of the Project Manager.  The Contractor shall also provide facilities and 
services for them.  The Employer may modify the said List of Other Contractors etc., and 
shall notify the Contractor of any such modification. 

 
9 Personnel 
 

9.1 The Contractor shall employ the key personnel named in the Qualification Information, to 
carry out the functions stated in the said Information or other personnel approved by the 
Project Manager. The Project Manager will approve any proposed replacement of key 
personnel only if their relevant qualifications and abilities are substantially equal to or better 
than those of the personnel listed in the Qualification Information.  If the Project Manager 
asks the Contractor to remove a person who is a member of the Contractor’s staff or work 
force, stating the reasons, the Contractor shall ensure that the person leaves the Site within 
seven days and has no further connection with the Work in the Contract. 

 
10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance with the Specifications 
and Drawings.  The Works may commence on the Start Date and shall be carried out in 
accordance with the Program submitted by the Contractor, as updated with the approval of the 
Project Manager, and complete them by the Intended Completion Date. 

 
11 Safety and Temporary Works  
 

11.1 The Contractor shall be responsible for the design of temporary works.  However before 
erecting the same, he shall submit his designs including specifications and drawings to the 
Project Manager and to any other relevant third parties for  their approval.  No erection of 
temporary works shall be done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of 

the Temporary works and all drawings prepared by the Contractor for the execution of the 
temporary or permanent Works, shall be  subject to prior approval by the Project Manager 
before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 
12. Discoveries 
 

12.1 Anyth ing of historical or other interest or of significant value unexpectedly discovered on  
Site shall be the property of the Employer.  The Contractor shall notify the Project Manager 
of such discoveries and carry out the Project Manager’s instructions for dealing with them. 

 
13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall submit 

to the Project Manager for approval a program showing the general methods, arrangements, 
order, and timing for all the activities in the Works.  An update of the program shall be a 
program showing the actual progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining Work, including any changes to the sequence of the 
activities. 
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The Contractor shall submit to the Project Manager for approval an updated program at 
intervals no longer than the period stated in the Appendix to Conditions of Contract.  If the 
Contractor does not submit an updated program within this period, the Project Manager may 
withhold the amount stated in the said Appendix from the next payment certificate and 
continue to withhold this amount until  the next payment after the date on which the overdue 
program has been submitted.  The Project Manager’s approval of the program shall not alter 
the Contractor’s obligations.  The Contractor may revise the program and submit it to the 
Project Manager again at any time.  A revised program shall show the effect of Variations and 
Compensation Events. 
 

14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If possession of 
a part is not given by the date stated in the Appendix to Conditions of Contract , the Employer 
will be deemed to have delayed the start of the relevant activities, and this will be a 
Compensation Event. 

 
15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person authorised by the 
Project Manager, access to the Site and to any place where work in connection with the 
Contract is being carried out or is intended to be carried out. 

 
16. Instructions 
 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in accordance 
with the Contract. 

 
17. Extension or Acceleration of Completion Date 

 
17.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event 

occurs or a variation is issued which makes it impossible for completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to accelerate the remaining 
Work, which would cause the Contractor to incur additional cost.  The Project Manager shall 
decide whether and by how much to extend the Intended Completion Date within 21 days of 
the Contractor asking the Project Manager in writing for a decision upon the effect of a 
Compensation Event or variation and submitting full supporting information.  If the 
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing 
with a delay, the delay caused by such failure shall not be considered in assessing the new 
(extended) Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor by the  Employer. 
 

18. Management Meetings 
 
18.1 A Contract management meeting shall be held monthly and attended by the Project Manager 

and the Contractor.  Its business shall be to review the plans for the remaining Work and to 
deal with matters raised in accordance with the early warning procedure.  The Project 
Manager shall record the minutes of management meetings and provide copies of the same to 
those attending the meeting and the Employer.  The responsibility of the parties for actions to 
be taken shall be decided by the Project Manager either at the management meeting or after 
the management meeting and stated in writing to all who attended the meeting. 

 
19. Early Warning 



        STD/20 
 

 
19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the Work, increase the 
Contract Price or delay the execution of the Works.  The Project Manager may require the 
Contractor to provide an estimate of the expected effect of the future event or circumstance 
on the Contract Price and Completion Date.  The estimate shall be provided by the Contractor 
as soon as reasonably possible. 

  
19.2 The Contractor shall cooperate with the Project Manager in making and considering 

proposals on how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the Work and in carrying out any resulting instructions of the Project 
Manager. 

 
20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of any 
defects that are found.  Such inspection shall not affect the Contractor’s responsibilities.  The 
Project Manager may instruct the Contractor to search for a defect and to uncover and test 
any Work that the Project Manager considers may have a defect.  Should the defect be found, 
the cost of uncovering and making good shall be borne by the Contractor, However, if there is 
no defect found, the cost of uncovering and making good shall be treated as a variation and 
added to the Contract Price. 

 
20.2 The Project Manager shall give notice to the Contractor of any defects before the end of the 

Defects Liability Period, which begins at Completion, and is defined in the Appendix to 
Conditions of Contract.  The Defects Liability Period shall be extended for as long as defects 
remain to be corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within 

the length of time specified by the Project Manager’s notice.  If the Contractor has not 
corrected a defect within the time specified in the Project Manager’s notice, the Project 
Manager will assess the cost of having the defect corrected by other parties and such cost 
shall be treated as a variation and be deducted from the Contract Price. 

 
 
21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 
commissioning of the Work to be done by the Contractor.  The Contractor will be paid for the 
quantity of the Work done at the rate in the Bills of Quantities for each item. 

 
21.2 If the final quantity of the Work done differs from the quantity in the Bills of Quantities for 

the particular item by more than 25 percent and  provided the change exceeds 1 percent of the 
Initial Contract price, the Project Manager shall adjust the rate to allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager with a 

detailed cost breakdown of any rate in the Bills of Quantities. 
 
 
22. Variations 
 

22.1 All variations shall be included in updated programs produced by the Contractor. 
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22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the 
variations when requested to do so.  The Project Manager shall assess the quotation, which 
shall be given within seven days of the request or within any longer period as may be stated 
by the Project Manager and before the Variation is ordered.  

 
22.3 If the work in the variation corresponds with an item description in the Bills of Quantities and 

if in the opinion of the Project Manager, the quantity of work is not above the limit stated in 
Clause 21.2 or the timing of its execution does not cause the cost per unit of quantity to 
change, the rate in the Bills of Quantities shall be used to calculate the value of the variation.  
If the cost per unit of quantity changes, or  

 
if the nature or timing of the work in the variation does not correspond with items in the Bills 
of Quantities, the quotation by the Contractor shall be in the form of new rates for the 
relevant items of Work.   

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the variation 

and make a change to the Contract price, which shall be based on the Project Manager’s own 
forecast of the effects of the variation on the Contractor’s costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, no quotation shall be given 
and the variation shall be treated as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment for costs that could have been 

avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with an 
updated cash flow forecast. 

 
23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment giving 
sufficient details of the Work done and materials on Site and the amounts which the 
Contractor considers himself to be entitled to. The Project Manager shall check the monthly 
application and certify the amount to be paid to the Contractor within 14 days.  The value of 
Work executed and payable shall be determined by the Project Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities of the items in the Bills 

of Quantities completed, materials delivered on Site,  variations and compensation events.   
Such materials shall become the property of the Employer once the Employer has paid the 
Contractor for their value .  Thereafter, they shall not be removed from Site without the 
Project Manager’s instructions except for use upon the Works. 

 
23.3 Payments shall be adjusted for deductions for retention.  The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of issue of  
each certificate.  If the Employer makes a late payment, the Contractor shall be paid simple 
interest on the late payment in the next payment.  Interest shall be calculated on the basis of 
number of days delayed  at a rate three percentage points above the Central Bank of Kenya’s  
average rate for base lending  prevailing as of the first day the payment becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 
clause.  Interest shall be calculated from the date upon which the increased amount would 
have been certified in the absence of dispute. 
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23.5 Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 
 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the Contractor shall be 
made in Kenya Shillings and foreign currency in the proportion indicated in the tender, or 
agreed prior to the execution of the Contract Agreement and indicated therein.  The rate of 
exchange for the calculation of the amount of foreign currency payment shall be the rate of 
exchange indicated in the Appendix to Conditions of Contract.  If the Contractor indicated 
foreign currencies for payment other than the currencies of the countries of origin of related 
goods and services the Employer reserves the right to pay the equivalent at the time of 
payment in the currencies of the countries of such goods and services.  The Employer and the 
Project Manager shall be notified promptly by the Contractor of an changes in the expected 
foreign currency requirements of the Contractor during the execution of the Works as 
indicated in the Schedule of Foreign Currency Requirements and the foreign and local 
currency portions of the balance of the Contract Price shall then be amended by agreement 
between Employer and the Contractor in order to reflect appropriately such changes. 

 
23.7 In the event that an advance payment is granted, the following shall apply:- 

 
a) On signature of the Contract, the Contractor shall at his request, and without 

furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) of the 
original amount of the Contract.  The advance shall not be subject to retention money. 

 
b) No advance payment may be made before the Contractor has submitted proof of the 

establishment of deposit or   a directly liable guarantee satisfactory to the Employer in 
the amount of the advance payment.  The guarantee shall be in the same currency as 
the advance. 

 
c) Reimbursement of the lump sum advance shall be made by deductions from the 

Interim payments and where applicable from the balance owing to the Contractor.  
Reimbursement shall begin when the amount of the sums due under the Contract  
reaches 20% of the original amount of the Contract.  It shall have been completed by 
the time 80% of this amount is reached. 

 
The amount to be repaid by way of successive deductions shall be calculated by means of the 
formula: 
 
  R = A(x1 – x11) 

       80 – 20  
 
Where: 
 
   R = the amount to be reimbursed 
 
   A = the amount of the advance which has been granted 
 

X1      = the amount of proposed cumulative payments as a percentage of the 
original amount of the Contract.  This figure will exceed 20% but not 
exceed 80%. 

 
X11     = the amount of the previous cumulative payments as a percentage of the 

original amount of the Contract.  This figure will be below 80%but not 
less than 20%. 
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d) with each reimbursement the counterpart of the directly liable guarantee may be 

reduced accordingly. 
 

24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site Possession Date 
stated in the Appendix to Conditions of Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a way that affects the 

Work of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, specifications or 
instructions required for execution of the Works on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to carry out additional 

tests upon the Work, which is then found to have no defects. 
 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 
 

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of the Letter of Acceptance from the information issued to 
tenderers (including the Site investigation reports), from information available 
publicly and from a visual inspection of the Site. 

 
(g) The Project Manager gives an instruction for dealing with an unforeseen condition, 

caused by the Employer or additional work required for safety or other reasons. 
 

(h) Other contractors, public authorities, utilities, or the Employer does not work within 
the dates and other constraints stated in the Contract, and they cause delay or extra 
cost to the Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 
(k) Other compensation events described in the Contract or determined by the Project 

Manager shall apply. 
 

24.2 If a compensation event would cause additional cost or would prevent the Work being 
completed before the Intended Completion Date, the Contract Price shall be increased and/or 
the Intended Completion Date shall be extended.  The Project Manager shall decide whether 
and by how much the Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the 
Project Manager, and the Contract Price shall be adjusted accordingly.  If the Contractor’s 
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based on 
the Project Manager’s own forecast.  The Project Manager will assume that the Contractor 
will react competently and promptly to the event. 
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24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 
interests are adversely affected by the Contractor not having given early warning or not 
having co-operated with the Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his intention to make a 
claim within thirty days after the event giving rise to the claim has first arisen.  The claim 
shall be submitted within thirty days thereafter. 

 
Provided always that should the event giving rise to the claim of continuing effect, the 
Contractor shall submit an interim claim within the said thirty days and a final claim within 
thirty days of the end of the event giving rise to the claim. 
 

25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are 
changed between the date 30 days before the submission of tenders for the Contract and the 
date of Completion.  The adjustment shall be the change in the amount of tax payable by the 
Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of tender 

submission in calculating the cost to the Contractor of materials to be specifically imported 
(by express provisions in the Contract Bills of Quantities or Specifications) for permanent 
incorporation in the Works.  Unless otherwise stated in the Contract, if at any time during the 
period of the Contract exchange rates shall be varied and this shall affect the cost to the 
Contractor of such materials, then the Project Manager shall assess the net difference in the 
cost of such materials.  Any amount from time to time so assessed shall be added to or 
deducted from the Contract Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been 

calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject 
to adjustment in the events specified thereunder; 

 
(i) The prices contained in the Contract Bills of Quantities shall be deemed to be based 

upon the rates of wages and other emoluments and expenses as determined by the 
Joint Building Council of Kenya (J.B.C.) and set out in the schedule of basic rates 
issued 30 days before the date for submission of tenders.A copy of the schedule used 
by the Contractor in his pricing shall be attached in the Appendix to Conditions of 
Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or other emoluments and 

expenses are increased or decreased, then the Contract Price shall be increased or 
decreased by the amount assessed by the Project Manager based upon the difference, 
expressed as a percentage, between the rate set out  
in the schedule of basic rates issued 30 days before the date for submission of tenders 
and the rate published by the J.B.C. and applied to the quantum of labour incorporated 
within the amount of Work remaining to be executed at the date of publication of such 
increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates of wages and other 

emoluments and expenses which occur after the date of Completion except during 
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such other period as may be granted as an extension of time under clause 17.0 of these 
Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the 

basic prices of materials to be permanently incorporated in the Works as determined by the 
J.B.C. and set out in the schedule of basic rates issued 30 days before the date for submission 
of tenders. A copy of the schedule used by the Contractor in his pricing shall be attached in 
the Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased then 

the Contract Price shall be increased or decreased by the amount to be assessed by the Project 
Manager based upon the difference between the price set out in the schedule of basic rates 
issued 30 days before the date for submission of tenders and the rate published by the J.B.C. 
and applied to the quantum of the relevant materials which have not been taken into account 
in arriving at the amount of any interim certificate under clause 23 of these Conditions issued 
before the date of publication of such increase or decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of materials which occur 

after the date for Completion except during such other period as may be granted as an 
extension of time under clause 17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials 

included in the schedule of basic rates. 
 
26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the proportion stated in 
the Appendix to Conditions of Contract until Completion of the whole of the Works.  On 
Completion of the whole of the Works, half the total amount retained shall be repaid to the 
Contractor and the remaining half when the Defects Liability Period has passed and the 
Project Manager has certified that all defects notified to the Contractor before the end of this 
period have been corrected. 

 
27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 
Appendix to Conditions of Contract for each day that the actual Completion Date is later than 
the Intended Completion Date.  The Employer may deduct liquidated damages from 
payments due to the Contractor.  Payment of liquidated damages shall not alter  the 
Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Project Manager shall correct any overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate.  The Contractor shall be paid interest on the 
overpayment, calculated from the date of payment to the date of repayment, at the rate 
specified in Clause 23.30 

 
28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later than the date specified 
in the Letter of Acceptance and shall be issued in an amount and form and by a reputable 
bank acceptable to the Employer, and denominated in Kenya Shillings. The Performance 
Security shall be valid until a date 30 days beyond the date of issue of the Certificate of 
Completion. 



        STD/26 
 

 
29. Dayworks 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small additional 
amounts of Work only when the Project Manager has given written instructions in advance 
for additional work to be paid for in that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms approved 

by the Project Manager.  Each  
 

Completed form shall be verified and signed by the Project Manager within two days of the 
Work being done. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

30. Liability and Insurance 
 
30.1 From the Start Date until the Defects Correction Certificate has been issued, the following are 

the Employer’s risks: 
 

(a) The risk of personal injury, death or loss of or damage to property (excluding the 
Works, Plant, Materials and Equipment), which are due to; 

 
(i) use or occupation of the Site by the Works or for the purpose of the Works, 

which is the unavoidable result of the Works, or 
 

(ii) negligence, breach of statutory duty or interference with any legal right by the 
Employer or by any person employed by or contracted to him except the 
Contractor. 

 
(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it 

is due to a fault of the Employer or in Employer’s design, or due to war or radioactive 
contamination directly affecting the place where the Works are being  executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate has been issued, the risk of 

loss of or damage to the Works, Plant, and Materials is the Employer’s risk except loss or 
damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not itself the Employer’s 

risk 
 

(c) the activities of the Contractor on the Site after the Completion Date. 
 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of 
personal injury, death and loss of or damage to property (including, without limitation, the 
Works, Plant, Materials, and Equipment) which are not Employer’s risk are Contractor’s 
risks. 

 
The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts 
stated in the Appendix to Conditions of Contract for the  following events; 
 
(a) loss of or damage to the Works, Plant, and Materials; 
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(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract, and 
(d) personal injury or death. 

 
30.4 Policies and certificates for insurance shall be delivered by the Contractor to the Project 

Manager for the Project Manager’s approval before the Start Date.  All such insurance shall 
provide for compensation required to rectify the loss or damage incurred. 

 
30.5 If the Contractor does not provide any of the policies and certificates required, the Employer 

may effect the insurance which the Contractor should have provided and recover the 
premiums from payments otherwise due to the Contractor or, if no payment is due, the 
payment of the premiums shall be a debt due. 

 
30.6 Alterations to the terms of an insurance shall not be made without the approval of the Project 

Manager.  Both parties shall comply with any conditions of insurance policies. 
 
31. Completion and taking over 

 
31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request to the 

Project Manager to issue a Certificate of  Completion of the Works.  The Employer shall take 
over the Site and the Works within seven [7] days of the Project Manager’s issuing a 
Certificate of Completion. 

 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account of the total amount 

that the Contractor considers payable to him by the Employer under the Contract before the 
end of the Defects Liability Period.  The Project Manager shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor within 30 days of 
receiving the Contractor’s account if it is correct and complete.  If it is not, the Project 
Manager shall issue within 30 days a schedule that states the scope of the corrections or 
additions that are necessary.  If the final account is still unsatisfactory after it has been 
resubmitted, the Project Manager shall decide on the amount payable to the Contractor and 
issue a Payment Certificate.  The Employer shall pay the Contractor the amount due in the 
Final Certificate within 60 days. 

 
33. Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract.  These fundamental breaches of Contract shall include, 
but shall not be limited to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorised by the Project Manager; 
 

(b) the Project Manager instructs the Contractor to delay the progress of the Works, and 
the instruction is not withdrawn within 30 days; 

 
(c) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 
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(d) a payment certified by the Project Manager is not paid by the Employer to the 
Contractor within 30 days (for Interim Certificate) or 60 days (for Final Certificate)of 
issue. 

 
(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project Manager; 

 
(f) the Contractor does not maintain a security, which is required. 

 
33.2 When either party to the Contract gives notice of a breach of Contract to the Project Manager 

for a cause other than those listed under Clause 33.1 above, the Project Manager shall decide 
whether the breach is fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 
33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible.  The Project Manager shall 
immediately thereafter arrange for a meeting for the purpose of taking record of the Works 
executed and materials , goods, equipment and temporary buildings on Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Project Manager shall issue a certificate for the value of the Work done and materials 
ordered and delivered to Site up to the date of the issue of the certificate.  Additional 
liquidated damages shall not apply.  If the total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be a debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental 

breach of Contract by the Employer, the Project Manager shall issue a certificate for the value 
of the Work done, materials ordered, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the  
Works, and the Contractor’s costs of protecting and securing the Works. 

 
34.3 The Employer may employ and pay other persons to carry out and complete the Works and to 

rectify any defects and may enter upon the Works and use all materials on the Site, plant, 
equipment and temporary works.  

 
34.4 The Contractor shall, during the execution or after the completion of the Works under this 

clause remove from the Site as and when required, within such reasonable time as the Project 
Manager may in writing specify, any temporary buildings, plant, machinery, appliances, 
goods or materials belonging to or hired by him, and in default the Employer may (without 
being responsible for any loss or damage) remove and sell any such property of the 
Contractor, holding the proceeds less all costs incurred to the credit of the Contractor. 
 
Until after completion of the Works under this clause the Employer shall not be bound by any 
other provision of this Contract to make any payment to the Contractor, but upon such 
completion as aforesaid and the verification within a reasonable time of the accounts therefor 
the Project Manager shall certify the amount of expenses properly incurred by the Employer 
and, if such amount added to the money paid to the Contractor before such determination 
exceeds the total amount which would have been payable on due completion in accordance 
with this Contract the difference shall be a debt payable to the Employer by the Contractor; 
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and if the said amount added to the said money be less than the said total amount, the 
difference shall be a debt payable by the Employer to the Contractor. 

 
 
 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor, the Project Manager shall certify that the 
Contract has been frustrated.  The Contractor shall make the Site safe and stop Work as 
quickly as possible after receiving this certificate and shall be paid for all Work carried out 
before receiving it. 

 
36. Corrupt gifts and payments of commission 

 
The Contractor shall not; 
 
(a) Offer or give or agree to give to any person in the service of the Employer any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any act in relation to the obtaining or execution of this or any 
other Contract for the Employer or for showing or forbearing to show favour  
or disfavour to any person in relation to this or any other contract for the Employer. 

 
(b) Enter into this or any other contract with the Employer in connection with which commission 

has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before 
the Contract is made particulars of any such commission and of the terms and conditions of 
any agreement for the payment thereof have been disclosed in writing to the Employer. 

 
Any breach of this Condition by the Contractor or by anyone employed by him or acting on 
his behalf (whether with or without the knowledge of the Contractor) shall be an offence 
under the provisions of the Public Procurement Regulations issued under The Exchequer and 
Audit Act Cap 412 of the Laws of Kenya. 

 
37. Settlement Of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or the Project Manager on 
his behalf and the Contractor, either during the progress or after the completion or termination  
of the Works, such dispute shall be notified in writing by either party to the other with a 
request to submit it to arbitration and to concur in the appointment of an Arbitrator within 
thirty days of the notice.  The dispute shall be referred to the arbitration and final decision of 
a person to be agreed between the parties.  Failing agreement to concur in the appointment of 
an Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice Chairman of any of 
the following professional institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 
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On the request of the applying party.  The institution written to first by the aggrieved party 
shall take precedence over all other institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any matter or thing of 

whatsoever nature arising thereunder or in connection therewith, including any matter or 
thing left by this Contract to the discretion of the Project Manager, or the withholding by the 
Project Manager of any certificate to which the Contractor may claim to be entitled to or the 
measurement and valuation referred to in clause 23.0 of these conditions, or the rights and 
liabilities of the parties subsequent to the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any dispute or difference 

where notice of a dispute or difference has not been given by the applying party within ninety 
days of the occurrence or discovery of the matter or issue giving rise to the dispute. 

 
37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 

difference shall not commence unless an attempt has in the first instance been made by the 
parties to settle such dispute or difference amicably with or without the assistance of third 
parties.  Proof of such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may be referred to arbitration 

before the practical completion of the Works or abandonment of the Works or termination of 
the Contract by either party: 

 
37.5.1 The appointment of a replacement Project Manager upon the said person ceasing to 

act. 
 

37.5.2 Whether or not the issue of an instruction by the Project Manager is empowered by 
these Conditions  

 
37.5.3 Whether or not a certificate has been improperly withheld or is not in accordance with 

these Conditions. 
 

37.5.4 Any dispute or difference arising in respect of war risks or war damage. 
 
37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless the 
Employer and the Contractor agree otherwise in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct 

such measurements, computations, tests or valuations as may in his opinion be desirable in 
order to determine the rights of the parties and assess and award any sums which ought to 
have been the subject of or included in any certificate. 

 
37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 

up, review and revise any certificate, opinion, decision, requirement or notice and to 
determine all matters in dispute which shall be submitted to him in the same manner as if no 
such certificate, opinion, decision requirement or notice had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties. 

 
 

 
38. Alternative Dispute Resolution 
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38.1 In pursuant to clause 37 it shall be a condition that no dispute shall be referred to Arbitration 
until Alternative Dispute Resolution methods have been exhausted. 

 
38.2 The persons to conduct Alternative Dispute Resolution shall be agreed upon by the parties to 

the contract. 
 

38.3 The Alternative Dispute Resolution methods to apply shall be Reconciliation, Mediation, 
and Adjudication.  
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SECTION C: 
 

APPENDIX TO CONDITIONS OF CONTRACT 
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THE EMPLOYER IS 
Name: THE CHIEF OFFICER MINISTRY OF EDUCATION - BUNGOMA COUNTY 
 
Address: P.O. BOX 437-50200 BUNGOMA 
 
Telephone: . 
Name of Authorised Representative: DIRECTOR MINISTRY OF EDUCATION - BUNGOMA 
COUNTY 
 
   Address: P.O. BOX 437-50200 BUNGOMA 
 
    Telephone:        
The Project Manager is; 
 
Name: CHIEF OFFICER MINISTRY OF ROADS, INFRASTRUCTURE AND PUBLIC 
WORKS – BUNGOMA COUTNY   
 
Address: P.O. BOX 763, BUNGOMA 
 
Telephone:  
The name (and identification number) of the Contract is  
THE PROPOSED ERECTION AND COMPLETION WORKS FOR CHWELE 
VOCATIONAL TRAINING CENTRE OF EXCELLENCE AT CHWELE 
BUNGOMA COUNTY 
 

The Works consist of, Substructures, Walling, Reinforced Concrete, Finishes and Mechanical works. 
 
The Start Date shall be AGREED WITH THE PROJECT MANAGER 
 
The Intended Completion Date for the whole of the Works shall be` 
 
28 WEEKS FROM DATE OF POSESESSION 
 
The following documents also form part of the Contract: 
 
AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT 
 
The Contractor shall submit a revised program for the Works within SEVEN (7) days of delivery of the 
Letter of Acceptance. 
 
The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER 
 
The Site is located within BUNGOMA COUNTY.  

The Defects Liability period is 180 days after handing over. 
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Other Contractors, utilities etc., to be engaged by the Employer on the Site 
Include those for the execution of; 

1. MECHANICAL WORKS 
 

2. ELECTRICAL WORKS 
 

3. CIVIL WORKS 
 
 
The minimum insurance covers shall be; 
 
• Contractors All Risk Insurance 

 
The following events shall also be Compensation Events: 
 
1. NONE (ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT 
 
2. ________________________________________________________________________ 
 
3. ________________________________________________________________________ 
 
4. ________________________________________________________________________ 
 
The period between Program updates is FOURTEEN (14) days. 
 
The amount to be withheld for late submission of an updated Program is Kshs 5,000.00 
 
The proportion of payments retained is 10% percent. 
 
The Price Adjustment Clause SHALL NOT apply 
 
The liquidated damages for the whole of the Works is Kshs. 5,000.00(per week) 
 
The Performance Security shall be for the following minimum amounts equivalent as a percentage of the 
Contract Price: 5  percent (%) 
 
The Completion Period for the Works is 28 Weeks.  
 
The rate of exchange for calculation of foreign currency payments is not applicable 
 
The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to attach]. 
 
Advance Payment SHALL NOT be granted. 
 
Prices for V.A.T should not be included in the unit prices of billed items but should be given as a 
percentage at the GRAND SUMMARY PAGE. 
 
The Bidder should submit ONLY ONE (1 NO.) ORIGINAL COPY of the Bills of Quantities and not Two 
(2 No.) as indicated in Clause 4.1 of the Instruction To Tenderers. 
 
WITH HOLDING TAX  of  3% shall be deducted from every payment due to the Contactor(s). 
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SECTION D: 
 

DRAWINGS 
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DRAWINGS 
 

 
As Listed below: 
 
 
 
Drg. NO.  
 
 
Drg. NO.  
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SECTION E: 
 

STANDARD FORMS 
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STANDARD FORMS 
 

(i) Form of Tender 
 

(ii) Form of Agreement 
 

(iii) Form of Tender Security 
 

(iv) Performance Bank Guarantee 
 

(v) Qualification Information 
 

(vi) Tender Questionnaire 
 

(vii) Confidential Business Questionnaire 
 

(viii) Details of Sub-Contractors 
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FORM OF TENDER 
 

TO:  __________________________[Name of Employer) ____________[Date] 
 
       __________________________[Name of Contract] 
 
Dear Sir, 
 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for 
the execution of the above named Works, we, the undersigned offer to construct, install and complete 
such Works and remedy any defects therein for the sum of  

 
      Kshs._____________________________[Amount in figures]   Kenya  Shillings   
 
 
 
------------------------------------------------------------------------------------------------------Amount in words] 

 
2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s notice to commence, and to 
complete the whole of the Works comprised in the Contract within the time stated in the Appendix to 
Conditions of Contract. 

 
3.   We agree to abide by this tender until ___________________[Insert date], and it shall remain binding 

upon us and may be accepted at any time before that date. 
 
4. Unless and until a formal Agreement is prepared and executed this  tender together with your written 

acceptance thereof, shall constitute a binding Contract between us. 
 
5. We understand that you are not bound to accept the lowest or any tender you may receive. 
 

Dated this ____________________ day of _______20________________ 
 
Signature __________________in the capacity of___________________ 
 
duly authorized to sign tenders for and on behalf of 
_____________________________________________[Name of Contractor]  
 
of___________________________________________[Address of Contractor] 
 
 
Witness;  Name______________________________________  
 
         Address_____________________________________  
 
      Signature___________________________________ 
 
      Date_______________________________________ 
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FORM OF AGREEMENT 
 

THIS AGREEMENT, made the _________________ day of ________ 20 ______  
 
between______________________________________________________________of[or whose registered  
 
office is situated at]_________________________________________________________________ 
 
(hereinafter called “the Employer”) of the one part AND 
__________________________________________________________________---of[or whose registered  
 
office is situated at]___________________________________________________________________ 
 
(hereinafter called “the Contractor”) of the other part. 
 
WHEREAS THE Employer is desirous that the Contractor executes 
 
 
 
(name and identification number of Contract ) (hereinafter called “the Works”) located 
at_______________________________________________________________[Place/location of the  
 
Works]and the Employer has accepted the tender submitted by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein for the Contract Price of  
 
Kshs_______________________________________________________[Amount in figures],Kenya 
 
 
Shillings_________________________________________________________________________[Amount 
in words]. 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned 

to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and shall be read and construed as part of this 

Agreement i.e. 
 

(i) Letter of Acceptance 
 

(ii) Form of Tender  
 

(iii) Conditions of Contract Part I 
 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 
 

(v) Specifications 
 

(vi) Drawings 
 

(vii) Priced Bills of Quantities 
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3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 
and remedy any defects therein in conformity in all respects with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first 
before written. 
 
The common Seal of  _________________________________________________ 
 
 
Was hereunto affixed in the presence of  ________________________________ 
 
 
Signed Sealed, and Delivered by the said  ______________________________ 
 
 
Binding Signature of Employer  ________________________________________ 
 
 
Binding Signature of Contractor  _______________________________________ 
 
 
In the presence of   (i) Name_______________________________________ 
 
 

Address_____________________________________ 
 
 

Signature___________________________________ 
 
 

[ii] Name _______________________________________ 
 
 

Address_____________________________________ 
 
 

Signature____________________________________ 
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FORM OF TENDER SECURITY 

 
WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has submitted his 
tender dated  ………………………… for the construction of 
……………………………………………………………………… 
……………………  (name of Contract) 
 
KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office at  
………………(hereinafter called “the Bank”), are bound unto ……………………………(hereinafter called 
“the Employer”) in the sum of Kshs.……………………… for which payment well and truly to be made to 
the said Employer, the Bank binds itself, its successors and assigns by these presents  sealed with the 
Common Seal of the said Bank this ……………. Day of ………20………… 
 
THE CONDITIONS of this obligation are: 
 
1. If after tender opening the tenderer withdraws his tender during the period of tender validity specified 

in the instructions to tenderers  
Or 
 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the 
period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to 

Tenderers, if required; or 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Tenderers; 
 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him, owing to the occurrence of one or 
both of the two conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including thirty (30) days after the period of tender 
validity, and any demand in respect thereof should reach the Bank not later than the said date. 

 ___________________________  ______________________________ 
  [date[     [signature of the Bank] 
 
 ___________________________  ______________________________ 
  [witness]     [seal] 
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PERFORMANCE BANK GUARANTEE 

 
To:  __________________________________(Name of Employer) 
 
   _______________________________(Date) ____________________(Address of Employer) 
 
Dear Sir, 
 
WHEREAS ____________________________(hereinafter called “the Contractor”) has undertaken, in 
pursuance of Contract No. _____________ dated _________ to execute _______________ (hereinafter 
called “the Works”); 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 
with a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance with 
his obligations in accordance with the Contract; 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 
Contractor, up to a total of Kshs. ________________ (amount of Guarantee in figures) Kenya 
Shillings__________________________________________ (amount of Guarantee in words), and we 
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of Kenya Shillings _________________________ (amount of Guarantee in words) as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 
with the demand. 
 
We further agree that no change, addition or other modification of the terms of the Contract or of the Works 
to be performed thereunder or of any of the Contract documents which may be made between you and the 
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice 
of any change, addition, or modification. 
 
This guarantee shall be valid until the date of issue of the Certificate of Completion. 
 

SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 
 
 
 Name of Bank  ____________________________________________ 
  

Address  ________________________________________________ 
  

Date  ______________________________________________________ 
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QUALIFICATION  INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 
 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate) 
 

Place of registration:  ____________________________ 
 
Principal place of business _____________________________ 
 
Power of attorney of signatory of tender  ____________________ 
 

1.2 Total annual volume of construction work performed in the last five years 
Year Volume 

 
 Currency                 Value 
 
 

 

 
1.3 Work performed as Main Contractor on works of a similar nature and volume over the last 

five years.  Also list details of work under way or committed, including expected completion 
date. 

 
Project name  Name of client   Type of work  Value of   
   and contact  performed and  Contract 
   person   year of 
      completion 

  
 
 
 
 
 
 
 

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.  List all 
information requested below.  Refer also to Clause 1.7 (c) of the Instructions to Tenderers. 
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Item of 
Equipment          

Description, 
Make and age 
(years) 

Condition(new, 
good, poor) and 
number available 

Owned, leased 
(from whom?), or 
to be purchased 
(from whom?) 

 
 
 
 
 
 
 
 

   

 
1.5 Qualifications and experience of key personnel proposed for administration and execution of 

the Contract.  Attach biographical data.  Refer also to clause 1.5 (e) of the Instructions to 
Tenderers and Clause 9.1 of the Conditions of Contract. 

 
Position Name Years of 

experience 
(general) 

Years of experience 
in proposed position 

 
 
 
 
 
 
 
 

   

 
1.6 Proposed subcontracts and firms involved.  Refer to Clause 7.1 of the Conditions of Contract. 

 
 

Sections of the 
Works 

Value of 
Subcontract 

Subcontractor 
(name and address) 

Experience in 
similar work 
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1.7 Financial reports for the last five years:  balance sheets, profit and loss statements, auditor’s 
reports, etc.  List below and attach copies. 
 
___________________________________________________________________________
_____________________________________________ 
 

1.8 Evidence of access to financial resources to meet the qualification requirements:  cash in 
hand, lines of credit, etc.  List below and attach copies of supportive documents. 

 
____________________________________________________________ 
____________________________________________________________ 

  _____________________________________________ 
 

1.9 Name, address and telephone, telex and facsimile numbers of banks that may provide 
reference if contacted by the Employer. 

 
 
 
  
 
_________________________________________________________________________ 
 
 
 

 
 

1.10 Statement of compliance with the requirements of Clause 1.2 of the Instructions to Tenderers. 
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2 Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each partner of the joint 
venture. 

 
2.5 Attach the power of attorney of the signatory(ies) of the tender authorizing signature of the 

tender on behalf of the joint venture 
 

2.6 Attach the Agreement among all partners of the joint venture ( and which is legally binding 
on all partners), which shows that: 

 
a) all partners shall be jointly and severally liable for the execution of the Contract in 

accordance with the Contract terms; 
 

b) one of the partners will be nominated as being in charge, authorized to incur liabilities  
and receive instructions for and on behalf of any and all partners of the joint venture; 
and 

 
c) the execution of the entire Contract, including payment, shall be done exclusively 

with the partner in charge. 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2(d) 
whichever applies to your type of business. 
 
You are advised that it is a serious offence to give false information on this Form. 
 
Part 1 – General 
 
Business Name  ……………………………………………………………………… 
 
Location of business premises;          Country/Town………………………. 
 
Plot No……………………………………… Street/Road ………………………… 
 
Postal Address……………………………… Tel No……………………………….. 
 
Nature of Business………………………………………………………………….. 
 
Current Trade Licence No…………………… Expiring date………………… 
 
Maximum value of business which you can handle at any time: K. pound……………………….. 
 
Name of your bankers……………………………………………………………… 
 
Branch………………………………………………………………………………… 
 
Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 
 
Nationality………………………………… Country of Origin………………… 
 
Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
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 Name in full     Nationality     Citizenship Details        Shares 
1 …………………………………………………………………………………… 
2 …………………………………………………………………………………… 
3. …………………………………………………………………………………… 

 
Part 2(c) – Registered Company: 
 
Private or public……………………………………………………………… 
 
State the nominal and issued capital of the company- 
 
Nominal Kshs………………………………………………………………… 
 
Issued Kshs…………………………………………………………………… 
 
Give details of all the directors as follows: 
 
Name in full .   Nationality. Citizenship Details*. Shares. 
 
1. 
……………………………………………………………………………………… 
2. 
……………………………………………………………………………………… 
3. 
……………………………………………………………………………………… 
4. 
……………………………………………………………………………………… 
 
Part 2 (d) – Interest in the Firm: 
 
Is there any person/persons in………………………………..(Name of Employer) who has interest in 
this firm? Yes/No………………………. 
………………(Delete as necessary). 
 
 

1. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is essential if the 
tenderer does not have his registered address in Kenya (name, address, telephone, telex) 

 
……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
 
I certify that the above information is correct. 
 
 
 
…………………………… …………………………… ………………….. 
(Title)    (Signature)   (Date) 
 
• Attach proof of citizenship 
 



        STD/50 
 

 



        STD/51 
 

DETAILS OF SUB-CONTRACTORS 
 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give below 
details of the sub-contractors he intends to employ for each portion. 
 
Failure to comply with this requirement may invalidate the tender.   
 
(1) Portion of Works to be sublet: ……………………………… 
  
      [i)      Full name of Sub-contractor 

and address of head office: ……………………………… 
 
    ……………………………… 

 
(ii) Sub-contractor’s experience 

of similar works carried out 
in the last 3 years with 
Contract value:   ……………………………… 
 
     ……………………………… 
      
     ……………………………… 
 

(2) Portion of Works to sublet:  ……………………………… 
 
 (i) Full name of sub-contractor  
  and address of head office: ……………………………… 
 
       ……………………………… 
 
       ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 
contract value:   …………………………… 
 
     …………………………… 
 
      
____________________             _______________________ 
[Signature of Tenderer)   Date 
 

 
⨪ 
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Statement of Compliance 
 
I confirm compliance of all clauses of the General Conditions, General Specifications and 
Particular Specifications in this tender. 
 
I confirm I have not made and will not make any payment to any person, which can be 
perceived as an inducement to win this tender.  
 
 
 
 
 
 Signed: …………………………………….for and on behalf of the Tenderer 
 
 
 Date: …………………….. 
 
 
 Official Rubber Stamp: …………………………………………………………… 
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ITEM DESCRIPTION KSHS

GENERAL PRELIMINARIES

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the 
Contractor's priced Bills of Quantities and Specification.  

The Contractor shall be deemed to have included in his prices or 
rates for the various items in the Bills of Quantities or Specification 
for all costs involved in complying with all the requirements for the 
proper execution of the whole of the works in the Contract.

B. ABBREVIATIONS

Throughout these Bills, units of measurement and terms are 
abbreviated and shall be interpreted as follows:-

C.M.      Shall mean cubic metre

S.M.      Shall mean square metre

L.M.     Shall mean linear metre

MM       Shall mean Millimetre

Kg.       Shall mean Kilogramme

No.       Shall mean Number

Prs.    Shall mean Pairs

B.S.    Shall mean the British Standard Specification Published by 
the                                                                                                                                                                                                                    

Ditto  Shall mean the whole of the preceding description except as 
qualified in the description in which it occurs.

m.s.    Shall mean measured separately.

a.b.d  Shall mean as before described.            
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ITEM DESCRIPTION KSHS

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of 
Measurement is deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an 
item in each case shall be deemed to include: allowing use of 
standing scaffolding, mess rooms, sanitary accommodation and 
welfare facilities; provision of special scaffolding where necessary; 
providing space for office accommodation and   for storage of plant 
and materials; providing light and water for their work: clearing 
away rubbish; unloading checking and hoisting: providing electric 
power and removing and replacing duct covers, pipe  casings and 
the like necessary for the execution and testing of Sub- Contractors' 
work and being responsible for the accuracy of the sameB Fix Only:-
"Fix Only" shall mean take delivery at nearest railway station 
(Unless otherwise stated), pay all demurrage charges, load and 
transport to site where necessary, unload, store, unpack, assemble 
as necessary, distribute to position, hoist and fix only.

C EMPLOYER
The "Employer" is 

The term "Employer" and "Government" wherever used in the  
contract document shall be synonymous

D PROJECT MANAGER
The term "P.M." wherever used in these Bills of Quantities shall be 
deemed to imply the Project Manager as defined in Condition 1 of 
the Conditions of Contract or such person or persons as may be 
duly authorised to represent him on behalf of the Government.

E ARCHITECT
The term "Architect" shall be deemed to mean "The P.M." as defined 
above whose address unless otherwise notified is County Works 
Office, Department of Public  Works, P.O. Box 763, BUNGOMA.

F QUANTITY SURVEYOR
The term "Quantity Surveyor" shall be deemed to mean "The P.M." 
as defined above whose address unless otherwise notified is County 
Works Office, Department of Public   Works, P.O. Box 763, 
BUNGOMA.

G ELECTRICAL ENGINEER
The term "Electrical Engineer" shall be deemed to mean "The P.M." 
as defined above whose address unless otherwise notified is County 
Works Office, Department of Public  Works, P.O. Box 763, 
BUNGOMA.
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ITEM DESCRIPTION KSHS
A MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The 
P.M." as defined above whose address unless otherwise notified is 
County Works Office, Department of Public  Works, P.O. Box 763, 
BUNGOMA.

B STRUCTURAL ENGINEER
The term "Structural Engineer" shall be deemed to mean "The P.M." 
as defined above whose address unless otherwise notified is County 
Works Office, Department of Public   Works, P.O. Box 763, 
BUNGOMA.

C FORM OF CONTRACT
The Form of Contract shall be as stipulated in the Republic of 
Kenya's Standard Tender Document for Procurement of Building 
Works(2000 Edition) a copy of which can be obtained from the 
Project Manager's office. The Conditions of Contract can also be 
obtained from the Project Manager's offices. 

Conditions of Contract

These are numbered from 1 to 38 as set out in pages 14 to 31 of 
these tender documents.

Particulars of insertions to be made in the Appendix to the Contract 
Agreement will be found in the Particular Preliminaries part of these 
Bills of Quantities

D BOND.
The Contractor shall find and submit on the Form of Tender and 
approved bank or InsuranceCompany and who will be willing to be 
bound the Government in and amount equal to five per cent (5%) of 
the Contract amount for the due performances of the Contract up to 
the date of completion as certified by the PROJECT MANAGER and 
who will when and if called upon, sign a Bond to that effect on the 
relevant standard form included herein. (without the addition of any 
limitations) on the same day as the Contract Agreement is signed, 
by the Government, the Contractor shall furnish within seven days 
another Surety to the approval of the Government.

E PLANT, TOOLS AND VEHICLES
Allow for providing all scaffolding, plant, tools and vehicles required 
for the works except in so far as may be stated otherwise herein and 
except for such items specifically and only required for the use of 
nominated Sub-Contractors as described herein. No timber used for 
scaffolding, formwork or temporary works of any kind shall be used 
afterwards in the permanent work Carried to collection
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ITEM DESCRIPTION KSHS
A TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site 
at such hours and by such routes as may be permitted by the 
competent authorities.

B MATERIALS AND WORKMANSHIP.
All materials and workmanship used in the execution of the work 
shall be of the best quality and description unless otherwise stated. 
The Contractor shall order all materials to be obtained from 
overseas immediately after the Contract is signed and shall also 
order materials to be obtained from local sources as early as 
necessary to ensure that they are onsite when required for use in 
the works. The Bills of Quantities shall not be used for the purpose 
of ordering materials.

C SIGN FOR MATERIALS SUPPLIED.
The Contractor will be required to sign a receipt for all articles and 
materials supplied by the PROJECT MANAGER at the time of taking 
deliver thereof, as having received them in good order and 
condition, and will thereafter be responsible for any loss or damage 
and for replacements of any such loss or damage with articles 
and/or materials  which will be supplied by the PROJECT 
MANAGER at the current market prices  including Customs Duty 
and V.A.T., all at the Contractor's own cost and  expense,  to the 
satisfaction of the PROJECT MANAGER

D STORAGE OF MATERIALS
The Contractor shall provide at his own risk and cost where 
directed on the site weather proof lock-up sheds and make good 
damaged or disturbed surfaces upon completion to the satisfaction 
of the PROJECT MANAGER Nominated Sub-Contractors are to be 
made liable for the cost of any storage accommodation provided 
especially for their use.

E SAMPLES
The Contractor shall furnish at his own cost any samples of 
materials or workmanship including concrete test cubes required 
for the works that may be called for by the PROJECT MANAGER for 
his approval until such samples are approved by the PROJECT 
MANAGER and the PROJECT MANAGER, may reject any materials 
or workmanship not in his opinion  to be up to approved samples. 
The PROJECT MANAGER shall arrange for the testing of such 
materials as he may at his discretion deem desirable, but the 
testing shall be made at the expense of the Contractor and not at 
the expense of the PROJECT MANAGER. The Contractor shall pay 
for the testing in accordance with the current scale of testing 
charges laid down by the Ministry of Roads, Housing and Public 
Works.
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ITEM DESCRIPTION KSHS
The procedure for submitting samples of materials for testing and 
the method of marking for identification shall be as laid down by 
the PROJECT MANAGER The Contractor shall allow in his tender 
for such samples and tests except those in connection with 
nominated sub-contractors' work.

A GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.
Allow for complying with all Government Acts, Orders and 
Regulations in connection with the employment of Labour and other 
matters related to the execution of the works. In particular the 
Contractor's attention is drawn to the provisions of the Factory Act 
1950 and his tender must include for all costs arising or resulting 
from compliance with any Act, Order or Regulation relating to 
Insurances, pensions and holidays for workpeople or so the safety, 
health and welfare of the work people. 

The Contractor must make himself fully acquainted with current 
Acts and Regulations, including Police Regulations regarding the 
movement, housing, security and control of labour, labour camps , 
passes for transport, etc. It is most important that the Contractor, 
before tendering, shall obtain from the relevant Authority the fullest 
information regarding all such regulations and/or restrictions 
which may affect the organisation of the works, supply and control 
of labour, etc., and allow accordingly in his tender. No claim in 
respect of want of knowledge in this connection will be entertained.

B SECURITY OF WORKS ETC.
The Contractor shall be entirely responsible for the security of all 
the works stores, materials, plant, personnel, etc., both his own and 
sub-contractors' and must provide all necessary watching, lighting 
and other precautions as necessary to ensure security against theft, 
loss or damage and the protection of the public.

The procedure for submitting samples of materials for testing and 
the method of marking for identification shall be as laid down by 
the PROJECT MANAGER The Contractor shall allow in his tender 
for such samples and tests except those in connection with 
nominated sub-contractors' work.

B PUBLIC AND PRIVATE ROADS.
Maintain as required throughout the execution of the works and 
make good any damage to public or private roads arising from or 
consequent upon the execution of theworks to the satisfaction of 
the local and other competent authority and the PROJECT 
MANAGER
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ITEM DESCRIPTION KSHS

A EXISTING PROPERTY.
The Contractor shall take every precaution to avoid damage to all 
existing property including roads, cables, drains and other services 
and he will be held responsible for and shall make good all such 
damage arising from the execution of this contract at his own 
expense to the satisfaction of the PROJECT MANAGER

B VISIT SITE AND EXAMINE DRAWINGS.
The Contractor is recommended to examine the drawings and visit 
the site the location of which is described in the Particular 
Preliminaries hereof. He shall be deemed to have acquainted 
himself therewith as to its nature, position, means of access or any 
other matter which, may affect his tender. No claim arising from his 
failure to comply with this recommendation will be considered.

C ACCESS TO SITE AND TEMPORARY ROADS.
Means of access to the Site shall be agreed with the PROJECT 
MANAGER prior to commencement of the work and Contractor 
must allow for building any necessary temporary access roads 
(approximately 70 metres long)  for the transport of the materials, 
plant and workmen as may be required for the complete execution 
of the works including the provision of temporary culverts, 
crossings, bridges, or any other means of gaining access to the Site. 
Upon completion of the works, the Contractor shall remove such 
temporary access roads; temporary culverts, bridges, etc., and make 
good and reinstate all works and surfaces disturbed to the 
satisfaction of the PROJECT MANAGERThe Contractor should also 
allow for relocating existing fence (approx. 30 metres long).

D AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for 
use of storage and for the purpose of erecting workshops, etc., shall 
be defined on site by the PROJECT MANAGER
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ITEM DESCRIPTION KSHS
A OFFICE ETC. FOR THE PROJECT MANAGER

 The Contractor shall provide, erect and maintain where directed on 
site and afterwards dismantle the site office of the type noted in the 
Particular Preliminaries, complete with Furniture. He shall also 
provide a strong metal trunk complete with strong hasp and staple 
fastening and two keys. He shall provide, erect and maintain a lock-
up type water  or bucket closet for the sole use of the PROJECT 
MANAGER including makingtemporary connections to the drain 
where applicable to the satisfaction of Government and Medical 
Officer of Health and shall provide services of cleaner and pay all 
conservancy charges and keep both office and closet in a clean and 
sanitary condition from commencement to the completion of the 
works and dismantle and make good disturbed surfaces. The office 
and closet shall be completed before the Contractor is permitted to 
commence the works. The Contractor shall make available on the 
Site as and when required by the "PROJECT MANAGER" a modern 
and accurate level together with levelling staff, ranging rods and 50 
metre metallic or linen tape.

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS
The Contractor shall provide at his own risk and cost all necessary 
water, electric light and power required for use in the works. The 
Contractor must make his own arrangements for connection to the 
nearest suitable water main and for metering the water used. He 
must also provide temporary tanks and meters as required at his 
own cost and clear away when no longer required and make good 
on completion to the entire satisfaction of the PROJECT MANAGER 
. The Contractor shall pay all charges in connection herewith. No 
guarantee is given or implied that sufficient water will be available 
from mains and the Contractor must make his own arrangements 
for augmenting this supply at his own cost. Nominated Sub--
contractors are to be made liable for the cost of any water or electric 
current used and for any installation provided especially for their 

 
C SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by 
the Contractor to the satisfaction of the Government and/or Local 
Authorities, Labour Department and the PROJECT MANAGER
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ITEM DESCRIPTION KSHS

A SUPERVISION AND WORKING HOURS
The works shall be executed under the direction and to the entire 
satisfaction in all respects of the PROJECT MANAGER who shall at 
all times during normal working hours have access to the works 
and to the yards and workshops of the Contractor and sub-
Contractors or other places where work is being prepared for the 
contract.

B PROVISIONAL SUMS.
The term "Provisional Sum" wherever used in these Bills of 
Quantities shall have the meaning stated in Section A item A7(i) of 
the Standard Method of Measurement mentioned in Condition No. 
16 of the conditions of Contract. Such sums are net and no addition 
shall be made to them for profit.

C PRIME COST (OR P.C.) SUMS.
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 
Bills of Quantities shall have the meaning stated in Section A item 
A7 (ii) of the Standard Method of Measurement mentioned in 
Condition No. 16 of the conditions of Contract. Persons or firms 
nominated by the PROJECT MANAGER to execute work or to 
provide and fix materials or goods as stated in Condition No. 20 of 
the Conditions of Contract are described herein as Nominated Sub-
Contractors. 

Persons or firms so nominated to supply goods or materials are 
described herein as Nominated Suppliers.

D PROGRESS CHART.
The Contractor shall provide within two weeks of Possession of Site 
and in agreement with the PROJECT MANAGER a Progress Chart 
for the whole of the works including the works of Nominated Sub-
Contractors ; one copy to be handed to the PROJECT MANAGER 
and a further copy to be retained on Site. Progress to be recorded 
and chart to be amended as necessary as the work proceeds.

E ADJUSTMENT OF P.C. SUMS.
In the final account all P.C. Sums shall be deducted and the 
amount properly expended upon the PROJECT MANAGER'S order 
in respect of each of them added to the Contract sum. The 
Contractor shall produce to the PROJECT MANAGER such 
quotations, invoices or bills, properly receipted, as may be 
necessary to show the actual details of the sums paid by the 
Contractor. Items of profit upon P.C. Sums shall be adjusted in the 
final account pro-rata to the amount paid. Items of "attendance" (as 
previously described) following P.C. Sums shall be adjusted pro-rata 
to the physical extent of the work executed (not pro-rata to the 
amount paid) and this shall apply even though the Contractor's 
priced Bill shows a percentage in the rate column in respect of 
them. 
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ITEM DESCRIPTION KSHS
Should the Contractor be permitted to tender and his tender be 
accepted of any work for which a P.C. Sum is included in these Bill 
of Quantities profit and attendance will be allowed at the same rate 
as it would be if the work were executed by a Nominated Sub-
Contractor.

A ADJUSTMENT OF PROVISIONAL SUMS.
In the final account all Provisional Sums shall be deducted and the 
value of the work properly executed in respect of them upon the 
PROJECT MANAGER's order added to the Contract Sum. Such 
work shall be valued as described for Variations in Conditions No. 
22 of the Conditions of Contract, but should any part of the work be 
executed by a Nominated Sub-Contractor, the value of such work or 
articles for the work to be supplied by a Nominated Supplier, the 
value of such work or articles shall be treated as a P.C. Sum and 
profit and attendance comparable to that contained in the priced 
Bills of Quantities for similar items added.

B NOMINATED SUB-CONTRACTORS
When any work is ordered by the PROJECT MANAGER to be 
executed by nominated sub-contractors, the Contractor shall enter 
into sub-contracts as described in Condition No. 20 of the 
Conditions of Contract and shall thereafter be responsible for such 
sub-contractors in every respect. Unless otherwise described the 
Contractor is to providefor such Sub-Contractors any or all of the 
facilities described in these Preliminaries. The Contractor should 
price for these with the nominated Sub-contract Contractor's 
workconcerned in the P.C. Sums under the description "add for 
Attendance".

C DIRECT CONTRACTS
Notwithstanding the foregoing conditions, the Government reserves 
the right to place a "Direct Contract" for any goods or services 
required in the works which are covered by a P.C. Sum in the Bills 
of Quantities and to pay for the same direct. In any such instances, 
profit relative to the P.C. Sum the priced Bills of Quantities will be 
adjusted as described for P.C. Sums and allowed.

D ATTENDANCE UPON OTHER TRADESMEN, ETC.
The Contractor shall allow for the attendance of trade upon trade 
and shall afford any tradesmen or other persons employed for the 
execution of any work not included in this Contract every facility for 
carrying out their work and also for use of his ordinary scaffolding. 
The Contractor, however, shall not be required to erect any special 
scaffolding for them. The Contractor shall perform such cutting 
away for and making good after the work of such tradesmen or 
persons as may be ordered by the PROJECTMANAGER and the 
work will be measured and paid for to the extent executed at rates 
provided in these Bills.
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ITEM DESCRIPTION KSHS

A INSURANCE
The Contractor shall insure as required in Conditions Nos. 22 and 
23 of the Conditions of Contract. No payment on account of the 
work executed will be made to the Contractor until he has satisfied 
the PROJECT MANAGER either by production of an Insurance 
Policy or and Insurance Certificate that the provision of the 
foregoing Insurance Clauses have been complied with in all 
respects. Thereafter the PROJECT MANAGER shall from time to 
time ascertain that premiums are duly paid up by the Contractor 
who shall if called upon to do so, produce the receipted premium 
renewals  for the PROJECT MANAGER's inspection.

B PROVISIONAL WORK
All work described as "Provisional" in these Bills of Quantities is 
subject to remeasurement in order to ascertain the actual quantity 
executed for which payment willbe made. All "Provisional" and other 
work liable to adjustment under this Contract shall left uncovered 
for a reasonable time to allow all measurements needed for such 
adjustment to be taken by the PROJECT MANAGER

Immediately the work is ready for measuring, the Contractor shall 
give notice to the PROJECT MANAGER. If the Contractor makes 
default in these respects he shall if the PROJECT MANAGER so 
directs uncover the work to enable all measurements to be taken 
and afterwards reinstate at his own expense.

C ALTERATIONS TO BILLS, PRICING, ETC.
Any unauthorised alteration or qualification made to the text of the 
Bills of Quantities may cause the Tender to be disqualified and will 
in any case be ignored.  The Contractor shall be deemed to have 
made allowance in his prices generally to  cover any items against 
which no price has been inserted in the priced Bills of Quantities.  
All items of measured work shall be priced in detail and the Tenders 
containing Lump  Sums to cover trades or groups of work must be 
broken down to show the price of  each item before they will be 
accepted.

D BLASTING OPERATIONS
Blasting will only be allowed with the express permission of the 
PROJECT MANAGER in writing. All blasting operations shall be 
carried out at the Contractor's sole risk and cost in accordance with 
any Government regulations in force for the time being, and any  
special regulations laid down by the PROJECT MANAGER governing 
the use and storage  of explosives.
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ITEM DESCRIPTION KSHS

A. MATERIALS ARISING FROM EXCAVATIONS
Materials of any kind obtained from the excavations shall be the 
property of the Government. Unless the PROJECT MANAGER 
directs otherwise such materials shall bedealt with as provided in 
the Contract. Such materials shall only be used in the works, in 
substitution of materials which the Contractor would otherwise 
have had to supply with the written permission of the PROJECT 
MANAGER Should such permission be given, the Contractor shall 
make due allowance for the value of the materials so used at a price 
to be agreed.

B. PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of 
Quantities, including casing , casing up, covering or such other 
means as may be necessary to avoid damage to the satisfaction of 
the PROJECT MANAGER and remove such protection when no 
longer required and make good any damage which may nevertheless 
have been done at completion free of cost to the Government.

C REMOVAL OF RUBBISH ETC.
Removal of rubbish and debris from the Buildings and site as it 
accumulates and at the completion of the works and remove all 
plant, scaffolding and unused materials at completion.

D WORKS TO BE DELIVERED UP CLEAN
Clean and flush all gutters, rainwater and waste pipes, manholes 
and drains, wash (except where such treatment might cause 
damage) and clean all floors, sanitary fittings, glass inside and 
outside and any other parts of the works and remove all marks, 
blemishes, stains and defects from joinery, fittings and decorated 
surfaces generally, polish door furniture and bright parts of 
metalwork and leave the whole of the buildings watertight, clean, 
perfect and fit for occupation to the approval of the PROJECT 
MANAGER

E GENERAL SPECIFICATION.
For the full description of materials and workmanship, method of 
execution of the work and notes for pricing, the Contractor is 
referred to the Ministry of Roads and Public Works and Housing 
General Specification dated 1976 or any subsequent revision  
thereof which is issued as a separate document, and which shall be 
allowed in all respects  unless it conflicts with the General 
Preliminaries, Trade Preambles or other items in these  Bills of 
Quantities.
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A TRAINING LEVY
The Contractor's attention is drawn to legal notice No. 237 of 
October, 1971, which requires payment by the Contractor of a 
Training Levy at the rate of 1/4 % of the Contract sum on all 
contracts of more than Kshs. 50,000.00 in value.

B MATERIALS ON SITE
This includes the materials of the Main Contractor, Nominated Sub-
Contractors and Nominated Suppliers.

C HOARDING
The Contractor shall enclose the site (approx.150M long) of the 
works under construction with a hoarding 2400 mm high consisting 
of iron sheets on 100 x 50 mm timber posts firmly  secured at 1800 
mm centres with two 75 x 50 mm timber rails. The Contractor is in  
addition required to take all precautions necessary for the safe 
custody of the works, materials, plant, public and Employer's 
property on the site.

D CONTRACTOR'S SUPERINTENDENCE/SITE AGENT
The Contractor shall constantly keep on the works a literate English 
speaking Agent or Representative, competent and experienced in 
the kind of work involved who shall give his whole experience in the 
kind of work involved and shall give his whole time to the 
superintendence of the works. Such Agent or Representative shall 
receive on behalf of the Contractor all directions and instructions 
from the Project Manager and such directions shall be deemed to 
have been given to the Contractor in accordance with the 
Conditions of Contract.
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TOTAL FOR GENERAL PRELIMINARIES 



    PP1 

 
PARTICULAR PRELIMINARIES 

Item DESCRIPTION Kshs. Cts 
 

A 
 
 
 
 
 

B 
 
 
 
 
 

C 
 
 
 
 
 

 
 
 
D 

 
 
 
 
 
 
 
 
 
E 

 
PRICING ITEMS OF PRELIMINARIES 
 

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s 
priced Bills of Quantities. The contractor is advised to read and understand all 
preliminary items. 

 
DESCRIPTION OF THE WORKS 
 

The works to be carried out under this contract basically involve 
Substructures, Reinforced Concrete Frame, Roofing, opening, Finishes’ 
 

 
FLOOR AREAS 
 

The total gross floor areas are approximated as follows: - 
 2082 square Metres 

 
 

The overall floor area is given without warranty but for guidance only. 
 
 
MEASUREMENTS 

 
In the event of any discrepancies arising between the Bills of Quantities 
and the actual works, the site measurements shall generally take 
precedence.    However, such discrepancies between any contract 
documents shall immediately be referred to the PROJECT MANAGER in 
accordance with Clause 22 of the Conditions of Contract.  The 
discrepancies shall then be treated as a variation and be dealt with in 
accordance with Clause 22 of the said Conditions. 

 
LOCATION OF SITE 

 
 The site of the proposed works is within Bungoma County. The Contractor is 
advised to visit the site to familiarize with the nature and position of the site.  
No claims arising from the Contractor’s failure to do so will be entertained. 
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Item DESCRIPTION Kshs. Cts 

 
A 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 

D 
 
 
 
 
 
 
 
 
 
 
 

 
CLEARING AWAY  

 
The Contractor shall remove all temporary works, rubbish, debris and 
surplus materials from the site as they accumulate and upon completion of 
the works, remove and clear away all plant, equipment, rubbish, unused 
works and stains and leave in a clean and tidy state to the reasonable 
satisfaction of the Project Manager. 
 

                 The whole of the works shall be delivered up clean, complete and in  
                 perfect condition in every respect to the satisfaction of the Project  
                 Manager. 
 
CLAIMS 
 

      It shall be a condition of this contract that upon it becoming reasonably  
      apparent to the Contractor that he has incurred losses and/or expenses due  
      to any of the contract conditions, or by any other reason whatsoever, he  
      shall present such claim or intent to claim notice to the PROJECT  
      MANAGER within the contract period.  No claims shall be entertained  
      Upon the expiry of the said contract period. 

 
PAYMENTS 
 
                 The tenderer’s attention is drawn to the fact that the GOVERNMENT 
                 DOES NOT MAKE ADVANCE PAYMENTS but pays for work done  
                 and materials delivered to site: all in accordance with Clause 23 of the 
                 Conditions of Contract Agreement. In order to facilitate this, a list of the  
                 general component elements for the works is given at the summary page of  
                 these specifications and the tenderer is requested to break down his tender 
                 sum commensurate to the said elements. 
 
PREVENTION OF ACCIDENT, DAMAGE OR LOSS 
 

     The Contractor is notified that these works are to be carried out on a  
      restricted site where the client is going on with other normal activities.   
     The Contractor is instructed to take reasonable care in the execution of the 
     works as to prevent accidents, damage or loss and disruption of normal  
     activities being carried out by the Client.  The Contractor shall allow in his 
     rates any expense he deems necessary by taking such care within the site. 
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Item DESCRIPTION Kshs. Cts 

 
A 
 
 
 
 
 
 
 

B 
 
 
 
 
 

C 
 
 
 
 

D 
 
 
 
 
 
 

E 
 
 
 
 
 
 

F 

 
WORKING CONDITIONS 
 

The Contractor shall allow in his rates for any interference that he may 
encounter in the course of execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the works until some activities 
within the site are completed, as the College will be operating as usual during 
the course of the contract. 
 

SIGNBOARD 
 

Allow for providing, erecting, maintaining throughout the course of the 
Contract and afterwards clearing away a signboard as designed, specified and 
approved by the Project Manager.  

 
LABOUR CAMPS 
 

The Contractor shall not be allowed to house labour on site.  Allow for 
transporting workers to and from the site during the tenure of the contract. 
 

MATERIALS FROM DEMOLITIONS 
 
           Any materials arising from demolitions and not re-used shall become the  
           Property of the government. The Contractor shall allow in his rates the cost of  
           transporting the demolished materials to the County Works Office, 

BUNGOMA 
 
PRICING RATES 
 
           The tenderer shall include for all costs in executing the whole of the works,  
           including transport, replacing damaged items, fixing, all to comply with the  
           Said Conditions of Contract. 

 
 

TENDER VALIDITY  
 

 Tenders shall remain valid for a period of One Hundred and Fifty (150) 
days from the date of Tender Opening, and not Ninety (90) days. All 
Tenderer are advised to note this amendment when filling the Form of 
Tender.  
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Item DESCRIPTION Kshs. Cts 

 
A 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 

D 
 
 
 
 
 
 
 

E 
 
 
 
 
 
 
 
 

 
SECURITY 
 

The Contractor shall allow for providing adequate security for the works 
and the workers in the course of execution of this contract.  No claim will 
be entertained from the Contractor for not maintaining adequate security 
for both the works and workers. 
 

URGENCY OF THE WORKS 
 

The Contractor is notified that these “works are urgent” and should be 
completed within the period stated in these Particular Preliminaries. 
 

      The Contractor shall allow in his rates for any costs he deems that he/she 
      may incur by having to complete the works within the stipulated contract 
      Period. 
 

PAYMENT FOR MATERIALS ON SITE 
 

All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the Project Manager.  
This is to include materials of the Contractor, nominated sub-Contractors 
and nominated suppliers. 

 
EXISTING SERVICES 

 
Prior to the commencement of any work, the Contractor is to ascertain 
from the relevant authority the exact position, depth and level of all 
existing services in the area and he/she shall make whatever provisions 
may be required by the authorities concerned for the support, maintenance 
and protection of such services. 
 

TENDER SECURITY 
 

Bid Bond/Tender Security, which must be from an established Bank or 
Insurance company, shall remain valid for a period of One Hundred and 
Fifty (150) days from the date of Tender Opening 

 
 
 
 
 
 
 

  

 Carried to Collection   
 



    PP5 

Item DESCRIPTION Kshs. Cts 

 
A 
 
 
 
 
 
 
 

B 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 
 

D 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
PERFORMANCE BOND 

 
A bond of 5% of the contract sum will be required in accordance with 
clause 6.00 on award of contract of the Instructions to Tenderer’s. No 
payment on account for the works executed will be made to the contractor 
until he has submitted the Performance Bond to the Project Manager duly 
signed, sealed and stamped from an approved Bank. 
 

TENDER DOCUMENTS 
 

Tender documents are as listed in Clause 2.1 of the Instruction to 
Tenderer’s Page STD/8 

 
DELIVERY OF TENDER 

 
      Tenders and all documents in connection therewith, as specified above   
      must be delivered in the addressed envelope which should be properly  
      sealed and deposited at the offices as specified in the letter accompanying 
      these documents or as indicated in the advertisement. 

 
      Tenders will be opened at the time specified in the letter accompanying  
      these Tender Documents or as indicated in the advertisement. Tenders  
      Delivered/received later than the above time will not be opened. 

 
VALUE ADDED TAX 
 

The Contractor’s attention is drawn to the Legal Notice in the Finance Act 
part 3 Section 21(b) operative from 1st September, 1993 which requires 
payment of VAT on all contracts. The Contractor should therefore include 
allowance for VAT as indicated in the Main Summary. Any other 
Government taxes currently in force should be included in the tenderer’s 
rates. 

 
The tenderer is advised that in accordance with Government public notice No. 
35 & 36 Dated 11th September 2003 operational from 1st October 2003, 
withholding VAT will be levied against the contract sum by the Employer 
and remitted to the Commissioner of VAT through all interim certificates. It 
should however be noted that this is not additional tax but a new mode of 
payment for VAT, any excess payment will be refundable once the Contractor 
has submitted monthly returns to the Commissioner of VAT who will do the 
refunds when satisfied that the VAT regulations have been complied with. 

 
NB:     This item SHALL be priced at the Bill Summary page. 
 
 

  

 Carried to Collection   



    PP6 

Item DESCRIPTION Kshs. Cts 

 
 
 
 
 
 
 
 
 
 

A 
 
 

B 
 
 

C 
 

D 
 
 

E 
 
 

F 
 
 
 

G 
 
 

H 
 
 
I 
 
J 
 
 

K 
 
 
 
 
 
 
 
 

 
 

PARTICULARS OF INSERTIONS TO BE MADE  
IN APPENDIX TO CONTRACT AGREEMENT 
 
 
The following are the insertions to be made in the appendix to the Contract 
Agreement: - 
 
 
Period of Final Measurement  3 Months From Practical completion 
 
 
Defects Liability Period   6 Months from practical completion 
 
 
Date for Possession    To be agreed with the Project Manager 

    
Date for Completion    28  Weeks from date of Possession 
 
 
Liquidated and Ascertained At the rate of Kshs 5,000.00 per week or 

part thereof 
 
Prime cost sums for which the  ………………………………………… 
The Contractor desires to tender  ………………………………………… 
  ………………………………………… 
 
Period of Interim Certificates  Monthly  
 
 
Period of Honouring Certificates  30 days 
 
 
Percentage of Certified Value Retained 10% 
 
Limit of Retention Fund  10% 
 
 
Allow provisional sum of Kenya shillings One Million Two Hundred Thousand 
(Kshs 1,200,000.00)only for project management 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1,200,000 

 

 Carried to Collection  1,200,000  
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Item DESCRIPTION Kshs. Cts 

  
 

COLLECTION 
 
 
Brought forward from page PP/1 
 
Brought forward from page PP/2 
 
Brought forward from page PP/3 
 
Brought forward from page PP/4 
 
Brought forward from page PP/5 
 
Brought forward from page PP/6 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

  
PARTICULAR PRELIMINARIES CARRIED TO BILL NO.  1  SUMMARY 

 
  

 



    PP8 

 

Item DESCRIPTION Kshs. Cts 

 
 
 

 
 

BILL  NO  1   SUMMARY 
 
 
 
 
General  Preliminaries  From  Page  GP/12 
 
 
 
 
 
 
Particular  Preliminaries  from Page  PP/7 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 TOTAL BILL NO.  1  SUMMARY  CARRIED  TO  
GRAND  SUMMARY   



                          PN/1 
 

  PREAMBLES AND PRICING NOTES 
 

A. GENERALLY 
 

All work to be carried out in accordance with the Ministry of Roads, Public 
Works and Housing General Specifications for Building Works issued in 1976 
or as qualified or amended. 

 
B. MANUFACTURERS’ NAMES 

 
Where manufacturers’ names and catalogue references are given for guidance 
to quality and standard only, alternative manufacturer of equal quality will be 
accepted at the discretion of the Project Manager. 

 
C. WALLING 

 
All precast concrete blocks shall be manufactured by the methods and to the 
sizes specified in the Ministry of Roads, Public Works and Housing 
“Specification for Metric Sized Concrete Blocks for Building (1972)” 

 
Walling of 100 mm thickness or under shall be reinforced with hoop iron 
every alternate course. 

 
Prices for walling must allow for all costs in preparing, packing and sending 
sample blocks for testing as and when required by the Project Manager. 

 
D. CARPENTRY 

 
The grading rules for cypress shall be the same as for podocaripus and all 
timber used for structural work shall be select (second grade). 

 
All structural timber must conform to the minimum requirements for moisture 
content and preservative treatment and timber prices must allow for preparing, 
packing and sending samples for testing when required. 

 
Prices must also include for all nails and fasteners. 

 
 

  
 
 
 

 
 
 
 
 
 
 

 



                          PN/2 
 

A.     JOINERY 
Cypress for joinery shall be second grade in accordance with the latest grading 
rules of the Kenya Government. 
 
Where Mahogany is specified, this refers to prime grade only. The Contractor 
may with the approval of the Project Manager, use either Msharagi or Mvuli 
in lieu of Mahogany but such approval will be given only in the case of 
shortages of the hardwoods specified. 
 
Plugging shall be carried out by drilling walling or concrete with masonry 
drill and filling with propriety plugs of the correct sizes. Cutting with hammer 
and chisel will not be allowed. 
 
Prices for joinery must include for pencil rounded arises, protection against 
damage, nails, screws, framing and bedding in cement mortar as required. 
 
Sizes given for joinery items are nominal sizes and exact dimensions of doors, 
etc, must be ascertained on site. 

 
B.   IRONMONGERY 
             

Ironmongery shall be as specified in the Bills of Quantities or equal and 
approved. 
 
Prices must include for removing and re-fixing during and after painting, 
labeling all keys, and for fixing to hardwood, softwood, concrete or 
blockwork. 
 
Catalogue references given for ironmongery are for purposes of indicating 
quality and size of item(s). Should the Contractor wish to substitute the 
specified item(s) with others of equal quality, he must inform the Project 
Manager and obtain approval in writing. 

 
C. STRUCTURAL STEELWORK 

 
All structural steelwork shall comply with the Ministry of Roads, Public 
Works and Housing “Structural Steelwork Specification (1973) and shall be 
executed by an approved Sub-contractor. 

 
 
 
 
 
 
 
 

 
 

 



                          PN/3 
 

A. PLASTERWORK AND OTHER FINISHES 
 

All finishings shall be as described in the general specifications and in these 
Bills of Quantities. 
 
Prices for pavings are to include for brushing concrete clean, wetting and 
coating with cement and sand grout 1:1. 
 
Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) 
backing screed unless otherwise specified in these Bills of Quantities. 

 
B. GLAZING 

Where polished plate glass is specified, this refers to general glazing quality. 
 
Prices for glazing shall include for priming of rebates before placing putty. 
 
The Contractor will be responsible for replacing any broken or scratched glass 
and handing over in perfect condition. 

 
C. PAINTING 

Painting shall be applied in accordance with the manufacturers’ instructions. 
 
Prices for painting are to include for scaffolding, preparatory work, priming 
coats, protection of other works and for cleaning up on completion. Prices for 
painting on galvanized metal are to include for mordant solution as necessary. 
 
 

  
 
 
 
 
 



Bills of Quantities Chwele VTC centre of Excellence CVC  1

ITEM DESCRIPTION QTY UNIT RATE KSHS

SUBSTRUCTURE (ALL PROVISIONAL)

EXCAVATION AND EARTHWORKS

SITE PREPARATION

Clearing site vegetation; grubbing up roots 
and  filling up voids left with selected 

A Bushes, shrubs, undergrowth or the like  and cart 
away from site 918 SM

EXCAVATION 

B Excavating vegetable soil for preservation, 
average 150 mm thick 918 SM

Excavating Surface to reduce level.

C Over 300mm deep 208 CM

Excavating Trenches; to receive foundations 
starting from reduced level

D Not exceeding 1.50m deep 282 CM

Breaking out existing material; extra over all 
kinds of excavations irrespective of depth

E Rock irrespective of class 14 CM

F Excavate pit for column bases starting  from 
stripped level n.e 1.5  metres deep 1229 CM

Total Carried to collection

PROPOSED ERECTION AND COMPLETION OF CHWELE VTC 
CENTRE OF EXCELLENCE - BUNGOMA COUNTY



Bills of Quantities Chwele VTC centre of Excellence CVC  2

ITEM DESCRIPTION QTY UNIT RATE KSHS
Disposal

A Excavated material; Backfilling depositing and  
compacting in layers maximum 150mm thick 1087 CM

B Surplus excavated material; removing from site 
mechanically 646 CM

DISPOSAL  OF WATER

C Labour and materials, keeping excavations free 
from general water ITEM

PLANKING AND STRUTTING

D Labour and materials, to uphold sides of  
excavation generally ITEM

FILLING

Hardcore

E 300mm thick depositing and compacting in layers 
maximum 150mm thick in making up levels

694 SM

Murram

F Blinding surfaces of fill 50 mm thick 694 SM

ANTI-TERMITE AND HERBICIDE TREATMENT
Applying "Termidor 25 EC" solution or other 
equal and approved sprayed evenly

G To surface of fill and tops of foundation walls 694 SM

CONCRETE WORK

INSITU CONCRETE

H Plain mix 1:4:8 in foundation strip blinding 50mm 
thick 156 SM

I Ditto in column bases 240 SM

Total Carried to collection



Bills of Quantities Chwele VTC centre of Excellence CVC  3

ITEM DESCRIPTION QTY UNIT RATE KSHS

Vibrated reinforced concrete Class 20/20mm 
(1:2:4) in:-

A Foundation strip 32 CM

B Column bases 120 CM

C Columns generally 18 CM

D Floor Beds 150 mm thick 694 SM

REINFORCEMENT

Bars : high tensile steel; cold worked;  B. S. 
4461 including bends, hooks, tying wire, 
distance blocks and spacers

E 8mm Diameter bars in any location 645 KG

F 10mm ditto 578 KG

G 12 mm diameter; in any location 1729 KG

H 16 mm ditto 5384 KG

Fabric; B.S 4483

I

Reference A142; mesh 200 x 200 mm weight 2.22 
kgs per square meter (Measured net - no 
allowance made for laps); including bends, tying 
wire and distance blocks in any location

694 SM

Total Carried to collection



Bills of Quantities Chwele VTC centre of Excellence CVC  4

ITEM DESCRIPTION QTY UNIT RATE KSHS

SAWN FORMWORK TO INSITU CONCRETE

A Edges of floor bed 75 to 150 mm wide 114 LM

B Sides of vertical columns 192 SM

C Edges of column bases 120 SM

WALLING

D

225mm thick approved local stone, roughly   
squared; bedding and jointing in cement  mortar 
(1:4); reinforced with hoop iron gauge 500 in 
every alternate course

390 SM

DAMP PROOF MEMBRANES

500 gauge Polythenelaid with 150mm laps,( No 
allowance made for laps)

E Horizontal, 1 No. of layer(s) over 300 mm wide 694 SM

PLINTH FINISHES

Render, cement and sand (1:4) wood floated

F 12mm thick 2 No. coat work, to concrete or 
blockwork base (m/s) generally external 51 SM

Painting; 3 coats black bituminous paint to

G Rendered surfaces external 51 SM

PAVING SLABS

Precast Concrete; class 20/20

H

600 x 600 x50 mm thick slabs laid on and 
including 50 mm (consolidated) bed of sand;  
jointed and pointed in cement sand 1:3 mortar V-
joints

69 SM

Total Carried to collection



Bills of Quantities Chwele VTC centre of Excellence CVC  5

ITEM DESCRIPTION QTY UNIT RATE KSHS

COLLECTION

A Brought forward from page CVC 1

B Brought forward from page CVC 2

C Brought forward from page  CVC 3

D Brought forward from page  CVC 4

Total  for Substructures carried to Summary



Bills of Quantities Chwele VTC centre of Excellence CVC  6

ITEM DESCRIPTION QTY UNIT RATE KSHS

REINFORECED CONCRETE FRAME
CONCRETE  WORK

INSITU  CONCRETE
 Vibrated class 20/20mm (1:2:4) in:-

A Beams 46 CM

B Columns 29 CM

C 150mm thick suspended slab 1388 SM

REINFORCEMENT

Bars : high tensile steel; cold worked;  B. S. 
4461 including bends, hooks, tying wire, 
distance blocks and spacers

D 8mm diameter in any location 1901 KG

E 10mm ditto 9934 KG
 

F 12mm ditto 3660 KG

G 16mm ditto 1865 KG

20mm ditto 435 KG

FORMWORK TO INSITU CONCRETE

H Horizontal soffties of suspended slab 1388 SM

I Columns sides, vertical or battering generally 576 SM

J Sides and soffites of beams 581 SM

K Edges of suspended slab  75 - 150mm thick 228 LM

Total Carried to collection



Bills of Quantities Chwele VTC centre of Excellence CVC  7

ITEM DESCRIPTION QTY UNIT RATE KSHS

STAIRS & BALUSTRADING

Vibrated  Reinforcement Class 20/20 
aggregate as described in:

A Steps & risers 7 CM

B 150mm thick horizontal suspended landing 6 SM

C Sloping waist 175mm thick 9 SM

150mm thick sloping ramp 18 CM

Sawn formwork as described to Horizontal 
soffits of suspended

D Landing 6 SM

E Slopping soffities of stair waist 9 SM

Sloping soffites of ramp 36 Sm

F Sloping edge of staircase open string cut to profile 
of treads and risers 300mm maximum width

13 LM

Sloping edges of ramp 75-150mm width 68 LM
G Edges of suspended landing 75 - 150 mm high 8 LM

H Edges of risers 75 - 150mm high 72 LM

 BALUSTRADES

I

30 x 30 x 3mm thick square hollow section 
balusters welded to handrail on one side; the 
other built in concrete including making good in 
cement and sand grout at 1000mm centres 
overall 1200mm high.

97 LM

J Make holes in reinforced concrete for 30 x 30 mm 
balusters 81 NO

K 30 x30 x 3mm thick square hollow section mid 
railing welded to 30 x 30 x 3mm thick baluster 
(m/s) horizontally on both ends at 300mm centres

243 LM

L
100 x 25 mm thick wrot hardwood handrail 
moulded and groved  and screwed to balusters 
(m/s) and ends grouted in to concrete

81 LM

Total Carried to collection



Bills of Quantities Chwele VTC centre of Excellence CVC  8

ITEM DESCRIPTION QTY UNIT RATE KSHS

ONE UNDERCOAT, TWO COATS OIL PAINT 
FULL GLOSS FINISH TO CROWN PAINTS OR  
EQUAL AND APPROVED

A Metal surfaces 100-200 mm girth 240 LM

ONE UNDERCOAT, TWO COATS 
POLYURETHANE 
VARNISH

B Timber surfaces 100 - 200mm girth 81 LM

Total Carried to collection

COLLECTION

C Brought forward  from  page   CVC 6

D Brought forward from  Page  CVC 7

E Brought forward from  above 

Total Reinforcement Concrete carried to  
Summary



Bills of Quantities Chwele VTC centre of Excellence CVC  9

ITEM DESCRIPTION QTY UNIT RATE KSHS

WALLING

Approved natural stone, fine chisel dressed 
one side beddend and jointed in  recessed 
pointing one side in cement sand mortar (1:4) 

A Walls 200mm thick reinforced with hoop iron  
gauge 500 in every alternate course 597 SM

B 150mm thick walls a.b.d 54 SM

C Form or leave 250mm x 250mm opening in 200 
mm walling for permanent ventilation(m.s) 30 NO

D
225mm x 225mm precast concrete permanent 
vent with mosquito gauze laid in cement sand 1:3  
mortar

60 PRs

DAMP PROOF  COURSES

B.S 743, type A, bitumen hessian base 150mm 
laps, No allowances made for laps

E 200mm wide, bedded in cement mortar (1:3) 325 LM

F 150mm wide, bedded in cement mortar (1:3) 9 LM

Aluminium Partition Walling

G

Aluminium partiton walling complete with 
aluminium framing, 18mm thick mahogany 
veneered both ways blockdoard, and all 
necessary accessories.

90 SM

Total Walling carried to Summary



Bills of Quantities Chwele VTC centre of Excellence CVC  10

ITEM DESCRIPTION QTY UNIT RATE KSHS
WINDOWS

Precast concrete, Normal, Class 20/ 20mm 
vibrated

A

Sills 250 x 75mm thick, once sunk weathered,  
once throated, reinforced as necessary for 
handling,  bedding jointing and pointing in cement 
mortar (1:4)

96 LM

JOINERY 
WROT CAMPHOR

B 120X20mm window boards, moulded and fixed to 
masonry surface with screws and grounds. 96 LM

WROT CYPRESS

C

Built up pelmet box made of 125x25mm front, 100 
x 25 mm top and ends, 25 x 50 mm bearers all 
assembled and fixed to wall with nails and 
grounds.

96 LM

METAL  WORK
PURPOSE MADE UNITS
Casement mid hang window with horizontal pivots;  
standard metal casement  sections, permanent  
ventilators comprising T-bar gauze wire and metal 
hood to  fill width of window, but 100mm deep one 
coat primer by manufacturer; complete with all 
necessary ironmongery, steel for  glazing with 
putty, cutting and pinning  lugs to concrete or 
blockwork, fixing to head and sill with screws and 
plugging.

F Overall size 2500 x 1800 mm high 10 NO

G Overall size 2500 x 2400 mm high 10 NO

I Overall size 2400 x 650mm high 4 NO

J Overall size 1000 x 1200mm high 2 NO

K Overall size 750 x 600 mm high 26 NO

Total Carried to collection



Bills of Quantities Chwele VTC centre of Excellence CVC  11

ITEM DESCRIPTION QTY UNIT RATE KSHS
Windows cont'd

A
Welded metal grill burglar proofing in 20mmx 
1.5mm thick SHS bars with one coat primer 
including welding to metal.

193 SM

GLAZING 

B 4mm thick clear sheet glass and glazing to metal 
with putty in panes n.e 0.1m² 356 SM

PAINTING AND DECORATING

ONE UNDERCOAT TWO COATS OIL PAINT 
GLOSS OIL FINISH AS CROWN PAINTS OR 
OTHER EQUAL  AND APPROVED CATALOGUE

C Metal window surfaces generally internally and 
externally measured overall. 385 SM

D Plastered Concrete and masonry surfaces 200 - 
300mm girth 96 LM

E Timber surfaces 100-200mm girth including 
priming where necessary. 96 LM

Total Carried to collection

ITEM DESCRIPTION QTY UNIT RATE KSHS

COLLECTION

A Brought Forward from  page  CVC 12

B Brought forward from page CVC 13

TOTAL  FOR  WINDOWS CARRIED TO 
SUMMARY



Bills of Quantities Chwele VTC centre of Excellence CVC  12

ITEM DESCRIPTION QTY UNIT RATE KSHS
DOORS

JOINERY

Frames; Wrot Mahogany
A 150 x 50mm rebated  frame once laboured 296 LM

B Ditto quadrant 296 LM

C 45 x 25mm Architraves 296 LM

Timber doors

D

Solid core flush door 45mm thick, 900 x 2400mm 
high, 6mm mahogany veneer facing both sides, 
hardwood lipping on all exposed edges with 
fanlight

18 NO

E 900 x 2400mm high mahogany panneled door to 
detail in single leaf 15 NO

F 1200 x 2400mm high mahogany panneled door to 
detail in single leaf 18 NO

STEEL  DOORS
      

necessary  ironmongery, permanent vent with 
mosquito gauze & sheet hood assembled and 
fixed to opening including cutting and pinning 
lugs to concrete or  sand mortar (1:4) all 
primed with red oxide before fixing

G

1200 x 2100mm steel casement door  comprising 
50 x 50 x 3mm fixed frame; 14G mild steel plate 
on both  sides bottom half welded and 40 x 25 
mm RHS grills  at 100 mm centres vertically upper 
half welded complete with 5 - lever mortice lock 
and 3 No. tower  bolts

3 NO

H Ditto but size 900x2400mm high 3 NO

I
Supply and fix alluminium door size 
1200x2400mm high complete with all necessary 
accessories.

5 NO

GLAZING

J
4mm thick clear sheet glass and glazing with putty 
to casement door in panes 0.10m - 0.05m 
squared

12 SM

Total Carried to collection



Bills of Quantities Chwele VTC centre of Excellence CVC  13

ITEM DESCRIPTION QTY UNIT RATE KSHS

IRONMONGERY
Supply and fix the following : -

A Steel butt hinges 100mm 104 PRS

B 150mm brass tower bolts 36 NO

C
225 x 25 x 3mm thick door fixing cramps one end 
bent and twice screwed to frame  and the other 
end fanged and built into blockwork

414 NO

D Door stops No.  8400 85 NO

E 2-lever 'Union' mortice lock complete with set 
lever handle furniture 18 NO

F
Three lever mortice lock cataloque No. 2237 
complete with set lever handle furniture Indicator 
bolt

33 NO

PAINTING AND  DECORATING

ONE COAT ALUMINIUM HARDWOOD PRIMER  
TO CROWN PAINTS OR EQUAL AND 
APPROVED

G Wood surfaces before fixing not exceeding 100 
mm girth internal 296 LM

H Ditto 100 - 200 mm girth 296 LM

ONE UNDERCOAT, TWO COATS 
POLYURETHANE  CLEAR VARNISH TO 
CROWN PAINTS OR EQUAL AND APPROVED

I General wood surfaces externally and internally 246 SM

J General Metal surfaces externally and internally 31 SM

K Wood surfaces 200 - 300mm girth externally 296 LM

L Ditto 0 - 100mm girth 296 LM

Total Carried to collection



Bills of Quantities Chwele VTC centre of Excellence CVC  14

ITEM DESCRIPTION QTY UNIT RATE KSHS

COLLECTION

A Brought forward from Page   CVC 14

B Brought forward from Page CVC15

Total Doors carried to Summary



Bills of Quantities Chwele VTC centre of Excellence CVC  15

ITEM DESCRIPTION QTY UNIT RATE KSHS
FINISHES

FLOOR, WALL AND CEILING FINISHES
FLOORS

A 25mm thick cement sand screed (1:4) to receive 
terrazzo paving 1388 SM

B 15mm thick well polished terrazzo floor finish 
including all necessary accessories. 1388 SM

C 20mm x 100mm high Terrazo skirting Skirting, 
rounded junction with wall finish and coved  520 LM

D Carborundum non-slip insert 1016 LM

WALLS

E
12mm thick, 2 No. coat work Plaster 1:2:6 to 
concrete or blockwork base (m/s) generally, walls 
internal steel trowelled

1540 SM

F 15mm thick, 2 NO. coat work cement sand (1:4)  
render to concrete or blockwork base externally 

687 SM

CEILINGS

G 12mm thick, 2 no. coat work plaster 1:2:6 to  
concrete  soffits of supended slab internally. 1388 SM

H

25mm thick cement sand screed including 
sulphate resisting cement (1:2:6)  on top of the 
suspended slab at a slope to prevent seapage of 
rain water and make good.

694 SM

Total Carried to collection



Bills of Quantities Chwele VTC centre of Excellence CVC  16

ITEM DESCRIPTION QTY UNIT RATE KSHS

PAINTING  AND  DECORATING

THREE COATS PVA BASED EMULSION PAINT  
TO CROWN PAINTS OR EQUAL AND 
APPROVED

A Plastered soffits of suspended slab 1388 SM

ONE UNDERCOAT TWO COATS OIL PAINT 
FULL GLOSS FINISH TO CROWN PAINTS OR 
EQUAL  AND APPROVED

B Plastered wall  surfaces internally 1540 SM

STAIR CASE  FINISHES

Cement sand screed 1:4 as described in: -

C 20mm thick landing 6 SM

D Ditto treads 300mm wide 59 LM

E Ditto on risers  150mm high 44 LM

F 100 x 20mm thick skirting 27 LM

Gauged plaster as described to: -

G 12mm thick on horizontal soffities of landing 18 SM

H Ditto on sloping soffits of stairs 32 SM

I Ditto to edge of staircases string 15 SM

J Prepare and apply three coats plastic emulsion  
paint on plastered surfaces internally 63 SM

Total Carried to collection



Bills of Quantities Chwele VTC centre of Excellence CVC  17

ITEM DESCRIPTION QTY UNIT RATE KSHS

COLLECTION

A Brought forward from page  CVC 17

B Brought forward from page CVC 18

Total Finishes carried to Summary



Bills of Quantities Chwele VTC centre of Excellence CVC  18

ITEM DESCRIPTION KSHS

SUMMARY

A SUBSTRUCTURES  

B REINFORCED CONCRETE FRAME 

C WALLING

D WINDOWS 

E DOORS  

F FINISHES  

TOTAL  BUILDING  WORKS  CARRIED  TO  
GRAND   SUMMARY



Bills of Quantities Chwele VTC centre of Excellence CVC  19

ITEM DESCRIPTION QTY UNIT RATE KSHS

ELEMENT NO.1
PLUMBING
Supply, deliver,install, test and commission 
galvanisedmild steel tubing to BS 1387 medium 
grade with screwed and socketed joints to BS 21 
and galvanised cast iron fittings to BS 143 and 
1256.

Tenders MUST allow in their pipe work prices for 
all the couplings, connectors, unions,jointings,etc 
as required in the normal running lengths of pipe 
work and also where necessary for pipe fixing 
clips, holderbats plugs screws and pipe sleeves 
through structural members.

A 15mm diameter GMS class B pipe 80 LM

B 20mm diameter GMS class B pipe 24 LM

C 25mm diameter GMS class B pipe 21 LM

EXTRA OVER GMS PIPING FOR THE 
FOLLOWING

G.I ELBOW
D 15mm diameter G.I Elbow 14 NO

E 20mm diameter G.I Elbow 8 NO

F 25mm diameter G.I Elbow 4 NO

G.I BENDS
G 15mm diameter G.I Bends 20 NO

H 20mm diameter G.I Bends 4 NO

I 25mm diameter G.I Bends 4 NO

TOTAL CARRIED TO SUMMARY PAGE

PROPOSED MECHANICAL WORKS



Bills of Quantities Chwele VTC centre of Excellence CVC  20

ITEM DESCRIPTION QTY UNIT RATE KSHS

G.I TEE EQUAL
A 15mm diameter G.I equal 60 NO

B 20mm diameter G.I equal 6 NO

C 25mm diameter G.I equal 4 NO

G.I PIPE REDUCER
D 20x15mm diameter G.I pipe reducer 6 NO

E 25x20mm diameter G.I pipe reducer 2 NO

G.I UNIONS
F 15mm diameter G.I union 6 NO

G 20mm diameter G.I union 3 NO

H 25mm diameter G.I union 2 NO

G.I NIPPLE
I 15mm diameter G.I union 38 NO

J 20mm diameter G.I union 3 NO

K 25mm diameter G.I union 4 NO

TOTAL CARRIED TO SUMMARY PAGE



Bills of Quantities Chwele VTC centre of Excellence CVC  21

ITEM DESCRIPTION QTY UNIT RATE KSHS

GATE VALVE

A

15mm diameter approved high pressure cast 
brass, full-way gate valve to BS 1212 class 
125,with wheel head, non-rising spindle,guided 
wedge and tapered stubs treads as "PEGLER" or 
equal to be approved. 6 NO

B 20mm diameter ditto 3 NO

C 25mm diameter ditto 2 NO

COPPER TUBING

D

15mm diameter good quality copper tubing to Bs 
659 about 300mm long, bent as required,including 
brass back nuts to BS 854 and jointing to tube.  30 NO

STORAGE TANK

E

Plastic water starage tank as made by "ROTO" or 
equal and approved catalogue, capacity 10,000 
liters model CV 92 complete with20mm inlet 
connection, 32mm outlet connection, 32mm 
overflow connection and all necessary 
accessories all hoisted steel tower (m.s) 1 NO

STEEL TOWER

F
6M steel tower made of reinforced RHS 
75x75x3mm reinforced to support 10,000 litres 
pvc tank as per the attached drawing. 1 NO

BALL VALVE

G

15mm diameter,treaded brass stem, low pressure 
ball valve with delayed action to MOH pattern,with 
20mm shank,GI socket and back nuts complete 
with silencer rod 400 long or equal approved. 1 NO

BALL FLOAT

H
Ball float as PEGLER diameter 15mm, high 
pressure type, polypropylene plastic material float. 1 NO

TOTAL CARRIED TO SUMMARY PAGE
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ITEM DESCRIPTION QTY UNIT RATE KSHS
ELEMENT NO. 2
SANITARY FITTINGS
Supply deliver install, test and commission the  
following sanitary fittings,including their support 
brackets, fixing screws,etc and connection to 
water supply and waste/drainage.

A

Squating water closet suite in white vitreous china 
comprising of WC bowl with top plate and integral 
foot threads trap connector, 9litres high level 
cistern and fittings and pull chain including 
siphon,15mm diameter side inlet ball valve 20mm 
diameter side overflow plastic flush pipe, inlet 
connector and cistern supports.All to be Twyfords 
Oriental or approved equivalent.

12 NO

B

WC ensuite as Twyfords classic to BS 1213, 
western type with S-trap outlet in white vitreous 
china clay material to BS 3402,9.0litres capacity 
flushing ceramic cistern to BS 1125,with internal 
overflow system,PVC flush pipe 32mm 
diameter,fixing screws,seat & cover plus all 
accessories or equal to be approved.

12 NO

C

Twyfords white vitreos china clay wash hand 
basin size 510x420mm to BS 1188,complete with 
chrome plated basin waste 32mm diameter, chain 
stay & chain ,PVC waste plug single chrome 
plated pillar tap to BS 1010 as "BRICON" size 
15mm diameter, chrome plated bottle trap size 
32mm diameter, fixing screws & bracket or equal 
to be approved.  6 NO

D

Twyfords toilet roll holder in white vitreous china 
clay material Ref: No.16336 and fixing to wall 
including forming reccess to size 150mmx150mm 
or equal to be approved. 6 NO

E

Twyford mirror Re: NO.58364SSO of plain of plain 
bevelled glass plate size 420x600mmx6mm thick, 
supplied with dome headed chrome plated fixing 
screws stainless steel fixing brackets or equal to 
be approved. 7 NO

F Disabled W.C complete with all necessary fittings 2 NO

TOTAL CARRIED TO SUMMARY PAGE
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ITEM DESCRIPTION QTY UNIT RATE KSHS
ELEMENT NO. 3

INTERNAL DRAINAGE
Supply,deliver,install, test and commission the 
following drainage fittings, complete with fixing 
screws, couplers,jointing,branches,etc,as required 
in the running lengths of PVC pipes including 
holderbats and clipping to wall where 
necessary.Solvent welded joints shall be as per 
the systems written instructions.The pipes are to 
be PVC soil systems to BS 4515 and 4660 class 
D with socketed joints to BS 21 and mild steel 
tubing to BS 1389 class B with srewed and 
socketed joints to BS 143 and 1256.   
Tenders MUST allow in their prices for all 
couplings,joints,connetors,etc.the entire 
installation to BS 5572.

UPVC SOIL SYSTEM CONFORMING TO BS 
4515 AND 4660

A Pvc waste pipe size 100mm diameter (Grey) H/G 100 LM

B Pvc Access pipe bend size 100mm diameter 24 NO

C Pvc pipe sweep bend size 100mm diameter 6 NO

D Pvc Access single branch size 100mm diameter 2 NO

E Pvc pipe vent cowl size 100mm diameter 20 NO

F PVC water pipe size 50mm diameter H/G 8 NO

G PVC Tee pipe size 50mm diameter H/G 6 NO

H Pvc sweep bend size 50mm diameter 6 NO

I Pvc waste pipe size 40mm diameter  H/G 8 LM

J Pvc sweep bend size 50mm diameter 8 NO

TOTAL CARRIED TO SUMMARY PAGE
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ITEM DESCRIPTION QTY UNIT RATE KSHS
A Pvc Tee with plug size 40mm diameter  1 NO

B Pvc waste pipe size 32mm diameter H/G 4 NO

C Pvc sweep bend size 32mm diameter 12 NO

D Pvc Tee with plug size 32mm diameter  7 NO

E Pvc Boss connector size 100mmx50mm 3 NO

FLOOR TRAP

H

PVC floor trap 100x50mm as METRO Complete 
with cover grating to match floor finish or equal 
approval. 6 NO

GULLEY TRAPS

I

GULLEY TRAPS complete with excavation size 
300x300x450mm, masonry walling and precast 
reinforced concrete cover in rebate or equal. 2 NO

MANHOLE
Construct manhole size 600x600x450mm deep as 
to be instructed benching to bases and plaster 
with water proof cement complete with manhole 
cover 10 NO

TOTAL CARRIED TO SUMMARY PAGE

ITEM DESCRIPTION QTY UNIT RATE KSHS

SUMMARY PAGE

A CARRIED FROM PAGE 19

B CARRIED FROM PAGE 20

C CARRIED FROM PAGE 21

D CARRIED FROM PAGE 22

E CARRIED FROM PAGE 23

F CARRIED FROM PAGE 24

TOTAL CARRIED FOR MECHANICAL CARRIED 
TO GRAND SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE  (KSHS)
Supply,install and test  the following :-

GROUND FLOOR
LIGHTING POINTS.

1.01 Lighting points wired with 3x1.5mm2 single core PVC 
insulated copper cables drawn in concealed 20mm dia. HG 
PVCI conduit for :-

a) one way switching. 40 No.
b) two way switching. 10 No.

SWITCHES.
1.02

10 Amps, moulded plate flush mounted switches with screw 
covers,as CLIPSAL, BG or approved equivalent being :-

a) 1 gang 1 way. 17 No.
b) 1 gang 2 way. 10 No.
c) 2 gang 1 way. 3 No.
d) 3 gang 1 way. 2 No.
c) Intermidiate. 1 No.

LIGHTING FITTNGS.
1.03 Lighting fittings complete with lamps and all other necessary 

accessories.
a) 600X600MM Recessed  30 W LED light fitting  as 
PHILIPS  or approved equivalent. 32 No.
b) Spot light 1x18W 10 No.
c)20 WattsLED Tungstern Bulkhead fitting as Thorn 
1100 6 No.
d)50W  Floodlight fitting as Philips. 2 No.

e}30 AMPS Automatic voltage stabilizer 6 No.

ELECTRICAL INSTALLATION 

Sub total carried forwad to collection page No. E/3
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ITEM DESCRIPTION QTY UNIT RATE  (KSHS)
Supply,install and test  the following :-

POWER POINTS.
2.01 13 Amps. Power points wired ring comprising of 3x2.5 mm 

sq. single core PVCI copper cables drawn in concealed 
25mm HG PVC conduits. 26 No.

2.02 13 Amps. Moulded plate switched socket outlet with neon 
indicator AND USB port as ILLUMATT or approved 
equivalent being :-

b) twin. 26 No.

2.03 Power circuit comprising of 3x6.0 mm2 PVC insulated 
Copper cables drawn in 25 mm dia. HG PVC conduits 
concealed in walls and floor slabs from Consumer unit to 
cooker control unit. 50 LM

2.04 25 Amps, connector plate for item 2,06 above. 4 No.

2.05 Fabricate apannel from iron sheet gauge 14 to 
accommodate KP&LC Meter and cutouts. 1 No.

SUB-MAIN CIRCUIT
2.07 4x16 mm2 + 1x16mm2 SC PVC insulated  copper cables 

drawn in 38mm dia. Cable from Tarriff meter board  to the 
DB on Ground floor. 50 LM

3.05 KP&LC service line  3 phase connection. Item Item

Sub total carried forwad to collection page No. E/3
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ITEM DESCRIPTION QTY UNIT RATE  (KSHS)
Supply,install and test  the following :-

DISTRIBUTION BOARD.

3.01
 12 ways, 100 Amps, TPN Flush mounted distribution board 
complete with 100 Amps. Integral TPN isolator with a 
hinged cover as HAVELLS or approved    equivalent.

1 No.

3.02 Mcbs for item 3.01 above being :-
a) 10 Amps, SP. 4 No.
b) 20 Amps, SP. 4 No.
c) 30 Amps, SP. 3 No.

3.03 AVS  & points comprising of 3x4.0mm2  PVC insulated 
Copper cables drawn in concealed 25 mm dia. HG PVC 
conduits from DB 'B' to  double pole switches. 12 No

3.04 20 Amps double pole switches with neon indicator and 
marked water heater as CLIPSAL or approved equivalent 
for item 3.04 above. 12 No

Supply,install and test and the following 
LIGHTNINING PROTECTION

3.02 a) Lay 25mmx3mm thick barecopper tape as Furse P. No. 
TC030 60 LM.

b)State Holdfast as Furse cat No. HF015 to fix the above 
tape to the roof. 14 No.

3.03 Air termination spike 2000mm by 15mm diameter copper 
rod as Furse P. NO. RA240 complete with, copper multiple 
point as Furse. 2 No.
a) Downward conductor comprising 25mmx 3mm thick bare 
copper tape. 60 LM.

b) Copper square tape clamp for making crossing tape 
joints. 2 NO.

c) Copper Test clamp as Furse P.NO CN 105 2 NO.
d) Steel conductors 32 mm diameter for securing the down 
conductors. 40 LM

EARTHING
e) Earthing inspection concrete chamber 300x300x300mm 
with an air inspection cover to approval. 2 NO.

f) 16mm nominal diameter by 1500mm threaded copper 
bond earth rod as Furse P NO 310 driven to ground. 2 NO.

g) Driving stud. 2 NO.

h) Earth electrode to downward conductor copper tape 
clamps as Furse CR 105. 2 NO.

3.04 Allow kshs 500,000 for smoke & fire detection system ITEM ITEM

COLLECTION PAGE.
3.04 Collection from page E/1

3.05 Collection from page E/2

3.06 Collection from page above.

Sub total carried forwad to collection page E/3.

Sub total carried forwad to Summary Page
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ITEM DESCRIPTION QTY UNIT RATE  (KSHS)
Supply,install and test  the following :-

FIRST FLOOR
LIGHTING POINTS.

4.01 Lighting points wired with 3x1.5mm2 single core PVC 
insulated copper cables drawn in concealed 20mm dia. HG 
PVCI conduit for :-

a) one way switching. 49 No.
b) two way switching. 17 No.

SWITCHES.
4.02

10 Amps, moulded plate flush mounted switches with screw 
covers,as CLIPSAL, BG or approved equivalent being :-

a) 1 gang 1 way. 17 No.
b) 1 gang 2 way. 14 No.
c) 2 gang 1 way. 8 No.
d) 3 gang 1 way. 0 No.
c) Intermidiate. 1 No.

LIGHTING FITTNGS.
4.03 Lighting fittings complete with lamps and all other necessary 

accessories.
a) 600X600MM Recessed  30 W LED light fitting  as 
PHILIPS  or approved equivalent. 24 No.
b) Spot light 1x18W 10 No.
c}30 AMPS Automatic voltage stabilizer 6 No.

Supply,install and test  the following :-
1.05  Allow kshs. 200000 for Power point outlets run in a Three 

compartmement galvanised trunking system of 
100000x150x50mm Item Item

POWER POINTS.
5.01 13 Amps. Power points wired ring comprising of 3x2.5 mm 

sq. single core PVCI copper cables drawn in concealed 
25mm HG PVC conduits. 24 No.

5.02
13 Amps. Moulded plate switched socket outlet with neon 
indicator as BG,CLIPSAL or approved equivalent being :-

b) twin. 24 No.

SUB-MAIN CIRCUIT
5.04 4x16 mm2 + 1x16mm2 SC PVC insulated  copper cables 

drawn in 38mm dia. Cable from Tarriff meter board  to the 
DB on Ground floor. 50 LM

Sub total carried forwad to collection page No. E/6
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ITEM DESCRIPTION QTY UNIT RATE  (KSHS)
Supply,install and test  the following :-

DISTRIBUTION BOARD.
6.01

 12 ways, 100 Amps, TPN Flush mounted distribution board 
complete with 100 Amps. Integral TPN isolator with a 
hinged cover as HAVELLS or approved    equivalent. 1 No.

6.02 Mcbs for item 3.01 above being :-
a) 10 Amps, SP. 4 No.
b) 20 Amps, SP. 4 No.
c) 30 Amps, SP. 3 No.

6.03 AVS & points comprising of 3x4.0mm2  PVC insulated 
Copper cables drawn in concealed 25 mm dia. HG PVC 
conduits from DB 'B' to  double pole switches. 4 No

6.04 20 Amps double pole switches with neon indicator and 
marked water heater as CLIPSAL or approved equivalent 
for item 3.04 above. 4 No

COLLECTION PAGE.

6.06 Collection from page E/5

6.07 Collection from above

SUMMARY PAGE.

12.06 TOTALS FOR GROUND FLOOR.

12.07 TOTALS FOR FIRST FLOOR.

Sub total carried forwad to collection page No. E/6

Sub total carried forwad to Summary Page

Sub total carried forwad to Grand Summary Page
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ITEM DESCRIPTION QTY UNIT RATE KSHS
P.C.  AND  PROVISIONAL  SUMS

A
Allow a provisional Sum of KShs 1,200,000.00 
(Kenya Shillings One Million Two hundred 
Thousand ) only for Contigencies

SUM 1,200,000

TOTAL  FOR  P.C & PROVISIONAL SUMS 
CARRIED TO GRAND SUMMARY 1,200,000
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ITEM DESCRIPTION                                   PAGE NO. For Official For Tenderer's 

 Use only use only

A Bill  No. 1  Preliminaries                        PP/8        

B Bill  No. 2  Builder's  Works                   CVC 18         

C Bill  No. 3  Mechanical  Works              CVC 24  

D Bill  No. 4 Electrical  Works                   CVC 29         

E Bill No. 5 Prime cost and provisional Sums  PC/1

GRAND TOTAL CARRIED TO FORM OF 
TENDER (VAT INCLUSIVE) :KSHS

Amount in words: Kenya Shillings …………………………………………………………………

…………………………………………………………………………………………………………..

Tenderer's Signature ……………………………………………………………………………..

Address ……………………………………………………………………………………………….

………………………………………………………………………………………………………….
Date …………………………………………………………………………………………………..

Witness Signature ……………………………………………………………………………..

Address ……………………………………………………………………………………………….

………………………………………………………………………………………………………….

GRAND SUMMARY
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 TENDER EVALUATION CRITERIA 
 
   After tender opening, the tenders will be evaluated in 3 stages, namely: 

 
1. Determination of Responsiveness 
2. Detailed Technical Examination 
3. Financial Evaluation. 

 
 
STAGE 1- DETERMINATION OF RESPONSIVENESS  
 

A) PRELIMINARY EXAMINATION  
 

This stage of evaluation shall involve examination of the pre-qualification conditions as set out 
in the Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions 
stated in the bid document.  
 
These conditions may include the following:  
 
i           Category of Registration with National Construction Authority in the relevant trade and 

or any other statutory bodies for building works: NCA 6 and above.  
 
ii) Certified copy of  Valid Single business permit from any county government authority 

 
iii) Certified copy of  Valid Tax compliance certificate issued by Kenya Revenue Authority. 

 
iv) Certified copy of Company certificate of incorporation / certificate of registration. 
 
v)      Dully filled, signed and stamped Form of Tender. 
  
 vi)     Provision of Bid Security of Kshs 300,000.00 from reputable bank or  
          approved insurance firm by PPRA.  
 
  vii)    Certified copy of CR12 and must provide copies of IDs/passport for Directors. 
 
   viii      Certified Renewed copy of practicing license with NCA as per the tender notice. 
  
   xi     All pages MUST be serialized/ paged 
  
 
The employer may seek further clarification/confirmation if necessary to confirm 
authenticity/compliance of any condition of the tender.  
 
The tenderers who do not satisfy any of the above requirements shall be considered Non-
Responsive and their tenders will not be evaluated further. 
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B)  COMPLETENESS OF TENDER DOCUMENT  
 
The tender document shall be examined based on the Instruction to Tenderers which states as 
follows: 
 
In accordance to Instructions to Tenderers, the tenderers will be required to provide evidence for 
eligibility of the award of the tender by satisfying the employer of their eligibility and adequacy 
of resources to effectively carry out the subject contract. The tenderers shall be required to fill 
the Standards Forms provided for the purposes of providing the required information. The 
tenderers may also attach the required information if they so desire. 
 
The award of points for the STANDARD FORMS considered in this section shall be as shown 
below: 
 
 PARAMETER                        MAXIMUM POINTS 
(i) Statement of Compliance -------------------------------------------------------------- 3 

(ii) Confidential business questionnaire--------------------------------------------------- 5 

(iii)  Key personnel - ------------------------------------------------------------------------- 20 

(iv) Contract Completed in the last Five (5) years - ------------------------------------- 12 

(v) Schedules of on-going projects -------------------------------------------------------   4 

(vi) Schedules of contractors equipment -------------------------------------------- -----   8 

(vii) Contracts performance with the client ------------------------------------------------ 15 

(viii) Audited Financial Report for the last 3 years----------------------------- ----------  10 

(ix) Evidence of Financial Resources ----------------------------------------------------    10 

(x) Name, Address and Telephone of Banks (Contractor to provide) ---- ------------  5 

(xi) Litigation History-------------------------------------------------------------------------  3 

(xii) Sanctity of the tender document as in accordance with clause                              5  

 Of instruction to tenderer ---------------------------------------------------------------    

 
      TOTAL              100 
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The detailed scoring plan shall be as shown in table 1 below: - 
 
Item Description Point 

Scored 
Max. Point 

i Statement of Compliance  
Filled signed and stamped-------------------------------3 
 Signed but not stamped or vice versa ---------------- 2 
  Not signed nor stamped -------------------------------- 0  

 3 

ii Confidential Business Questionnaire Form. 
      Completely filled ----------------------------------------- 5 
      Partially filled --------------------------------------------- 3   
      Not filled --------------------------------------------------- 0  

 5 

iii Key Personnel (Attach evidence)   20 
Director of the firm 

o Holder of degree or diploma in relevant Engineering 

field---------------------------------------- 4 
o Holder of certificate in relevant Engineering field-3 
o  Holder of trade test certificate in relevant Engineering 

field----------------------------------------1 
o No relevant certificate ---------------------------------0 

 4 

At least 2No. degree/diploma holder of key personnel in 

relevant Engineering field 
o With over 10 years relevant experience ------------3 
o With over 5 years relevant experience ------------ 2 
o With under 5 years relevant experience ---------- 1 

 6 

At least 2No certificate holder of key personnel in relevant 
Engineering field 

o With over 10 years relevant experience ---------- 3 
o With over 5 years relevant experience ----------- 2 
o With under 5 years relevant experience -----------1 

 

 6 

    

iv Contract completed in the last five (5) years (A max of 
4No.Projects) (attach evidence) 
o Project of similar nature, complexity and magnitude  ------

--------------------------------------------------3 
o Project of similar nature but of lower value than the one in 

consideration------------------------------- 2 
o No completed project of similar nature ----------- 0 
o  

 
 
 

12 
 
 



       Page 4 of 9 
 

v On-going projects (A max of 2No.Projects) (attach evidence) 
o Project of similar nature, complexity and magnitude  ------

------------------------------------------------- 2 
o Project of similar nature but of lower value than the one in 

consideration –------------------------------ 1 
o No ongoing project of similar nature - --------------0   

 4 

vi Schedules of contractors equipment  and transport (attach 

proof or evidence of ownership) 
o Means of transport (Vehicle)  ----------------------  4 
o No means of transport -------------------------------- 0 

 4 8 

For each specific equipment required in the installation of the 
work being tendered for.  
(Maximum No. of equipment to be considered – 2No.) --2 

 4 

vii 

Contracts performance with clients 
• Contracts on schedule/New contracts………. 15 
• Contracts behind schedule without redress from project 

manager…………… 5 
• Contract with default notices without redress from 

project manager…………… 3 
• Terminated contracts in the last five years……… 0 

 

  15 

 
viii 

Financial report   10 
Audited financial report (last three (3) years)  
o Annual turnover greater or equal to 5 times the cost of the 

project ------------------------------------------ 10 
o Annual turnover greater or equal to 3 times the cost of the 

project------------------------------------------- 6 
o Annual turnover greater or equal to the cost of the project 

---------------------------------------------------4 
o Turnover below the cost of the project ------ 2 

ix Evidence of Financial Resources (cash in hand, lines of 
credit, over draft facility etc) 
o Has financial resources equal or above the cost of the 

project--------------------------------------------------10 
o Has financial resources below the cost of the project -------

------------------------------------------------------5 
o Has not indicated sources of financial resources  ---0 

 

 

 10 

x Name, Address and Telephone of Banks (Contractor to 

provide) 
o Provided ------------------------------------------------ 5 
o Not provided ------------------------------------------- 0  

 5 
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xi Litigation History 
o Filled ----------------------------------------------------3 
o  Not filled -----------------------------------------------0  

 3 
 
 
 

xii Sanctity of the tender document 
o Having the document intact 

         (not tampered with in any way) -------------------5 
o Having mutilated or modified the tender document---------

--------------------------------------------------0 

 5 

 TOTAL  100 

 
 
Any bidder who scores 60 points and above shall be considered for further evaluation 
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STAGE 2 - TECHNICAL EVALUATION 
 
A)  COMPLIANCE WITH TECHNICAL SPECIFICATIONS 
(For equipment) 
In this section, the bid will be analyzed to determine compliance with General and Particular 
technical specifications for the works as indicated in the tender document. 
 
The tenderer shall fill in the Technical Schedule as specified in the tender document for 
Equipment and Items indicating the Country of Origin, Model/Make/Manufacturer of the 
Item/Equipment they propose to supply.  
 
Where the Equipment proposed by the tenderer differs with the models specified in the tender 
document, it is mandatory that the brochures/catalogues of the same be submitted with the tender 
document highlighting the catalogues Numbers of the proposed items. Such 
brochures/catalogues should indicate comprehensive relevant data of the proposed 
equipment/items which should include but not limited to the following: 

a) Standards of manufacture  

b) Performance ratings/characteristics 

c) Material of manufacture 

d) Electrical power ratings and 

e) Any other necessary requirements (Specify)  

Following the above analyses, where the proposed equipment are found not to satisfy the 
specifications, the tender will be deemed Non – Responsive and will not be evaluated 
further. 
 
B) DETAILED TECHNICAL EXAMINATION 
 
(For Builders work only tenders’ rates shall apply) 
 
In this section, the information provided in Schedule of Unit Rates and Technical Schedule will 
be analyzed and points awarded as shown below.  
 

    PARAMETER         MAXIMUM POINTS 
(i) Tender rates------------------------------------------------------------------- 30 

(ii) Technical Schedule - -------------------------------------------------------- 40 

      TOTAL        70 
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The detailed scoring plan shall be as shown in table 2 below: 
 
TABLE 2 
Item Description Score Max. score 
i Tender rates (The average of tender sums of the bidders less PCs 

Sums and contingency shall be worked out. The deviation of bidders 
tender Sum from the average shall then be worked out as a percentage 
of the average and score allocated as follow:- ) 
o Deviation of between 0% to 5%     --------------------------- 30 
o Deviation of between 5% to 10%   --------------------------- 25 
o Deviation of between 10% to 15%  ---------------------------20 
o Deviation of between 15% to 20%  ---------------------------15 
o Deviation of between 20% to 25% --------------------------- 10 
o Deviation of between 25% to 30% ---------------------------   5 
o Deviation of above  30%  --------------------------------------  2 

 30 

ii Technical schedule  
o Relevant Manufacturer Brochures for items in the technical 

schedule with   
       equipments to be supplied highlighted and meets specification  
       (Where alternative are to supplied-------------------=----- 40 

or 
o Completely filled Technical Schedule indicating Brand, 

Model/ Country of origin as per specification  in the tender-------
------------------------------------------- 40 

 
o Relevant Manufacturer Brochures for items in the technical 

schedule with equipments to be supplied not highlighted but 
within range of those  specified and meets specifications ---------
------------------------------------------ 30 

or 
o Completely filled Technical Schedule indicating items as 

specified in the tender but with about 75% of technical  data left 
out ----------------------------------------------30 

 
o Relevant Manufacturer Brochures for less than  50% of items in 

the technical schedule  with  equipments to be supplied 
highlighted and meets specifications------------- 20 

or 
o About 50% of Technical Schedule filled indicating Brand, 

Model/Country of origin for the items considered as specified in 
the tender ------------------------20 

 
No technical data provided, either in form of brochures or filling of 
Technical Schedule.  ----------------------------------------------------- 0 
 

 40 

 TOTAL  70 
For a bidder to be deemed technically responsive they must score 40 points and above 
based on the above scoring plan. For bidders in building and civil works they will be 
deemed technically responsive if they score 15 points out of 30 points. Any tenderer 
whose tender figure is deemed to be unreasonably too high or unreasonably too low shall 
not be included during the tabulation of the averages of the tender sum. 
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STAGE 3 - FINANCIAL EVALUATION 
 
The evaluation shall be in two sections  
1.  Preliminary examinations and  
2.  Tender sum Comparisons  
 
1.  PRELIMINARY EXAMINATIONS  
 
The preliminary examination in the Financial Evaluation shall be in accordance with Instruction 
to Tenderers. 
 
The parameter to be considered under this section includes the following: 
 

a) Arithmetic errors 

The bid shall be checked for arithmetic errors based on the rates and the total sums 
indicated in the bills of quantities. 

 
b) Confirmation shall be sought in writing from the tenderers whose tender sums will be 

determined to have a significant arithmetic error to their disadvantage, to confirm 
whether they stand by their tender sums. The error shall be treated as per the 
Instructions to Tenderers. 
 
Non compliance with the above shall lead to automatic disqualification from further 
evaluation. 
 
Discount if any shall be treated as an error in pursuant to the Instructions to Tenderers 
 

2.  TENDER SUM COMPARISONS  
 

The evaluation team shall compare the prices offered by the tenderers and the financial scores 
(Fs) will be determined using the formulae bellow. The financial score will be allocated a 
maximum of 30%.  
 
Fs = 30 x Fm/F  
 
Where Fs is the financial score, Fm is the lowest priced responsive financial bid and F is the 
price of the bid under consideration 
 
 
CONCLUSION  
 
COMBINATION OF TECHNICAL AND FINANCIAL SCORE 
 
 The evaluation team shall combine Technical and Financial Score as below: 
 
Technical score (Ts) +Financial score (Fs) = 70% +30%  
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RECOMMENDATION 
 
The combined technical and financial score shall be determined and the employer shall 
recommend for award of the Tender to the firm achieving the highest combined technical and 
financial scores. 
 
NOTE: The technical score will range between 60 and 70 while that one for the financial 
will be between 40 and 30 depending on the project, to be decided by the client. But the 
combined total will remain at 100 points. 
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