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COUNTY GOVERNMENT OF BUNGOMA 
 
 
 
 

 

DEPARTMENT OF ROADS, INFRASTRUCTURE AND PULIC WORKS 

 

OPEN NATIONAL TENDER  

The County Government of Bungoma (CGB) through The Ministry of Roads, Infrastructure, 
and Public Works invites tenders from eligible bidders for the following works under 
mentioned:-  

TENDER NUMBER TENDER NAME ESTIMATED 
LENGTH (Km) 

ELIGIBILITY  

BGM/CNTY/RPW/RMLF/OT/036/
2019-2020 

Spot Improvement of Mteremko 
–Ekitale Road 

6 Open 

 

Interested eligible bidders can obtain further information from the County Chief Officer 
Roads, Infrastructure and Public Works during normal working hours.  
 
Prices quoted should be inclusive of all taxes and must be in Kenya shillings and shall 
remain valid for a period of 120 days from the closing date.  
 
Interested bidders should note that ONLY those meeting the criteria indicated below as 
minimum, supported by the relevant documents at submission will be considered for 
further evaluation. 
 
Mandatory requirements  

1. Certified Copy of Certificate of registration/incorporation. 
2. Certified Copy of valid tax compliance certificate/exemption certificate issued by 

KRA 
3. Certified Copy of CR 12 certificate for limited companies 
4. Certified valid registration certificate with the National Construction Authority for  

Road works ; NCA 6 and above. And MUST be accompanied with a valid Annual 
Practicing License. 

5. Certified Pin certificate issued by KRA 
6. Bid security of Kshs 112,668/- from reputable bank or Insurance Company 

approved by PPRA. 
7. Dully filled, signed and stamped Tender form 
8. Dully filled, stamped and signed Business Questionnaire Form 
9. Certified Single Business Permit. 
10. MUST provide certified copies of the national ID/passport for the directors as per 

CR12 
Complete tender documents must be submitted through the IFMIS SUPPLIER PORTAL 
www.Supplier.treasury.go.ke as per the requirements contained in the tender documents 
so as to be received on or before the date and time indicated in the IFMIS (Monday 13th of 
April 2020 at 10:00 am) bids shall be opened immediately thereafter in the presence of 
bidders or their representatives who may choose to attend at Ministry of Roads, 
Infrastructure and Public Works conference hall. 
  
NOTE: Bidders who May experience challenges in accessing and uploading their tenders in 
the IFMIS tender portal should contact the IFMIS Helpdesk (email http:/ifmis.go.ke, 
Tel:0800721477/0204801801) at the treasury or contact Supply Chain Management 
Office located behind H.E the Governor’s office County Government of Bungoma for 
assistance during official working hours.(Monday-Friday 8:00am- 5:00Pm) 
 

http://www.supplie.treasury.go.ke/
tel:0800721477/0204801801


 

PERIODIC MAINTAINANCE OF MTEREMKO - EKITALE  ROAD 
Bid Document 

iv 

MANUAL SUBMISSIONS will not be accepted. All tenders must be submitted 
through the IFMIS Platform. 

 

CHIEF OFFICER ROADS, INFRASTRUCTURE AND PUBLIC WORKS 
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FORM OF BID 

 

(NOTE:  The Appendix to Form of Bid forms part of the Bid. Bidders are required to fill all the blank 

spaces in this Form of Bid and the Appendix to Form of Bid.)  

 

NAME OF CONTRACT: SPOT IMPROVEMENT OF MTEREMKO -
EKITALE ROAD TENDER NO. BGM/CNTY/RPW/RMLF/OT/036/2019-2020 

 

TO: The Chief Officer, 

 Roads, Infrastructure and Public works. 

P. O. Box 437 - 50200, 

BUNGOMA 

 

Dear Sir, 

 

1. Having examined the Conditions of Contract, Specifications, Bills of Quantities, and 

Drawings for the execution of the above-named works we, the undersigned, offer to construct 

and install such works and remedy any defects therein in conformity with the said Bills of 

Quantities, Conditions of Contract, Specifications and Drawings for the sum of  

 

(Insert amount in words)   

…………………………………………………………………………………………………  

  

…………………………………………………………………………………………………  

 

(Insert amount in 

figures)…………………………………………………………………………………………. 

 

as specified in the Appendix to Form of Bid or such other sums as may be ascertained in 

accordance with the said Conditions. 

 

2. We undertake, if our bid is accepted, to commence the works within twenty-eight (28) days 

of receipt of the Engineer’s order to commence, and to complete and deliver the whole of the 

works comprised in the contract within the time stated in the Appendix to Form of Bid. 

 

3. If our bid is accepted we will, when required, obtain the guarantee of a Bank or other sureties 

(to be approved by you) to be jointly and severally bound with us in a sum not exceeding 5% 

of the above named sum for the due performance of the contract under the terms of a Bond to 

be approved by you. 

 

4. We agree to abide by this bid for the period of one hundred and twenty (120) days from the 

date fixed for receiving the same and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period. 

 

5. We understand that you are not bound to accept the lowest or any bid you may receive. 
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6. On the basis of our previous experience we are fully experienced and competent in the type 

of work included in this BID and we have adequate financial resources to carry out the works 

described within the period for completion.  We are in a position to fulfil the contract for 

which we have Bided. 

 

 

Dated this ………………………….. Day of ……………………… 20 …………………………..….. 

 

 

 

Signature……………………………in the capacity of  …………………………...…….(Designation) 

 

Duly authorized to sign bids on behalf of  ……………………………………….…………………….. 

 

……………………………………………………………..………………………(Name of Bidder) 

 

 

Address and official stamp of Bidder:  

 

 

 

………………………….…………………………………..…………………………. 

 

 

Name of  Witness:……………………………………………………………………… 

 

 

Signature of Witness:………………………..………………………………………… 

 

 

Address of Witness:……………………………………………………………………. 

 

 

Occupation of Witness:…………………….………………………………………….. 
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APPENDIX TO FORM OF BID 
(This appendix forms part of the bid) 

 

CONDITIONS OF CONTRACT CLAUSE AMOUNT 

Law of contract   Laws of Kenya  

Language and form of communication for the 

contract  

 English  

Bid Security (Bank Guarantee or reputable insurance 

company approved by PPRA Only) 

 Kshs 112,668/-  from reputable bank or 
Insurance Company approved by PPRA 

 

Amount of Performance Security (Unconditional 

Bank Guarantee) 

10.1 

 

5% of BID Sum in the form of Unconditional 

Bank Guarantee or cash  retentions (Insurance 

bonds shall not be accepted) 

 

Program to be submitted 14.1 Not later than 14 (Fourteen) days after 

issuance of Order to Commence 

 

Cash flow estimate to be submitted 14.3 Not later than 14 (Fourteen) days after 

issuance of Order to Commence 

 

Minimum amount of Third Party Insurance 23.2 

 

0.3% of the contract value 

Period for commencement, from Engineer’s order to 

commence 

 

41.1 14 days 

Time for completion  

 

43.1 6 (Six) months 

Amount of liquidated damages 

 

47.1 KShs. 5,000.00 per day 

Limit of liquidated damages 

 

47.1 10% of Contract Sum 

Defects Liability period 

 

49.1 1(one) month 

Percentage of Retention 

 

60.3 10% of Interim Payment Certificate 

Limit of Retention Money 

 

60. 3 5% of Contract Sum 

   

Time within which payment to be made after Interim 

Payment Certificate signed by Engineer 

 

60.10 45 days 

Time within which payment to be made after Final 

Payment Certificate signed by Engineer 

 

60.10 45 days 

Amount of Advance  60.12 The Employer MAY pay any amount up to a 

maximum of 10% of Contract Price subject to 

availability of funds. 

 

Advance Payment Security 60.12 Full amount of the advance in the form of 

Unconditional Bank Guarantee (Insurance 

bonds shall not be accepted) 

 

Appointer of Arbitrator/Adjudicator 67.3 

 

The Chartered Institute of Arbitrators (Kenya) 
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Notice to Employer and Engineer 68.2 The Employer’s address is:  

The County Secretary, 

County Government of Bungoma,  

P.O. Box 437 - 50200 

BUNGOMA 

 

The Engineer’s address is: 

 

The Chief Officer,  

Roads,Transport,Infrastructure and 

Public Works 

P.O. Box 437 - 50200 

BUNGOMA  
 

 

CONDITIONS OF 

CONTRACT 

AMOUNT/DESCRIPTION CONDITIONS OF 

CONTRACT CLAUSE 

Approximate Weightings 

for Price Adjustment 

Formula 

See Table A below 70.3 

Weightings and Indices Where necessary, in the table B below, 

bidders shall (a) indicate their amounts of 

local currency payment, (b) indicate their 

proposed source and base values of 

indices for the different foreign currency 

elements of cost, (c) derive their proposed 

weightings for local and foreign currency 

payment as indicated in table B below, 

and (d) list the exchange rates used in the 

currency conversion  

70.3 , 70.4 and 70.5 

 

 

 

 

Table A  Approximate Weightings for Price Adjustment 

Description of Index % Range of Weighting 

Fixed (“A”) 

Labour 

Fuels and Lubricants 

Equipment and Spares 

Cement  

Reinforcement and Steel products 

Explosives 

Bitumen and Bituminous products 

 

8 

8 – 12 

12 – 22 

35 – 40 

8 – 12 

1 – 3 

1 – 5 

15 – 25 

Total 100 

NOTE: a 
Denotes that this should be used as guidance to bidders and for purpose of checking their 

submissions, the Employer has estimated and provided a range of acceptable weightings for related major 

construction inputs in accordance with the potential range of construction methodologies, based on estimated 

cost in a common currency. 
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Table B: Bidder’s proposed weighting 

Index Code Index 

Description 

Source of Index Base value and date 

 

Bidder’s 

proposed 

weighting 

 Non 

adjustable 

 

Civil Engineering 

Cost Indices from 

Kenya National 

Bureau of Statistics. 

For equipment & 

spares, the official 

indices from source 

country shall apply 

The Indices prevailing at 

28days before tender 

submission deadline shall apply 

  

A:_____0.08__ 

b: _______ 

c: _______ 

d: _______ 

e: _______ 

 

   Total  1.00 

 

 

 
 

Signature of Bidder…………………………………….……Date …………………… 

(Failure to sign this appendix will imply the bidder doesn’t accept the above conditions and hence disqualified) 
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FORM OF BID SECURITY 

 

BID BANK GUARANTEE 

 

Note: The bidder shall complete only this form of Bank guarantee. No other Form of Bid Bond or any 

other forms of security will be accepted. Bidders who fail to comply with this requirement will be 

disqualified. 

 

WHEREAS [Name of bidder].  

 

………………………………………………………………………………………………….…....... 

 

………………………………………………………………………………………………………… 

 

(hereinafter called “the Bidder”) has submitted his bid dated ………………………….………… 

 

for the  SPOT IMPROVEMENT OF MTEREMKO -EKITALE ROAD 

TENDER NO.: BGM/CNTY/RPW/RMLF/OT/036/2019-2020 

 hereinafter called “The Bid” 

 

KNOW ALL MEN by these presents that we [Name of Bank]  

 

……………………………………………………………………………………………....................... 

 

………………………………………………………………………………………………………… 

 

 of [Name of Country] ………………………………………having our registered offices at  

 

………………………………… … (hereinafter called “the Bank”) are bound unto the County 

Government of Kenya (hereinafter called “the Employer”) in the sum of (in words) Kshs:  

 

………………………………………………………………………………………………………… 

 

…………………………………………………………………………………………..…………… 

 

(In figures) Kshs………………………………………………………………………. …... 

for which payment will be well and truly made to the said Employer the Bank binds itself, its 

successors and assigns by these presents. 

 

 

THE CONDITIONS of this obligation are: 

 

1. If the bidder withdraws his Bid during the period of bid validity specified by the Bidder on 

the Bid Form; or 

 

2. If the Bidder refuses to accept the correction of errors in his bid; or 

 

3. If the Bidder having been notified of the acceptance of his bid by the Employer during the 

period of Bid Validity 

(i) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

 to Bidders when required or 

 

(ii) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders. 
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We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to him owing to the occurrence of any of 

the above conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including twenty-eight (28) days after the date of 

expiration of the bid validity, as stated in the Instructions to Bidders.  

 

At the request of the Employer the Bid validity period may be extended by mutual agreement 

between the Employer and the Bidder and we undertake to extend the validity of this surety 

accordingly without you having to inform us of such an extension of the Bid validity period if within 

this period the Bidder has been notified of the acceptance of his Bid. This Surety shall remain valid 

up to the time the Contract Agreement has been executed. 

 

SEALED with the common seal of the Bank this ……………day of ……………….20……………. 

 

 

 

 

 

 

AUTHORIZED SIGNATURE OF THE BANK  

 

……………………………………………………… DATE ………………………… 

 

NAME OF SIGNATORY  

 

………………………………………………………………………………………………… 

 

TITLE OF SIGNATORY ……………………………………………………………………. 

 

 

NAME OF THE WITNESS ………………………………………………………………….. 

 

 

SIGNATURE OF THE WITNESS ………………………………  DATE …………………. 

 

 

ADDRESS OF THE WITNESS ……………………………………………………………... 
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CONDITIONS OF BID AND INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1 SCOPE OF BID 

1.1 The Employer, as defined in the Conditions of Contract Part II hereinafter “the Employer” wishes 

to receive bids for the reconstruction of works as described in Section 1, clause 101 and 102 of the 

Special Specifications –“Location and extent of the Works” 

1.2 The successful bidder will be expected to complete the Works within the period stated in the 

Appendix to Bid from the date of commencement of the Works. 

1.3 Throughout these bidding documents, the terms bid and BID and their derivatives (bidder/Bidder, 

bid/Bided, bidding/Bidding etc.) are synonymous, and day means calendar day. Singular also 

means plural. 

2 SOURCE OF FUNDS 

2.1 The source of funding is the Kenya roads Board  (Roads Maintenance Levy funds ) through County 

Government of Bungoma 

3 CORRUPT PRACTICES 

3.1 The Government requires that the bidders, suppliers, sub-contractors and supervisors observe the 

highest standard of ethics during the procurement and execution of such contracts. in this pursuit of 

this policy, the government; 

(a) Defines for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting of anything of 

value to influence the action of a public official in the procurement process or in the 

execution, and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer, 

and includes collusive practices among bidders ( prior to or after bid submission) 

designed to establish bid prices at artificial, non-competitive levels and to deprive the 

Employer of the benefits of free and open competition 

(b) Will reject a proposal for award if it determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the Contract, and 

(c) Will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded 

a government contract if it at any times determines that the firm has engaged in corrupt or 

fraudulent practices in competing for, or in executing, a Government financed contract.  

4 ELIGIBLE BIDDERS 

4.1 This invitation to bid is open to all Bidders who are legally registered or incorporated in the 

Republic of Kenya as of the time of bid submission. Registration with Ministry of Roads as a 

Contractor is mandatory. 

4.2 Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of interest, 

if they participated as a consultant in the preparation of the design, documentation or technical 

specifications of the works that are the subject of this bidding other than as far as required by the 

Employer.  

4.3 A firm that is under a declaration of ineligibility by the Employer in accordance with clause 3, at 

the date of submission of the bid or thereafter, shall be disqualified. 

4.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer, as 

the Employer shall reasonably request. 

4.5  
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5 QUALIFICATION OF THE BIDDER 

5.1 Bidders shall as part of their bid: 

(a) Submit a written power of attorney authorizing the signatory of the bid to commit the 

bidder; and 

(b) Update any information submitted with their bids and update in any case the information 

indicated in the schedules and continue to meet the minimum threshold criteria set out in 

the bid documents. 

5.2 As a minimum, Bidders shall provide latest information set out below: 

(a) evidence of access to lines of credit and availability of other financial resources 

(b) financial predictions for the current year and the two subsequent years, including the 

effect of known commitments 

(c) current work commitments  

(d) current litigation information; and 

(e) availability of critical equipment 

(f) Availability of key technical personnel 

(g) Similar work experience 

(h) History of non performing contracts 

(i) Details of sub-contractors if any 
 

5.3 Bidders shall also submit proposals of work methods and schedule in sufficient detail to 

demonstrate the adequacy of the bidder’s proposals to meet the technical specifications and the 

completion time referred to in Clause 1.2 above. 

5.4 In case of a joint venture, the following shall apply: 

(a) The bid, and in case of a successful bid, the Form of Agreement, shall be signed so as to 

be legally binding on all partners. 

(b) One of the partners shall be nominated as being in charge, and this authorization shall be 

evidenced by submitting of a power of attorney signed by legally authorized signatories 

of all the partners 

(c) The partner in charge shall be authorized to incur liabilities and receive instructions for 

and on behalf of any and all partners of the joint venture and the entire execution of the 

contract including payment shall be done exclusively with the partner in charge 

(d) All partners in a joint venture shall be liable jointly and severally for the execution of the 

contract in accordance with the  contract terms, and a relevant statement to this effect 

shall be included in the authorization mentioned under (b) above as well as in the Form 

of Bid and the Form of Agreement  (in case of a successful tender) 

(e) A copy of the agreement entered into by the joint venture partners shall be submitted 

with the tender.  

6 ONE BID PER BIDDER 

6.1 Each bidder shall submit only one bid per tender. A bidder who submits or participates in more 

than one bid per tender will be disqualified. 

7 COST OF BIDDING 

7.1 The bidder shall bear all costs associated with the preparation and submission of his bid and the 

Employer will in no case be responsible or liable for those costs, regardless of the conduct or 

outcome of the bidding process. 
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8 SITE VISIT 

8.1 The bidder is informed that pre-BID site visit is mandatory and he/she shall examine the Site of 

Works and its surroundings and obtain for himself all information that may be necessary for 

preparing the bid and entering into a contract for reconstruction of the road. The bidder’s 

representative at this pre-bid site visit must be professionally qualified in the field of Civil 

Engineering. The Employer will not recognise representation by such people as clerks, secretaries 

or drivers.  The costs of visiting the site shall be at the bidder’s own expense.  

8.2 The bidder and any of his personnel or agents will be granted permission by the Employer to enter 

its premises and lands for the purpose of such inspection, but only on the express condition that the 

bidder, its personnel and agents, will release and indemnify the Employer and its personnel and 

agents from and against all liability in respect thereof, and will be responsible for personal injury 

(whether fatal or otherwise), loss of or damage to property and any other loss, damage, costs and 

expenses however caused, which but for the exercise of such permission would not have arisen. 

8.3 The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred to in Clause 

19, attendance for which is mandatory for all bidders. Failure to attend the site visit by any bidder 

will lead to disqualification of his /her bid.  



 

PERIODIC MAINTANANCE OF BINYENYA NDALU ROAD 
Bid Document 

15 

B. BIDDING DOCUMENTS 

9 CONTENTS OF BIDDING DOCUMENTS 

9.1 The set of documents comprising the BID includes the following together with any addenda issued 

in accordance with Clause 11: 

(a) Invitation to Bid/Tender notice 

(b) Instructions to bidders 

(c) Qualification Criteria 

(d) Conditions of Contract - Part II 

(e) Conditions of Contract - Part I 

(f) Standard Specifications  

(g) Special Specifications 

(h) Form of Bid, Appendix to Form of Bid and Bid Security 

(i) Bills of Quantities 

(j) Schedules of Supplementary information  

(k) Form of Contract Agreement 

(l) Form of Performance Security 

(m) Drawings  

(n) BID addenda (BID notices) 

(o) Confidential Business Questionnaire 

(p) Details of Sub-contractors  
 

9.2 The bidder is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the bidding documents.  Failure to comply with the 

requirements of bid submission will be at the bidder’s own risk. Bids that are not substantially 

responsive to the requirements of the bidding documents will be rejected. 

9.3 All bidders for the proposed contract for the purpose of submitting a bid (whether they 

submit the bid or not) shall treat the details of the bid documents as ‘private and 

confidential’ 

10 CLARIFICATION OF BIDDING DOCUMENTS 

10.1 The prospective bidder requiring any clarification of the bidding documents may notify the 

Employer in writing or by cable (hereinafter the term cable is deemed to include telex and 

facsimile) at the Employer’s mailing address indicated in the Bidding Data. 

10.2 The Employer will respond in writing to any request for clarification that he receives earlier than 7 

days prior to the deadline for the submission of bids.  Copies of the Employer’s response to queries 

raised by bidders (including an explanation of the query but without identifying the sources of the 

inquiry) will be sent to all prospective bidders who will have purchased the bidding documents. 

 

11 AMENDMENT OF BIDDING DOCUMENTS 

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any reason, 

whether at his own initiative or in response to a clarification requested by a prospective bidder, 

modify the bidding documents by issuing subsequent Addenda. 

11.2 The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 10.1 and 

shall be communicated in writing or cable to all purchasers of the bidding documents and will be 

binding upon them. Prospective bidders shall promptly acknowledge receipt of each Addendum in 

writing or by cable to the Employer.  
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11.3 In order to afford prospective bidders reasonable time in which to take an Addendum into account 

in preparing their bids, the Employer may, at his discretion, extend the deadline for the submission 

of bids in accordance with Clause 22.  
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C. PREPARATION OF BIDS 

12 LANGUAGE OF BID 

12.1 The bid prepared by the bidder and all correspondences and documents relating to the bid 

exchanged by the bidder and the Employer shall be written in the English Language. Supporting 

documents and printed literature furnished by the bidder may be in another language provided they 

are accompanied by an appropriate translation of pertinent passages in the above stated language. 

For the purpose of interpretation of the bid, the English language shall prevail. 

13 DOCUMENTS COMPRISING THE BID 

13.1 The bid to be prepared by the bidder shall comprise:  

(a) Duly filled-in Form of Bid and Appendix to form of bid;  

(b) Bid security;  

(c) Priced Bills of Quantities; 

(d) Schedules of information; 

(e) Qualification Criteria; 

(f) Any other materials required to be completed and submitted in accordance with the Instructions to 

Bidders embodied in these bidding documents.   

13.2 These Forms, Bills of Quantities and Schedules provided in these bidding documents shall be used 

without exception (subject to extensions of the Schedules in the same format). 

14 BID PRICES 

14.1 Unless explicitly stated otherwise in the bidding documents, the contract shall be for the whole 

works as described in Sub-Clause 1.1, based on the basic unit rates and prices in the Bill of 

Quantities submitted by the bidder. 

14.2 All the insertions made by the bidder shall be made in INK and the bidder shall clearly form the 

figures. The relevant space in the form of bid and bills of quantities shall be completed accordingly 

without interlineations or erasures except those necessary to correct errors made by the bidder in 

which case the erasures and interlineations shall be initialled by the person(s) signing the bid. 

14.3 The bidder shall fill in rates and prices for all items of Works described in the Bills of Quantities, 

whether quantities are stated or not. Items against which no rate of price is entered by the tenderer 

will not be paid for by the employer when executed and shall be deemed covered by the rates for 

other items and prices in the Bills of Quantities. 

the prices and unit rates in the Bills of Quantities are to be the full (all inclusive) value of the work 

described under the items, including all costs and expenses which may be necessary and all general 

risks, liabilities and obligations set forth or implied in the documents on which the tender is based. 

All duties, taxes and other levies payable by the contractor under the contract, or for any other 

cause prior to the deadline for the submission of tenders, shall be included in the rates and prices 

and the total tender price submitted by the bidder.   

Each price or unit rate inserted in the Bill of Quantities should be a realistic estimate for completing 

the activity or activities described under that particular item and the bidder is advised against 

inserting a price or rate against any item contrary to this instruction. 

Every rate entered in the Bill of Quantities, whether or not such a rate is associated with the 

quantity, shall form part of the contract. The employer shall have the right to call for any item of 

work contained in the Bills of Quantities, and such items of work to be paid for at the rate entered 

by the bidder and it is the intention of the Employer to take full advantage of the unbalanced low 

rates. 
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14.4 All duties, taxes (excluding VAT) and other levies payable by the Contractor under the Contract, or 

for any other cause as of the date 28 days prior to the deadline for submission of bids, shall be 

included in the rates and prices and the total Bid Price submitted by the bidder. 

14.5 Unless otherwise provided in the Bidding Data and Conditions of Particular Application, the rates 

and prices quoted by the bidder are subject to adjustment during the performance of the contract in 

accordance with the provisions of Clause 70 of the Conditions of Contract. The bidder shall furnish 

with his bid written confirmation from his suppliers or manufacturers of basic unit rates for the 

supply of items listed in the Conditions of Contract clause 70 where appropriate. The Employer 

may require the bidder to justify such rates so obtained from the suppliers or manufacturers. 

15 CURRENCIES OF BID AND PAYMENT 

15.1 Bids shall be priced in Kenya Shillings. 

16 BID VALIDITY 

16.1 The bid shall remain valid and open for acceptance for a period of 120 days from the specified date 

of bid opening specified in Clause 22 or from the extended date of tender opening, whichever is 

later. 

16.2 In exceptional circumstances prior to expiry of the original bid validity period, the Employer may 

request that the bidders extend the period of validity for a specified additional period. The request 

and the responses thereto shall be made in writing or by cable.  A bidder may refuse the request 

without forfeiting his bid security. A bidder agreeing to the request will not be required nor 

permitted to modify his bid, but will be required to extend the validity of his bid security for the 

period of the extension, and in compliance with Clause 17 in all respects. 

17 BID SECURITY 

17.1 The bidder shall furnish, as part of his bid, a bid security in the amount shown in the Appendix to 

Form of Bid. 

17.2 The bid security shall be in the form of unconditional bank guarantee from a reputable bank 

selected by the bidder and located in Kenya (Insurance bonds shall not be accepted). The format of 

the bank guarantee shall be in accordance with bid security included in Section 1. The bid security 

shall remain valid for a period of 30 days beyond the original validity period for the bid, and 

beyond any period of extension subsequently requested under Sub-Clause 16.2. 

17.3 Any bid not accompanied by an acceptable bid security will be rejected by the Employer as non-

responsive.  

17.4 The bid securities of unsuccessful bidders will be discharged/ returned as promptly as possible, but 

not later than 28 days after the expiration of the period of bid security validity. 

17.5 The bid security of the successful bidder will be discharged upon the bidder signing the Contract 

Agreement and furnishing the required performance security. 

17.6 The bid security may be forfeited: 

(a) if a bidder withdraws his bid, except as provided in Sub-Clause 24.2. 

(b) if the bidder does not accept the correction  of any errors, pursuant to Clause 29 or in 

accordance with Sub-Clause 28.2 or 

(c) in the case of a successful bidder, if he fails within the specified time limit to: 

1. sign the Contract Agreement or 

2. furnish the necessary performance security 
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18 NO ALTERNATIVE OFFERS 

18.1 The bidder shall submit one offer, which complies fully with the requirements of the bidding 

documents unless otherwise provided in the appendix. 

18.2 The bid submitted shall be solely on behalf of the bidder and only one bid may be submitted by 

each bidder either by himself or as a partner in a joint venture. A bidder who submits or participates 

in more than one bid will be disqualified.  

18.3 A price or rate shall be entered in indelible ink against every item in the Bills of Quantities with the 

exception of items which already have Prime Cost or Provisional sums affixed thereto. The bidders 

are reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The rates 

for various items should include discounts if any. Bidders who fail to comply will be disqualified. 

18.4 A bidder shall not attach any conditions of his own to his bid. The bid price must be based on the 

bid documents. The bidder is not required to present alternative Reconstruction options and he shall 

use without exception, the Bills of Quantities as provided, with the amendments as notified in 

the tender notices, if any, for the calculation of the bid price. Any bidder who fails to comply with 

the clause will be disqualified. 

19 PRE-BID MEETING 

19.1 The bidders designated representative and who must be one of the technical persons listed as a key 

staff in Schedule No. 5 is invited to attend a pre-bid meeting, which will take place at the venue 

and time indicated in the invitation to Bid. The purpose of the meeting will be to clarify issues 

and to answer questions on any matter that may be raised at that stage. 

19.2 The bidder is requested as far as possible to submit any questions in writing or by cable, to reach 

the Employer not later than one week before the meeting. It may not be practicable at the meeting 

to answer questions received late, but questions and responses will be transmitted in accordance 

with the Minutes of the meeting, including the text of the questions raised and the responses given 

together with any responses prepared after the meeting, will be transmitted without delay to all 

purchasers of the bidding documents.  Any modification of the bidding documents listed in Sub-

Clause 8.1, which may become necessary as a result of the pre-bid meeting shall be made by the 

Employer exclusively through the issue of an Addendum pursuant to Clause 10 or through the 

minutes of the pre-bid meeting. 

19.3 Non-attendance at the pre-bid meeting by a Bidder will be a cause for disqualification of his BID. 

20 FORMAT AND SIGNING OF BIDS 

20.1 The bidder shall prepare one original of the documents comprising the bid as described in Clause 

13 of these Instructions to Bidders, bound with the section containing the Form of Bid and 

Appendix to Bid, and clearly marked “ORIGINAL”. In addition, the bidder shall submit two copies 

of the bid clearly marked “COPIES”. In the event of discrepancy between them, the original shall 

prevail. 

20.2 The original and copies of the bid shall be typed or written in indelible ink (in the case of copies, 

photocopies are also acceptable) and shall be signed by a person or persons duly authorized to sign 

on behalf of the bidder pursuant to Sub-Clause 5.1(a). The person or persons signing the bid shall 

initial all pages of the bid where entries or amendments have been made. 

20.3 The bid shall be without alterations, omissions or conditions except as necessary to correct errors 

made by the bidder, in which case such corrections shall be initialled by the person or persons 

signing the bid. 
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D. SUBMISSION OF BIDS 

21  SEALING AND MARKING OF BIDS 

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes duly marking the 

envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an outer separate 

envelope. 

21.2  The inner and outer envelopes shall: 

(a)  be addressed to the Employer at the address provided in the Appendix to Form of Bid. 

(b) bear the name and identification number of the contract. In addition to the identification 

required in sub-Clause 21.1, the inner envelopes shall indicate the name and address of the 

bidder to enable the bid to be returned unopened in case it is declared “late” pursuant to 

Clause 23.1, and for matching purposes under Clause 24. 

(c) Provide a warning not to open before the time and date for bid opening, as specified in the 

Bidding Data. 

 

21.3 If the outer envelope is not sealed and marked as instructed above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. A bid opened prematurely for 

this cause will be rejected by the Employer and returned to the bidder. 

22 DEADLINE FOR SUBMISSION OF BIDS  

22.1 Bids must be received by the Employer at the address specified in Sub Clause 21.2 so as to be 

received on or before Monday 13th of April 2020 at exactly 10.00 a.m. Local time. 

22.2 bids delivered by hand must be placed in the ‘tender box’ provided in the office of the employer 

22.3 Proof of posting will not be accepted as proof of delivery and any bid delivered after the above 

stipulated time, from whatever cause arising will not be considered.  

22.4 The Employer may, at his discretion, extend the deadline for the submission of bids through the 

issue of an Addendum in accordance with Clause 11 in which case all rights and obligations of the 

Employer and the bidders previously subject to the original deadline shall thereafter be subject to 

the new deadline as extended. 

23 LATE BIDS 

23.1 Any bid received by the Employer after the deadline for submission of bids prescribed in Clause 22 

will be returned unopened to the bidder. 

24 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS 

24.1 The bidder may modify, substitute or withdraw his bid after bid submission, provided that written 

notice of modification or withdrawal is received by the Employer prior to the prescribed deadline 

for submission of bids. 

24.2 The bidder’s modification, substitution or withdrawal notice shall be prepared, sealed, marked and 

delivered in accordance with the provisions of Clause 21, with the outer and inner envelopes 

additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate. 

24.3 No bid may be modified subsequent to the deadline for submission of bids, except in accordance 

with Sub-Clause 28.1. 

24.4 Any withdrawal of a bid during the interval between the deadline for submission of bids and 

expiration of the period of bid validity specified in Clause 17 may result in the forfeiture of the bid 

security pursuant to Sub-Clause 17.6.  



 

PERIODIC MAINTANANCE OF BINYENYA NDALU ROAD 
Bid Document 

21 

 

E. BID OPENING AND EVALUATION 

25 BID OPENING 

25.1 The Employer will open the bids, including withdrawals and modifications made pursuant to 

Clause 24, in the presence of bidders' designated representatives who choose to attend, Monday 

13th of April 2020 at exactly 10.00 a.m Local time. Opening of tenders/bids will 

take place immediately thereafter at the County Hall in the presence of 

tenderers/representatives who may wish to attend. The bidders' representatives who 

are present shall sign a register evidencing their attendance. 

25.2 Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and the 

name of the bidder shall be read out. Bids for which an acceptable notice of withdrawal has been 

submitted pursuant to Clause 24 shall not be opened.  

25.3 The bidder's name, the Bid Prices, including any bid modifications and withdrawals, the presence 

(or absence) of bid security, and any such details as the Employer may consider appropriate, will be 

announced by the Employer at the opening. Subsequently, all envelopes marked 

“MODIFICATION” shall be opened and the submissions therein read out in appropriate detail.  No 

bid shall be rejected at bid opening except for late bids pursuant to Clause 23. 

25.4 The Employer shall prepare minutes of the bid opening, including the information disclosed to 

those present in accordance with Sub-Clause 25.3. 

25.5 Bids not opened and read out at bid opening shall not be considered further for evaluation, 

irrespective of the circumstances. 

26 PROCESS TO BE CONFIDENTIAL 

26.1 Information relating to the examination, evaluation and comparison of bids, and recommendations 

for the award of contract shall not be disclosed to bidders or any other persons not officially 

concerned with such process until the award to the successful bidder has been announced.  Any 

effort by a bidder to influence the Employer's processing of bids or award decisions may result in 

the rejection of the bidder's bid. 

27 CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER 

27.1 To assist in the examination, evaluation, and comparison of bids, the Employer may, at his 

discretion, ask any bidder for clarification of their bid, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing or by cable, but no change in the price 

or substance of the bid shall be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered by the Employer in the evaluation of the bids in 

accordance with Clause 28. 

27.2 Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to its bid 

from the time of the bid opening to the time the contract is awarded. If the bidder wishes to bring 

additional information to the notice of the Employer, it should do so in writing. 

27.3 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the bidder's bid. 

28 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

28.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) has been 

properly signed; (b) is accompanied by the required securities; (c) is substantially responsive to the 

requirements of the bidding documents; and (d) provides any clarification and/or substantiation that 

the Employer may require to determine responsiveness pursuant to Sub-Clause 28.2.     
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28.2 A substantially responsive bid is one that conforms to all the terms, conditions, and specifications 

of the bidding documents without material deviation or reservation and has a valid BID bank 

guarantee. A material deviation or reservation is one (a) which affects in any substantial way the 

scope, quality, or performance of the works; (b) which limits in any substantial way, inconsistent 

with the bidding documents, the Employer's rights or the bidder's obligations under the contract; or 

(c) whose rectification would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 

28.3 Each price of unit rate inserted in the Bills of Quantities shall be a realistic estimate of the cost of 

completing the works, described under the particular item including allowance for overheads, 

profits and the like. Should a tender be seriously unbalanced in relation to the Employer’s estimate 

of the works to be performed under any item or groups of items, the tender shall be deemed not 

responsive. 

28.4 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation.  

29 CORRECTION OF ERRORS 

29.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 

errors in the computations and summations. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the amounts in figures and in words, the amount in 

words as indicated in the Form of Bid will govern;  

(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the 

opinion of the Employer, there is an obvious typographical error, in which case 

adjustment will be made to the entry containing the error. 

(c) In the event of a discrepancy between the bid amount as stated in the Form of Bid and the 

corrected bid figure in the main summary of the Bills of Quantities, the amount as stated 

in the form of bid shall prevail. 

(d) The error correction factor shall be computed by expressing the difference between the 

bid amount and the corrected bid sum as a percentage of the corrected contractor’s work 

(ie corrected tender sum less prime cost and Provisional sums) 

(e) The error correction factor shall be applied to all the contractor’s work (as a rebate or 

addition as the case may be) for the purposes of valuations for interim certificates and 

valuations of variations 

(f) The amount stated in the bid will be adjusted in accordance with the above procedure for 

the correction of errors and, with concurrence of the bidder, shall be considered as 

binding upon the bidder. If the bidder does not accept the corrected amount, the bid may 

be rejected and the Bid Security may be forfeited in accordance with clause 17. 

29.2 Any error by the Bidder in pricing or extending the Bills of Quantities or carrying forward to the 

summary or BID Sum, shall be corrected in such a way that the BID Sum remains unaltered and the 

Bidder shall within seven (7) days after issuance of the written notice by the Employer, or such 

further time as the Employer may allow, correct his BID in such a manner as may be agreed or 

directed by the Employer failing which the BID may be absolutely rejected and the Bid Security 

forfeited in accordance with Sub-Clause 17.6 . 
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30 EVALUATION AND COMPARISON OF BIDS 

30.1 The Employer will then evaluate and compare only the bids determined to be substantially 

responsive in accordance with Clauses 27 and 28.  

30.2 In evaluating bids, the employer will determine for each bid the evaluated bid price by adjusting the 

bid price as follows 

(a) Making any correction of errors pursuant to clause 29 

(b) excluding provisional sums and provision, if any, for contingencies in the bills of 

Quantities, but including Day works where priced competitively 

30.3 The Employer reserves the right to accept any variation, deviation or alternative offer. variation, 

deviation or alternative offer and other factors which are in excess of the requirements of the bid 

documents or otherwise result in the accrual of unsolicited benefits to the Employer, shall not be 

taken into account in tender evaluation. 

30.4 Price adjustment provisions in the Conditions of Contract applied over the period of execution of 

the contract shall not be taken into account in the bid evaluation. 

30.5 Preference where allowed in the evaluation of bids shall not exceed 15% 

30.6 The procuring entity may at any time terminate procurement proceedings before contract award and 

shall not be liable to any person for the termination. 

30.7 The procuring entity shall give prompt notice for the termination to the bidders and on request give 

its reasons for termination within 14days of receiving the request from any bidder. 

30.8 A bidder who gives false information in the bid document about his qualification of who refuses to 

enter into a contract after notification of award shall be considered for debarment from participating 

in future public procurement. 

30.9 If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or front loaded in 

relation to the Engineer's estimate of the items of work to be performed under the contract, the 

Employer may require the bidder to produce detailed price analyses for any or all items of the Bills 

of Quantities, to demonstrate the internal consistency of those prices with the construction methods 

and schedule proposed. After evaluation of the price analyses, taking into consideration the 

schedule of estimated contract payments, the Employer may require that the amount of the 

Performance Security set forth in Clause 35 be increased at the expense of the bidder to a level 

sufficient to protect the Employer against financial loss in the event of default of the successful 

bidder under the contract. 

30.10 There will be preference for domestic bidders in accordance with section 39 (8) of the Public 

Procurement and Disposal Act, 2005 and section 28 of the Public Procurement and Disposal 

Regulations, 2006 all of the Laws of Kenya. 

30.11 Poor past performance of the bidder shall be used as an evaluation criterion in accordance with 

section 5: Qualification criteria. 
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F. AWARD OF CONTRACT 

31 AWARD 

31.1 Subject to Clause 32, the Employer will award the contract to the bidder whose bid has been 

determined to be substantially responsive to the bidding documents and who has offered the lowest 

Evaluated Bid Price pursuant to Clause 29, provided that such bidder has been determined to be (a) 

eligible in accordance with the provisions of Sub-Clause 4.1, and (b) qualified in accordance with 

the provisions of Clause 5. 

32 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL 

BIDS 

32.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all bids, at any time prior to award of contract, without thereby incurring any liability to the 

affected bidder or bidders or any obligation to inform the affected bidder or bidders of the grounds 

for the Employer's action. 

33 NOTIFICATION OF AWARD 

33.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will 

notify the successful bidder in writing or by cable confirmed by registered letter that its bid has 

been accepted. This letter (hereinafter and in the Conditions of Contract called "Letter of 

Acceptance") shall specify the sum, which the Employer will pay the Contractor in consideration 

of the execution and completion of the works and the remedying of any defects therein by the 

Contractor as prescribed by the contract (hereinafter and in the Conditions of Contract called "the 

Contract Price"). 

33.2 At the same time that the Employer notifies the successful bidder that his bid has been accepted, the 

Employer shall notify the other bidders that their bids have been unsuccessful and that their bid 

securities will be returned as promptly as possible, in accordance with sub-clause 17.4. 

34 SIGNING OF AGREEMENT 
 

34.1 At the same time that the Employer notifies the successful bidder that its bid has been accepted, the 

Employer will send the bidder the Agreement in the form provided in the bidding documents, 

incorporating all agreements between the parties. 

34.2 Within 14 days of receipt of the form of contract agreement from the employer, the successful 

bidder shall sign the form and return it to the employer together with the required performance 

security. 

34.3 The parties to the contract shall have it signed within 30days from the date of notification of 

contract award unless there is an administrative review request. 
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35 PERFORMANCE SECURITY 
 

35.1 Within twenty eight (28) days of receipt of the notification of award from the Employer, the 

successful bidder shall furnish to the Employer a performance security in the form stipulated in the 

Conditions of contract. The form of performance security provided in Section 9 of the bidding 

documents shall be used. 

35.2 The successful bidder shall provide a performance security in the form of an Unconditional Bank 

Guarantee from a reputable bank approved by the employer and located in Kenya. 

35.3 Failure by the successful Bidder to lodge the required Performance Guarantee shall constitute a 

breach of contract and sufficient grounds for the annulment of the Award and forfeiture of the 

Bid Surety; in which event the Employer may make the award to the next ranked bidder or call for 

new bids. 

36 CONTRACT EFFECTIVENESS 

36.1 The Contract will be effective only upon signature of the Agreement between the Contractor and 

the Employer. 

37 ADVANCE PAYMENT 

37.1 An advance payment, if approved by the employer, shall be made under the contract, if 

requested by the contractor, in accordance with clause 60(1) of the conditions of contract. 

The advance payment guarantee shall be denominated in Kenya Shillings. 

38 CORRUPT AND FRAUDULENT PRACTICES 

38.1 The procuring entity requires that bidders observe the highest standard of ethics during the 

procurement process and execution of contracts. A bidder shall sign a declaration that he has 

not and will not be involved in corrupt or fraudulent practices. 
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SECTION 5: QUALIFICATION CRITERIA 

 

This Section contains all the factors, methods and criteria that the Employer shall use to 

evaluate applications. The information to be provided in relation to each factor and the 

definitions of the corresponding terms are included in the respective Application Forms. 
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PROPOSED SUMMARY TABLE FOR TECHNICAL EVALUATION                   

ITEM DESCRIPTION     

1   FINANCIAL CAPACITY 20   

  a Audited Statements(provided and properly signed)     

    1st year – 2016/2017   3 

    2nd year – 2017/2018   3 

    Unaudited accounts   1 

  b 
Cash flow statement (forecasts)   2 

Letters of credit   2 

  c 

Financial position/Ratios     

Current Ratio( 2 or more)   2 

Return on Equity Ratio (10% or more)   2 

Return on capital Employed (10% or more)   2 

  d Turnover of over Kshs.10,000,000.00    3 

2   EXPERIENCE 15   

  a General Experience      

    5 yrs and above   10 

    Others =(No.of yrs / 5 ) x 10     

  b Specific experience in related works     

    
3No.or More Contracts each with a value of more than 

5,000,000.00  
  5 

    Others = (No.of contracts/3) x 5     

3   CURRENT COMMITMENTS 5   

    On-going works as indicated on Form FIN:3.4     

    None   5 

    1   4 

    2   3 

    3   2 

    4   1 

    5 or more    0 

4   KEY PERSONNEL 25   

  a Site Agent / Project Manager     

    Degree in Relevant field   4 

    Diploma in Relevant field   2 

    Certificate in Relevant field   1 

    Experience     

    5 years and above   5 

    Other = (No.of Yrs/5) x 5     
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ITEM DESCRIPTION     

  b 

Foreman     

Degree in Relevant field   3 

Diploma in Relevant field   2 

Certificate in Relevant field   1 

Experience     

5 years and above   5 

Other = (No.of Yrs/5) x 5     

  c 

Surveyor     

Degree in Relevant field   3 

Diploma in Relevant field   2 

Certificate in Relevant field   1 

Experience     

5 years and above   5 

Other = (No.of Yrs/5) x 5     

5 

  PLANT AND EQUIPMENT 13   

a Dozer Cat D8 or equivalent – 1No.      

  Owned    2 

  Leased   1 

b Grader Cat 140H or equivalent - 1No.     

  Owned    2 

  Leased   1 

c 

Roller self-propelled - 1No.     

Owned    2 

Leased   1 

d Hydraulic excavator CAT 180HP or equivalent – 1No.     

  Owned    2 

  Leased   1 

e 

Tipper Trucks 15 ton gross capacity – 5No.     

Owned    5 

Leased   3 

6   Program of works 5 5 

7   Work Methodology 5 5 

    Proposed Equipment Scheduling 5 5 

    Traffic safety management plan 5 5 

    Litigation History 2   

    Without litigation   2 

7   With Litigation    0 

    TOTAL 100 100 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission Requirements All Parties 

Combined 
Each Party One Party 

1. Eligibility 
1.1 Eligibility Nationality in accordance with Sub-

Clause 4.1. 

Must meet requirement Existing or 

intended JV 

must meet 

requirement 

Must meet 

requirement 

N / A Section 7, Schedule 1 

1.2 Conflict of Interest No conflicts of interest in Sub-Clause 

4.2. 

Must meet requirement Existing or 

intended JV 

must meet 

requirement 

Must meet 

requirement 

N / A Section 7, Schedule 1 

1.3 Employer Ineligibility Not having been declared ineligible 

by the Employer, as described in 

Sub-Clause 4.3. 

Must meet requirement Existing JV 

must meet 

requirement 

Must meet 

requirement 

N / A Section 7, Schedule 1 

1.4 Incorporation & 

Registration 

Pursuant to sub clause 4.1 the 

following shall be provided; 

- Certified Copy of Certificate of 

incorporation to show that the 

applicant is a registered company and 

legally authorised to do business in 

Kenya  
 

Must meet requirement Must meet 

requirement 

Must meet 

requirement 

N/A Section 7, Schedule 1 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission Requirements All Parties 

Combined 
Each Party One Party 

2. Historical Contract Non-Performance 
2.1 History of Non-

Performing Contracts 

Non-performance of a contract did 

not occur within the last five (5) 

years prior to the deadline for 

application submission based on all 

information on fully settled disputes 

or litigation.  A fully settled dispute 

or litigation is one that has been 

resolved in accordance with the 

Dispute Resolution Mechanism 

under the respective contract, and 

where all appeal instances available 

to the applicant have been exhausted.  

Must meet requirement by 

itself or as party to past or 

existing JV 

N / A Must meet 

requirement by 

itself or as party 

to past or existing 

JV 

N / A Section 7, Schedule 6 

2.2 Pending Litigation All pending litigation shall in total 

not represent more than fifty percent 

(50%)] of the Applicant's net worth 

and shall be treated as resolved 

against the Applicant.  

Must meet requirement by 

itself or as party to past or 

existing JV 

N / A Must meet 

requirement by 

itself or as party 

to past or existing 

JV 

N / A  

Section 7, Schedule 10 

3. Financial Situation 
3.1 Financial Performance Submission of audited balance sheets 

or if not required by the law of the 

applicant's country, other financial 

statements acceptable to the 

Employer, for the last two [2] years 

to demonstrate: 

(a) the current soundness of the 

applicants financial position and its 

prospective long term profitability, 

and  

(b) capacity to have a cash flow 

amount of min KShs. 5(five) Million 

equivalent working capital 

Must meet requirement 

 

 

 

 

 

 

(a) Must meet requirement 

 

(b) Must meet requirement 

N / A 

 

 

 

 

 

 

 

(a) N / A 

 

 

(b) Must meet 

requirement 

Must meet 

requirement 

 

 

 

 

 

 

(a) Must meet 

requirement 

 

(b) N / A 

N / A 

 

 

 

 

 

 

 

(a)N / A 

 

 

(b) N / A 

Section 7, Schedule 9&10 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission Requirements All Parties 

Combined 
Each Party One Party 

3.2 Average Annual 

Construction Turnover 

Minimum average annual 

construction turnover of KShs. 

5Million [5 million], calculated as 

total certified payments received for 

contracts in progress or completed, 

within the last three [(3)] years 

Must meet requirement Must meet 

requirement 

Must meet ((100-

50)/(n-1))% of 

the requirement 

where n= number 

of joint venture 

members 

Must meet fifty 

(50%) percent of 

the requirement 

Section 7, Schedule 9&10 

4. Experience 
4.1 General Construction 

Experience  

Experience under construction 

contracts in the role of contractor, 

subcontractor, or management 

contractor for at least the last five[5] 

years prior to the applications 

submission deadline 

Must meet requirement N / A Must meet 

requirement 

N / A Section 7, Schedule 6 

4.2(a) Specific Construction 

Experience 

Participation as contractor, 

management contractor or 

subcontractor, in at least two (2) 

contracts within the last six (2) years, 

each with a value of at least KShs. 

10Million (Ten million), that have 

been successfully and substantially 

completed and that are similar to the 

proposed works. The similarity shall 

be based on the physical size, 

complexity, methods/technology or 

other characteristics as described in 

Section 6, Scope of Works 

Must meet requirement Must meet 

requirement 

N / A Must meet 

requirement for 

one contract  

Section 7, Schedule 6 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission Requirements All Parties 

Combined 
Each Party One Party 

4.2(b)   b) For the above or other contracts 

executed during the period stipulated 

in 4.2(a) above, a minimum 

construction experience in at least 

one (1) of: 

- Repair & rehabilitation of 

bitumen roads. 

- New Construction to 

bitumen standards.  

Must meet requirements Must meet 

requirement 

N / A Must meet 

requirement 

Section 7, Schedule 6 

4.3 Work Methodology Submission of a brief work 

methodology in accordance with sub-

clause 5.3 

Should demonstrate 

understanding of the scope 

of works and other general 

requirements 

Should 

demonstrate 

understanding 

of the scope of 

works and other 

general 

requirements 
 

 

N/A N/A Section 7, Schedule 11 

5. Current Commitments 

5.1 On-going contracts The total value of outstanding works 

on the on-going contracts must not 

exceed KShs. 5Million 

Must meet requirements Must meet 

requirements 
Must meet ((100-

50)/(n-1))% of 

the requirement 

where n= number 

of joint venture 

members 

 

 

 

 

 

N/A Section 7, Schedule 7 

6. Site Staff 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission Requirements All Parties 

Combined 
Each Party One Party 

  

 

 

Site Agent 

 

 

 

 

 

Senior Foreman 

 

 

 

 

Site Surveyor 

 

 

 

 

The site staff shall posses minimum 

levels set below; 

 

Qualification = BSc. Civil Eng 

                         

General Experience = 5 years and 

above. 

 

 

Qualification = H.N.D. or Dip Civil 

                        Eng. 

General Experience = 5 yrs 

 

 

Qualification = Degree in Survey or 

Diploma in Survey 

General Experience = 5 yrs. 

 

 

 

 

Must meet requirements Must meet 

requirements 

N/A N/A Section 7, Schedule 5 
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7 Schedules of the Major Items of Plant to Be Used On the Proposed Contract 

 

The Bidder must indicate the core plant and equipment considered by the company to be 

necessary for undertaking the project together with proof of ownership. (* Mandatory 

minimum number of equipment required by the Employer for the execution of the project 

that the bidder must make available for the Contract). 

 
Item 

No. 

 

 

 

 

Equipment Details 

Minimum 

Number 

Required 

for the 

Contract 

Execution 

No of 

Equipment 

Owned by the 

Bidder 

No. of 

equipment to 

be 

hired/purchase

d by the Bidder 

No. of equipment 

to be  made 

available  for the 

Contract by the 

Bidder 

 

1 

 

 

 

 

 

 

 

 

2 

 

 

 

 

 

 

 

 

3 

 

 

 

 

 

 

 

4 

 

 

 

 

 

 

A) Transport (Tippers, 

dumpers, water 

tankers) 

 

6X4 tippers payload 

16 – 20 tonnes 

 

 

B) Earth – Moving 

Equipment 

 

1. Tractor dozers with 

dozer attachment 

(D6-D9 equivalent) 

 

2. Motor graders (93 - 

205kW) 

 

C) Excavators 

 

1. Hydraulic crawler 

mounted (10 – 16 

tonnes) – 0.40 – 0.60 

m3 SAE bucket. 

 

                                              

D) Rollers 

 

1. Self propelled single 

drum vibrating 

(various types) 

 

 

 

 

 

 

 

5 

 

 

 

 

 

 

1 

 

 

1 

 

 

 

 

1 

 

 

 

 

 

 

1 

 

 

 

 

   

 

We hereby certify that notwithstanding the list of plant detailed above, we will provide 

sufficient, suitable and adequate plant in good working order for the successful 

completion of works as specified under the contract. 

 

 

 

…………………………………   ………………………………. 
(Signature of Contractor)     (Date) 
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SECTION 6: CONDITIONS OF CONTRACT 
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SECTION 6A  CONDITIONS OF CONTRACT PART I: GENERAL 

CONDITIONS OF CONTRACT 

 

The Conditions of Contract Part 1 – General Conditions shall be those forming Part 1 of the 

Conditions of Contract for Construction (Building and Engineering works), First Edition 1999, 

reprinted in 1992 with further amendments, prepared by the Federation Internationale des 

Ingenieurs Conseils (FIDIC). The Conditions are subject to variations and additions set out in 

Part II hereof entitled “Conditions of Contract, Part II – Conditions of Particular Application 

 

NOTE 

 

i) The Conditions of Particular Application take precedence over the General Conditions of 

Contract. 

 

ii) Copies of the FIDIC Conditions of Contract can be obtained from: 
 

FIDIC Secretariat 

P.O.Box 311 

CH-1215 Geneva 15 

Switzerland 

Fax:   41-22-799-49-00 

Telephone:  41-22-799-49-01 

Email :  fidic@fidic.org 
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SECTION 6B: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF 

PARTICULAR APPLICATION) 

The following Conditions of Particular Application shall supplement the General Conditions of 

Contract.  Whenever there is a conflict, the provisions herein shall prevail over those in the 

General Conditions of Contract.  The Particular Condition is preceded by the corresponding 

clause number of the General Conditions to which it relates. 

 

CONTENTS 

 

 

CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR 

APPLICATION) ..........................................................................................41 

SUB-CLAUSE 1.1 – DEFINITIONS ....................................................................................41 
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SUB-CLAUSE 1.4 - LANGUAGE AND LAW ...................................................................41 
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SUB-CLAUSE 1.9b INTENT OF DRAWINGS AND SPECIFICATIONS .....................42 

SUB-CLAUSE 1.9c SUFFICIENCY OF DRAWINGS AND SPECIFICATIONS .........42 

SUB-CLAUSE 1.9d APPROVAL OF DRAWINGS NOT TO ABSOLVE THE 
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SUB-CLAUSE 1.9e APPROVED DRAWINGS TO BE MODIFIED ...............................43 
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SUB-CLAUSE 3.1 - ENGINEER’S DUTIES AND AUTHORITY. ..................................43 
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SUB-CLAUSE 4.1 CONTRACTOR’S GENERAL RESPONSIBILITIES .....................44 
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SUB-CLAUSE 4.3a - LANGUAGE ABILITY AND QUALIFICATIONS OF 
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SUB-CLAUSE 4.3b - QUALIFICATION AND LANGUAGE ABILITY OF 
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SUB-CLAUSE 6.5 – RESTRICTION ON WORKING HOURS ......................................48 

SUB-CLAUSE 4.8 - SAFETY, SECURITY AND PROTECTION OF THE 
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR APPLICATION) 

 

SUB-CLAUSE 1.1 – DEFINITIONS 

 

Amend this sub-clause as follows: 

 

1.1.2.2 The “Employer” is County Government of Bungoma, represented by the County 

Secretary. 

1.1.2.4 The “Engineer” is the Chief Officer – Roads, Transport, Infrastructure and Public 

Works (Design and Construction. 

1.1.1.10 Insert in line 2 after the “Bills of Quantities”, the following, “the rates entered 

by the Contractor (whether or not such rate be employed in computation of the Contract 

Price),” 
 

Amend subparagraph (b) (v) of Sub-clause 1.1 by adding the following words at the end: 

The word “BID” is synonymous with “bid” and the word “Appendix to BID” with 

“Appendix to Bid” and the word “BID documents” with “bidding documents”. 

 

SUB-CLAUSE 1.2 – INTERPRETATION 

Add Sub-Clause 1.2 (e), the following: 

 

Words designating persons or parties shall include firms and companies and any 

organization having legal capacity.  

 

SUB-CLAUSE 1.4 - LANGUAGE AND LAW 

 

The Contract document shall be drawn up in the ENGLISH LANGUAGE. 

Communication between the Contractor and the Engineer’s Representative shall be in this 

given language. 

a) The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 

 

SUB-CLAUSE 1.5 – PRIORITY OF CONTRACT DOCUMENTS 

 

Delete the documents listed 1-6 and substitute: 

(1) The Contract Agreement (if completed) 

(2) The Letter Of Acceptance; 

(3) The Bid and Appendix to Bid; 

(4) The Conditions of Contract Part II; 

(5) The Conditions of Contract Part I; 

(6) The Special Specifications; 

(7) The Standard Specification for Road and Bridge Construction, 1986; 

(8) The Drawings; 

(9) The priced Bills of Quantities 

(10)  Other documents as listed in the Appendix to form of Bid 
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SUB-CLAUSE 1.9 DELAYED INSTRUCTIONS OR DRAWINGS 

 

Add to Sub-Clause 1.9, the following: 

“The Contractor shall give 2 weeks' notice in writing to the Engineer or the Engineer's 

Representative of any further drawings or specifications that may be required for the 

execution of the Works or otherwise under the Contract.” 
 

SUB-CLAUSE 1.9A AS-BUILT DRAWINGS 

 

On Completion of the works, the Contractor shall arrange to furnish to the Employer at 

his own cost two (2) bound sets of all ‘As-built’ drawings for every component of the 

Work, such copies being on polyester film and a digitized copy of the drawings in a 

compact disc of format to be approved by the Engineer or his Representative. The Taking-

Over Certificate of the works, whole or parts, as per the provisions of Clause 10.1 and 

10.2 hereof shall not be issued by the Engineer in the event of the Contractor’s failure to 

furnish the aforesaid drawings for the entire Works. 
 

SUB-CLAUSE 1.9B INTENT OF DRAWINGS AND SPECIFICATIONS 

 

The intent of Drawings and Specifications is to describe the details for the complete 

Reconstruction and maintenance of the Works, which the Contractor undertakes to 

perform in accordance with the terms of the Contract. 

 

The Drawings or Specifications describe portions of the Works in general terms, but not 

in complete detail, it is understood that only materials and workmanship of the first 

quality are to be used. 

 

Unless otherwise specified, the Contractor shall furnish all labour, materials, tools, 

equipment and incidentals, and do all the work involved in executing the Contract in a 

satisfactory and workmanlike manner. 
 

SUB-CLAUSE 1.9C SUFFICIENCY OF DRAWINGS AND SPECIFICATIONS 

 

The Drawings and Specifications included in the Contract are believed to be full and 

sufficient to enable the Contractor to carry out the work required by the Contract. Should 

the Contractor discover any error, omission, fault and other defect or deficiency in the 

Drawings and Specifications he shall promptly notify the Engineer's Representative of the 

same and the error, omission, fault, defect or deficiency will be rectified by the Engineer.  

 

No payment will be made to the Contractor for undertaking any kind of design work other 

than that specifically required by the terms of the Contract. Payment for design work 

specifically required by the terms of the Contract shall be deemed to be included in the 

Rates and Lump Sums entered in the Bill of Quantities 
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SUB-CLAUSE 1.9D APPROVAL OF DRAWINGS NOT TO ABSOLVE THE CONTRACTOR 

 

Non examination by the Engineer of any document submitted by the Contractor of the 

Temporary Works nor the approval expressed by the Engineer in regard thereto either 

with or without modifications SHALL NOT absolve the Contractor from any liability 

imposed upon him by any provision of the Contract. 
 

SUB-CLAUSE 1.9E APPROVED DRAWINGS TO BE MODIFIED 

 

Should it be found at any time after approval has been given by the Engineer to any 

drawings submitted by the Contractor that the said drawings do not comply with the terms 

and conditions of the Contract, or that the details do not agree with any drawings 

submitted previously, such alterations and additions as may be deemed necessary by the 

Engineer shall be made therein by the Contractor and the work carried out accordingly 

without extra payment to the Contractor thereof. 
 

SUB-CLAUSE 1.9F SIZE OF DRAWINGS 

 

All drawings submitted by the Contractor shall for convenience in filing be as far as 

possible of a uniform size being not more than 101 cm x 68 cm overall (A1-size). All 

drawings shall be numbered and dated. 

 

SUB-CLAUSE 3.1 - ENGINEER’S DUTIES AND AUTHORITY. 

 

The Engineer shall carry out the duties specified in the contract. Except as expressly 

stated in the contract, the Engineer shall not have authority to relieve the Contractor of 

any of its obligations under the contract.  The Engineer shall obtain the specific approval 

of the Employer before taking any of the following actions: 

a) Consenting to the subletting of any part of the works under Sub - Clause 7; 

b) Certifying additional cost  

c) Determining an extension of time 

d) Issuing a variation; 

e) Fixing rates or prices 

 

SUB-CLAUSE 3.2 – DELEGATION BY THE ENGINEER. 

 

The Engineer may, from time to time, while retaining ultimate responsibility, delegate to 

the Engineer's representative any of the duties and authority vested in the Engineer and 

he may at any time revoke such delegation or replace the representative. Any such 

delegation, revocation or replacement shall be in writing and shall not take effect until a 

copy thereof has been delivered to the Contractor. The administrative order which 

determines the duties, authority and identity of the Engineer's representative shall be 

issued by the Engineer at the moment of the commencement order. The role of the 

Engineer’s representative shall be to supervise and inspect works and to test and examine 

the materials employed and the quality of workmanship. Under no circumstances will the 

Engineer’s representative be empowered to relieve the Contractor of its obligations under 

the contract or  save where express instructions to that effect are given below or in the 

contract – order works resulting in an extension of the period of implementation of tasks 
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or additional costs to be paid by the Employer or introduce variants in the nature or scale 

of the works. 

 

 Any communication given by the Engineer’s representative to the Contractor in 

accordance with the terms of such delegation shall have the same effect as though it had 

been given by the Engineer, provided that:  

 

a) any failure on the part of the Engineer’s representative to disapprove any work, 

materials or plant shall not prejudice the authority of the  Engineer to disapprove such 

work, materials or plant and to give the instructions necessary for the rectification 

thereof;  

 

b) The Engineer shall be at liberty to reverse or vary the contents of such 

communication. 

 

Instructions and/or orders issued in writing by the Engineer shall be considered an 

administrative order. Such orders shall be dated, numbered and entered by the Engineer 

in a register, and copies thereof delivered by hand, where appropriate, to the Contractor's 

representative.  

 
 

SUB-CLAUSE 3.5 – ENGINEER’S DECISION 

 

Delete the entire sub-clause 3.5 and insert the following; 

 

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in 

any connection with, or arising out of, the Contract or the execution of the works, 

whether during the execution of the works or after their completion and whether before 

or after repudiation or other termination of the Contract including any dispute as to any 

opinion, instruction, determination, certificate or valuation of the Engineer, the matter in 

dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the 

other party. Such reference shall state it is made pursuant to this clause. No later than 28 

(twenty eight) day after the day on which he received such reference the Engineer shall 

give notice of his decision to the Employer and the Contractor. Such decision shall state 

it is made pursuant to this clause. 

 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in 

every case, continue to proceed with the works with all due diligence and the Contractor 

and the Employer shall give effect forthwith to every such decision of the Engineer 

unless and until the same shall be revised, as hereinafter provided, in an Amicable 

Settlement, Adjudicator’s or Arbitrator’s award. 

 

If either the Employer or the Contractor be dissatisfied with the any decision of the 

Engineer, or if the Engineer fails to give notice of his decision on or before the 28th 

(twenty eighth) day after the day on which he received the reference, then either the 

Employer or the Contractor may, on or before the 28th (twenty eighth) day after the day 

on which he received notice of such decision, or on or before the 28th (twenty eighth) 

day after the day on which the said period of 28 days expired, as the case may be, give 

notice to the other party, with a copy for information to the Engineer, of his intention to 

commence Adjudication, as hereinafter provided, as to the matter in dispute. Such notice 

shall establish the entitlement of the party giving the same to commence Adjudication, as 
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hereinafter provided, as to such dispute; no adjudication in respect thereof may be 

commenced unless such notice is given. 

 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer 

and the Contractor and no notice of intention to commence adjudication as to such 

dispute has been given by either the Employer or the Contractor on or before the twenty 

eighth day after the day on which the parties received notice as to such decision from the 

Engineer, the said decision shall become final and binding upon the Employer and the 

Contractor. “ 

 

SUB-CLAUSE 4.1 CONTRACTOR’S GENERAL RESPONSIBILITIES 

 

Add to Sub-Clause 4.1, the following: 

(a) Within 28 days after receipt of the Engineer's order to commence the works, the 

Contractor shall establish an office at the site duly equipped for the Contractor's 

Representative and his supervisory personnel. The Contractor shall maintain this 

office throughout the Contract period.  All correspondence sent to this office shall 

be deemed to have been sent to the Contractor's legal domicile. 

 

(b) A foreign Contractor or a Kenyan-foreign joint venture, if not registered in Kenya 

under the applicable laws of Kenya, shall undertake registration upon receipt of the 

Letter of Acceptance and prior to signing of the Contract. 

 

(c) The Contractor shall comply with any administrative orders given to him. Where 

the Contractor considers that the requirements of an administrative order go 

beyond the authority of the Engineer or of the scope of the contract, the 

Contractor shall give notice, with reasons, to the Engineer. If the Contractor fails 

to notify within the 30 day period after receipt thereof, he shall be barred from so 

doing. Execution of the administrative order shall not be suspended because of 

this notice.  

 

(d)  The Contractor shall respect and abide by all laws and regulations in force in 

Kenya and shall ensure that its personnel, their dependants, and its local 

employees also respect and abide by all such laws and regulations. The Contractor 

shall indemnify the Employer against any claims and proceedings arising from 

any infringement by the Contractor, its employees and their dependants of such 

laws and regulations.  

 

(e)  If the Contractor acts on behalf of or is a joint venture or consortium of two or 

more persons, all such persons shall be jointly and severally bound in respect of 

the obligations under the contract, including any recoverable amount. The person 

designated by the consortium to act on its behalf for the purposes of this contract 

shall have the authority to bind the consortium. The composition or the 

constitution of the joint venture or consortium shall not be altered without the 

prior consent of the Employer. Any alteration of the composition or the 

constitution of the joint venture or consortium without the prior consent of the 

Employer may result in the termination of the contract.  
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(f)  The Contractor shall make its own arrangements for the engagement of all staff 

and labour. The rates of remuneration and the general working conditions, as laid 

down by the labour laws shall apply as a minimum to employees on the site. 

 

SUB-CLAUSE 4.2 - PERFORMANCE SECURITY 

 

Replace the text of Sub clause 4.2, first paragraph with the following: 

“The Contractor shall provide security for his proper performance of the Contract within 

28 days after receipt of the Letter of Acceptance. The Performance Security shall be in 

the form of a bank guarantee as stipulated by the Employer in the Appendix to Bid. The 

Performance Security shall be issued by a bank incorporated in Kenya (insurance bonds 

shall not be accepted). The Contractor shall notify the Engineer when providing the 

Performance Security to the Employer. 

 

Without limitation to the provisions of the preceding paragraph, whenever the Engineer 

determines an addition to the Contract Price as a result of a change in cost or otherwise, 

the Contractor, at the Engineer’s written request, shall promptly increase the value of the 

Performance Security by an equal percentage.”  

 

Replace the text of Sub clause 4.2, Last paragraph with the following: 

“The Performance Security shall be valid until a date 28 days after the date of issue of 

the Taking over Certificate. The security shall be returned to the Contractor within 14 

days of expiration of the performance security.” 

 

SUB-CLAUSE 4.3- CONTRACTOR’S REPRESENTATIVE 

 

Add the following at the end of the first paragraph of sub-clause 4.3 

“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to 

commence the works inform the Engineer in writing the name of the Contractor’s 

Representative and the anticipated date of his arrival on site.” 

 

Add the following Sub-clause 4.3a 

 

SUB-CLAUSE 4.3A - LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S 

AUTHORISED AGENT 

 

The Contractor’s Agent or Representative on the site shall be a Registered Engineer as 

registered by the Engineer’s Registration Board of Kenya in accordance with the Laws of 

Kenya Cap 530 or have equivalent status approved by the Engineer and shall be able to 

read and write English fluently. 
 

The Contractor’s Agent or Representative shall have at least 5 years relevant experience 

as an Engineer. 

 

SUB-CLAUSE 4.3B - QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING 

STAFF 

 

The Contractor’s superintending staff shall meet the following minimum qualifications: 

(a). Should have a working knowledge of English or Kiswahili. Should any of the 

superintending staff not be able to meet this condition, the Contractor shall propose to the 

Engineer arrangements for provision of a sufficient number of interpreters of approved 
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qualifications. The Engineer, at his discretion, may amend, approve or reject such 

arrangements or reject deployment of superintending staff not meeting the language 

requirements. The Engineer may at any time during the duration of the Contract amend 

any approved arrangements made for interpreters, which shall be implemented at the 

Contractors expense. 

(b) The key staff listed below must have academic qualifications from Government 

recognised institutions or equivalent institutions of the levels set out in Section 5, Part 6 

and as below. 

 Site Agent:  Bsc. Civil Eng. and Registered with Kenya Engineers Registration 

Board 

 Deputy Site Agent: Bsc. Civil Eng 

 Site Engineer:  Bsc. Civil Eng 

 Senior Foreman:  Higher National Diploma – Civil Engineering 

 Site Surveyor : Higher National Diploma – Surveying 

 Foremen :  Ordinary National Diploma – Civil Engineering 

 Materials Technologist : Ordinary National Diploma – Civil Engineering 

(c) The key staff listed below must have minimum experience set out in Section 5, Part 6 

and as below: 

 Site Agent:  5 years 

 Deputy Site Agent:5 years 

 Site Engineer:  5 years 

 Senior Foreman: 5 years 

 Site Surveyor:  5 years 

 Foremen:  5 years 

 Materials Technologist: 65 years 

 

(d) Qualifications as above shall be subject to verification and approval on site by the 

Engineer or his representative on site before commencement of the said works. 

 

 

 

 

SUB-CLAUSE 4.4 – SUBCONTRACTORS 

Add the following at the end of the first sentence: 

“A subcontract shall be valid only if it is a written agreement by which the Contractor 

entrusts performance of a part of the contract to a third party. Simple plant hire, labour 

only and supply contracts are not considered or construed "subcontracts" for the purpose 

of this contract. 

 

 The Contractor shall request the Employer the authorization to subcontract. The request 

must indicate the elements of the contract to be subcontracted and the identity of the 

subcontractors. Within 30 days of receipt of this request, the Employer must either 

extend the delay for a maximum of 15 days or notify the Contractor of its decision, 

stating reasons should he withhold such authorization. If the Employer fails to notify its 
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decision within the time limit referred to above, the request is deemed to be approved at 

the end of the time limit.  

 

 Subcontractors must satisfy the eligibility criteria applicable for the award of the contract 

and they cannot fall under the exclusion criteria described in the tender document.” 

 

SUB-CLAUSE 4.7A EQUIPMENT AND PLANT 

 

Only equipment suitable to produce the quality of work and materials required will be 

permitted to operate on the contract. 

 

The Contractor shall provide adequate and suitable equipment and plant to meet the 

above requirements and when ordered by the Engineer shall remove unsuitable 

equipment from the Site and discontinue the operation of unsatisfactory plant. 

 

In transporting equipment to and from the Site and in using it on the Site, the Contractor 

shall comply with the country applicable laws. 
 

 

SUB-CLAUSE 4.8 - SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 

 

Add Sub-Clause-paragraph (e) of Sub-Clause 4.8 as follows: 

Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b), (c) and 

(d) of Sub-Clause 4.8 of the General Conditions of Contract, the Contractor shall observe 

the following measures with a view to reducing or elimination of adverse environmental 

effects by the site works: 

(i) All quarries and borrow pits shall be filled and landscaped after extraction of 

construction material to the satisfaction of the Engineer and the National 

Environmental Management Authority 

(ii) Soil erosion due to surface runoff or water from culverts or other drainage 

structures should be avoided by putting in place proper erosion control measures 

that shall include, but are not limited to grassing and planting if trees 

(iii) Long traffic diversion roads shall be avoided so as to minimize the effect of dust 

on the surrounding environment. In any case all diversions shall be kept damp 

and dust free 

(iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be 

collected and disposed off in such a way as not to adversely affect the 

environment 

(v) Rock blasting near settlement areas shall be properly coordinated with the 

relevant officers of the Government so as to minimize noise pollution and 

community interference. 

 

SUB-CLAUSE 4.9 WATER, FUEL, LIGHT AND POWER 

 

The Contractor shall at his own expense, make all his own arrangements for the supply 

and distribution of water, fuel, light and power to all points where they are required for 

all the operations under the Contract and for this purpose, he shall provide and use all the 

necessary construction equipment, Temporary Works, Transport, Materials and things of 

every kind necessary to supply and distribute the supplies to the various parts of the 

works. 
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In the event of the Contractor obtaining water, fuel, light or power from any existing 

controlled supply, he shall comply with any regulations laid down by the Authority 

concerned and shall pay for rent and all other charges as required.. 

 

The cost of all the foregoing shall be included in the Rates and Lump Sums as entered in 

the Bill of Quantities 

 

SUB-CLAUSE 4.10 – SITE DATA 

 

Add the last paragraph with the following: 

“The Employer in no way guarantees completeness nor accuracy of the soil, materials, 

subsurface and hydrological information made available to the Contractor at the time of 

biding or at any other time during the period of the Contract, and the Contractor shall be 

responsible for ascertaining for himself all information as aforesaid for the execution of 

works and his BID shall be deemed to have been priced accordingly. 

 

SUB-CLAUSE 4.14 – INTERFERENCE WITH TRAFFIC 

 

Supplement Sub-Clause 14.1 by adding the following sentence at the end: 

“The Contractor will be permitted to use existing public roads for access to the site. The 

Contractor shall pay vehicle license tax and road maintenance duty in accordance with 

relevant regulations and shall obtain any necessary permits or licenses from relevant 

authorities for transporting his equipment.” 

 

Add the following sub clause 4.14A: 
 

SUB-CLAUSE 4.14A – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO 

PERSONS AND PROPERTY 

 

The Contractor shall reinstate all properties whether public or private which are damaged in 

consequence of the construction and, maintenance of the works to a condition as specified and at 

least equal to that prevailing before his first entry on them. 

 

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt 

action to discharge his obligations in the matter of reinstatement, the Engineer will inform the 

Contractor in writing of his opinion, in which circumstances the Employer reserves the right to 

employ others to do the necessary work of reinstatement and to deduct the cost thereof from any 

money due or which shall become due to the Contractor. 

 

The Contractor shall refer to the Employer without delay all claims which may be considered to 

fall within the provisions of Clause 22.1. 

 

Add sub clause 4.25 to read as follows 

SUB-CLAUSE 4.25- EXISTING SERVICES 

 

The Contractor shall acquaint himself with the position of all existing services such as 

drains, telephone and electricity lines and poles, water mains and the like, before 

commencing any excavation or other which is likely to affect the existing services. 
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The Contractor will be held liable for all damage to roads, irrigation ditches, main pipes, 

electric cables, lines or services of any kind caused by him or his Sub-Contractors in the 

execution of the Works.  The Contractor must make good any damage without delay and, 

if necessary, carry out any further work ordered by the Engineer's Representative. 

 

The Contractor will be required to make all necessary arrangements with local 

authorities, corporations and owners before executing relocation of existing services.  

The Contractor shall pay the costs of such works on behalf of the Employer and shall be 

reimbursed thereafter by the Employer. 

 

SUB-CLAUSE 6.1 – CONDITIONS OF EMPLOYMENT OF LABOUR 

 

Add the following paragraph in sub clause 6.1 

The Contractor shall be responsible for making all arrangements for and shall bear all costs 

relating to recruitment, obtaining of all necessary visas, permits or other official permission for 

movements of staff and labour. 

 

SUB-CLAUSE 6.2 – FAIR WAGES 

Amend sub clause 6.2 to read as follows: 

 

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the 

Contract, and further in respect of all persons employed by him otherwise than in the execution 

of the Contract in every factory, Workshop or place occupied or used by him for the execution of 

the Contract, observe and fulfil the following conditions: 

 

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of 

labour, housing, amenities and facilities not less favourable than those required by the latest 

Regulation of Wages (Building and Construction Industry) Order as at the time of bid 

submission, and subsequent amendments thereto, or in any wage scales, hours of work or 

conditions agreed by the Ministry of Labour or other Government Departments in 

consultation with the appropriate wage fixing authority and generally recognized by other 

employees in the district whose general circumstances in the trade or industry in which the 

Contractor is engaged are similar.  

(b) In the absence of any rates of wages, hours or conditions of labour so established the 

Contractor shall pay rates of wages and observe hours and conditions of labour which are not 

less favourable than the general level of wages, hours and conditions observed by other 

Employers whose general circumstances in the trade or industry in which the Contractor is 

engaged are similar. 

(c) Where the absence of established rates of wages, hours and conditions of labour or the 

dissimilarity of the general circumstances in the trade of industry in which the Contractor is 

engaged prevent the Contractor from observing rates of wages, hours and conditions of 

labour ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the rates of 

wages, hours and conditions of labour of his employees shall be guided by the advice of the 

Labour Department. 

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions. 

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid 

to, his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to 

do so, such particulars of the rates, wages and conditions of labour as the Employer or 

Engineer may direct.  

(f) The Contractor shall at all times during the continuance of the contract display, for the 

information of his employees in every factory, workshop or place occupied or used by him 
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for the execution of the Contract, a copy of this clause together with a notice setting out the 

general rates of wages, hours and conditions of labour of his employees. 

(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors 

employed in the execution of the works. 

SUB-CLAUSE 6.2A – BREACH OF FAIR WAGES CLAUSE 

 

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease 

to be approved as a Contractor or Sub-Contractor for such period as the Principal Secretary for 

the Ministry of Roads and Public Works may determine. 

 

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair 

Wages of any workman employed on the Contract and if proof thereof satisfactory to the 

Employer is furnished by the Labour Authority, the Employer may, failing payment by the 

Contractor, pay the claims out of any monies due or which may become due to the Contractor 

under the Contract. 

 

SUB-CLAUSE 6.2B – COMPENSATION FOR INJURY 

 

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of 

Kenya and any other regulations in force from time to time pay compensation for loss or damage 

suffered in consequence of any accident or injury or disease resulting from his work to any 

workman or other person in the employment of the Contractor or any Subcontractor. 

 

SUB-CLAUSE 6.4 – LABOUR STANDARDS 

Amend sub clause 6.4 to read as follows: 

 

(a) The Contractor shall comply with the existing local labour laws, regulations and labour 

standards 

(b) The Contractor shall formulate and enforce an adequate safety program with respect to all 

work under his contract, whether performed by the Contractor or subcontractor. The 

Contractor has assurance from the Employer of cooperation where the implementation of 

these safety measures requires joint cooperation. 

(c) Upon written request of the Employer the Contractor shall remove or replace any of his 

employees employed under this Contract. 

 
 

SUB-CLAUSE 6.5 – RESTRICTION ON WORKING HOURS 

 

Add at the end of Sub-Clause 6.5 the following: 

 

“The normal working hours for the Employer, the Engineer and his staff shall be from 

0800h to 1700h with one hour lunch break during weekdays with Saturdays and Sundays 

set aside for rest. 

“If the Contractor requests permission to execute permanent works outside the normal 

working hours of the Engineer including night hours, then if the Engineer shall grant 

such permission the Contractor shall not be entitled to any additional payments for so 

doing. All such work at night shall be carried out without unreasonable noise or other 

disturbance and the Contractor shall indemnify the Employer from and against any 

liability for damages on account of noise or other disturbance created while or in carrying 
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out night work and from and against all claims, demands, proceedings, costs, charges and 

expenses whatsoever in regard or in relation to such liability. 

“In addition the Contractor will be required to provide, for any work carried out at night 

or recognized days of rest, adequate lighting and other facilities so that the work is 

carried out safely and properly. 

“In the event of the Engineer granting permission to the Contractor to work double or 

rotary shifts or on Sundays, the Contractor shall be required to meet any additional costs 

to the Employer in the administration and supervision of the Contract arising from the 

granting of this permission.” 

 

SUB-CLAUSE 6.9 REPATRIATION OF LABOUR 

 

Add the following paragraph in sub clause 6.9 

 

The Contractor shall be responsible for the return to the place where they were recruited 

or to their domicile of all such persons as he recruited and employed for the purposes of 

or in connection with the Contract and shall maintain such persons as are to be so 

returned in a suitable manner until they shall have left the site or, in the case of persons 

who are not nationals of and have been recruited outside Kenya shall have left Kenya. 

 

 

SUB-CLAUSE 6.12: HIV/AIDS AND GENDER ISSUES 

 

The Contractor shall, in respect of all persons employed anywhere by him in the 

execution of the Contract, and further in respect of all persons employed by him 

otherwise than in the execution of the Contract in every factory, workshop or place 

occupied or used by him for the execution of the Contract, be responsible for making all 

arrangements for and shall bear all costs relating to the following for the duration of the 

contract: 

1. Instituting an HIV/Aids and Gender Issues awareness campaign amongst his 

workers; 

2. Instituting an HIV/Aids prevention campaign amongst his workers; and 

3. Instituting an HIV/Aids training programme including employing and 

designating a qualified HIV/Aids expert. 

 

SUB-CLAUSE 6.13: MEASURES AGAINST INSECT AND PEST NUISANCE  

 

The Contractor shall at all times take the necessary precautions to protect all staff and 

labour employed on the Site from insect nuisance, rats, and other pests and reduce the 

dangers to health and the general nuisance caused by the same.  The Contractor shall 

provide his staff and labour with suitable prophylactics for the prevention of malaria and 

shall take steps to prevent the formation of stagnant pools of water.  He shall comply 

with all the regulations of the local health authorities in these respects and shall in 

particular arrange to spray thoroughly with approved insecticide all buildings erected on 

the Site.  Such treatment shall be carried out at least once a year or as instructed by the 

Engineer.  The Contractor shall warn his staff and labour of the dangers of bilharzia and 

wild animals. 
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SUB-CLAUSE 6.14: EPIDEMICS 

 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply 

with and carry out such regulations, orders, and requirements as may be made by the 

government or the local medical or sanitary authorities for the purpose of dealing with 

and overcoming the same 

 

SUB-CLAUSE 6.15:  FESTIVALS AND RELIGIOUS CUSTOMS 

 

The Contractor shall, in all dealings with his staff and labour, have due regard to all 

recognized festivals, days of rest, and religious and other customs. 

 

SUB-CLAUSE 7.8 – ROYALTIES 

 

Add at the end of this Sub-Clause the following sentence: 

“The Contractor shall also be liable for all payments or compensation if any that are 

levied in connection with the dumping of part or all of any such material.” 

 

SUB-CLAUSE 8.1 – COMMENCEMENT OF WORKS 

 

Amend Sub-Clause 8.1 as follows: 

 

Delete the words “as soon as is reasonably possible” in the first sentence and replace 

with “within the period stated in the Appendix to Bid”. 

 

Insert the following words at the end sub-clause 8.1 

 

“Definition of Commencement 

 

For the purposes of this clause, the Works shall be deemed to have commenced when all 

of the following conditions are satisfied; 

 

a) The approved competent and authorized agent or representative of the Contractor 

is resident in the project area and is giving his whole time to the superintendence 

of the Works. 

 

b) The provision by the Contractor of evidence that all insurances required by the 

Contract are in force. 

 

c) The Contractor has an established office in the project area with postal address 

for receipt of correspondence. 

 

d) The principal items of constructional plant have been brought to Site and put to 

work in the execution of the permanent Works. 
 

The contractor shall notify the Engineer with a copy to the Employer that the above 

conditions have been met and that he has commenced works.” 
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SUB-CLAUSE 8.2 – TIME FOR COMPLETION 

 

Amend Sub-Clause 8.2 as follows: 

Delete the words “within the time” to “such extended time” and substitute “by the date or 

dates stated or implied as stated in the Appendix to form of bid. 

 

SUB-CLAUSE 8.3 PROGRAM TO BE SUBMITTED 

 

The time within which the program shall be submitted shall be as specified in the 

Appendix to the Form of Bid. 

 

This detailed program shall be based upon the program submitted by the Contractor as 

part of his BID, where this was required, and shall in no material manner deviate from 

the said program. 

 

The program shall be in the form of a Critical Path Method Network (CPM Network) 

showing the order of procedure and a description of the construction methods and 

arrangements by which the Contractor proposes to carry out the works .It should also be 

supplemented by a time –bar chart of the same program. The program shall be 

coordinated with climatic, groundwater and other conditions to provide for completion of 

the works in the order and by the time specified. The program shall be revised at three-

month intervals and should include a chart of the principle quantities of work forecast for 

execution monthly. 

 

The Contractor shall submit to the Engineer not later than the day or date mentioned in 

the Appendix to the Form of Bid, a general description of his proposed arrangements and 

methods for the execution of the Works, including temporary offices, buildings, access 

roads, construction plant and its intended production output, working shift arrangements, 

labour strength, skilled and unskilled, supervision arrangements, power supply 

arrangements, supply of materials including a materials utilization program, stone 

crushing, aggregate production and storage, cement handling, concrete mixing and 

handling, methods of excavation, dealing with water, testing methods and facilities. 

 

During the execution of the works, the Contractor shall submit to the Engineer full and 

detailed particulars of any proposed amendments to the arrangements and methods 

submitted in accordance with the foregoing.  

 

If details of the Contractors proposals for Temporary Works are required by the Engineer 

for his own information the Contractor shall submit such details within fourteen days of 

being requested to do so. 

 

The various operations pertaining to the works shall be carried out in such a progressive 

sequence as will achieve a continuous and consecutive output of fully completed road 

works inclusive of all bridge works and culverts within the time limits specified in the 

Contract. Generally the Contractor shall start at one end of the road and progress 

continuously towards the other without leaving any isolated section or sections of 

uncompleted road provided always that the site of the works has been acquired in its 

entirety and the encumbrances and services thereon removed. 

 



 

PERIODIC MAINTANANCE OF BINYENYA NDALU ROAD 
Bid Document 

55 

The Contractor shall allow in his programme for the following public holidays per 

calendar year during which the Contractor shall not be permitted to work. 

 New Years Day (1st January) 

 Good Friday 

 Easter Monday 

 Labour day (1st May) 

 Madaraka Day (1st June) 

 Idd Ul Fitr 

 Mashujaa Day (20th October) 

 Jamhuri day (12th December) 

 Christmas Day (25th December) 

 Boxing day (26th December) 
 

The Contractor shall also allow per calendar year for a further two unspecified public 

holidays which may be announced by the Government of Kenya with no prior 

notification upon which he shall not be permitted to work. 

 

The Contractor shall allow for the Engineer’s eight (8) daily normal working hours on 

weekdays with Saturdays and Sundays set aside for rest. 

 

SUB-CLAUSE 8.4 – EXTENSION OF TIME FOR COMPLETION 

 

Add at the end of Sub-Clause 8.4 the following: 

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by 

such rains shall be deemed exceptional weather conditions such as may fairly entitle the 

Contractor to an extension of time for the completion of the work.” 

 

SUB-CLAUSE 8.7 – REDUCTION OF LIQUIDATED DAMAGES 

 

Add the following paragraphs at the end of this Sub-Clause: 

“There shall be no reduction in the amount of liquidated damages in the event that a part 

or a section of the Works within the Contract is certified as completed before the whole 

of the Works comprising that Contract. 

 

The Employer shall pay no bonus for early completion of the Works to the Contractor. 

 

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum 

equivalent to any additional amount payable by the Employer to the Contractor under 

clause 13.7 in respect of an increase in costs in such a period that would not have been 

incurred by the Contractor if the works had been completed by the due date for 

completion prescribed by Clause 8.4.” 

 

Add the following sub clause 12.2(c) 

SUB-CLAUSE 12.2(C) – OMISSIONS OF QUANTITIES 

 

Items of Works described in the Bills of Quantities for which no rate or price has been entered in 

the Contract shall be considered as included in other rates and prices in the Contract and will not 

be paid for separately by the Employer. 
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SUB-CLAUSE 13.1 – VALUATION OF VARIATIONS 

 

Add new Clause 13.1(a) 

No change in the unit rates or prices quoted shall be considered for items included in the 

schedule of Day works rates, or Provisional Sums and items, or for any item in the BOQ.  

 

SUB-CLAUSE 13.4 - PRICE ADJUSTMENT 

 

The amounts payable to the Contractor, in various currencies pursuant to Sub-Clause 

14.1, shall be adjusted in respect of the rise or fall in the cost of labour, Contractor’s 

Equipment, Plant, materials, and other inputs to the Works, by applying to such amounts 

the formulae prescribed in this clause. 

 

Add the following Sub-Clause 13.5a: 
 

SUB-CLAUSE 13.5A – PROVISIONAL ITEMS 

 

Provisional items including “Prime Cost Sums” shall be read as Provisional Sums and 

shall be operated as such in accordance with Sub-Clause13.5. 

 

SUB-CLAUSE 13.6 – DAYWORKS 

 

Add the following at the end of Sub-Clause 13.6: 

The work so ordered shall immediately become part of the works under the contract. The 

Contractor shall, as soon as practicable after receiving the Dayworks order from the 

Engineer undertake the necessary steps for due execution of such work. Prior to 

commencement of any work to be done on a Dayworks basis, the Contractor shall give 

an advance notice to the Engineer stating the exact time of such commencement. 

 

SUB-CLAUSE 14.3- CASH FLOW ESTIMATE 

 

The time within which the detailed cash flow estimate shall be submitted shall be as 

specified in the Appendix to the Form of Bid. 

 

 

CLAUSE 14: – CONTRACT PRICE  AND PAYMENTS  

 

Clause 14 of the General Conditions is deleted and substituted with the following:- 

 

SUB-CLAUSE 14.1 – MONTHLY STATEMENT 

 

The Contractor shall submit to the Engineer at the end of each milestone six copies, each signed 

by the Contractor’s Representative approved by the Engineer in accordance with Sub-Clause 

15.1, of a statement, in a tabulated form approved by the Engineer, showing the amounts to 

which the Contractor considers himself to be entitled up to the end of the month in respect of:  

 the  value of the Permanent Work executed up to the end of the month  

 such an amount (not exceeding 75 percent of the value) as the Engineer may consider 

proper on account of materials for permanent work delivered by the Contractor in the site  
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 such amount as the Engineer may consider fair and reasonable for any Temporary Works 

for which separate amounts are provided in the Bill of Quantities  

 adjustments under Clause 13.1 

 any amount to be withheld under retention provisions of Sub-clause 14.9 

 any other sum to which the Contractor may be entitled under the Contract 

 

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall 

submit such further information as the Engineer may reasonably require and shall make such 

changes and corrections in the statement as may be directed by the Engineer. In cases where 

there is difference in opinion as to the value of any item, the Engineer’s view shall prevail. 

 

SUB-CLAUSE 14.2 - INTERIM PAYMENT CERTIFICATE 

 

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the 

statement as corrected above and, should it be necessary in the Engineers opinion, shall promptly 

make any further amendments and corrections to the Interim Payment Certificate. 

 

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in 

case of likely delay in establishing the value of an item, such item may be set aside and the 

remainder certified for payment.  

 

Within 30 days after receipt of the Interim Payment Certificate and subject to the Contractor 

having made such further amendments and corrections as the Engineer may require, the 

Engineer will forward to the Employer the certified Interim Payment Certificate. 

 

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net 

amount thereof, after all retentions and deductions, would be less than the minimum amount of 

Interim Payment Certificate’s stated in the Appendix to Form of Bid. However, in such a case, 

the uncertified amount will be added to the next interim payment, and the cumulative unpaid 

certified amount will be compared to the minimum amount of interim payment. 

 

SUB-CLAUSE 14.3 – PAYMENT OF RETENTION MONEY 

 

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the 

Engineer in the first and following Interim Payment Certificates until the amount retained shall 

reach the "Limit of Retention Money" named in the Appendix to Form of BID. 

 

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of 

the retention money shall become due and shall be paid to the Contractor when the Engineer 

shall certify in writing that the last section of the whole works has been substantially completed. 

Upon expiration of the Defects Liability Period for the works, the other half of the Retention 

Money shall be certified by the Engineer for payment to the Contractor. 

 

Provided that in the event of different Defects Liability Periods being applicable to different 

Sections of the Permanent Works pursuant to Clause 48, the expression “expiration of the 

Defects Liability Period “ shall, for the purpose of this sub-clause, be deemed to mean the 

expiration of the latest of such periods. 

 

Provided also that if at such time, there remain to be executed by the Contractor any work 

instructed, pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to 

withhold certification until completion of any such work or so much of the balance of the 
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Retention money as shall in the opinion of the Engineer, represents the cost of the remaining 

work to be executed. 

 

Bank Retention Guarantees shall be accepted in lieu of cash retentions. 

 

SUB-CLAUSE 14.4– CORRECTION OF CERTIFICATES 

 

The Engineer may in any Interim Payment Certificate make any correction or modification to 

any previous Interim Payment Certificate signed by him and shall have authority, if any work is 

not being carried out to his satisfaction to omit or reduce the value of such work in any Interim 

Payment Certificate. 

 

SUB-CLAUSE 14.5– STATEMENT AT COMPLETION 

 

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of 

the works, the Contractor shall submit to the Engineer a statement at completion showing in 

detail, in a form approved by the Engineer; 

The final value of all work done in accordance with the Contract up to the date stated in such 

Taking-Over Certificate. 

(a) Any further sums which the Contractor considers to be due; and 

(b) An estimate of amounts that the Contractor considers will become due to him under the 

Contract. 

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor 

shall amend and correct the Statement as directed by the Engineer and submit a Certificate at 

Completion to be processed as in Sub-clause 60.2. 

 

SUB-CLAUSE 14.6 – FINAL STATEMENT 

 

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 

62.1, the Contractor shall submit to the Engineer for consideration a draft final statement with 

supporting documents showing in detail, in the form approved by the Engineer; 

(a) The final value of all work done in accordance with the Contract 

(b) Any further sums which the Contractor considers to be due to him. 

If the Engineer disagrees with or cannot verify any part of the draft final statement, the 

Contractor shall submit such further information as the Engineer may reasonable require and 

shall make such changes in the draft as may be required. 

 

SUB-CLAUSE 14.7– DISCHARGE 

 

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy 

to the Engineer, a written discharge confirming that the total of the Final statement represents 

full and final settlement of all monies due to the Contractor arising out of or in respect of the 

Contract. Provided that such discharge shall become effective only after payment under the Final 

Payment Certificate issued pursuant to Sub-Clause 60.8 has been made and the Performance 

Security referred to in Sub-Clause 10.1 has been returned to the Contractor. 

 

SUB-CLAUSE 14.8 – FINAL PAYMENT CERTIFICATE 
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Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare 

a Final Payment Certificate which shall be delivered to the Contractor's authorized agent or 

representative for his signature. The Final Payment Certificate shall state: 

  

(a) The final value of all work done in accordance with the Contract; 

(b) After giving credit to the Employer for all amounts previously paid by the Employer, 

the balance, if any, due from the Employer to the Contractor or the Contractor to the 

Employer. 

 

Final Certificate shall be issued for any sum due to the Contractor even if such is less than 

the sum named in the Appendix to the Form of BID. 

 

SUB-CLAUSE 14.9– CESSATION OF EMPLOYERS LIABILITY 

 

Unless the Contractor notifies the Engineer of his objection to the Final Certificate within 

fourteen days of delivery thereof he shall be deemed to have agreed that he accepts the 

total Contract Price as set out in the Final Certificate as full settlement for all work done 

under the Contract including any variations and omissions thereof but excluding any 

variations and claims previously made in writing. 

 

SUB-CLAUSE 14.10 – TIME FOR PAYMENT 

 

The amount due to the Contractor under any Interim Payment Certificate or Final Payment 

Certificate issued pursuant to this Clause or to any other term of the Contract, shall, 

subject to Clause 47, be paid by the Employer to the Contractor as follows: 

i. In the case of Interim Payment Certificate, within the time stated in the Appendix 

to Form of Bid, after the Engineer has signed the Interim Payment Certificate. 

ii. In the case of the Final Payment Certificate pursuant to Sub-clause 60.8, within the 

time stated in the Appendix to Form of Bid, after the Engineer has signed the Final 

Payment Certificate. 

iii. In the event of the failure of the Employer to make payment within the times 

stated, the Employer shall make payment to the Contractor of simple interest at a 

rate equal to two percentage points above the average bank lending rates obtained 

from Central Bank of Kenya. The provisions of this sub-clause are without 

prejudice to the Contractor’s entitlements under Clause 69 or otherwise. 

 

SUB-CLAUSE 14.11 – CURRENCY OF PAYMENT 

 

The Contract Price shall be designated in Kenyan Currency. 

All work performed by the Contractor under the Contract shall be valued in Kenya 

Shillings using the rates and prices entered in the Bills of Quantities together with such 

other increases to the Contract Price, except for variation of price payments in 

accordance with Clause  

 

SUB-CLAUSE 14.12 – ADVANCE PAYMENT 

 

“At the request of the Contractor,  The Employer MAY make an interest free advance 

payment to the contractor for the cost of mobilization in respect of the Works, in a lump 

sum of any amount not exceeding ten (10) per cent of the Contract Price named in the 
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Letter of Acceptance and Letter of Award. Non-Payment or delayed payment of the 

Advance shall not be a cause for any claim whatsoever. The Contractor is expected to 

have adequate financial resources to mobilise and execute the works with due diligence 

without the advance payment being made. Payment of such advance amount will be due 

under a separate certification by the Engineer after: 

 

(i) Provision by the Contractor of the Performance Security in accordance with Clause 10 of 

the Conditions of Contract, and 

 

(ii) Provision by the Contractor of a Bank Guarantee which shall remain effective until the 

advance payment has been completely repaid by the Contractor out of current earnings 

under the Contract and certified accordingly by the Engineer. 

 

A form of Bank guarantee acceptable to the Employer is included in the Tender 

Documents. The advance payment shall be used by the Contractor exclusively for 

mobilization expenditures, in connection with the works. The advance payment shall not 

be subject to retention money. 

 

The advance payment shall be repaid with percentage reductions from the monthly 

interim payments certified by the Engineer. The reimbursement of the lump sum advance 

payment shall be made by deductions from the interim payments and where applicable 

from the balance owing to the contractor. Reimbursement shall begin when the amount of 

the sums due under the Contract reaches 20% of the original contract sum. It shall have 

been completed by the time 80% of the contract sum is reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by the 

means of the formula: 
 

 RI =  A(x-X) 

   80-20 

 

  Where: 

 

  RI = the amount to be reimbursed. 

   

  A  = the amount of the advance which has been granted. 

   

x  = the amount of proposed cumulative payments as a percentage of the original 

amount of the contract. This figure will exceed 20% but not 80%. 

   

X = the amount of the previous cumulative payments as a percentage of the 

original amount of the Contract. This figure will be below 80% but not 

less than 20%. 

 

With each reimbursement, the guarantee will be reduced accordingly. 

 

SUB-CLAUSE 14.13 MATERIALS FOR PERMANENT WORKS 

 

With respect to materials brought by the Contractor to the site for incorporation into the 

permanent works, the Contractor shall,  

-Receive a credit in the month, in which these materials are brought to site, 
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-Be charged a debit in the month in which these materials are incorporated in the 

permanent works.  

Both such credit and debit to be determined by the Engineer in accordance with the following 

provisions. 

(a) No credit shall be given unless the following conditions shall have been met to the 

Engineer’s satisfaction 

(i) The materials are in accordance with the specifications for the works, 

manufacturer’s test certificates must be submitted; 

(ii) The materials have been delivered to site and are properly stored and protected 

against loss, damage or deterioration; 

(iii) The Contractors record of the requirements, orders receipts and use of materials are 

kept in a form approved by the Engineer, and such records are available for 

inspection by the Engineer; 

(iv) The Contractor has submitted a statement of his cost of acquiring and delivering 

the materials and plant to the Site, together with such documents as may be 

required for the purpose of evidencing such cost; 

(v) The materials are to be used within a reasonable time. 

(b) The amount to be credited to the Contractor shall not be more than 75% of the 

Contractor’s reasonable cost of the materials delivered to site, as determined by the 

Engineer after review of the documents listed in subparagraphs (a)  (iv) above; 

(c) The amount to be debited to the Contractor for any materials incorporated into the works 

shall be equivalent to the credit previously granted to the Contractor for such materials 

pursuant to Clause (b) above as determined by the Engineer. 

 

 

SUB-CLAUSE 17.3 – EMPLOYER’S RISKS 

Delete Sub-Clause (h) and substitute with; 

 

(h) Any operation of the forces of nature (insofar as it occurs on site) which an experienced 

contractor: 

i. could not have reasonably foreseen, or 

ii. could reasonably have foreseen, but against which he could not reasonably have taken at 

least one of the following measures: 

A. prevent loss or damage to physical property from occurring by taking appropriate 

measures or 

B. insure against such loss or damage 

 

SUB-CLAUSE 18.2 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT 

 

Add the following words at the end of Sub-paragraph (a) and immediately before the last word 

of Sub-paragraph (b) of Sub-Clause 21.1: 

“It being understood that such insurance shall provide for compensation to be payable in the 

types and proportions of currencies required to rectify the loss or damage incurred” 

 

Delete the first sentence of this Clause and replace with the following: 

“prior to commencement of the Works the Contractor shall, without limiting his or the 

Employer’s obligations and responsibilities under Clause 20, insure to the satisfaction of the 

Employer:” 
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SUB-CLAUSE 18.2 – SCOPE OF COVER 

 

Amend sub-paragraph (a) of Sub-Clause 18.2 as follows: 

Delete words “from the start of work at the site” and substitute the words “from the first working 

day after the Commencement Date” 

 

Add the following paragraph under Sub-Clause-Clause 18.2 

“It shall be the responsibility of the Contractor to notify the insurance company of any change in 

the nature and extent of the Works and to ensure the adequacy of the insurance coverage at all 

times during the period of the Contract.” 

 

SUB-CLAUSE 18.4A - EXCLUSIONS 

 

Add sub clause 18.4a of to read as follows: 

“There shall be no obligation for the insurances in Sub-Clause 18.4 to include loss or damage 

caused by the risks listed under Sub-Clause 17.3.” 

 

SUB-CLAUSE 18.5 – INSURANCE NOTICES 

 

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a 

provision to the effect that the Insurer shall have a duty to give notice in writing to the 

Contractor and Employer of the date when a premium becomes payable. This shall not be more 

than thirty (30) days before that date and the policy shall remain in force until thirty (30) days 

after the giving of such notice. 

 

SUB-CLAUSE 18.6 – NOTIFICATION TO INSURERS 

 

It shall be the responsibility of the Contractor to notify insurers under any of the insurance 

referred to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms of 

such insurance are required to be so notified. The Contractor shall indemnify and keep 

indemnified the Employer against all losses, claims, demands, proceedings, costs, charges and 

expenses whatsoever arising out of or in consequence of any default by the Contractor in 

complying with the requirements of this Sub-Clause whether as a result of avoidance of such 

insurance or otherwise. 
 

 

SUB-CLAUSE 20.5 – AMICABLE SETTLEMENT 

 

Delete the entire sub-clause 20.5 and add the following; 

 

“Where notice to of intention to commence adjudication as to a dispute has been given in 

accordance with sub-clause 20.1, the parties shall attempt to settle such dispute amicably before 

the commencement of Adjudication; provided that, unless the parties otherwise agree, 

Adjudication may be commenced on or after the 14th (fourteenth) day after the day on which 

notice of intention to commence adjudication of such dispute was given, even if an attempt at 

amicable settlement thereto has been made.” 
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SUB-CLAUSE 20.6 – ARBITRATION 

 

Delete all the words from line 6 onwards beginning with the words "unless otherwise" up to line 

8 ending with the words "… under such rules", and substitute with the following: 

"by an arbitrator to be agreed upon between the parties or failing agreement to be nominated on 

the application of either party by the appointee designated in the Appendix to Form of Bid for 

the purpose and any such referee shall be deemed to be a submission to arbitration within the 

meaning of the Arbitration Laws of the Republic of Kenya. 

 

 

CLAUSE 69 – DEFAULT OF EMPLOYER 

 

Delete in Sub-Clause 69.1 (a) the words ("28 days") and insert the words "ninety (90) days". 

 

Delete Sub-Clause 69.1 (c) 

 

Delete in Sub-Clause 69.4 line 4 the words “(28 days)” and insert the words “sixty (60) days”. 

 

In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such suspension 

shall be as agreed upon by both parties and in any case not more than six (6) months”. 

 

In Sub-clause 69.4 of General Conditions of Contract Part I, insert at the end -----“The amounts 

of such costs which shall be added to the Contract Price shall exclude any cost due to idle time 

for equipment, plant and labour.” 

 

CLAUSE 70 – CHANGES IN COST AND LEGISLATION 

 

Delete Clause 70 in its entirety, and substitute: 

 

 

SUB-CLAUSE 70.2- OTHER CHANGES IN COST 

 

To the extent that full compensation for any rise or fall in costs to the Contractor is not covered 

by the provisions of this or other clauses in the Contract, the unit rates and prices included in the 

Contract shall be deemed to include amounts to cover the contingency of such other rise or fall of 

costs. 

 

SUB-CLAUSE 70.3-ADJUSTMENT FORMULAE 

 

The adjustment to the Interim Payment Certificates in respect of changes in cost and legislation 

shall be determined from separate formulae for each of the currencies of payment and each of 

the types of construction work to be performed and Plant to be supplied. The formulae will be of 

the following general type: 

 

.etc
Eo

En
d

Mo

Mn
c

Lo

Ln
bApn   

Where: 
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pn is a price adjustment factor to be applied to the amount in each specific currency for the 

payment of the work carried out in the subject month, determined in accordance with Paragraph 

60.1 (d), and with Paragraphs 60.1 (e) and (f), where such variations and daywork are not 

otherwise subject to adjustment; 

 

A is a constant, specified in the Appendix to Bid, representing the nonadjustable portion in 

contractual payments; 

 

b, c, d, etc., are weightings or coefficients representing the estimated proportion of each cost 

element (labour, materials, equipment usage, etc.) in the Works or sections thereof, net of 

Provisional Sums, as specified in the Appendix to Bid; the sum of A, b, c, d, etc., shall be one; 

 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements in the 

specific currency of origin for month “n,” determined pursuant to Sub-Clause 70.5, applicable to 

each cost element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the above cost 

elements at the date specified in Sub-Clause 70.5. 

 

If a price adjustment factor is applied to payments made in a currency other than the currency of 

the source of the index for a particular indexed input, a correction factor Zo/Zn will be applied to 

the respective component factor of pn for the formula of the relevant currency.  Zo is the number 

of units of currency of the country of the index, equivalent to one unit of the currency of payment 

on the date of the base index, and Zn is the corresponding number of such currency units on the 

date of the current index. 

 

SUB-CLAUSE 70.4- SOURCES OF INDICES AND WEIGHTINGS 

 

The sources of indices shall be those listed in the Appendix to form of Bid, as approved by the 

Engineer.  Indices shall be appropriate for their purpose and shall relate to the Contractor’s 

proposed source of supply of inputs on the basis of which his Contract Price and expected foreign 

currency requirements shall have been computed.  As the proposed basis for price adjustment, the 

Contractor shall have submitted with his bid the tabulation of Weightings and Source of Indices 

in the Appendix to Bid, which shall be subject to approval by the Engineer. 

 

SUB-CLAUSE 70.5-BASE, CURRENT, AND PROVISIONAL INDICES  

 

The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest date 

for submission of bids.  Current indices or prices shall be those prevailing on the day 28 days 

prior to the last day of the period to which a particular Interim Payment Certificate is related.  If 

at any time the current indices are not available, provisional indices as determined by the 

Engineer will be used, subject to subsequent correction of the amounts paid to the Contractor 

when the current indices become available. 

 

SUB-CLAUSE 70.6 - ADJUSTMENT AFTER COMPLETION  

 

If the Contractor fails to complete the Works within the time for completion prescribed under 

Clause 43, adjustment of prices thereafter until the date of completion of the Works shall be made 

using either the indices or prices relating to the prescribed time for completion, or the current 

indices or prices, whichever is more favourable to the Employer, provided that if an extension of 

time is granted pursuant to Clause 44, the above provision shall apply only to adjustments made 

after the expiry of such extension of time. 
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SUB-CLAUSE 70.7 - WEIGHTINGS  

 

The weightings for each of the factors of cost given in the Appendix to Bid shall be adjusted if, in 

the opinion of the Engineer, they have been rendered unreasonable, unbalanced, or inapplicable 

as a result of varied or additional work already executed or instructed under Clause 51 or for any 

other reason. 

 

SUB-CLAUSE 70.8 - SUBSEQUENT LEGISLATION  

 

If, after the date 28 days prior to the latest date for submission of bids for the Contract, there 

occur in the country in which the Works are being or are to be executed changes to any National 

or State Statute, Ordinance, Decree, or other Law or any regulation or by-law of any local or 

other duly constituted authority, or the introduction of any such State Statute, Ordinance, Decree, 

Law, regulation, or by-law that causes additional or reduced cost to the Contractor, other than 

under the preceding sub-clauses of this clause, in the execution of the Contract, such additional or 

reduced cost shall, after due consultation with the Employer and the Contractor, be determined by 

the Engineer and shall be added to or deducted from the Contract Price and the Engineer shall 

notify the Contractor accordingly, with a copy to the Employer.  Notwithstanding the foregoing, 

such additional or reduced cost shall not be separately paid or credited if the same shall already 

have taken into account in the indexing of any inputs to the Price Adjustment Formulae in 

accordance with the provisions of Sub-Clauses 70.1 to 70.7. 

 

CLAUSE 72 – RATES OF EXCHANGE COST 

 

Delete clause 71 & 72 entirely and substitute the following: 

 

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not 

applicable. 
 

CLAUSE 73 – BRIBERY AND COLLUSION 

 

Add new Clause 73.1: 

 

“The Contractor shall not: 

 

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any 

gift or consideration or any kind as an inducement or reward for doing or forbearing to do 

or for having done or forborne to do any act in relation to the obtaining or execution of this 

or any other contract to which the Government of Kenya is a party or for showing or 

forbearing to show favour or disfavour to any person in relation to this or any other 

contract for the Government of Kenya. 

(b) Enter into this or any other contract with the Government of Kenya in connection with which 

commission has been paid or agreed to be paid by or on his behalf or to his knowledge, 

unless before the contract is made particulars of any such commission and of the terms and 

conditions of any agreement for the payment thereof have been disclosed in writing to the 

Employer. 

 

Any breach of this condition by the Contractor or by anyone employed by him or acting on his 

behalf (whether with or without the knowledge of the Contractor) or the commission of any 

offence by the Contractor or by anyone employed by him or acting on his behalf in relation to 
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this or any other contract to which the Government of Kenya is a party shall entitle the Employer 

to determine the Contract (See Condition 63 hereof) and/ or to recover from the Contractor the 

amount or value of any such gift, consideration or commission. 

 

Any dispute or difference of opinion arising in respect of either the interpretation, effect or 

application of this condition or of the amount recoverable hereunder by the Employer from the 

Contractor shall be decided by the Employer, whose decision shall be final and conclusive. 
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CLAUSE 74: - CONTRACT TO BE CONFIDENTIAL 

 

Add new Clause 74.1: 

 

The Contractor shall treat the details of this Contract as Private and Confidential and shall not 

publish or disclose the same or any particulars thereof in any trade or technical paper or 

elsewhere (save in so far as may be necessary for the purpose thereof) without the previous 

consent in writing of the Government.  If any dispute arises as to the necessity of any publication 

or disclosures for the purposes of this Contract the same shall be referred to the decision of the 

Engineer mentioned in the said Conditions of Contract whose award shall be final. 
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE 

 

This Confidential Business Questionnaire of the Government of Kenya shall be completed by 

the Bidder. 
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REPUBLIC OF KENYA 

  
CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c) 

whichever applies to your type of business. 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 - General: 

 

Business name 

.......................................................................................................................................... 

 

Location of business premises 

 

.......................................................................................................................................... 

 

Plot No. .....................................Street/Road ................................................................... 

 

Postal Address............................Tel No. ......................................................................... 

 

Nature of business............................................................................................................. 

 

........................................................................................................................................... 

 

Current Trade Licence No. .....................................Expiring date .................................... 

 

Maximum value of business which you can handle at any one time: 

 

Kshs................................................................................................................................... 

 

Name of your bankers ......................................................................................................  

 

Branch................................................................................................................................ 

 

Are you an agent of the Kenya National Trading Corporation? YES/NO 

 

Part 2(a) - Sole Proprietor: 

 

Your name in full 

.........................................................................................................................................  

 

Age.................................................................................................................................... 

 

Nationality ..........................................Country of origin ................................................  

 

*Citizenship details .......................................................................................................... 
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Part 2(b) - Partnership: 

 

Give details of partners as follows: 

 

Name                               Nationality                       Citizenship Details*  Shares 

 

1................................................................................................................................................ 

 

2............................................................................................................................................................. 
 

3............................................................................................................................................................. 
 

4............................................................................................................................................................. 
 

5............................................................................................................................................................. 
 

Part 2(c) - Registered Company: 

 

Private or public ....................................................................................................................... 

 

State the nominal and issued capital of the company- 

 

Nominal Kshs. ......................................................................................................................... 

 

Issued Kshs. ............................................................................................................................. 

 

Give details of all directors as follows: 

 

Name                 Nationality                         Citizenship Details*  Shares 

1............................................................................................................................................... 

 

2............................................................................................................................................................ 
 

3............................................................................................................................................................ 
 

4............................................................................................................................................................ 
 

5............................................................................................................................................................ 

 

Part 2(d)- Interest in the Firm: 

Is there any person / persons in the Kenya National Highways authority who has interest in this 

firm? Yes /No** 

 

.............................  .............................................................. 

Date    Signature of Bidder 

 

* Attach proof of citizenship 

  (Compulsory) 

                                                                                                ** Delete as necessary  
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY 

 

 

The Bidder shall state here below the name(s) and address of his representative(s) who is/are 

authorized to receive on his behalf correspondence in connection with the Bid. 

 

 

………………………………………………………………………………….. 

(Name of Company Director in block letters)  

 

 

………………………………………………………………………………….. 

(Address of Company Director) 

 

………………………………………………………………………………….. 

(Signature of Company Director) 

 

 

Alternate: 

 

 

………………………………………………………………………………….. 

(Name of Bidder's Representative in block letters) – The Alternate, given Power of Attorney. 

 

 

………………………………………………………………………………….. 

(Address of Bidder's Representative) 

 

 

………………………………………………………………………………….. 

(Signature of Bidder's Representative) 

 

 

*To be filled by all Bidders.  
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE 

 

This is to certify that 

 

[Name/s]………………………………………………………………………………………. 

 

 In the capacity of [Designation] …………………………………………………………… 

 

Being the authorized representative/Agent of [Name of bidder]  

 

…………………………………………………………………………………………………… 

 

…………………………………………………………………………………………………… 

 

participated in the organised inspection visit of the site of the works for SPOT 

IMPROVEMENT OF MTEREMKO - EKITALE ROAD held on…………………..day 

of……………………………2020__ 

 

 

Signed……………………………………………………………………….. 

(Employer’s Representative) 

 

 

……………………………………………...   ………………………………….. 

(Name of Employer’s Representative)   (Designation) 

 

 

NOTE: This form is to be completed at the time of the organized site visit. The Employer’s 

Representative will ascertain the qualifications of the Bidder’s Representative in 

accordance with the instructions to bidders and reject inadequate represantation. 
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SCHEDULE 4: SCHEDULE OF BASIC RATES OF MATERIALS 

 

Bidders shall complete the blank section of this schedule only, and shall make no alterations to 

any item nor insert any additional materials. The prices inserted shall be those prevailing 30 days 

before submission of Bids and shall be quoted in Kenya shillings using the exchange rates 

specified in the Bidding Data. The prices shall be supported by bona fide quotations for use as 

provided in Clause 70. 
 

ITEM NO DESCRIPTION COUNTRY 

OF ORIGIN 

NAME OF 

SUPPLIER 

UNIT RATE 

KSHS.                         CTS 

1 

 

Cut-back Bitumen MC 30in bulk   Litre   

2. 

 

Cut-back Bitumen MC 30in drums   Litre   

3. 

 

Cut-back Bitumen MC 3000 in 

bulk 

  Litre   

4. 

 

Cut-back Bitumen MC 3000 in 

drums 

  Litre   

5. 

 

Bitumen 80/100 in bulk   Kg   

6. 

 

Bitumen 80/100 in drums    Kg   

7 

 

Bitumen Emulsion K1-60 in bulk   Litre   

8. 

 

Bitumen Emulsion K1-60 in drums   Litre   

9. 

 

Petrol, Regular Grade   Litre   

10. 

 

Petrol, Premium/ super Grade   Litre   

11 

 

Automotive Diesel Fuel   Litre   

12. 

 

Industrial Diesel Oil   Litre   

13. 

 

Industrial Fuel  Oil   Litre   

14. 

 

Kerosene Fuel   Litre   

15. 

 

Ordinary Portland Cement   Tonne   

16. 

 

Flex beam Guardrail   Metre   

17 

 

Gabion Mesh   M2   

18 

 

Reinforcing Steel   Tonne    

19 

 

Lime   Tonne   

 

 

 

 
…………………………     ……………………… 

(Signature of Tenderer)                (Date)  
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SCHEDULE 5: KEY PERSONNEL 
 

DESIGNATION 

 
 

NAME NATIONALITY SUMMARY OF QUALIFICATIONS 

AND EXPERIENCE 

Qualifications General 

Experience 

(Yrs) 

Relevant 

Experience 

(Yrs) 

Headquarters 

 

Partner/Director or 

other key staff (give 

designation) 

     

Site Office 

 

Site Agent 

 

Deputy Site 

Agent/Site Engineer. 

 

Senior Foreman 

(Min. 2No.) 

 

Site Surveyor 

 

Materials 

Technologists 

 

Other Key Staff 

Foremen  

(i) Earthworks 

 

(ii) Bituminous 

works 

 

(iii) Concrete 

 

(iv) Pavement 

 

(v) Drainage 

     

 

Note: The Bidder shall list in this schedule the key personnel he will employ from the 

Contractor’s headquarters and from the Contractor’s site office to direct and execute the work 

together with their qualifications, experience, position held and nationality in accordance with 

Clause 15.2 and 16.3 of the Conditions of Contract Part II (where required, use  separate sheets 

to add extra data for column 4). Bidders shall  attach signed and certified CVs of all key staff. 

 

I certify that the above information is correct. 

 

 

…………………………     ……………………… 

(Signature of Bidder)      (Date)    
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SCHEDULE 6: SCHEDULE OF ROAD WORKS CARRIED OUT BY THE BIDDER IN 

THE LAST SEVEN YEARS 

 
DESCRIPTION OF WORKS NAME AND 

ADDRESS OF 

CLIENT 

VALUE OF WORKS (KSHS) 

* 

YEAR 

COMPLETE

D/REMARK

S 

 

A) Non-completed Works 

 

 

 

 

 

 

 

 

 

 

 

 

B) Completed Works 

 

 

 

 

 

 

 

 

 

C) Specific Construction  

     Experience 

 

 

 

 

 

 

 

 

   

 

I certify that the above works were successfully carried out by me (the bidder). 

 

……………………………..     ……………………… 

(Signature of Bidder)      (Date)    

  

 

*Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 28 days 

before date of BID opening. 
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SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS 

 
DESCRIPTION 

OF WORKS 

NAME AND 

ADDRESS OF 

CLIENT 

DATE OF 

COMMENCEMENT 

DATE OF 

COMPLETIO

N 

VALUE OF  

WORKS  

(KSHS) 

VALUE 

COMPLETED 

UP TO DATE % 

PHYSICALLY 

COMPLETED 

UP TO DATE % 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

 

 

I certify that the above works are being carried out by me and that the above information is 

correct. 

 

 

…………………………     ……………………… 

(Signature of Bidder)      (Date)    
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SCHEDULE 8: SCHEDULE OF LOCAL LABOUR BASIC RATES 
 

The rates inserted in this schedule MAY be those used in determining changes in cost of local labour. 

Variations in prices will be determined in accordance with  Clause 70 of the Conditions of Contract Part 2. 

 

LABOUR CATEGORY MONTH/SHIFT/HOUR UNIT RATE SHS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

NOTE: Categories to be generally in accordance with those used by the Kenya Building Construction 

Engineering and Allied Trade Workers Union 

 

I certify that the above information is correct. 

 

 

…………………………….  …………………………………….. 

Date      Signature of Bidder 
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SCHEDULE 9: FINANCIAL STANDING 
 

1 Submit copies of audited profit and loss statements and balance sheet for the last five 

calendar years and estimated projection for the next two years with certified English 

translation where appropriate. 

2 Give turnover figures for each of the last five (5) financial years. Quote in millions and 

decimal thereof. 

 

 Year Year Year Year Year 

Ksh. Ksh. Ksh. Ksh. Ksh. 

Roadworks      

Other civil Engineering works      

Other (specify)      

Total      

 

 

SUMMARY OF ASSETS AND LIABILITIES OF THE AUDITED FINANCIAL 

STATEMENTS OF THE LAST THREE (3) FINANCIAL YEARS 

 

 Year  Year Year 

KShs. KShs. KShs. 

1. Total Assets    

2. Current Assets    

3. Bank Credit Line Value    

4. Total Liabilities    

5. Current Liabilities    

6. Net Worth (1-4)    

7. Working capital (2+3-5)    

 

(a) Name/Address of Commercial Bank providing credit line (Provide a certified copy of 

undertaking by the bank specific to this contract. Other outdated and general letters 

will not be accepted) 

 

………………………………………………………………………… 

 

………………………………………………………………………… 

 

(b) Total amount of credit line KShs……………………………………… 

 

Attach certified copies of financial bank statements of the last three years. 

 

Attach a certified copy of Undertaking of the Bank to providing the credit. 
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SCHEDULE 10: OTHER SUPPLEMENTARY INFORMATION 

 

1. Financial reports for the last five years, balance sheets, profit and loss statements, auditors’ 

reports etc. List them below and attach certified copies. 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

2. Evidence of access to financial resources to meet the qualification requirements. Cash in 

hand, lines of credit etc. List below and attach copies of supporting documents. (see item 2 

(a) of schedule 9 above) 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

3. Name, address, telephone, telex, fax numbers of the Bidders Bankers who may provide 

reference if contacted by the Contracting Authority. 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

4. Information on current litigation in which the Bidder is involved. (please provide a sworn 

affidavit by Commissioner of Oaths) 

 

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED 

(KSHS) 

 

 

 

 

 

 

 

 

 

 

 

 

I certify that the above information is correct. 

 

 

…………………………….   …………………………………….. 

Date      Signature of Bidder 
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SCHEDULE 11: WORK METHODOLOGY 

 

Give a brief description of how you intend to carry out the work including traffic management, 

quality assurance of works and any designs to be carried out by the Bidder, in not less than five 

(5) pages and not more than fifteen  (15) pages. 
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SCHEDULE 12: DETAILS OF SUB – CONTRACTORS 

 

If the bidder wishes to sublet any portion of the works under any heading, he must give below 

details of the sub – contractors he intends to employ for each portion. 

 

Failure to comply with this requirement may invalidate the tender. 

 

 
a) Portion of Works to be Sublet 

 

………………………………………………………………………………………........... 

............................................................................................................................................... 

………………………………………………………………………………………….. 

 

Sub- Contractor’s Experience of Similar Works Carried out in the Last Three Years with 

Contract Value. 

 

………………………………………………………………………………………. 

 

………………………………………………………………………………………. 

 

………………………………………………………………………………………. 

 

………………………………………………………………………………………. 

 

………………………………………………………………………………………. 

 
b) Portion of Works to be Sublet 

 

………………………………………………………………………………….......... 

 

..................................................................................................................................... 

 

…………………………………………………………………………………. 

 

Sub- Contractor’s Experience of Similar Works Carried out in the Last Three Years with 

Contract Value. 

 

……………………………………………………………………………………. 

……………………………………………………………………………………. 

…………………………………………………………………………………. 

……………………………………………………………………………………. 

…………………………………………………. 

 

  

  (Signature of Bidder)     (Date) 
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SECTION 8: FORM OF AGREEMENT 
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SECTION 8: FORM OF AGREEMENT 
 

THIS AGREEMENT is made on the ……………… day of ……………. 20 …………… 

between the the County Government of Bungoma of P. O. Box 437-50200 Bungoma, Kenya 

hereinafter called "the Employer" of the one part and …………… ………… 

…………………… ………… ….……… ……………………… ……...…….. hereinafter called 

“the Contractor" of the other part. 

 

WHEREAS the Employer is desirous that certain works should be executed, viz.  

SPOT IMPROVEMENT OF MTEREMKO -EKITALE ROAD 

and has accepted a Bid by the Contractor for the execution completion and maintenance of such 

works  

NOW THIS AGREEMENT WITNESSETH as follows: 

In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.: 
 

- The said BID dated …………………………... 

-The Conditions of Contract 

- The Standard and Special Specifications 

- The Priced Bill of Quantities 

- The Letter of Acceptance 

- Schedules of Supplementary Information 

-The Drawings 

-Other documents as may be agreed and listed 

All aforesaid documents are hereinafter referred to as "The Contract". 

 

In consideration of the payment to be made by the Employer to the Contractor, the Contractor 

hereby covenants with the Employer to execute, complete and maintain the works in conformity 

in all respects with the provisions of The Contract. 

 

The Employer hereby covenants to pay the Contractor in consideration of the execution, 

completion and maintenance of the works the Contract Price at the times and in the manner 

prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be 

hereto affixed (or have hereunto set their respective hands and seals) on the day and year first 

above written. 

 

SIGNED AND DELIVERED 

 

By the said Employer:  ……………………………………………………….. 

 (County Secretary, County Government of Bungoma) 

For and on behalf of the said Employer. 

 

In the presence of:  ……………………………………………………….. 

    (Name and Designation of Witness) 

 

……………………………………………………….. 

     (Signature of Witness) 

 

    ……………………………………………………….. 

    (Address of witness) 

 

 

By the said Contractor: ……….………………………………………………. 

 

 

In the presence of:  ……………………………………………………….. 

     (Name and Designation of Witness) 

 

……………………………………………………….. 

    (Signature of Witness) 

 

    ……………………………………………………….. 

    (Address of witness) 
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SECTION 9:  FORMS OF PERFORMANCE BANK GUARANTEE AND 

ADVANCE PAYMENT GUARANTEE (UNCONDITIONAL) 
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PERFORMANCE BANK GUARANTEE 
 

To 

The County Secretary, 
 County Government of Bungoma, 
 P.O BOX 437, 50200, 
 BUNGOMA. 
 

WHEREAS …………………………………………………………………… (hereinafter 

called “the Contractor”)  

has undertaken in pursuance of TENDER NO.: BGM/CNTY/RPW/RMLF/OT/036/2019-2020  

Dated ………….……to execute the SPOT IMPROVEMENT OF MTEREMKO -EKITALE 
ROAD 
 ( hereinafter called the “Contract”) 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with  a Bank Guarantee by a recognized bank for the sum specified in the Appendix 

to Form of Bid as security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of 
 

Kshs………………………………………………………………………….(amount in figures) 
 

Kshs.…………………………………………………………………..…………………… 

 

….……………………………………………………………………………………(amount in words) 
 

and we undertake to make payment to you, upon your first written demand and without cavil or 

argument, any sum or sums within and up to the limits as aforesaid without your needing to 

prove or show grounds or reasons for the sum specified therein. 

 

We hereby waive the necessity of you demanding the said debt from the Contractor before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract Documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

Guarantee and we hereby waive notice of any such change, addition or modification. 

 

This Guarantee shall be valid until 28 days after issuing of the Taking Over Certificate. 
 

SIGNATURE AND SEAL OF BANK ……………………………………………… 
 

Name of Signatory…………………………………………………………………………….. 

        

Name of bank………………………………………………………………………………….. 

 

Address…………………………………………….Date ……………………………………
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

To:   

The Chief Officer, 

Roads, Transport, Infrastructure and Public Works 

P. O. Box 437 - 50200, 

BUNGOMA 

 

 
SPOT IMPROVEMENT OF MTEREMKO -EKITALE ROAD 
CONTRACT NO. BGM/CNTY/RPW/RMLF/OT/036/2019-2020 

 

Gentlemen: 

 

In accordance with the provision of the Conditions of Contract, sub-clause 60.12 (“Advance  

 

Payment”) of the above mentioned contract, ……………………..……………… …………… 

 

……………………………………………………………………………………………….. 

(hereinafter called the “Contractor”) shall deposit with the County Government of Bungoma, a 

Bank Guarantee to guarantee his proper and faithful performance under the said Clause of the 

contract in an amount equal to the amount of advance payment, i.e.  

 

Kshs…………………………………………………………..…………….(amount in figures) 

 

Kshs.……………………………………………………………….……………………………… 

 

….……………………………………………………………………………………(amount in words) 

 

We, ………………………………………………………………………(Name of bank) as 

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to the County Government of Bungoma, on his 

first demand without whatsoever right of objection on our part and without his first claim to the 

contractor, in the amount not exceeding, 

 

Kshs……………………………………………………………..…………….(amount in figures) 

 

Kshs.…………………………………………………………………..………………………… 

 

….…………………………………………………………………………………(amount in words) 

 

We further agree that no additions to or other modification of the terms of the Contract or of the 

Works to be performed there under or of the Contract documents which may be made between 

the Chief Officer – Roads, Transport, Infrastructure and Public Works, and the Contractor, shall 

in any way release us from any liability under this guarantee, and we hereby waive notice of any 

change or modification. 

 

This guarantee shall remain valid and in full effect from the date of the advance payment under 

the contract until the Chief Officer – Roads, Transport, Infrastructure and Public Works, 

Bungoma, Kenya receives full payment of the same amount from the Contractor. 
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This guarantee shall be reduced pro rata with the deductions from the down payment made on 

the Interim Payment Certificates in Accordance with Sub–Clause 60.12 of the Conditions of 

Contract. 

 

Any dispute over the interpretation of the conditions of this letter of Guarantee shall be subject 

to the Laws of the Republic of Kenya. 

 

After expiry, this document shall be returned to us for cancellation. 

 

 

SIGNATURE AND SEAL OF BANK: 

 

 

 

 

……………………………………………………………………… 

 

Name of Signatory……………………………………………………….. 

 

Name of bank………………………………………………….. 

 

Address…………………………………………….Date.…………………………  
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SECTION 10: STANDARD SPECIFICATIONS 
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SECTION 10: STANDARD SPECIFICATIONS 

 

The Standard Specifications referred to in this document is the Standard Specifications for Road 

and Bridge Construction, 1986 Edition published by the Ministry of Transport and 

Communications. This document shall form part of The Contract 

 

Work shall be carried out in accordance with the Standard Specification except as supplemented 

or revised in the Special Specification. 
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SECTION 1 - GENERAL 

 

100 SPECIAL SPECIFICATIONS. 

  

Special specification is supplementary to the Standard Specifications and the two 

must be read in conjunction.  In any case where there appears to be conflict 

between the two then the Special Specifications will take precedence. 

 

When the term “Period of Maintenance” has been used in the Standard 

Specifications, it shall be changed to “Defects Liability Period”. 

 

101 LOCATION AND EXTENT OF SITE. 

 

The project road is approximately 6Km long and is situated in Bungoma County.  

 

 

102 EXTENT OF CONTRACT. 

 

The works to be executed under the contract shall comprise mainly but are not 

limited to the following: 

  

a)     Provision of supervisory services 

b)     Land acquisition for drains and proposed bypass  

c)     Site clearance and top soil removal  

d)     Earthworks 

e)      Pavement Reconstruction as follows: 

i) Preparation of the original ground surface to receive the 

earthworks. 

ii) Preparation of the sub-grade to receive the pavement layers with 

benching to widen the road.  

iii) Milling / Scarification of the existing bituminous surfacing and 

removal to spoil or reuse, as instructed. 

iv) Scarification of 150 mm of existing pavement, mixing the 

gravel/GCS with suitable material and spreading it as top sub-grade 

up to the benched area. 

v) Provision and laying of cement improved gravel as instructed for 

sub-base.  

vi) Provision and Laying Dense Bitumen Macadam (DBM), 0/30, base 

throughout the length of the road. 

vii) Placing of a 50 mm AC type I, (0/20) binder course. 

viii) The dual road carriageway shall be 7.0m on either side of the  

centreline, 1.0m for median, 2.5m shoulders/walkways wide. 

ix) The service roads are 5.5 m on either side.  

x) Application of Asphalt Concrete to bumps, bus bays, junctions, 

accesses as directed by the Engineer.  

f)      Drainage and Protection works shall be as follows: 

 Remove existing inadequate and defective cross and access culverts, 

inlets and outlet structures and replace as directed by the Engineer. 

 Construction of pipe culverts, headwalls, wing walls and aprons to 

culverts. 

 Construction of box culvert to act as cross culverts. 
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 Construction of side and mitre drains to the whole road including 

improvement of other drainage and soil erosion protection works. 

 The side ditch shall be trapezoidal with its invert level being at least 

0.6m below the road formation level 

 Carry out protection works (scour checks, stone pitching and closed 

lined drains) as directed by the Engineer. 

 Carry out any miscellaneous works that is not included above but may 

be deemed necessary by the Engineer for the execution and completion 

of the works. 

g)     Road Furniture  

 Provide and erect all the road signs and markings as directed by the 

Engineer. 

 Provide, lay and joint raised kerbs, precast concrete channels and invert 

block drains as directed by the Engineer. 

 Plant selected grass on slopes of embankments and cuttings. 

h)     Concrete Works 

 Provide and place concrete class 15(40) 50mm thick as blinding to 

foundations of structures.  

 Provide and place concrete Class 25(20) to side walls, top and bottom 

slabs of the box culvert. 

i) Maintenance of passage of traffic through and around the works 

j) Any other activity not listed above but may be deemed necessary and 

instructed by the Engineer. 

k) Maintenance of the works during the construction period. The defects 

liability period shall be 24 months. 

 

103 CONTRACT DRAWINGS 

 

Contract drawings have been bound in a book of drawings accompanying these 

Contract Documents as a separate volume. Additional copies of these drawings 

that may be required by the Contractor can be obtained from the Engineer, in 

which case the Contractor will be required to reimburse the cost of producing 

such additional copies. 

 

The Engineer may from time to time, in order to enable the satisfactory 

completion of the works, revise, amend or supersede any of these drawings. It 

shall be the Contractor’s responsibility to construct all works in conformity with 

the latest revision, amendment or superseding drawings, provided that the 

Engineer has given to the Contractor in writing such reasonable prior notices of 

intention to revise, amend or supersede as the nature of the intended change 

requires, and the relevant drawings have been issued to the Contractor. 

 

The changed drawings shall entitle the Contractor such reasonable additional 

payments as provided for in the Contract, including any abortive work carried out 

by the Contractor prior to notice of intent to undertake changes having been 

given. The Contractor may be required to demolish, alter and/or correctly rebuild 

at his own expense any part of the Works not in conformity with the current 

drawings issued to him within a reasonable prior notice. 
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Documents 

The following manuals that are important and relevant to the contract, will not be 

issued with the tender documents but will be available for inspection during 

normal working hours at the offices of the Chief Officer Roads  and Resident 

Engineer (Design and Construction), County Government of Bungoma, P.O. Box 

437 - 50200, Bungoma, Kenya. 

 

Road Design Manual: 

Part 1: Geometric Design of Rural Roads 

Part 3: Materials and Pavement Design for New Roads 

 

Manual for Traffic Signs: 

Part 1: Road Markings 

Part 2: Traffic Signs. 

 

 

104 PROGRAMME OF EXECUTION OF THE WORKS 
 

The contractor shall provide the works programme, required under clause 14 of 

the Conditions of Contract, within 21 days of receipt of the Engineer's Order to 

commence work.  
 

The programme shall be co-ordinated with climatic and other conditions to 

provide for the completion of the works in the order and by the time specified. 
 

The Contractor shall carry out the contract in accordance with the programme 

agreed with the Engineer, but he shall in no manner be relieved by the Engineer's 

approval of the programme, of his obligation to complete the works in the 

prescribed order and by the prescribed completion date and he shall from time to 

time review his progress and make such amendments to his rate of execution of 

the works as may be necessary to fulfil his obligations. 

 

The Contractor shall allow in his programme for construction of trial sections and 

carrying out tests upon them as directed by the Engineer in accordance with the 

provisions of Clause 129 of the Standard Specification.  The time for completion 

of the Contract shall not be extended because of the time taken to carry out tests 

and evaluate trial sections. 
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105 ORDER OF EXECUTION OF WORKS  

 

In addition to Clause 105 of the Standard Specification, the Contractor shall carry 

out the Works such that a continuous and consecutive output of fully completed 

work is achieved. 
 

107 TAKING OVER CERTIFICATE  
 

The minimum length of the road for which a certificate will be issued is the 

whole length of the project road when substantially completed. 
 

109  NOTICE OF OPERATIONS 

 

  Add the following sub- Clause. 

 

Notification Terms 

 

It shall be the Contractor’s responsibility to notify the Engineer when any item of 

works scheduled are completed and ready for approval, and the contractor shall 

give sufficient notice to allow control test to be performed. 

 

Explosive and Blasting 

 

(a) The requirements of the Laws of Kenya governing explosives and other 

requirements and regulations of Government of Kenya and other authorities 

shall be complied with. 

(b) No explosives of any kind shall be used without prior written consent of the 

Engineer. 

(c) The Contractor shall be solely responsible for the provision, handling, 

storage and transporting of all explosives, ancillary materials and all other 

items of related kind whatsoever required for blasting.  

 

111 NATIONAL SPECIFICATIONS 

Add the following at the end of this clause 

 

“The Contractor shall provide all such specifications not more than 60 days after 

commencement of contract and at least 14 days before the execution of work to 

which the specification is applicable.” 

 

117 HEALTH, SAFETY AND ACCIDENTS 

 

Add the following: 

 

In addition to providing, equipping and maintaining adequate first aid stations 

throughout the works in accordance with the laws of Kenya, the contractor shall 

provide and maintain on site during the duration of the Contract, a fully equipped 

dispensary. This shall be with a qualified Clinical Officer / Nurse who shall offer 

the necessary medical advice on HIV and related diseases to the Engineer’s and 

Contractor’s Site staff. The Contractor shall allow for this in the rates and be 

responsible for all site welfare arrangements at his own cost. 
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121 DIVERSION OF SERVICES 

 

(a) The Contractor shall acquaint himself with the location of all existing 

services such as telephone lines, electricity cables, water pipes, sewers etc., 

before execution of any works that may affect the services. The cost of 

determining the location of the existing services together with making good 

or repairing of any damage caused all to the satisfaction of the Engineer shall 

be included in the BID rates. 

(b)  Subject to the agreement with the Engineer, the Contractor shall be 

responsible for removal of alteration and relocation of existing services. 

(c) The Contractor shall indemnify the Employer against claims originating 

from damage to existing services or works. 

 

123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 

 

The Contractor shall keep in close touch with the Police and the other 

Government officials of the area regarding their requirements in the control of 

traffic, or other matters, and shall provide all assistance or facilities, which may 

be required by such officials in the execution of their duties.  

 

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN 

PURPOSES, INCLUDING TEMPORARY WORKS. 

 

Notwithstanding Clause 124 of the Standard Specification all requirements of 

land for temporary works and construction purposes shall be to the approval of 

the Engineer but the Contractor will make all necessary arrangements with the 

property owners concerned and pay all charges arising there from. On or before 

completion of the Contract, the Contractor shall remove all temporary works and 

shall restore all such land to the condition in which it was immediately prior to 

the occupation thereof as far as is reasonable and practicable.  No separate 

payment will be made to the Contractor on account of these items and the 

Contractor must make due allowance for them in his rates. 

 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall 

be required to appoint competent surveyors who will liaise with the Engineer on 

matters related to the demarcation of the existing road reserve, site measurements, 

removal and reinstatement of existing services. 

 

127 INFORMATION FROM EXPLORATORY BORINGS AND TEST PITS 

 

Omit the content of Clause 127 and substitute the following Sub-Clauses: - 

 

127.1 Factual Materials Report 

The Factual Materials Report for this Contract does not form part of the Contract 

Documents. However, the Report will be made available for the Contractor's 

information only, and any conclusions on issues such as suitability of materials, 

location of borrow pits, material quantities etc., made by the Contractor on basis 

of the Factual Materials Report, will be at his own risk. 

 

127.2 Trial Sections 

The Contractor shall allow in his programme for constructing trial sections and 

carrying out tests upon them as directed by the Engineer. Trials would normally 
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be required at the start of each pavement layer and if changes of materials, 

method or equipment deem it necessary as directed by the Engineer.  

 

The time for completion of the Contract shall not be extended because of the time 

needed to construct trial sections and evaluate the tests on them. 

 

At least fourteen days before the work of laying any pavement layer is 

commenced, the contractor shall construct trial sections of at least 100 m in 

length and to the full construction width and the specified pavement layer 

thickness. For each trial section, the Contractor shall use the materials, mix 

proportions, mixing, laying, compaction plants and construction procedure that he 

proposes to use for the main work. The main work of laying the pavement layer 

shall not be commenced until this trial has been tested and approved by the 

Engineer. 

 

No variation in the construction procedure, mix proportions, size, grading or 

source of any of the constituents shall be made without the agreement of the 

Engineer who may first require new trial sections to be carried out. 

 

Trial sections, if found satisfactory, will be paid for under the rates in the Bill of 

Quantities for the appropriate items, as if the trial sections were part of the normal 

work. No separate payment will be made for trial sections and testing and the 

Contractor shall be deemed to have provided for this in his rates. 

 

The Contractor shall make good, at his own expense, any trial sections that fail to 

meet the specified standards. The standards shall include, but not be limited to, 

material quality, layer thickness, levels and compaction. 

 

128 STORAGE OF MATERIALS 

 

All materials shall be stored on Site in a manner approved by the Engineer and 

the Contractor shall carefully protect from the weather all work and materials 

which may be affected thereby. 

 

129  TEST CERTIFICATES 

 

When instructed by the Engineer the Contractor shall submit certificates of test 

from the suppliers of materials and goods required in connection with the works 

as the Engineer may require. 

 

Such certificates shall certify that the materials or goods concerned have been 

tested in accordance with the requirements of the specifications and shall give the 

results of all the tests carried out.  The Contractor shall provide adequate means 

of identifying the materials and goods delivered to the site with the corresponding 

certificates. 

 

130 PROGRESS PHOTOGRAPHS 

 

Notwithstanding the provision of Clause 130 of the Standard Specifications, the 

Contractor shall not be responsible for taking of progress photographs. Progress 
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Photographs shall be taken by the Engineer’s Representative and relevant costs 

charged to the Contractor who will be reimbursed under Miscellaneous Accounts. 

 

131 SIGNBOARDS 

 

The Contractor shall provide and erect two (2) publicity signboards on the site as 

directed. The Engineer shall, as shown in the Drawings, direct the minimum 

dimensions of the boards. The signs shall be printed reflective Vinyl Stickers on 

galvanised steel plates min 350mm high. Posts shall be galvanised steel. Main 

headings lettering shall be Yellow and min 80mm high, while subheadings 

lettering shall be White and min 60mm high as per the drawings. 

 

132  HOUSING ACCOMMODATION FOR THE RESIDENT ENGINEER AND 

HIS STAFF, OFFICE AND LABORATORY INCLUDING FURNITURE  

 

132.1 HOUSING AND ACCOMMODATION FOR THE ENGINEER’S SENIOR 

STAFF 
The contractor shall be instructed by the Engineer to provide accommodation for 

the Engineer’s site staff. This staff will generally comprise the following; 

 

Designation    Number 

 

Resident Engineer   1 

Assistant Resident Engineer  1 

Materials Engineer   1 

Senior Surveyor   1 

 

The Contractor shall provide and maintain furnished houses equivalent to Types I 

& II of the Ministry of Roads and Public Works Standards (one for type I and 

three for type II) for the Engineer’s senior staff. The Engineer’s senior staff 

housing shall be separate from the Contractor’s staff housing and shall be sited in 

a locality approved by the Engineer.  

 

132.2 HOUSING ACCOMMODATION FOR ENGINEER’S JUNIOR STAFF 
 

The Contractor shall provide and maintain furnished houses equivalent to Types 

III & IV of the Ministry of Roads and Public Works standards (5 No. Type III and 

7 No. Type IV). The houses for the Engineer’s junior staff shall be located in an 

area to be approved by the Engineer.  

 

This staff will generally comprise the following; 

 

Designation    Number 

Senior Roads Inspectors  2 

Senior Materials Technologist 1 

Roads Inspectors   0 

Materials Technologists  2 

Survey Assistants/leveller  2 

Draughtsman    1 

Secretary/typist/clerks   2 
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132.3 LIST OF FURNITURE FOR ENGINEER’S STAFF HOUSES 
 

Each house shall be provided with new furniture, equipment and fittings to the 

approval of the Engineer as listed below respectively: 
 

All the houses and furniture mentioned above shall revert to the contractor after 

the completion of the contract. 
 

Payments shall be made under the relevant provisions in the Bills of Quantities. 

 

Item Description 

Quantity per House Type 

Type 

I 

Type 

II 

Type

III 

Type 

IV 

Double Bed (5x6) with “Slumberland” Mattress 1 1 0 0 

Single Bed (3 ½ x 6) with “Slumberland” Mattress 4 3 3 2 

Dressing table with mirror and stool 1 1 0 0 

Chest of 5No. drawers with mirror 2 2 2 1 

Wardrobe (movable) 3 3 2 1 

Resident table 5 4 3 2 

Bedroom chair 4 3 2 1 

600mm x 450mm high medicine cabinet with mirror 1 1 1 0 

Bathroom stool 1 1 0 0 

Towel Rail 1 1 1 1 

Dining Table (2m x 1m approx.) 1 1 1 1 

Dining Chairs 6 6 5 4 

Side Board 1 1 1 1 

3-piece lounge chairs 1 1 1 0 

Armchair with cushions 4 3 2 1 

Coffee table 40 x 45cm high 1 1 1 0 

Occasional tables, 70x70x45 cm high 3 2 1 0 

Book case (2m long with 3 shelves) 1 1 1 0 

Writing Desk with chair 1 1 1 1 

Kitchen shelves (per sq. m) 2 2 1 1 

Kitchen table (2m x 0.8m approx.) 1 1 1 0 

Kitchen chair 5 4 3 1 

Refrigerator (at least 19 cu.ft.) including a freeze 1 1 0 0 

Compartment of about 3 cu.ft. capacity     

Refrigerator (at least 7 cu.ft) including a freezer 

compartment 

0 0 1 1 

Cold water storage tank of at least 400 L capacity 1 1 1 1 

Water filter at least 15 L capacity 2 2 1 1 

Table lamps 5 4 2 1 

Electric fan 2 2 1 1 
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Gas or Electric hot water unit for kitchen 1 1 1 0 

Gas or Electric hot water unit for bathroom 1 1 1 0 

Electric & Gas cooker with 4 burners, a grill and an 

oven 

1 1 0 0 

Electric cooker 2 elements 0 0 1 1 

Primus stove 0 0 1 1 

Pressure paraffin lamp 3 2 2 2 

Dustbin 1 1 1 1 

Waste paper basket 4 4 2 1 

Fire extinguisher at least 9L capacity 1 1 1 1 

Air conditioner unit (medium size) 3 3 2 0 

2m x 1.5m high curtain with lining 9 9 4 0 

1m x 1.5m high curtain with lining 3 3 6 16 

 

 

132.4 ENGINEER’S MAIN OFFICE 

 

The contractor shall provide a furnished and equipped main office of plan area 

not smaller than 155 metre square that is equivalent of the MORPW Standard 

Resident Engineer’s Office. This office shall be of weatherproof construction, 

provided with mosquito proof and burglar-proof windows and lockable doors and 

suitably insulated against heat and cold, fitted with air conditioning units, all to 

the satisfaction of the Engineer. The room to be occupied by the Engineer’s 

Representative and its front office shall be provided with a floor carpet to be 

approved by the Engineer. All other floors shall be given a PVC tile finish using 

approved adhesive including 150mm wood skirting or superior finish. The 

windows shall be fitted with curtains and blinders. 

 

A telephone shall also be provided for the Resident Engineer’s office for his 

exclusive use. All the charges and fees related to the installation, maintenance and 

operation of the telephone including provision of internet services shall be 

deemed to have been included in the rates for providing and maintaining the Main 

Office.  

 

The offices shall be provided with day and night watchmen and security lights, 

the cost of which shall be deemed to have been included in the rates for the 

offices. 

 

The office for the Resident Engineer shall be completely separate from that of the 

Contractor. 

 

Latrines and washrooms graded to staff seniority, together with a drinkable water 

supply and waterborne sewage disposal shall be provided for the office. The 

Contractor shall also provide 24 hours a day security and electricity supply to the 

offices and shall allow for any water and electricity consumed and for any 

statutory charges associated. 
 

 



 

PERIODIC MAINTANANCE OF BINYENYA NDALU ROAD 
Bid Document 

107 

Measurement and payment for the Engineers office and laboratory shall be as 

specified in the standard specifications. The rate inserted for provision of the 

main office shall include the cost of complying with the requirements of clauses 

117, 124, 125, 132, 133, 134, 135, 136 and 137 of the standard specifications. 

The office building shall revert to the Contractor at the end of the project. 

 

The Contractor may be instructed by the Engineer under clause 58 of the General 

Conditions of Contract to make payments of general receipted accounts for such 

items as stationery, stores, furniture and equipment, claims and allowances for 

supervision personnel and any miscellaneous claims or the Engineer may direct 

the Contractor to purchase or pay for the above. The Contractor will, on provision 

of receipts, be paid under appropriate bill items in the BoQ.  

  

The Contractor, when instructed, shall provide and install at the Engineer’s office 

the Equipment specified below with a dealer’s certificate and warranty: 
 

 a) Photocopying Machine   1No. 

 

Digital copier with the following minimum specifications: 

 

 Color: Black & white and colored 

 Copy Speed A4: 41 - 50 PPM 

 Print Speed A3: 15 PPM 

 Resolution: 600 x 600 dpi  

 2 x 500 sheet paper cassettes Standard 

 200 sheets Multipurpose bypass Standard 

 Copier Memory 512MB Standard (Max 1GB) + 80 GB Standard 

 Printer Memory 512MB Standard (Max 1GB) + 80 GB Shared 

with copier 

 25%- 400% Zoom 

 Paper size A6 – A3 

 Recommended monthly volume 6000 copies 

 Type: Desktop 

  
 

  (b) Personal Computer (PC)    2 No. 

 

The rate inserted for the PCs shall include for the provision of the UPS, a 

Printer and the software specified below for each PC.  

 

   1. Processor  Intel Core i5 - 3.2GHZ or higher            

   2. RAM  DDR SDRAM 1GHz speed, 4GB (minimum) 

4. Hard Disk  SATA, Min 300 GB, and Min 7200 RPM 

5. Display  17” TFT Colour SVGA with NVidia or Radeon 

graphics accelerator with min 1GB video RAM 

6. Motherboard FSB speed: 1GHz 

8. Expansion slots 4No. 

9. Ports   6 USB ports (minimum) 

10. Operating system Windows 7 or XP Professional 

11. Fully multimedia  4 speed CD ROM 52X (minimum) with sound card 

and two external speakers 10W minimum.  

12. Network card 3Com or Compaq, and Wi-Fi 

13. TV/FM CARD 
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14. Blu-Ray Drive, not anything less than DVD superdrive 

15. Three years warranty 

16. Dedicated Sound Card: SoundBlaster  

 

(c) Laptop  3No. 
 

The rate inserted for the Laptop shall include for the provision of a Printer 

and the software specified below for each laptop. 

 

1. Processor Intel Core i7 or higher            

2. RAM  DDR SDRAM 1GHz speed, 16GB (minimum) 

3. Disk Cache   1024 MB (minimum) 

4. Double Hard Disk SATA, Min 300 GB, and Min 7200 RPM 

5. Display  17” TFT Colour SVGA with NVidia or 

Radeon graphics accelerator with min 2GB 

video RAM  

6. Keyboard  101 Keyboard 

7. Floppy drive 3.5” disk drives (either in-built or external) 

8. Expansion slots 4No. 

9. Ports   4 USB ports (minimum) 

10. Operating system Windows 7 or XP Professional 

11. Fully multimedia  integrated sound card and two external 

speakers 400W minimum.  

12. Network card 3Com or Compaq, Wi-Fi 

13. TV/FM CARD 

14. Blu-Ray Drive, not anything less than DVD superdrive 

15. Three years warranty 

16. Battery life:  min 6 hours 

17. Screen resolution:  1280x800 

18. Video Card:   Intel GMA 450MDH or better 

19. Built-in webcam min 2MP 

20. Windscreen 

21. Memory card reader  7-in-1 

 

Laser jet Printer specifications 

 

1. Speed  20ppm 

2. Memory  32MB expandable to 80MB 

3. Resolution  1200Xx1200dpi 

4. Compatibility MS Windows 95/98/2000/XP/Vista 

5. Power input  220-240V 

6. Paper size  A6 – A4 (A3 for 1No. printer) 

 

1No. Laptop shall be supplied with a printer capable of printing in A3 

paper size. While the rest PCs and laptops to be supplied with A4 LaserJet 

printers of model Hp2050 or better approved.  

 

UPS specifications 

 

1. Rating  650 VAC (minimum) 

2. Input Voltage 220-240V (minimum) 

3. Output  220-240V (minimum) 
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4. Output frequency 50-60HZ 

5. Battery module minimum 60 minutes backup time on 50% rated 

   a. Sealed Lead-acid 

   b. Short recharge time (max. 5 hours for 100%) 

6. Protection  Output overload 

   Input output short-circuit 

 

Software 

 

1. Microsoft Office 2007 Professional or later with licence 

2. Autodesk Civil3D 2010 or later 

3. Antivirus: McAfee Virus Scan Professional (Latest Version) 

 

Prior to purchase of the computers, laptops and printers, the contractor shall 

submit the specifications of the same to the Engineer for approval. The Personal 

Computers, Laptops, printers, UPSs and Photocopying Machine shall revert to the 

Employer at the end of the Contract. The contractor shall be paid for these items 

under appropriate bill items in the BoQ. 

 

LIST OF FURNITURE FOR ENGINEER’S OFFICE 

 

 

ITEM 

 

DESCRIPTION 

 

 

No. 

 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

 

 

Executive office desk 

Executive office chair 

Conference table 12 seater 

Standard office desk 3x2 lockable drawers 

Standard office chairs 

Office desks 3x1 lockable drawers 

Office chairs 

Office desks 3x1 drawers 

Filing cabinets 6 drawers 

Filing cabinets 4 drawers 

Curtains  

Office cupboard 

Water Filter 

Water dispenser (hot and cold) 

Dust bins 

Stapling machine (ofrex) and pins 

Paper punch 

Scientific calculator (fx 992s) 

Fully equipped first Aid Kit 

Electric heater fans 

Wall clocks battery powered 

Filing trays 

Waste paper baskets 

 

2 

2 

1 

3 

3 

3 

22 

9 

8 

3 

As applicable 

3 

1 

1 

6 

3 

3 

6 

2 

4 

4 

12 

4 
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All furniture and equipment bought under the Contract shall revert to the 

Employer. Payment for provision of the office including the furniture shall be 

paid against the appropriate bill items in the BOQ. 

 

132.5 ENGINEER’S LABORATORY AND SURVEY EQUIPMENT 

 

The Contractor shall provide and maintain for the duration of the contract the 

Engineer’s laboratory as shown in the Book of Drawings and provide all the 

laboratory equipment, reagents and survey equipment as required by the 

Engineer. The Contractor shall be paid under appropriate bill items in the Bills of 

Quantities or on provision of receipts as required by the Engineer. 

 

The laboratory shall be sited adjacent to the Resident Engineer’s main office and 

shall revert to the contractor at the end of the contract. 

 

The laboratory shall have piped potable water supply and a continuous electricity 

supply adequate for lighting, heating and operating the laboratory equipment. 

 

The laboratory shall have a height from floor to ceiling of not less than 2.75 

metres and all rooms shall be fitted with electric lighting and power points as 

instructed by the Engineer’s Representative, and each door shall be fitted with a 

good quality mortise lock and provide with two keys. 

 

Soaking tanks for CBR specimens shall be provided at floor level in the 

laboratory. Concrete cube curing tanks of adequate size shall also be provided. 

Both the CBR tanks and concrete cube curing shall have drainage pipes built-in. 

 

The following rooms and facilities shall be provided in the Laboratory:- 

 

(i) Office 

This room shall have a total floor area of not less than 14 square metres and a 

total window area of not less than 2 square meters. The door and windows 

shall be fitted with fly screens covered with mosquito gauze. The floor shall 

be of concrete with a float finish. The walls shall be lined and ceiling 

provided. 

 

A display board of soft board or similar approved material, with a minimum 

surface area of 3 square metres shall be provided and securely fixed to the 

wall. 

 

(ii) Main Laboratory 

This room shall have a total area of not less than 55 square meters and a total 

window area of not less than 7 square metres. The external entrance shall be a 

double door and single doors shall be provided for access to the adjacent 

offices. The external door and all windows shall be fitted with fly screens 

covered with mosquito gauze. 



 

PERIODIC MAINTANANCE OF BINYENYA NDALU ROAD 
Bid Document 

111 

 

The floor shall be of concrete and float finished. The room shall be fitted out 

as indicated by the Engineer’s Representative with three rigidly constructed 

work benches each minimum 2 metres long by 1 metre wide by 1 metre high 

and with top comprising either metal lined hard wood or steel float finished 

concrete at least 75mm thick and suitably reinforced, with a sink minimum 

size 600mm long by 450mm wide by 300mm deep fitted with a tap and waste 

pipe. Wall shelves, 450mm in width and having a surface area of at least 6 

square metres, shall be provided and securely fitted. 

 

Two display boards of soft board or similar approved material, each with 

minimum area of 3 square metres, shall be securely affixed to the walls as 

directed by the Engineer’s Representative. 

 

(iii)Small Laboratory Room 

This room shall have a total floor area of not less than 20 square metres and a 

total window area of not less than 2 square metres. The windows shall be 

fitted with fly screens covered with mosquito gauze. A single door shall 

provide access to the main laboratory room. The floor shall be fitted out as 

indicated by the Engineer’s Representative with two rigidly constructed work 

benches each of minimum dimensions 2 metres long by 1 metre wide by 1 

metre high with a top comprising either metal lined hardwood or a steel float 

concrete finish of at least 75mm thickness and suitably reinforced, with a sink 

of minimum size 600mm long by 450mm wide by 300mm deep fitted with a 

tap and waste pipe and concreted to the water supply for the main laboratory 

room. An approved air extractor fan shall be fitted through an outside wall. 

 

(iv) Store Rooms 

These rooms having a total floor area of not less than 20 square metres shall 

be provided adjacent to the main laboratory building in a position to be 

indicated by the Engineer’s Representative. 

 

(v) Concrete Slab for Sample Drying 

A reinforced concrete slab 100mm thick and of total area not less than 20 

square metres shall be provided adjacent to the main laboratory building in a 

position to be indicated by the Engineer’s Representative. The slab shall have 

a smooth finish to the satisfaction of the Engineer. 

 

The laboratory equipment would include: 

 

 Stop Clock       2No. 

Shovel        10No. 

Metal Scoop       6No. 
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Hammer        2No. 

Palette Knife 100mm long (blade)                          6No. 

Palette Knife 200mm long (blade)                  6No. 

Measuring Cylinder      8No. 

Mercury thermometer range 0° - 150°c   2No. 

Laboratory thermometer range up to 250°c                2No. 

Rain Gauge       2No. 

Digital thermometer      2No. 

Air thermometer      1No. 

Probe thermometer range 0°c - 360°c minimum 

Length 750mm dial 100mm complete with handle  2No. 

Cotton waste in Kg      10No. 

Karais (juakali)      3No. 

Padlock       2No. 

Scientific Calculator fx-992s     2No. 

30m tape measure linen     3No. 

Jerrycan 20 litres capacity     2No. 

Pair of gloves (asbestos)     6No. 

Spatulas       2No. 

Paper punch       1No. 

Stapler (Ofrex) and pins     1No. 

Wood ruler       4No. 

Tray lifting callipers      4No. 

A4 Clipboards with clips                 8No. 

Moisture content bottles     20No. 

Moisture content pans      20No. 

Sieve brushes       4No. 

Dustpan brush       4No. 

Chisel (cold)       4No. 

Laboratory Dust coats      16No. 

Laboratory gumboots pairs     20No. 

Safari boots       8No. 

Heavy-duty plastic bags 24 x 16 x 500g   150No. 

Small moisture plastic bags     100No. 

Sieves (assorted)      10No. 

 

Reagents 

Sodium Hexametaphosphate500g container   1No. 

Turpentine 500g      1No. 

Tricholoroethane 200 litres container    1No. 

Dichloromethane 200 litres container    2No. 

 

It shall also be the Contractor’s obligation to replenish consumables. 

 

The survey equipment to be provided would include: 

 

1. Engineer’s automatic level Wild NAK 2 or similar 2No 

           2.Total station reading 1’’ with tripod and setting on  

    pole with data logger and survey software to match 

   Total Station Data logger. Include data transfer program,  

    and plotting modes, setting out calculations  

    and Cogo facilities       1No 
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3.  Levelling staff 5m. with levelling bubble Wild GNLE 

or similar       4No 

  4.  50m. steel band measuring tape    2No 

  5.  30m. linen measuring tape     2No. 

  6.  3m. aluminium straight edge    2No 

  7.  1m. stainless steel straight edge    1No 

  8.  100m. steel band tape     2No. 

  9. Draughtsman’s stool     2No. 

  10. Complete set of highway curves    1No  

   11. Programmable scientific calculators FX 880P or  

        equivalent       4No 

  12. Survey umbrella      2No. 

  13. Roll of tracing paper     10No 

  14. Protractor 360      2No 

  15. Graph paper A3 size     100No 

  16. Drawing table      2No. 

  17. Erasing shield      4No. 

  18. 3m. ranging rods      9No 

  19. Marker pens      30No. 

   

The contractor may be directed to pay for stationery, equipment or reagents that 

are foresaid and also pay for servicing and repair of the laboratory equipment 

being used on the project.   

 

The equipment shall be of approved manufacture, and shall be made available to 

the Engineer for the Engineer’s exclusive use throughout the Contract, not later 

than three (3) weeks after the Engineer’s order to supply.  All equipment shall be 

ready to use and complete to perform the tests.  The equipment shall revert to the 

Employer on completion of the Contract 

 

Any delays to the Contractor or the Contractor’s activities caused by the Engineer 

being unable to perform survey work, field or laboratory tests due to the 

contractor’s failure to supply and/or maintain the said equipment shall be deemed 

to have been caused entirely by the Contractors own actions, and any 

consequences of such delays shall be interpreted as such. 

 

The payment to comply with this requirement is provided in the Bill of Quantities 

and ownership of all equipment shall revert to the Employer after completion of 

the Works. 

 

Failure by the Contractor to provide or maintain the equipment shall make him 

responsible to bear all costs that may be incurred as a result of the Engineer’s 

staff using alternative means of communication, including delays in supervision 

and approval of Works by the Engineer. 

 

132.9 MOBILE PHONES FOR ENGINEER’S STAFF AND OFFICE 

 

The Contractor shall, if so instructed by the Engineer provide, connect and 

maintain mobile phones for the exclusive use by the Engineer and for the duration 

of the contract. The Contractor shall provide air-time for these mobile phones as 

directed by the Engineer and be reimbursed under appropriate items in the Bills 

of Quantities. 
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133 TIME FOR ERECTION OF THE ENGINEER’S OFFICE AND 

LABORATORY 

 

As per standard Specifications 

 

135 MAINTENANCE OF THE ENGINEER’S STAFF HOUSES, OFFICES 

LABORATORIES, FURNITURE AND EQUIPMENT 

 

In 1st paragraph, delete “until the end of the Period of Maintenance” and 

substitute “till the issue of the Taking-over certificate for the whole of the Works, 

and if required for a period thereafter until the Contractor has completed any 

outstanding work.” 

 

Add the following at the end: - 

 

135.1 PROVISION OF MAINTENANCE AND SECURITY 

The Contractor shall maintain all furniture and equipment provided by him in a 

useable state of repair and shall replace promptly any item that becomes 

unserviceable or is lost. 

 

The Contractor shall provide cleaners, grounds men, and day and night watchmen 

for housing camp and offices as directed or instructed by the Engineer on site, the 

cost of which shall be included in the rates for providing houses, offices and 

laboratory. 

 

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 

 

The Contractor shall pay wages (including all overtime) and house all attendant 

staff to fulfil the requirements of Clause 137 of the Standard Specification.  

 

The number of junior support staff required by the Engineer shall be:  

--2 (Two) No. Office attendants,  

--4 (Four) No chainmen,  

--4 Four) No. laboratory Technicians, 

--1 (One) No CAD Technician, and 

-- 

 

The Contractor will be paid on a prime cost basis plus a percentage for overheads 

and profits under appropriate items in the Bills of Quantities. The payment 

referred to in this clause shall exclude the cost of maintaining the offices in 

compliance with clause 137, paragraphs 1, 2 and 4 of the standard specifications 

which are deemed to be included in the rates for providing the Office. 
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138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND 

METHOD OF PAYMENT 

 

The Contractor shall when instructed to do so provide and maintain in good 

working condition for the exclusive use of the Engineer and his staff throughout 

the contract, brand new vehicles, right hand drive, diesel powered and fitted with 

air-conditioner, CD/mp3 music player, SRS Air bags, power windows, central 

locking, alarm system, alloy wheels and power steering as described below. The 

Engineer will approve the type of vehicle and confirm the number of each 

type to be provided.  

 

2No. Type 1 – new Turbo diesel propelled 4WD 5 door 7 seater Station Wagon 

vehicle of minimum engine capacity 3000cc fitted with fog lights, side step, 17 x 

7.5” alloy wheels, DVD changer, back guide monitor, front parking sensors, 6 

speaker audio system, rear wiper, passenger and Driver’s knee and side air bag 

system, shield airbags, active head rest, head lamp cleaning system, 3-Zone 

climate control air conditioning, smart entry & start, audio input with USB & 

iPod control, full spare wheel & cover,  roof rails, rear view camera, ABS, leather 

premium seats & door trim, door mirror with turn lamp, and Auto free hubs for 

the exclusive use of the Engineer. 

 

6No. Type 2 – new Turbo diesel propelled 4WD Twin Cab Pick-up vehicles of 

minimum engine capacity 2500cc fitted with all the necessities mentioned in 

paragraph one of this clause for the exclusive use of the Engineer. 

 

1No. Type 1 vehicle will be for the Engineer’s use on the project and will be 

maintained throughout the 24-month Defects Liability Period. Payment will be 

made as for the construction period.  

 

1No. Type 1 vehicle will be for the Engineer’s use in the Design Section of 

Design & Construction Department and will be maintained throughout the 24-

month Defects Liability Period. Payment will be made as for the construction 

period.  

 

The Contractor shall insure comprehensively the vehicles for any licensed drivers 

and shall provide competent drivers during normal working hours and whenever 

required by the Engineer including recognised days of rest. 

 

Should any vehicle supplied not be in road worthy condition, the Contractor shall 

provide an acceptable equivalent replacement vehicle until such time as the 

original vehicle is repaired to the satisfaction of the Engineer and returned for 

use. 

 

Payment for the vehicles (up to 5,000Km per veh.month), shall be by vehicle 

months. Payment for mileage above 5,000Km per vehicle month, shall be made at 

a rate per Kilometre. These payments shall be inclusive of all fuels, lubricants, 

servicing, insurance, maintenance, drivers and repairs. The rate shall include any 

overtime the drivers might be due or any other allowances in addition to the 

normal working hours. Payment shall be made under appropriate items in the 

Bills of Quantities. 

 

The vehicles shall revert to the Contractor at the end of the contract. 
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139 RECEIPTED ACCOUNTS 

 

The Contractor may be instructed by the Engineer to make payments of general 

miscellaneous accounts for such items as stationary, stores and equipment and 

miscellaneous supervision personnel and claims or the Engineer may direct the 

Contractor to purchase or pay for the above. The Contractor will be paid on a 

prime cost basis plus a percentage for overheads and profits under appropriate 

items in the Bills of Quantities. 

 

140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF 

 

In the last line delete the words “shall be at the Contractor’s expense” and 

substitute with “including the approved percentage for administrative overheads 

shall be paid by the Contractor to the Engineer”. 

 

If the Contractor wishes to execute permanent works outside the Engineer’s 

normal working hours as stated in Clause 45.1 of the Conditions of Contract, then 

the payment for overtime for the Engineer’s junior staff shall be reimbursed in 

full by the Contractor to the Engineer plus a 20 percent additional amount to 

cover for the Engineer’s administrative overheads. 

 

For purposes of this clause, In addition to the support staff provided by the 

contractor, the following shall also constitute part of the Engineer’s junior staff: 

 

Designation Number 

Survey assistants/leveller 2 

Senior Materials Technologist 1 

Lab Technologists  2 

Senior Roads Inspector 1 

Roads Inspector 3 

Draftsmen 1 

Secretary/Typist 1 

Clerk 1 

 

If the Contractor wishes to execute the works on regular basis outside the 

Engineer’s normal working hours, over a prolonged period, the Engineer may, if 

he deems it necessary, employ additional supervisory staff for which the required 

salaries, plus twenty (20%) percent additional amount to cover for the Engineer’s 

administrative overheads shall be reimbursed in full by the Contractor to the 

Engineer. In addition, the Contractor shall provide the required accommodation 

for such staff at his own cost.  The Contractor shall not be reimbursed any of 

these costs. 

 

141 MEASUREMENT AND PAYMENT 

 

Delete Sub-Clause 141 (a) entirely and substitute with:- 
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a) No Preliminary item has been included in this Contract. All Contractor’s 

mobilisation and general costs shall therefore be included in relevant rates in 

the Bill of Quantities. 

 

Delete Sub-Clause 141 (m) entirely  

 

142  ENVIRONMENTAL PROTECTION 

 

Further to the requirements of Clause 19.1 of the Conditions of Contract, the 

Contractor shall be responsible for the following measures to protect the 

environment: 

1) Compliance with national and local statutes and regulations relating to 

protection of the environment. The Contractor will be responsible for 

familiarizing himself with all existing national and local legislation in this 

regard. 

2) All construction activities shall be carried out using the best possible means 

to reduce environmental pollution such as noise, dust and smoke.  All 

vehicles and plant shall be regularly serviced in accordance with the 

manufacturer’s recommendations to ensure that they operate efficiently and 

without excessive noxious emissions.  The Engineer will have the authority 

to instruct the Contractor to temporarily cease operations and/or remove from 

the site vehicles or plant which do not comply with this requirement, until 

such time that he is satisfied that best practicable means to reduce 

environmental pollution to a minimum are being used. 

3) The Contractor shall at all times maintain all sites under his control in a clean 

and tidy condition and shall provide appropriate and adequate facilities for 

the temporary storage of all waste prior to proper approved disposal. 

4) The Contractor shall be responsible for the safe transportation and disposal of 

all waste generated as a result of his activities in such a manner as will not 

give rise to environmental pollution in any form, or hazard to human or 

animal health.  In the event of any third party being employed to dispose of 

waste, the Contractor shall be considered to have discharged his 

responsibilities under this clause from the time at which waste leaves sites 

under his control, providing that he has satisfied himself that the proposed 

transportation and disposal arrangements are such as will not give rise to 

pollution or health hazard. 

 

5) The Contractor shall be responsible for the provision of adequate sanitary 

facilities for his workforce, and that of his sub-contractors, at all construction 

and ancillary sites. The Contractor shall not allow the discharge of any 

untreated sanitary waste to groundwater or any surface watercourse. 
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Prior to the mobilization of the workforce the Contractor shall provide details 

of proposed sanitary arrangements to the Engineer for approval, such as will 

allow him to assess whether or not the proposed facilities are adequate and 

are unlikely to pollute water resources, and also that the facilities will be 

properly operated and maintained. 

 

6) All concrete and asphalt plants shall be operated and maintained in 

accordance with the original manufacturer’s specifications and manuals, and 

in such a manner as to minimize emissions of hydrocarbons and particulates. 

If, in the opinion of the Engineer, the operation of such plant is causing, or is 

likely to cause nuisance or health problems to site staff or the general public, 

the Contractor shall carry out such work as is necessary to reduce emissions 

to an acceptable level within a time-scale agreed with the Engineer. 

 

7) The Contractor shall regularly dowse with water all exposed dirt surfaces to 

reduce dust levels. 

 

8) The Contractor shall take all reasonable measures, at all sites under his 

control, to prevent spillage and leakage of materials likely to cause pollution 

of water resources.  Such measures shall include, but not be limited to the 

provision of bunds around fuel, oil and bitumen storage facilities, and 

provision of oil and grease traps for servicing and fuelling areas. Prior to 

construction of such facilities, the Contractor shall submit details of pollution 

prevention measures to the Engineer for his approval. 

 

9) The Contractor shall be responsible for ensuring that exposed surfaces are re-

vegetated as construction progresses, all to the satisfaction of the Engineer. 

 

10) The removal of trees shall be kept to the minimum necessary to 

accommodate the Permanent Works. 

 

Prior to the removal of any trees the Contractor shall inform the Engineer of 

the intended operation and obtain the permission of the Engineer for the 

removal of the trees.  If any tree is removed without permission the 

Contractor shall replant another approved tree at no additional cost to the 

Employer. 

 

11) The Contractor shall ensure that fires, except for controlled fires for burning 

rubbish, do not start within the Site or in the environs thereto as a result of 

the works or from the actions of his employees.  The burning of waste, such 

as vehicle tyres causing noxious emissions is prohibited.  The Contractor 

shall have available at all times trained fire-fighting personnel provided with 
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adequate fire-fighting equipment to deal with all fires.  The Contractor shall 

additionally at all times provide sufficient fire protection and fighting 

equipment local to parts of the Works which constitute particular fire 

hazards. 

 

12) The contractor shall as instructed by the Engineer carry out off – road 

mitigation measures to the approval and satisfaction of the Engineer and to 

the required standards. The contractor shall obtain Environmental mitigation 

licence for the same and also comply with Environmental Management 

Coordination Act (EMCA) 1999, and Environmental Impact Assessment 

(EIA) and Environmental Audit (EA) Regulations 2003.  

 

No separate payment shall be made in respect of this Clause 142 and the 

Contractor shall be deemed to have allowed in his general rates and prices for the 

cost of complying with the requirements of this Clauses. 

 

144 COPIES OF ORDERS AND REQUISITIONS 

 

The Contractor shall provide the Engineer with copies of all orders for supply of 

materials and goods required in connection with the works as the Engineer may 

require. 

 

145 SHORTAGE OF BITUMEN AND OTHER MATERIALS 

 

The Contractor shall make provisions for obtaining bitumen and other materials 

required for the Contract if they are not available locally. In particular, the 

Employer shall not be liable for any additional costs due to local lack of bitumen 

or any other materials. 
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SECTION 2 - MATERIALS AND TESTING OF MATERIALS 

 

All materials testing shall be in accordance with Section 2 of the Standard 

Specifications. 

 

205  SOILS AND GRAVEL 

 

Whenever in the Contract Document a minimum California Bearing Ratio (CBR) 

is specified, the CBR of the material shall be determined at the specified state of 

compaction; 

a) After four days soaking in the case of neat materials and  

b) After seven days curing plus seven days soaking in the case of 

cement/lime improved materials 

 

211 BITUMINOUS BINDERS 

 

(c)  Requirements 

 

(i) Straight run bitumen  

 

In addition to the requirements of the Standard Specification the ash content of 

penetration grade bitumen shall not exceed 5 % by weight. 
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SECTION 3 - SETTING OUT & TOLERANCES 

 

301  SETTING OUT 

 

a) In addition to the provisions of clause 3.01(a) if the traverse points to be 

used for the setting out are close to the existing carriageway and interfere 

with construction works then the Contractor will have to relocate them to 

a location where they will not be disturbed. The co-ordinates and heights 

of all traverse points so located shall be listed and provided to the 

Engineer for checking and/or approval. Contractor shall also monument 

the new centreline every 200m along straight and all salient points along 

curves by a pin in the concrete beacon before commencement of any 

works. 

 

The road reserve boundary posts shall have 12mm diameter steel pins 

embedded in concrete, 200mm long with 25mm exposed to the air, 

sticking out form its top surface. This pin shall be co-ordinated and 

heightened and result of the same shall be provided to the Engineer for 

approval. Cost of these works shall be included in the rates as no separate 

item has been provided. 

 

Commencement of the works shall not be permitted until this basic survey 

data has been provided and approved by the Engineer for at least 5 Kms 

of the road. 

 

b) Detailed Setting Out 

 

Reference pegs shall be 50mm by 50mm in section 600mm long driven 

400mm firmly into ground and painted white above the ground. The 

offset from centre line shall be indicated by small nail 20mm to 25mm 

long with its head driven flush with the top of the peg. Chainages, offset 

and reference elevation shall be clearly indicated to the sides of the peg to 

the satisfaction of the Engineer. 

 

After cutting of benches and prior to commencement of earthworks or sub 

grade works, Contractor shall take cross-sections again and submit the 

copy of the same to Engineer for agreement. These cross-sections shall 

then be used as basis of measurement for all subsequent layers, unless 

otherwise stated. 

 

302 TOLERANCES 

Add the following: 

(e) Pavement Widths 

For Pavement widths for subbase, base and wearing course, the allowable 

tolerances shall be 0 to +50 mm. 

(f) Pipe Culverts 

The maximum deviation from the specified line of a drainage pipe shall 

be: - 

Horizontal - 25mm in 3.0 m 

Vertical - 30 mm in 10.0 m 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 

 

401 SITE CLEARANCE 

 

 Site Clearance shall be carried out as directed by the Engineer. 

 

Add the following as the last paragraph in Sub-clause (a): 

 

Site clearance is not required over the width of the existing road and shoulders. 

No measurement and payment for site clearance will be made for this width. The 

remaining area within the road reserve including sides of existing embankments 

and cuttings shall be cleared as instructed by the Engineer.  This operation shall 

also include the removal of all trees, except for some trees as directed by the 

Engineer. The Contractor shall provide paint and all the assistance the Engineer 

may require to mark the trees which should not be removed during site clearance. 

 

The Contractor shall take care not to uproot or damage trees which are within the 

road reserve but outside the construction width. After the Contractor has staked 

out the extent of the road, the Engineer, with the assistance of the Contractor, 

shall mark out the trees to be removed. After removal, the trunks and branches of 

these trees shall be cut up into pieces not more than 2.0m in length, transported 

and neatly stored at the nearest County Offices or otherwise in a position to be 

indicated by the Engineer. No additional payment shall be made for complying 

with this requirements and it is deemed the Contractor will have included its cost 

in the rates for site clearance. 

 

402 REMOVAL OF TOPSOIL 

  

Topsoil shall include up to 200mm depth of any unsuitable material encountered 

in existing or newly constructed drains, drainage channels, and accesses. 

  

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS 

 

When instructed by the Engineer, the Contractor shall demolish or remove any 

structure.  

 

405 MEASUREMENT AND PAYMENT 

 

a) Site clearance shall be measured by the hectare calculated as plan area cleared 

as instructed. 

b) Removal of top soil shall be measured by the cubic metre 

c) Measurement and payment for items under clause 403 works shall be on day-

works basis under the appropriate item in the Bills of Quantities. 
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SECTION 5 - EARTHWORKS 

 

501  GENERAL 

 

The top 150 mm of the existing pavement will be scarified, mixed with suitable 

material (at least Sub-grade S4) and spread across the whole width including 

benches as top sub-grade material. 

 

504 PREPARATION PRIOR TO FORMING EMBANKMENT 

 

In cuttings, the contractor shall excavate to a level that would accommodate the 

300mm subgrade and the existing ground below this MUST be processed and 

compacted in accordance with clause 504 of the standard specifications. 

 

505 CONSTRUCTION OF EMBANKMENTS 

 

Only material approved by the Engineer shall be used for fill in embankments. 

Material with high swelling characteristics or high organic matter content and any 

other undesirable material shall not be used, unless specifically directed by the 

Engineer. Unsuitable material shall include: 

(i) All material with CBR Values of less than  2% 

(ii) All material containing more than 5% by weight of organic 

matter (such as topsoil, material from swamps, mud, logs, 

stumps and other perishable material) 

(iii) All material with a swell of more than 3% (such as black 

cotton soil) 

(iv) All clay of plasticity index exceeding 50. 

(v) All material having moisture content greater than 105% of 

optimum moisture content (Standard Compaction) 

Sub-grade 

Sub-grade shall mean upper 300mm of earthworks either in situ or in fill and sub-

grade shall be provided for as part of earthworks operation and payment shall be 

made as “fill in soft material”.  

The material for sub-grade for a road section shall have an average CBR of not 

less than 14% with no value being less than 10% measured after a 4 day soak in a 

laboratory mix compacted to a dry density of 100% MDD (AASHTO T99) and a 

swell of less than 1%. Where the in situ material does not meet this criterion, it 

shall be excavated and carted to spoil to a depth that can accommodate a new 

300mm improved sub-grade.  

No extra payment will be made for haulage of suitable material from borrow pits 

as the overhaul costs shall be deemed to have been factored in the rates inserted in 

the Bills of Quantities 

 

508 COMPACTION OF EARTHWORKS 

 

At pipe culverts, all fill above ground level around the culverts shall be 

compacted to density of 100% MDD (AASHTO T.99) up to the level of the top of 
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the pipes or top of the surround(s), if any and for a width equal to the internal 

diameter of the pipe on either side of the pipe(s) or surround(s) as applicable. 

 

At locations adjacent to structures (up to 100m away from structure), all fill above 

ground level up to the underside of the sub-grade shall be compacted to density of 

105% MDD (AASHTO T.99). In case of fill around box culverts this should be 

carried out for the full width of the fill and for a length bounded by the vertical 

plane passing through the ends of the wing walls. 

 

Notwithstanding the provision of clause 503 of the standard Specification, 

Compaction of sub-grade material (i.e. material immediately below formation) in 

cut areas shall not be carried out by the contractor in areas where the formation is 

formed in hard material, unless specific instructions to the contrary are issued by 

the Engineer. 

 

Where improved sub-grade material shall be required, the material shall have a 

CBR greater than 14% and this shall be compacted and finished to the same 

standards and tolerances as those required for normal sub-grade and clauses in the 

specifications applying to normal sub-grade shall also apply. 

 

509 MASS-HAUL DIAGRAM 

 

Delete Clause 509 entirely and substitute “No Mass-Haul diagram has been 

provided with the Documents. The Contractor shall be responsible for locating 

suitable materials for constructing earthworks along the alignment and elsewhere 

and shall include in his rates for fill, spoil and for the cost of haulage”. 

 

511 BORROW PITS 

 

The first part of the Standard Specification is amended as follows:- 

 

Fill material which is required in addition to that provided by excavation shall be 

obtained from borrow pits to be located and provided by the Contractor but to the 

approval of the Engineer contrary to what has been stated. 

 

515 SIDE DRAINS 

 

Whenever excavation works in side drains constitutes a separate operation from 

the bulk earthworks, such excavation shall be classified as catch-water drains 

under Section 8 of the Specifications 

 

517 MEASUREMENT AND PAYMENT 

 

Unless specified otherwise, the method of computation of volumes will be that of 

average end areas and centreline distances between cross-sections taken at 25m 

intervals. In regular ground or tight curvature, the Engineer may direct that 

ground cross-sections are taken at closer intervals. 

 

Scarification of pavement will be measured by the cubic metre scarified, mixed 

with suitable material, spread and compacted. 
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Earthwork fill shall be measured by the cubic metre of compacted material 

measured in the completed embankment. 

 

The rate for spoil of soft/hard material shall include for he cost of excavating the 

material, loading, transporting, depositing in a spoil area, providing trimming, 

shaping and top-soiling spoil areas. 

 

Compaction shall be measured by the cubic mitre of material compacted and shall 

include for scarifying, supplying and mixing in water/drying, levelling and 

compacting. 

 

Notwithstanding the provisions of clause 517 of the standard specifications, the 

rate for compaction of fill in soft material shall allow for the requirements of 

clause 508 of the special specification and no extra payment shall be made for 

compaction around pipe culverts (100% MDD AASHTO T.99). 

 

Excavation shall be measured in cubic metres and the rate shall include for the 

cost of loading, transporting and depositing. 

 

Rockfill shall be measured by the number of tonnes instructed to be placed.  

 

Filter fabric shall be measured by the square metre of each weight of fabric 

specified. 

 

 



 

PERIODIC MAINTANANCE OF BINYENYA NDALU ROAD 
Bid Document 

126 

SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL 

AREAS 

 

601 GENERAL 

 

Notwithstanding any indications to the contrary in the Standard specification the 

Engineer will not make available to the Contractor any land for quarries, borrow 

pits, stockpiles and spoil areas, except for those areas in road reserves specifically 

approved by him. 

 

The contractor will be entirely responsible for locating suitable sources of 

materials complying with the Standard and Special Specifications, and for the 

procurement, Wining, haulage to site of these materials and all costs involved 

therein. Similarly the contractor will be responsible for the provision and costs 

involved in providing suitable areas for stockpiling materials and spoil dumps. 

Should there be suitable sites for spoil dumps or stockpiles within the road 

reserve forming the site of the works the Contractor may utilise these subject to 

the approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from 

the requirements for this Clause and the Contractor must include these costs in 

the rates inserted into the Bills of Quantities. 
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 

 

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 

 

Unless otherwise instructed by the Engineer, all excavated surfaces in material 

other than hard material, on which foundations for structures shall be placed, shall 

be compacted to 100% MDD (AASHTO T.99) immediately before structures are 

constructed. 

 

Paragraph 4, last line: - Replace "95%" with "100%". 

 

707 BACKFILLING FOR STRUCTURES  

 

Unless otherwise instructed by the Engineer, all backfilling material shall be 

compacted to a minimum of 100% MDD (AASHTO T.99). 

 

709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES 

 

Payments for river training and establishment of new watercourses shall only be 

made where such work constitute permanent works. Works done for road 

deviation or other temporary works shall not qualify for payment. The contractor 

shall be deemed to have allowed these temporary works in his rates 

 

710 STONE PITCHING 

 

Stone pitching to drains, inlets and outlets of culverts to embankments and around 

structure shall consist of sound unweathered rock approved by the Engineer. The 

stone as dressed shall be roughly cubical in shape with minimum dimensions of 

150 x 150mm for normal thickness of stone pitching. Cement mortar Grouting 

will be done for all stone pitching areas and the top line of the stone pitching 

should be grouted/sealed with concrete class 15/20. The cement shall be mixed 

with sand in the ratio of 1:3 by volume to form the grout. 

 

The surface to receive the pitching shall be compacted and trimmed to slope and 

the stone laid, interlocked and rammed into the material to give an even finished 

surface. Soil erosion is rampant along the project location and this can be 

minimised by ensuring that proper protection works is carried out along the drains 

using stone pitching. Most of the sections shall be stone pitched especially areas 

where we have steep slopes to minimise undermining of the road by rain water or 

as may be instructed by the Engineer. 

 

In areas where stone pitching has been damaged, the Contractor shall identify 

such areas and notify the Engineer for his agreement of the extent of the Works 

required and his approval and instructions to proceed with the Works. Stone 

Pitching Repair and reconstruction shall be carried out in accordance with Clause 

710 of the Standard Specifications. 

 

711 GABIONS 

 

Where instructed by the Engineer the Contractor will install gabions as protection 

works to washout areas or bridge Piers and or Abutments. Gabions shall be 

constructed in accordance with Clause 711 of the Standard Specification. 
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In cases where existing gabions have been damaged, the Contractor shall identify 

them and notify the Engineer for his agreement of the extent of the Work required 

and his approval and instructions to proceed with the Works. 

 

The Works shall involve removal of the damaged gabions / rocks, excavation to 

the correct levels and grades as directed by the Engineer, and in accordance with 

Clause 711 of the Standard Specifications and reconstruction with new gabions 

and other necessary materials as necessary. The damaged gabions shall be 

recovered and transported to the nearest County offices. 

 

712 RIP-RAP PROTECTION WORK 

 

Quarry waste or similar approved material shall be used to backfill scoured and 

eroded side, outfall and cut-off drain. The material shall be compacted to form a 

flat or curved surface preparatory to stone pitching of drainage channels, existing 

and new scour checks as directed by the Engineer. 

  

The surface to receive the pitching shall be compacted and trimmed to slope and 

the stone hand laid, interlocked and rammed into the material to give an even 

finished surface. The interstices of the Pitching shall be rammed with insitu 

material. The insitu material immediately behind the pitching shall be compacted 

to minimum density of 100% MDD compaction (AASHTO T.99). 

 

714 BACKFILL BELOW STRUCTURES 

 

Where instructed this shall be carried out in compliance with the requirements of 

Clause 507 and 804 of the Standard Specification. 
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SECTION 8 - CULVERTS AND DRAINAGE WORKS 

 

All concrete works for culverts and other drainage structures shall be done 

in accordance with section 17 of the specifications. 

 

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 

 

In the Standard Specifications, make the following amendments: - 

 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 

6, delete "95%" and insert "100%". 

 

(b) Removal of Existing Pipe / ARMCO Culverts  

 

Where instructed by the Engineer, the Contractor shall excavate and 

remove all existing blocked or collapsed culvert pipes of 450mm, 600mm 

900mm diameter and ARMCO culverts including concrete surround, 

bedding, inlet and outlet structures. 

 

The void left after removal of culvert pipes shall be widened as necessary 

to accommodate new concrete bedding, pipe and haunching.  

 

The payment of this work shall be per linear metre of pipes removed. The 

void left by removal of these pipes shall be carefully preserved in order to 

accommodate replacement 600mm or 900mm diameter pipe culverts as 

shall be directed by the Engineer. 

 

(c) Removal of Other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or remove 

any other structure and payment for this shall be made on day work basis. 

 

(d) Excavation for Culverts and Drainage Works 

The Contractor shall carry out all excavations for new culverts and 

drainage works to the lines, levels, inclinations, and dimensions shown on 

the drawings or as instructed by the Engineer. 

 

805 EXCAVATION IN HARD MATERIAL 

 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and 

insert "100%". 

 

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and 

"and shaped" insert the words "to 100% MDD (AASHTO T.99)". 

 

Hard material is material that can be excavated only after blasting with explosives 

or boring and wedging or the use of a mechanical breaker fitted with a rock point 

in good condition and operated correctly. Boulders of more than 0.2m3 occurring 

in soft material shall be classified as hard material.  
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809 BEDDING AND LAYING OF PIPE CULVERTS 

 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the 

pipes shall be bedded on 1:3 cement: sand mortar at least 50mm thick, 150mm 

wide and extending the full length of the barrel. 

 

The rates inserted shall allow for compaction of the bottom of excavation to 100% 

MDD (AASHTO T.99). 

 

In addition to the requirements of the Standard Specification, where inflatable 

balloon method of casting culverts in-situ is used, it is essential that thorough pre-

construction trials are carried out and necessary adjustments made to ensure that:- 

 

a) All concrete used for surround and bedding shall be Class 25/20.  

b) The inner concrete barrel surface immediately in contact with the inflated 

balloon form during placing shall achieve Class F3 finish. 

c) The overall concrete thickness shall be the total of the standard precast 

concrete pipe thickness and the surround thickness as per the standard 

drawings. 

Payments for the bedding, pipe culvert and surround shall be made as specified in 

the standard specifications. No additional payments shall be made for complying 

with these requirements where the balloon method is adopted. The contractor 

shall submit to the engineer a method statement clearly detailing how the inflated 

ballon method will be 

 

810  JOINTING CONCRETE PIPES 

 

The concrete pipes for the culverts shall have ogee joints and will be jointed by 

1:2 cement: sand mortar and provided with fillets on the outside as described in 

clause 810 of the Standard Specification. 

 

812 BACKFILLING OVER PIPE CULVERTS 

 

In the Standard Specifications, clause 812 

 

1). Delete paragraph 6 “for pipe culverts ….. depth of 150mm”, entirely. 

 

2). Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" 

occurs delete and replace with "dry density of 100% MDD (AASHTO 

T.99)". 

 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe 

culverts and compacting to 100% MDD (AASHTO T.99) and these works shall 

not be measured and paid for separately. 

 

814.1 SUBSOIL DRAINS 
 

In the event of excavation for repairs exposing local seepage, springs or 

unacceptably high water table, the Engineer may instruct the provision of counter 

fort or French drains.  
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These drains shall consist of a trench excavated to the alignment, width, depth 

and gradient instructed by the Engineer, and backfilled with approved compacted 

clean hard crushed rock material as specified in clause 815 of the standard 

specification. Where these drains lie within the carriageway the carriageway shall 

be constructed only after the subsoil drain has been completed and approved by 

the Engineer 

 

821 PEDESTRIAN SLABS OVER OPEN DRAINS 

 

Pedestrian slabs shall be 3.0m long x 1.5m wide x 150mm thick concrete class 

25/20, reinforced on the bottom face with 12mm Diameter high yield deformed 

steel bars to form a mesh with 200mm centres in both directions. They shall be 

mortar bedded on a 300mm x 300mm stone masonry plinth extending for the 

width of the slab. Measurement and payment shall be by the number installed and 

the rate shall include for all preparations, supply of all materials (concrete, steel, 

formwork, etc), transporting and placing the slab and construction of the masonry 

plinth. No separate payments will be made for any other item related to the 

construction of the pedestrian crossing. 

 

814.2 FILTER FABRIC TO SUBSOIL DRAINS 

 

Where filter fabric is specified, it shall be durable non-woven geotextiles or 

synthetic fibres, unaffected by soil acidity or alkalinity and bacteria. The fabric 

shall be made by an approved, reputable manufacturer and shall have a mass not 

less than 280g/m2 

 

A filter fabric shall be placed under, around and over rock fill of the subsoil 

drains. The provisions and placing of the fabric shall be in accordance with 

manufacturer’s instructions and complying with Clause 804 and 814 of the 

Standard Specification. Payment shall be in metre square of the fabric used. 

 

No mechanical plant shall traffic over the filter fabric unless a minimum 

thickness of 200mm of fill material has been placed over the fabric. 

 

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 

 

Invert Block Drains and Half Round Channels shall be constructed as shown in 

the drawings provided in accordance with the Standard Specifications where 

directed by the Engineer. 

 

818  SCOUR CHECKS 

 

Scour checks are to be constructed in mass concrete in accordance with clause 

818 of the standard Specifications and the drawings as shall be provided. 

 

820  MEASUREMENT AND PAYMENT 

 

Measurement and payment shall be made in accordance with clause 820 of 

standard specification. 
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SECTION 9 - PASSAGE OF TRAFFIC 

 

901 SCOPE OF THE SECTION 

 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic 

at all times and if necessary construct and maintain an adequate diversion for 

traffic complete with all the necessary road traffic signs. 

 

The contractor shall provide to the satisfaction of the Engineer adequate warning 

signs, temporary restriction signs, advance warning signs, barriers, temporary 

bumps and any other device and personnel equipped with two way radios to 

ensure the safe passage of traffic through the works. 

   

When carrying out the Works the Contractor shall have full regard for the safety 

of all road users. 

 

The Contractor shall also provide sign posts and maintain to the satisfaction of 

the Engineer all deviations necessary to complete the works. The contractor 

should allow for the costs of complying with the requirements of this clause in his 

rates. 

 

The contractor will be deemed to have inspected the site and satisfied himself as 

to the adequacy of his bid for these works and no additional payments will be 

made to the contractor for any expenditure on traffic control or the provision of 

deviations. The employer shall not be liable for inadequacies prior to 

investigations of this nature by the contractor. 

 

903 MAINTENANCE OF EXISTING ROAD 

 

The Employer shall hand-over the existing road to the Contractor at the 

commencement of the Contract. The Contractor shall be responsible for all 

repairs and maintenance during the duration of the Contract. The existing road is 

to bitumen standard and the Contractor shall maintain it with suitable measures 

including patching of potholes. The Contractor shall regularly inspect the road 

and carry out such repairs and maintenance to the satisfaction of the Engineer. If 

at any time, the Engineer draws the Contractor’s attention to a road section which 

requires maintenance, the Contractor shall promptly repair the section. The 

Contractor shall be legally responsible for any accident or damage attributable to 

his failure to maintain the road. 

 

904  CONSTRUCTION OF DEVIATIONS 

 

a) General 

 

In addition to requirement of this clause, the maximum length of deviation 

road shall be restricted to 5 Kms at any given time unless otherwise 

instructed. The Contractor shall construct and complete deviations to the 

satisfaction of the Engineer before commencing any permanent work on 

the existing road. Also during these works the contractor is supposed to 

provide a detour of adequate pipe culverts for pedestrian and traffic 

crossing where there is bridge works. 
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Contractor will be allowed to open further 5 Km of the deviation road 

only when 80% of the permanent work has been completed on first one 

and he will not be allowed to open further 5 Km till he has completed first 

10 Km of the road and has it opened to traffic. 

 

Where the old road exists near the main road, Contractor shall use this 

road as deviation road. 

 

b) Geometry 

 

The carriageway width of the deviations shall not be less than 6.5m wide 

and suitable for 2-way lorry traffic unless otherwise specified. 

 

c) Construction 

 

Unless otherwise instructed gravel wearing course for the deviation shall 

be 150 mm compacted thicknesses complying with section 10 of the 

Standard Specification. The Contractor shall allow in his rate for removal 

of any unsuitable material before placing of gravel wearing course, as this 

will not be paid for separately. 

 

In addition to provision of this clause, Contractor is required to sprinkle 

water at least 4 times a day at the rate of 1 - 1.4 litres/m2 in regular 

interval to minimise the effects of dust. Latest sprinkling time shall be one 

hour before the sunset. 

 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

 

The Contractor shall arrange for passage of traffic through the works during 

construction whenever it is not practicable to make deviations. The contractor 

shall be reimbursed in accordance with the standard specifications. 

 

Any damage caused by passing traffic through the works shall be made good at 

the contractor's own cost. 

 

907  SIGNS, BARRIERS AND LIGHTS 

 

Contractor shall provide signs, barriers and lights as shown in the drawings at the 

locations where the traffic is being carried off the existing road to the deviation 

and back again to existing road. The Contractor shall provide ramps and carry out 

any other measures as instructed by the Engineer to safely carry traffic from the 

road to deviation. 

 

Contrary to what has been specified in this clause the road signs provided shall be 

fully reflectorized and in conformity with clause 9.1 of the "Manual for Traffic 

Signs in Kenya Part II". 

 

909 ASSISTANCE TO PUBLIC 

 

In addition to provision of clause 909, Contractor shall maintain close liaison 

with the relevant authorities to clear any broken down or accident vehicles from 
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the deviations and the main road, in order to maintain smooth and safe flow of the 

traffic.  

 

912 MEASUREMENT AND PAYMENT 

 

(a) Maintenance of existing road 

 

The Contractor will be paid by the cubic metre of AC layer placed to 

maintain existing road. The binder material (tack coat), shall be measured 

by the litre calculated from the amount applied as instructed by the 

Engineer. This will be in accordance with section 16B of standard 

specification. 

 

(b) Construct Deviation 

 

(i) Road Deviation 

The Contractor shall be paid only 50% of the rate for this when 

he completes deviation road to the satisfaction of the Engineer. 

The balance shall be paid in equal monthly instalments over the 

contract period, as he satisfactorily maintains the deviation (as 

per clause 904 and 905 above) when it is in operation. 

 

(ii) Deviation using Pipe Culverts 

The Contractor shall be paid only 50% of the rate for this when 

he completes deviation to the satisfaction of the Engineer. The 

balance shall be paid in equal monthly instalments over the 

contract period, as he satisfactorily maintains the deviation when 

it is in operation. The Contractor shall be paid full amount when 

the bridge under construction will be in use. 

 

(c) Provide signs and barriers 

 

Provision of signs and barriers shall be measured to the nearest 0.1 Km 

along the centreline of the project road. 

 

(d) Passage of traffic through the works 

 

Payment shall be made on Lump Sum basis. 

 

(e) Gravel wearing course 

 

Where the Engineer instructs gravel wearing course to be laid on existing 

roads or deviations, measurement will be by the cubic metre of compacted 

material and shall be in accordance with clause 1011 (b) of section 10 of 

standard specification. 

 

Assistance to Public 

 

The Contractor will be deemed to have included cost of this item in other 

items and no separate payment shall be made. 
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SECTION 11 – SHOULDERS TO PAVEMENT 
 

1101 GENERAL 

 

Shoulders shall be constructed to a width of 2.0 m along the main carriageway 

and 1.5 m along the service roads, to the same standard as the carriageway in 

accordance with sections 12, 14, 15 and 16 of the specifications as appropriate. 
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE  

 

1203  MATERIAL REQUIREMENTS 

 

Natural materials for base and sub-base shall conform to the specifications given 

in Section 12 of the Standard Specifications for cement or lime improved base 

and sub-base. 

 

1209  MEASUREMENT AND PAYMENT 

 

Natural material for sub-base and base shall be measured by the cubic metre 

placed and compacted upon the road calculated as the product of the compacted 

sectional area laid and the length.  

 

The method of measurement shall be “method - A” as in the standard 

specifications. 

 

No extra payment will be made for haulage of gravel material as the overhaul 

costs shall be deemed to have been factored in the rates inserted in the Bills of 

Quantities. 
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SECTION 13 - GRADED CRUSHED STONE SUBBASE AND BASE 

 

1303  MATERIAL REQUIREMENTS 

 

The GCS material for sub-base shall conform to the specifications given in 

Section 13 of the Standard Specifications. 

 

1304  CRUSHING, SCREENING AND MIXING 

 

Crushing, screening and proportioning of materials and their subsequent mixing 

shall be carried out using such methods and machines as shall be acceptable to the 

Engineer. 

 

1305  TRANSPORTING GRADED CRUSHED STONE 
 

Graded Crushed Stone shall be transported damp and in such a way that no 

segregation occurs. 

 

1306  LAYING AND COMPACTING GRADED CRUSHED SUBBASE 

 

The contractor shall take appropriate measures to prevent segregation during 

dumping and spreading operations. Laying and compacting shall conform to the 

specifications given in sub section 1306 of the Standard Specifications. 

 

1310  MEASUREMENT AND PAYMENT 

 

Graded Crushed Stone shall be measured by the cubic metre for each of the 

nominal sizes in each class of material calculated as the product of the compacted 

sectional area instructed to be laid and the length instructed.  

 

The rate for Graded Crushed Stone shall include for the cost of mixing, hauling, 

spreading and compacting the material and complying with the requirements of 

sections 2, 6 and 13 in the standard specifications. 

 

No extra payment will be made for haulage of GCS material as the overhaul costs 

shall be deemed to have been factored in the rates inserted in the Bills of 

Quantities. 
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SECTION 14 - CEMENT TREATED MATERIALS 

 

1401  CEMENT TREATMENT 

 

a) Cement  

 

Cement for stabilisation will be Ordinary Portland Cement to KS1725: 2001 

CEM 1 42.5N and clause 207 of the Standard Specifications. The cement content 

of the treated material shall be as indicated by the Engineer. The Engineer shall 

exercise his discretion to any variation in the rate of application of the cement, 

which he may see fit to order from time to time. 

 

b) Lime treatment 

 

Lime treatment will be as outlined in the Standard Specifications for road and 

bridge construction. The lime content of the stabilized material shall be as 

indicated by the Engineer.  

 

c) Moisture content 

 

The moisture content of the treated material shall be as directed by the Engineer 

but nevertheless within the range of 95% to 105% of the Optimum Moisture 

Content (AASHTO T180). 

 

d) Mixing and Placing 

 

The material to be treated and the cement shall be mixed by an approved mixing 

plant (pulvimixer). 

 

1409 PROTECTION AND CURING 

 

Protection and curing shall be carried out in accordance with the provisions of 

Clause 1409(i) of the Standard Specification but provision shall be made to wet 

the surface from time to time as directed by the Engineer. 

 

1412  MEASUREMENT AND PAYMENT 

 

Stabilizer 

 

The provision of the stabilizer shall be measured by the tonne calculated as 

the specific weight of stabilizer added to the material. 

 

Mix-in stabilizer 

 

Mixing stabilizer into the material shall be measured by the cubic metre of 

treated material calculated as the product of the compacted sectional area 

treated and the length. 
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SECTION 15 - BITUMINOUS SURFACE TREATMENTS 

 

PART A - GENERAL  

 

1501A GENERAL 

 

Details of the spray rates for bitumen and the spread rates for chippings will be 

directed by the Engineer but the under listed is anticipated and can be used for 

guidance purpose i.e. 

 

a) Chippings 

 
- 14/20mm size pre-coated chippings at a spread rate of 75-90 square 

meters per cubic meter as first seal. 

- 10/14mm size pre-coated chippings at a spread rate of 80-100 square 

meters per cubic meter as single seal. 

- 6/10mm size pre-coated chippings at spread rate of 100-130 square 

meters per cubic meter as second seal. 

 

b) Bitumen Spray Rates 

 

  1.0 – 1.4 l/m2 for the first seal 

 

  0.6 - 1.0 l/m2 for the second seal 

 

The Average Least Dimension (ALD) shall be determined in the field after 

crushing the rock for chippings and then determine the actual spray rates and 

chipping spread rates. 

 

PART B - PRIME COAT AND TACK COAT 

 

1502B MATERIALS FOR PRIME COAT AND TACK COAT. 

 

For prime coat, the binder shall be a medium-curing cutback MC 30 unless 

otherwise directed by the Engineer. 

 

The rate of spray of bituminous prime coat refers to the gross volume of the 

cutback bitumen, that is to say the volume of the bitumen plus dilutants. 

 

The rates of spray of the prime coat shall be as instructed by the Engineer and 

shall generally be within the range 0.8-1.2 litres/square metre 

 

Prime coat shall be applied to all gravel areas that are to receive double seal 

surface dressing or bituminous mixes as directed by the Engineer. 

 

The tack coat shall consist of bitumen emulsion K1-60 unless otherwise directed 

by the Engineer.  

 

The rates of spray of the tack coat shall be as instructed by the Engineer and shall 

generally be within the range 0.5-0.8 litres/square metre. 
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PART C – SURFACE DRESSING 

 

1502C MATERIALS FOR SURFACE DRESSING 

 

Binder 

 

The bituminous binder shall be 80/100 penetration grade bitumen cut-back 

with kerosene fuel in accordance with prevailing road temperatures, and 

conforming to Clause 211 of the Standard Specification. 

 

Chippings  

 

Chippings shall be of class 1 material and shall comply in all respects with 

Clause 1502C of the Standard Specification. The contractor’s attention is 

drawn to the requirements of Clause 1502C and 1504C of the Standard 

Specification with regard to cleanliness and dust content of chippings for 

surface dressing. Should it prove necessary in the Engineer’s opinion to wash 

chippings, no extra payment will be made to the contractor for this operation. 

 

1503C SPRAY AND SPREAD RATES OF BITUMEN AND CHIPPINGS. 

 

Spray and Spread Rates for bitumen and chippings cannot be calculated until 

samples of the chippings to be used are available for test. 

 

After submission of samples and completion of laboratory tests on chippings and 

binder, the contractor shall in the presence of the Engineer and the Chief 

Materials Engineer or representatives, lay trial sections of seal at various rates of 

spray and spread as directed by the Engineer and in accordance with clause 

1503C of the Standard Specification. 
 

Should any change occur in nature of source of chippings or bitumen, the 

contractor shall advice the Engineer accordingly who will then decide if any 

revisions are required to the spray and spread rates. 
 

If any changes are required, the Contractor shall carry out further trials as 

instructed by the Engineer. 
 

Payment for binder and chippings will be based on the instructed spray and spread 

rates used which may not necessarily be those specified. The Engineer will 

specify the spray rates of bitumen as residual bitumen per square meter. Actual 

spray rates used by the Contractor must be adjusted to compensate for any cutter 

added. 

 

1505C  PRECOATED CHIPPINGS 

 

Chippings utilized for surface dressing works under this contract shall be pre-

coated in accordance with clause 1505C of the Standard Specification. The binder 

used for pre-coating chippings shall be MC 30 cut-back bitumen. 

 

The amount of bituminous binder used to pre-coat chippings will be as instructed 

by the Engineer and will normally be between 0.4% and 1.0% residual bitumen as 

percentage of the total dry weight. 
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Prior to laying any pre-coated chippings the Contractor shall prepare trial mixes 

of bitumen and chippings in the presence of the Engineer. After completion of 

trial mixes the Engineer shall issue written instructions to the Contractor 

indicating the amount of binder to be added in pre-coated chippings. The 

Contractor shall maintain this proportion unless the surface or nature of the 

chippings changes when the Contractor shall repeat the trials and the Engineer 

will issue revised instruction. 

 

No separate payments shall be made for the pre-coating exercise. The contractor 

shall have included in his rates the cost of complying with this clause. 

 

1511C MEASUREMENT AND PAYMENT  

 

(a) Seal coat 

 

Seal coats shall be measured by the litre, for each type of bituminous binder for 

each seal coat, calculated as the product of the area in square metres sprayed and 

the rate of application in litres/square metres, corrected to 15.6 o C. 

 

(b) Pre-coated Chippings 

 

Chippings shall be measured by the cubic metre of each nominal size for each 

class calculated as the product of the area in square metres covered and the 

reciprocal of the instructed rate of application in square metres/cubic metre or the 

actual rate of application in square metres/cubic metre whichever calculation 

gives the lower volume. 
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SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING 

COURSES 

All bituminous mixes works shall be done in accordance with the standard 

specifications. 

 

PART B – ASPHALT CONCRETE FOR SURFACING 

 

1602B MATERIALS FOR ASPHALT CONCRETE 

 

c)        Aggregate 

 

Coarse aggregate (retained on a 6.3 mm sieve) shall be entirely crushed rock of 

“class a” of 0/14 mm grading Asphalt concrete type I for binder course.  

 

1603B GRADING REQUIREMENTS 
 

The grading of the mixture of coarse and fine aggregate shall be within and 

approximately parallel to the grading envelopes given in Table 16B-1 of 0/14 mm 

grading Asphalt concrete type I for binder course. 

 

To arrive at a suitable design it is necessary to investigate a number of gradings 

so that a workable mix which also retains a minimum of 3% voids at refusal 

density is identified.  

 

The largest particle size used should not be more than 20 mm so that the 

requirements of the Marshall test method can be complied with. 

 

Although the complete range of nominal maximum particle sizes is shown in the 

Tables, the total thickness of material laid should not be less than 50 mm. 

 

1604B REQUIREMENTS FOR ASPHALT CONCRETE  

 

The mixture shall comply with the requirements given in Table 16B-2 for Asphalt 

concrete type I for binder course. In addition, minimum Marshall Stability for 50 

blows shall be 7 kN and at compaction to refusal shall have 3% VIM. 

 

The proportion, by weight of total mixture, of bitumen shall be 5.0 – 6.5 % for 

0/14 mm and 4.5 – 6.5 % for 0/20mm. This shall be termed the nominal binder 

content. The binder content of the working mix will be instructed by the Engineer 

following laboratory and site trials. 

 

In order to determine the suitability of a coarse aggregate source a Marshall Test 

programme shall be carried out. It will be advantageous to use a crushed rock 

which is known from past experience to give good results in this test procedure.  

A grading conforming to the Type I Binder Course detailed in Table 16B-1(a) 

0/14 of this Specification should be tested (but with 100% passing the 20mm 

sieve) and it shall meet the requirements of Table 16B-2 of this Specification. 

 

Having established the suitability of the aggregate source several grading shall be 

tested in the laboratory, including that used for the Marshall test, to establish 

relationships between bitumen content and VIM at refusal density. For each mix, 

samples will be made up to a range of bitumen contents and compacted to refusal 
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using a gyratory compactor and a vibratory hammer in accordance with the 

procedure described in BS 598 (Part 104 : 1989), with one revision. 

 

It should first be confirmed that compaction on one face of the sample gives the 

same refusal density as when the same compaction cycle is applied to both faces 

of the same sample. The procedure which gives the highest density must be used. 

 

From the bitumen content-VIM relationship it will be possible to identify a 

bitumen content which corresponds to a VIM of 3 - 7%. If it is considered that the 

workability of the mix may be difficult then compaction trials should be 

undertaken. It is advisable to establish two or more gradings for compaction 

trials. 

 

The mixes identified for compaction trials should be manufactured to the 

laboratory design bitumen content and to two other bitumen contents of +0.5% 

and +1% additional bitumen. Cores will be cut to determine the density of the 

compacted material, having completed this the core will then be reheated to 

145+/-5C in the appropriate mould and compacted to refusal in the vibrating 

hammer test. To be acceptable the cores cut from the compaction trial must have 

a density equivalent to at least 95% of refusal density. 

 

The compaction trials will identify a workable mix which can be made to a 

bitumen content which gives 3% VIM at refusal density. 

 

1607B MEASUREMENT AND PAYMENT  

 

a) Item: Asphalt concrete 

 

Asphalt concrete shall be measured by the cubic metre compacted on the road 

calculated as the product of the length instructed and the compacted cross-

sectional area shown on the drawings or instructed by the Engineer. 

 

b) Item: Variation in binder content 

 

Measurement of variation of binder content shall be by the litre calculated as the 

product of the difference, corrected to 15.6 oC between the nominal binder and 

the binder content instructed by the Engineer, and the weight of compacted mix to 

which the variation applies, calculated from volume determined in (a) above.  

 

c) Item: Mineral filler 

 

Mineral filler will be measured by tonne of each type. The rate per cubic metre 

for asphalt shall include for providing any mineral filler necessary to achieve the 

specified grading. 
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PART C – DENSE BITUMEN MACADAM FOR BASE 

 

1602C MATERIALS REQUIREMENTS 

 

a) Penetration grade bitumen 

 

Bitumen shall be either 60/70 or 80/100 penetration grade. 

 

b) Aggregate  

 

Coarse aggregate (retained on a 6.3 mm sieve) shall consist of crushed rock or 

bolders, the minimum size of which are atleast 4 times the maximum size of the 

final crushed stone. The coarse aggregate shall be free from clay, silt, organic 

matter and other deleterious substances and shall comply with these 

requirements:- 

 

LAA Max 35 

ACV Max 28 

SSS Max 12 

FI Max 25 

 

c) Mineral filler 

 

Mineral filler shall consist of finely ground particles of limestone, hydrated lime, 

ordinary Portland cement or other non-plastic mineral matter. 

 

1603C GRADING REQUIREMENTS FOR DENSE BITUMEN MACADAM 
 

The grading of the mixture of coarse and fine aggregate shall be within and 

approximately parallel to the 0/30 grading envelope given in Table of section 

1603C of standard specifications. 

 

1604C REQUIREMENTS FOR DENSE BITUMEN MACADAM 

 

The mixture shall comply with the requirements given in Table 16C-1 of standard 

specifications. 

 

The proportion, by weight of total mixture, of bitumen shall be 4 % minimum for 

0/30 mm coarse aggregate. This shall be termed the nominal binder content. The 

binder content of the working mix will be instructed by the Engineer following 

laboratory and site trials. 

 

1605C MIXING AND LAYING DENSE BITUMEN MACADAM 

 

The mixing procedure shall conform with clause 1605C of standard 

specifications. The minimum thickness of the compacted layer shall be 60 mm 

when 0/30 mm aggregate is used and 75 mm when 0/40 is used. No compacted 

layer shall exceed 100 mm thickness when 0/30 mm aggregate is used and 125 

mm when 0/40 mm aggregate is used. 

 

1607C SEALING OF DENSE BITUMEN MACADAM 

 



 

PERIODIC MAINTANANCE OF BINYENYA NDALU ROAD 
Bid Document 

145 

Bitumen Macadam Base shall be sealed by applying the wearing course or 

surface dressing specified within 2 weeks of completing any section of base 

course. 

 

1608C MEASUREMENT AND PAYMENT  

 

a) Item: Dense Bitumen Macadam 

 

Dense Bitumen Macadam shall be measured by the cubic metre compacted on the 

road calculated as the product of the length instructed and the compacted cross-

sectional area shown on the drawings or instructed by the Engineer. 

 

The rate for Dense Bitumen Macadam shall include for the cost of providing, 

transporting, laying and compacting the mix. 

 

b) Item: Variation in binder content 

 

Measurement of variation of binder content shall be by the litre calculated as the 

product of the difference, corrected to 15.6 oC between the nominal binder and 

the binder content instructed by the Engineer, and the weight of compacted mix to 

which the variation applies, calculated from volume determined in (a) above.  

 

c) Item: Mineral filler 

 

Mineral filler will be measured by tonne of each type. The rate per cubic metre 

for asphalt shall include for providing any mineral filler necessary to achieve the 

specified grading. 
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 SECTION 17 - CONCRETE WORKS 

 

1703 MATERIALS FOR CONCRETE 

  

All materials shall comply with the requirements of section 1703 of the standard 

specifications. 

 

Cement for all concrete works shall be Ordinary Portland Cement complying 

with KS1725: 2001 CEM 1 42.5N 

 

1704 DESIGN OF CONCRETE MIXES 

  

The following classes of concrete shall be designed and mix proportions 

approved for use as follows: 

 

 Class 15/20 for all blinding to structures and pre-cast pipe culvert beds 

and surrounds 

 

 Class 25/20 for all culvert headwalls, wingwalls, aprons, toe-walls, and 

bridge members; abutments, piers and deck  

 

 Class 30/20 for bridge superstructure beams 

 

Specifications for construction materials and quality control shall be in 

accordance with the standard specifications. 

 

1713 FINISHES ON UNFORMED SURFACES 

  

All unformed surfaces shall be finished to class UF 3 Finish in accordance with 

the standard specifications 

 

1725 SURFACE FINISHES 

 

All surfaces shall be finished to class F3 finish in accordance with the standard 

specifications. 

 

1728 REINFORCEMENT FOR CONCRETE 

 

All reinforcement to concrete shall be hot rolled high yield deformed bars 

complying with BS 4449 and steel mesh fabric to BS 4483. 

 

1741 MEASUREMENT AND PAYMENT 

 

a) Item: Concrete 
 

Amend clause 1741 (a) (iv) of standard specifications to read “class UF 3 finish” 
 

b) Item: formwork for formed surface finishes 
 

Amend the following to Clause 1741 (e) of the Standard Specification: 

Unit: m² of formwork shall cover inclined formwork of all slopes and angles. 
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SECTION 19 – STRUCTURAL STEEL WORK 

 

1905  FABRICATION 

 

Fabrication shall generally be in accordance with the requirements of BS 153 Part 

1 or latest edition of the BS Standard, workmanship. 

 

A steel lattice/girder structure to strengthen the existing Nzoia river bridge will be 

fabricated, transported to site, fixed and painted with approved first quality red 

oxide primer on lattice frame member as shown on the drawings and as directed 

by the Engineer. The contractor should allow in their rates for the provision of 

scaffolding, cranes and all necessary supports to enable completion of these 

works. The contractor should also note the river is perennial in nature and flows 

throughout the year and should make adequate allowance for this. 

 

1909  TRANSPORTATION AND HANDLING 

 

Erection shall be in accordance with BS 153 part 2 or the latest version of this. 

Structural steel shall be handled with due care at all times not to cause damage to 

steel work or its protective coatings. The contractor will be responsible for 

making good at his cost any damage to all structural members and paint works 

during transportation and handling. 

 

1914  MEASUREMENT AND PAYMENT 

 

Structural steel work shall be measured by the tonne calculated from approved 

shop drawings. 

 

Rate to include all cleats, bolts, plates and any other fixture to fabricate and fix as 

per section 19 of the standard specifications. 
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SECTION 20 - ROAD FURNITURE 

 

2001  ROAD RESERVE BOUNDARY POSTS 

 

Road reserve boundary posts shall be provided as directed by the Engineer and in 

compliance with Standard Specification clause 2001. They shall be placed at 100m 

intervals along the boundary of the road reserve. 

 

2003   EDGE MARKER POSTS 

 

Edge marker posts shall be Verge Master MK 111 plastic posts manufactured by 

Glasdon Ltd. of Blackpool UK or equivalent approved by the Engineer. They shall 

be provided as directed by the Engineer and in compliance with the requirements of 

Standard Specification clause 2003. 

 

2004   PERMANENT ROAD SIGNS 

 

Permanent Road Signs shall be provided as directed by the Engineer and in 

compliance with the requirements of the "Manual for Traffic Signs in Kenya" Part II 

and standard Specification clause 2004. 

 

The posts for the signs shall be cylindrical galvanised wrought iron tubes of 

minimum 75mm diameter and vandal-proofed by in-filling with concrete class 

15/20. 

 

The sign plates shall be made from approved metal or plastic sheet 3mm thick and 

vandal-proofed by the drilling of 3mm diameter holes at 100mm centres. 

 

The rate inserted for the signs shall include for all the costs of complying with this 

clause. 

 

2004B   EXISTING ROAD SIGNS 

 

Where directed by the Engineer, the Contractor shall take down road signs including 

all posts, nuts, bolts and fittings, and remove and dispose of the concrete foundation 

and backfill the post holes. The signs shall be stored as directed by the Engineer. 

 

Measurement and payment for taking down road signs shall be made by the number 

of signs of any type and size taken down, cleaned and stored as directed. 

 

2005   ROAD MARKING 

 

Paint for road marking shall be internally reflectorized hot applied thermoplastic 

material in accordance with Clause 219 of the Standard Specification complying to 

BS 3262 and BS 6088. 

 

The rates inserted in the Bills of Quantities for road marking shall include for prior 

application of approved tack coat. 

 

 



 

PERIODIC MAINTANANCE OF BINYENYA NDALU ROAD 
Bid Document 

149 

 

2006   GUARDRAILS 

 

Guardrail posts shall be concrete 210 x 210 mm set vertically at least 1.2m into the 

shoulder as per the drawings and as directed by the Engineer.  

 

Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a 

manufacturer approved by the Engineer.  

 

“Swareflex” ART 3240 or similar approved guardrail reflectors two way reflective 

one side red and another white shall be installed on the flex beams every 4m. 

 

The rate inserted shall include for provision of the flex beams, posts, Swareflex 

reflectors, flex beam end bits and installation in accordance with the standard 

specifications and drawings. 

 

2007   KERBS 

 

(a) Vertical Joints 

 

Vertical joints between adjacent kerbs shall not be greater than 5 mm in 

width and shall mortar consisting of 1:3 cement: sand by volume. 

 

(b) Transition between flush and raised kerbs 

 

The transition between flush and raised kerbs (e.g. at bus bays) shall be 

termed as ramped kerbs and shall occur within a length of 2.0m 

 

2008   KILOMETRE MARKER POSTS 

 

Kilometre marker posts shall be provided as directed by the Engineer and in 

compliance with Standard Specification Clause 2008. 

 

2012   BOLLARDS 

 

Where directed by the Engineer, the contractor shall provide and install class 20/20 

200mm diameter reinforced concrete bollards concreted 300mm into the ground. 

 

2013   RETRO-REFLECTIVE ROAD STUDS “cat eyes” 

 

All retro-reflective road studs shall comply with BS 873: Part 4. The contractor shall 

provide details and the manufacturer’s certificate of the studs he proposes to use in 

the works to the Engineer for approval. The studs shall be installed at locations 

shown on drawings or instructed by Engineer. 

 

The studs are moulded of Acrylonitrile Butadiene Styrene (ABS) conforming to 

ASTM Specification D1788-68, class 5-2-2 shell filled with inert, thermosetting 

compound and filler. The lens portion of the marker is of optical menthyl 

methacrylic.  

 

The road stud shall be constructed of high impact ABS containing a multi-biconvex 

glass lens reflector system. It shall be of monolithic construction, and not less than 
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98.5mm2. The height of the marker shall not exceed 17mm and the underside shall 

contain a non-honeycomb base (flat). 

 

The colours shall be white, yellow or red and the retro-reflectance complying to 

ASTME 809. The impact resistance shall be to ASTM D 2444 or BS 3900 part 3. 

The studs shall be resistant to water penetration and corrosion resistant to BS 998. 

The adhesive shall be of resin type Epoxy of part 1 (adhesive) and part 2 (reactor) 

without any volatile solvents in both and have pot life of not less than 20 mins at 

20°C. 
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SECTION 22-DAYWORKS 

 

2202   MEASUREMENTS AND PAYMENT 

 

(a) Plant 

   

Where items of major plant listed in the schedule of Day-works are specified by type 

(e.g. Concrete mixer etc.) the power rating of such items of plant provided by the 

Contractor shall not be lower than the power ratings of such plant manufactured 

within the last two years prior to the date of BID. Any item of major plant employed 

upon Day-works that has a power rating lower than specified above shall be paid for 

at rates lower than those in the schedule of Day-works. The reduction in the rate 

payable shall be in proportion to the reduction in power rating below that specified 

above. 
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SECTION 25 - HIV/AIDS, GENDER ISSUES, SOCIAL ISSUES AND LOCAL 

PARTICIPATION 

 

2501  SCOPE 

 

This specification sets out the Contractor’s obligations with regard to on-site 

HIV/AIDS awareness campaign and preventive measures which are to be instituted. 

 

2502  INTERPRETATION AND DOCUMENTATION 

 

The following documents shall inter-alia be read in conjunction with this 

specification: 

 The Instructions to Bidders; 

 The Conditions of Contract; 

 The Drawings; 

 

2503  GENERAL REQUIREMENTS 

 

(a) HIV/AIDS Awareness Campaign 

The Contractor shall institute an HIV/AIDS awareness campaign amongst his 

workers for the duration of the contract. As part of the campaign the 

Contractor will be required to display AIDS awareness posters in all 

buildings frequented by workers employed on the contract, where such 

buildings fall under the control of the Contractor. In addition, at least ten (10) 

of the Contractor’s vehicles, regularly used on site shall display HIV/AIDS 

awareness posters. The posters shall be printed on gloss paper and shall be at 

least A1 size on buildings and A3 size, or other approved size on vehicles.  

The message on the posters shall be supplied by the Employer through the 

Engineer before the posters are printed. 

 

Aids awareness shall also be included in the orientation process of all 

workers employed on the contract. 

 

(b)  AIDS Prevention Campaign 

The Contractor shall institute an HIV/AIDS prevention campaign amongst 

his workers for the duration of the contract. As part of the campaign the 

Contractor will be required to make condoms available to workers. The 

condoms shall be from an approved manufacturer and comply with the 

current ISO Standards or WHO/UNAIDS Specifications and Guidelines for 

Condoms, 1998, or any more recent publication. The Contractor shall make 

available at least 4,000 condoms every month, through dispensing machines 

or other approved method of distribution. The Contractor shall at all times 

keep the site adequately supplied with condoms.  

 

(c)  HIV/AIDS Training 
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Introduction  

HIV/AIDS is having a significant and increasing impact in Kenya. 

Interventions that stimulate the movement of people increase both the 

exposure to the HIV virus and the spread of the virus. Road construction has 

been identified as one such intervention. 

 

County policy is to integrate HIV/AIDS awareness and prevention into all 

road construction and rehabilitation programmes. This is in accordance with 

the Third National Strategic Plan (2000-5) for HIV/AIDS prevention and 

control as approved by the Government of Kenya, International Bank for 

Reconstruction and Development (IBRD) and other organisations. 

 

The project will involve both local labour and other contractor’s labour. It is 

a contractual requirement for the Contractor to carry out HIV/AIDS 

awareness and prevention activities during the construction period as 

stipulated in this specification.  

 

Objective 

The objective of the HIV/AIDS training programme is to reduce the risk of 

exposure to and spread of the HIV virus in the area influenced by the 

construction. The target group will be local labourers and their supervisors 

employed by the works contractors. The wider community will benefit 

indirectly through their normal day-to-day interaction with the target group. 

 

Scope of activities 

Activities for HIV/AIDS awareness and prevention will be broad-based, 

targeting both individuals and groups. They may consist of: 

(i) Information posters in public places, both on and offsite (eating houses, 

bars, guest houses, etc.) and on contractor’s vehicles. 

(ii) Availability of socially marketed condoms. 

(iii) Peer educators (reference people) drawn from the local labour and 

educated in HIV/AIDS issues for discussions with colleagues (estimate 

1 per 50 employees). 

(iv) Small focus group discussions to disseminate information covering key 

issues. 

(v) Theatre groups and video presentations. 

(vi) Promotional events (such as football matches) to encourage openness 

and discussion of HIV/AIDS issues. 

(vii) Promotional bill boards to raise awareness of the integration of 

construction and HIV/AIDS activities. 

(viii) Inclusion of HIV/AIDS activities at site meetings with the District Aids 

Committee and other approved representatives. 
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(ix) Availability of promotional materials such as T-shirts, caps, bumper 

stickers, key rings, etc.  

 

The scope of activities may be tailored as required to meet the perceived 

needs and priorities of the labourers, and should involve participatory 

approaches to ensure that they are appropriate and have a public health 

impact. The scale and frequency of activities may also be adjusted to suit 

requirements of the target group. Education will cover: 

(a) preventive behaviours including partner reduction, condom use, 

awareness and  appreciation of the importance of treatment of 

sexually transmitted infections (STls); 

(b) skills including negotiating safer sex, correct condom use, purchase of 

condoms without embarrassment; and  

(c) referral to local health centres and available services. 

Tasks to be undertaken to support the above activities include: 

(a) Establishing the status and focus of all current and planned 

HIV/AIDS activities in the area to ensure complementarity and 

determining potential involvement in project activities. 

(b) Carrying out a brief review of regional activities combining road 

construction with HIV/AIDS campaigns to determine options, best 

practice key issues, constraints, etc. 

(c) Reviewing of Information, Education and Communication (IEC) 

materials available and their relevance to road construction, making 

recommendations for future development of IEC materials. 

(d) Providing education and training for site personnel, supervisors and 

peer educators for the scope of activities as above. 

(e) Providing supervision for peer educators to ensure sustained quality 

of education. Incentives for their continual work may be small 

promotional items such as T -shirts, caps, etc.  

(f) Providing mechanisms for the social marketing of condoms and 

distribution of materials. 

(g) Monitoring activities regularly to assess effectiveness and impact. 

This should include an initial, interim and final assessment of basic 

knowledge, attitude and practices (KAP) taking account of existing 

data sources and recognising the limitations due to the short time-

frame to show behaviour change. The KAP will be supported by 

qualitative information from focus group discussions. 

Collaboration  

HIV/AIDS activities are co-ordinated nationally by the National Aids Control 

Council (NACC). County, in consultation with NACC and the Ministry of 

Health (MOH), will co-ordinate with the provincial, district and local 
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representatives. Representatives of local health authorities will be invited to 

attend training and communication activities. 

 

Activities on the construction site will be linked as far as possible with on-

going HIV/AIDS awareness and prevention in the area. This will ensure 

complementarity of approaches, reinforcing education and minimising 

duplication. In addition, these links will ensure that the target group will have 

access to continued information after the end of the construction period. 

 

Contractor Responsibilities 

The Contractor will employ and designate a qualified HIV/AIDS expert 

fulltime, to be approved by the Engineer, who will work closely with the 

Client, MOH and other implementing agencies to support the HIV/AIDS 

awareness and prevention activities. This will ensure maximum effectiveness 

and integration with construction activities. Specific, but not exclusive, issues 

to be addressed by the Contractor are: 

(i) Scheduling appropriate timing and durations of the implementation of 

HIV/AIDS activities as part of work-plan for labourers and 

supervisors. Designated rest times such as lunch breaks and pay days 

should be excluded. 

(ii) Identification of suitable individuals from recruitment records for 

education with the implementing organisation. 

(iii)Provision of suitable sites for communication activities and for 

condom distribution. 

(iv) Monitoring of the implementation of peer educator activities. 

(v) Provision of support as necessary to the implementing organisation. 

 

Inputs 

An organization experienced in the provision of HIV/AIDS awareness and 

prevention activities will be selected as a subcontractor to provide the above 

scope of activities on behalf of the main Contractor. 

 

Reporting 

The implementing organisation will produce the following reports to be 

submitted to the Contractor, The Engineer, County,KeNHA and NACC: 

- monthly progress briefs for inclusion in site meetings. 

- quarterly reports detailing activities carried out, issues, follow up, 

etc. 

- a review report of activities in the road construction sector, 

- a review report of existing IEC materials with recommendations for 

development of materials specifically for the road sector. 



 

PERIODIC MAINTANANCE OF BINYENYA NDALU ROAD 
Bid Document 

156 

- a final report detailing the methodology and activities carried out 

under this project including lessons learnt, impact, liaison with the 

Contractor and other parties, etc. 

 

In addition, a report with the recommended approach for integration of 

HIV/AIDS awareness and prevention activities in the road construction 

sector will be produced. This will be a synthesis of project activities 

including contractual approaches, communication activities, availability of 

materials, liaison with existing organisations, etc. It will be developed with 

all parties involved in the construction activities to ensure the wide range of 

views and experiences is gained. 

 

The final report and recommended approach will be presented to KeNHA, 

NACC and other interested organisations including private sector, funding 

agencies and NGO's. 

 

Timing 

Activities shall commence at the start of the construction period and continue 

through-out the entire contract period to ensure a sustained impact. Reporting 

and dissemination activities shall continue for three months after the project 

is completed to ensure integration into current practice. 

 

2504  MEASUREMENT AND PAYMENT 

 

The payment items in this clause shall include full compensation for all work 

associated with the provision of HIV/AIDS related services as specified.  

 

Item:  Instituting an HIV/AIDS awareness and prevention campaign  

Unit: months 

The unit of measurement shall be the calendar month or part thereof, measured over 

the duration of the campaign. The tendered rate shall include full compensation for 

equipment, labour, materials including the procurement and distribution of condoms 

and full compensation for transport, meals, accommodation and any other reasonable 

allowances for the Participation of local health authorities, provincial director of 

health and NACC and other resources required for the provision of the service in 

compliance with clause 2503 (a) & (b) above.  

 

HIV/AIDS specialist subcontractor dealing with prevention awareness activities will 

be paid by the Months engaged in the activity. 

 

Payment for condoms will be by the number provided to workers and staff during 

the duration of the contract. 
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Preparation and submission of reports on HIV/AIDS awareness shall be measured 

and paid by the months involved in construction activities. 

 

Distribution of HIV/AIDS awareness material shall be paid by the number provided.  

 

Video shows related to awareness and prevention shall be paid for every session 

done after 3 months. This will also apply for participation of representatives of 

public health and other authorities. 

 

HIV/AIDS awareness billboards will be paid by the number installed as per 

specifications. 
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SECTION 12: BILLS OF QUANTITIES 
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PREAMBLE TO BILL OF QUANTITIES 

 

1. The Bills of Quantities forms part of the Contract Documents and are to be read in 

conjunction with the Instructions to Bidders, Conditions of Contract Parts I and II, 

Specifications and Drawings. 

 

2. The brief description of the items in the Bills of Quantities is purely for the purpose of 

identification, and in no way modifies or supersedes the detailed descriptions given in the 

Conditions of Contract and Specifications for the full direction and description of work and 

materials. 

 

3. The Quantities set forth in the Bills of Quantities are estimated , representing substantially 

the work to be carried out, and are given to provide a common basis for bidding and 

comparing of Bids. There is no guarantee to the Contractor that he will be required to carry 

out all the quantities of work indicated under any one particular item or group of items in the 

Bill of Quantities. The basis of payment shall be the Contractor's rates and the quantities of 

work actually done in fulfilment of his obligation under the Contract. 

 

4. The prices and rates inserted in the Bills of Quantities will be used for valuing the work 

executed, and the Engineer will only measure the whole of the works executed in 

accordance with this Contract. 

 

5. A price or rate shall be entered in ink against every item in the Bills of Quantities with the 

exception of items that already have Provisional sums affixed thereto. The bidders are 

reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The 

rates for various items should include discounts if any. Bidders who fail to comply will be 

disqualified. 

 

6. Provisional sums (including Dayworks) in the Bills of Quantities shall be expended in whole 

or in part at the discretion of the Engineer in accordance with Sub-Clause 52.4 and Clause 

58 of Part I of the Conditions of Contract. 

 

7. The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise 

provided under the Contract, include all Constructional plant to be used, labour, insurance, 

supervision, compliance testing, materials, erection, maintenance of works, overheads and 

profits, taxes and duties (excluding VAT) together with all general risks, liabilities and 

obligations set out or implied in the Contract, transport, electricity and telephones, water, 

use and replenishment of all consumables, including those required under the contract by the 

Engineer and his staff. 

 

8. Errors in the pricing of the Bills of Quantities will be corrected in accordance with Clause 

29 of instructions to bidders. 

 

9. The whole cost of complying with the provisions of the Contract shall be included in the 

Items provided in the priced Bill of Quantities, and where no Items are provided, the cost 

shall be deemed to be distributed among the rates and prices entered for the related Items of 

Work. 

 

10. General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bill of 

Quantities. 
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11. The method of measurement of completed work for payment shall be in accordance with 

Standard Specification for Road and Bridge Construction of the Ministry of Transport and 

Communications, 1986. 

 

12. "Authorised" “Directed" or "Approved" shall mean the authority, direction or approval of 

the Engineer. 

 

13. Unless otherwise stated, all measurements shall be net taken on the finished work carried 

out in accordance with the details shown on the drawings or instructed, with no allowance 

for extra cuts or fills, waste or additional thickness necessary to obtain the minimum 

finished thickness or dimensions required in this contract.  Any work performed in excess of 

the requirements of the plans and specifications will not be paid for, unless ordered in 

writing by the Engineer. 

 

14. Units of Measurement and abbreviations used herein shall have the following meanings: 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

kilometre 

lump sum 

meter 

metric ton (1,000 kg) 

months 

m3 or cu m 

ha 

hr 

kg 

km 

L.S. 

m 

t 

mths 

millimeter 

month 

number 

provisional sum 

square meter 

square millimeter 

vehicle 

week 

mm 

mth 

No. 

P.S. 

m2 or sq m 

mm2 or sq mm 

veh 

wk 
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BILLS OF QUANTITY 

Project Name:  SPOT IMPROVEMENT OF MTEREMKO - EKITALE ROAD 

BILL No.1: PRE LIMINARIES AND GENERAL ITEMS 

BILL ITEM Description Unit QUANTITIES  RATE   AMOUNT  

  Item Code   
  CONTRACT    CONTRACT   

1 01-80-010 Allow a prime cost of sum  Training and Meeting 
as directed by the Engineer 

PC 
SUM 1 

        
100,000.00  

                                                       
100,000.00  

1 01-80-016 Provide and erect publicity signs as directed by the 
Engineer NO. 2                               -    

1 01-80-026 Allow a prime cost of sum  for material testing as 
directed by the Engineer 

PC 
SUM 1      10,000.00              10,000.00 

1 01-80-027 
Extra over 01-80-026 for profits and overheads % 

       
10,000.00                                -    

1 01-80—028 Allow a prime cost of sum  for survey works  as 
directed by the Engineer 

PC 
SUM 10,000.00 10,000.00 10,000.00 

1 01-80-030 Allow a prime cost   for Hiv Aids awereness as 
directed by the Engineer 

PC 
SUM 1       50,000.00               50,000.00  

1 01-80-031 Include percentage of PC sum in item 01-80-030 
for contractors overhead and profit % 

     
100,000.00                                -    

  
TOTAL FOR BILL NO.1 CARRIED TO THE SUMMARY PAGE       

BILL No.4: SITE CLEARANCE AND DEMOLITIONS 

BILL ITEM Description Unit QUANTITIES  RATE   AMOUNT  

4 
04-50-008 

Clearing of Obstacles (Rock) manual 

PC 
SUM 

1   

 
TOTAL FOR BILL NO.4 CARRIED TO THE SUMMARY PAGE  

BILL No.7: EXCAVATION AND FILLING OF STRUCTURES 

BILL ITEM Description Unit QUANTITIES  RATE   AMOUNT  

7 

07-60-005 Provide and place 200mm thick stone pitching 

including grouting to aprons upstream and 

downstream of bridges and culverts as detailed 

in the drawing or as directed by the Engineer 

M2 

600   

 
TOTAL FOR BILL NO.7 CARRIED TO THE SUMMARY PAGE  

BILL No.8: CULVERTS AND DRAINAGE WORKS 

BILL ITEM Description Unit QUANTITIES 

 RATE   AMOUNT  
  Item Code   

  CONTRACT 

8 
 

08-60-025 
Culvert Installation 600 mm with 
surround    

MT 

 118     

 
 

 

 

   

8 
 

08-60-027 
Culvert Installation 900 mm with 
surround    

MT 

12     

 
8 

 
08-70-006 construction of concrete scour checks 

MT 

0     
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8 
 
08-90-002 

catch water drains 

 
 

MT  0     

  
TOTAL FOR BILL NO.8 CARRIED TO THE SUMMARY PAGE                    -    

BILL No.10: GRADING AND GRAVELLING WORKS 

BILL ITEM Description Unit QUANTITIES  RATE   AMOUNT  

  Item Code   

  CONTRACT    CONTRACT   

10 10-50-
001 

Grade and compact ditch to ditch (8 
– 12m wide) as directed by the 
Engineer. 

M2 60000      

10 
10-60-
001 

Provide, place and compact natural 
gravel of 150mm thickness at 95% 
MDD. 

M3 1000      

  TOTAL FOR BILL NO.10 CARRIED TO THE SUMMARY PAGE                     -    

 
 
 
 
 
BILL No.22: DAYWORKS 

BILL ITEM Description Unit QUANTITIES  RATE   AMOUNT  

  Item Code   
  CONTRACT    CONTRACT   

22 22-64-001 

Dozer 

EH 

 0 

    

  
TOTAL FOR BILL NO.22 CARRIED TO THE SUMMARY PAGE                    -    

       

 

BILL No. DESCRIPTION   

 

1 General office adminstration,overheads and preliminaries 

  

 

4 Site clearance and demolitions   

 

7 Excavation and filling for structures 
  

 

8 Culverts and Drainage Works   

 

10 Grading and Gravelling works   

 

22 Dayworks   

 

  SUB-TOTAL 2   

 

  16% VAT   

 

  GRAND TOTAL   

 

 


