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INVITATION TO TENDER 

 

PROCURING ENTITY: COUNTY GOVERNMENT OF BUNGOMA, P.O BOX 437-50200 

BUNGOMA. 

TENDER  NAME: PROPOSED CONSTRUCTION OF MAMA JOANES-KARIMA ACK ROAD 

BOX CULVERT. 

TENDER NO. BGM / CNTY / RPW /CEF/ OT /089 / 2024 - 2025 

The County Government of Bungoma through Department of Roads, Infrastructure and Public 

WorksWishes to invites sealed tenders for the PROPOSED CONSTRUCTION OF MAMA JOANES-

KARIMA ACK ROAD BOX CULVERT. 

 

1. Tendering will be conducted under Open National competitive method using a standardized 

tender document. Tendering is open to all qualified and interested Tenderers.  

2. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents at Supply Chain Management Office located behind H.E the Governor ‘s office County 

Government of Bungoma for assistance during official working hours. (Monday-Friday8:00am-

5:00Pm).  

3. Interested eligible candidates may download a complete set of tender document with evaluation 

criteria from the County Government of Bungoma website www.bungoma.go.ke and/or  Public 

Procurement Information portal: www.tenders.go.ke  using the unique IFMIS negotiation number 

indicated in the tender advert 

1. Complete tender document must be submitted through the IMIS SUPPLIER PORTAL 

www.supplier.rteasury.go.ke as per the requirement contained in the tender document so as to 

be received on or before …Wednesday, 6th November, 2024,AT 11:00am 

 

2. Tenders will be opened immediately after the deadline date and time specified above or any 

deadline date and time specified later. Tenders will be publicly opened in the presence of the 

Tenderers' designated representatives who choose to attend at the address below.  

3. Bidders who may experience challenges in accessing and uploading their tenders in the IMIS 

tender portal should contact the IFMIS Helpdesk (email http/ifmis go.ke. 

Tel:0800721477/0204801801) at treasury or contact Supply Chain Management Office 

http://www.bungoma.go.ke/
http://www.tenders.go.ke/
http://www.supplier.rteasury.go.ke/
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4. Prices quoted should be inclusive of all taxes and must be in Kenya shillings and shall remain 

valid for a period of 120 days from the closing date.  

 
Mandatory requirements 

1) Certified Copy of Certificate of registration/incorporation. 

2) Copy of valid tax compliance certificate/exemption certificate issued by KRA 

3) Copy of CR 12 certificate for limited Companies. Should be recent (within 6 months) 

4) Valid copy of Certificate of registration with the National Construction Authority for Road 

works; NCA 8 and above and MUST be accompanied by a valid annual practicing License.  

5) KRA PIN/VAT certificate issued by KRA 

6) Certified Valid copy of AGPO certificate for Women 

7) Dully filled, signed and stamped Tender form 

8) Dully filled, stamped and signed Business Questionnaire Form 

9) Dully filled, signed and stamped bills of quantities 

10) Certified Single Business Permit from any County Government Authority 

11) MUST provide Copies of the national ID/passport for the directors as per CR12 

MANUAL SUBMISSIONS will not be accepted. All tenders must be submitted through the IFMIS 

platform.   

 

 

EDWARD MAKHANDIA 
CHIEF OFFICER 
DEPARTMENT OF ROADS, INFRASTRUCTURE AND PUBLIC WORKS. 
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SECTION I - INSTRUCTIONS TO TENDERERS 

 

A. GENERALPROVISIONS 

1.0 Scope of Tender 

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for 

Works Contract as described in the tender documents. The name, identification, and number of 

lots (contracts) of this Tender Document are specified in the TDS.  

2.0 Fraud and Corruption 

2.1  The Procuring Entity requires compliance with the provisions of the Public Procurement 

and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The 

tender submitted by a person shall include a declaration that the person shall not engage 

in any corrupt or fraudulent practice and a declaration that the person or his or her sub-

contractors are not debarred from participating in public procurement proceedings. 

2.2  The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 

regarding collusive practices in contracting. Any tenderer found to have engaged in 

collusive conduct shall be disqualified and criminal and/or civil sanctions may be imposed. 

To this effect, Tenders shall be required to complete and sign the “Certificate of 

Independent Tender Determination” annexed to the Form of Tender. 

 2.3  Tenderers shall permit and shall cause their agents (where declared or not), 

subcontractors, sub consultants, service providers, suppliers, and their personnel, to 

permit the Procuring Entity to inspect all accounts, records and other documents relating 

to any initial selection process, pre-qualification process, tender submission, proposal 

submission, and contract performance (in the case of award), and to have them audited by 

auditors appointed by the Procuring Entity. 

2.4  Unfair Competitive Advantage -Fairness and transparency in the tender process require 

that the firms or their Affiliates competing for a specific assignment do not derive a 

competitive advantage from having provided consulting services related to this tender. To 

that end, the Procuring Entity shall indicate in the Data Sheet and make available to all 

the firms together with this tender document all information that would in that respect 

give such firm any unfair competitive advantage over competing firms. 

3.0 Eligible Tenderers  

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution 

subject to ITT 3.8, or an individual or any combination of such entities in the form of a 

joint venture (JV) under an existing agreement or with the intent to enter into such an 

agreement supported by a letter of intent. In the case of a joint venture, all members shall 

be jointly and severally liable for the execution of the entire Contract in accordance with 

the Contract terms. The JV shall nominate a Representative who shall have the authority 

to conduct all business for and on behalf of any and all the members of the JV during the 
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tendering process and, in the event the JV is awarded the Contract, during contract 

execution. Members of a joint venture may not also make an individual tender, be a 

subcontractor in a separate tender or be part of another joint venture for the purposes of 

the same Tender. The maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. 

Child, Parent, Brother or Sister of a Spouse, their business associates or agents and 

firms/organizations in which they have a substantial or controlling interest shall not be 

eligible to tender or be awarded a contract. Public Officers are also not allowed to 

participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of 

interest shall be disqualified. A tenderer may be considered to have a conflict of interest 

for the purpose of this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another 
tenderer; or  

b) Receives or has received any direct or indirect subsidy from another tenderer; or Has 
the same legal representative as another tenderer; or  

c) Has a relationship with another tenderer, directly or through common third parties, 
that puts it in a position to influence the tender of another tenderer, or  

d) influence the decisions of the Procuring Entity regarding this tendering process; or  
e) Any of its affiliates participated as a consultant in the preparation of the design or 

technical specifications of the goods or works that are the subject of the tender; or  
f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity 

as a consultant for Contract implementation; or  
g) Would be providing goods, works, or non-consulting services resulting from or directly 

related to consulting services for the preparation or implementation of the contract 
specified in this Tender Document; or  

h) Has a close business or personal relationship with senior management or professional 
staff of the Procuring Entity who has the ability to influence the bidding process and: 

(i) are directly or indirectly involved in the preparation of the Tender document 
or specifications of the Contract, and/or the Tender evaluation process of 
such contract; or  

(ii) may be involved in the implementation or supervision of such Contract 
unless the conflict stemming from such relationship has been resolved in a 
manner acceptable to the Procuring Entity throughout the tendering process 
and execution of the Contract. 

 

3.4 A   tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A 

tenderer that is proven to have been involved in any of these practices shall be 

automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one 

Tender, except for permitted alternative tenders. This includes participation as a 

subcontractor in other Tenders. Such participation shall result in the disqualification of all 
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Tenders in which the firm is involved. Members of a joint venture may not also make an 

individual tender, be a subcontractor in a separate tender or be part of another joint 

venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member 

may participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to 

ITT3.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is 

constituted, incorporated or registered in and operates inconformity with the provisions of 

the laws of that country, as evidenced by its articles of incorporation (or equivalent 

documents of constitution or association) and its registration documents, as the case may 

be. This criterion also shall apply to the determination of the nationality of proposed 

subcontractors or sub-consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be 

ineligible to tender or be awarded a contract. The list of debarred firms and individuals is 

available from the website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible 

to tender and be awarded a Contract(s) only if it is determined by the Procuring Entity to 

meet the following conditions, i.e. if it is: 

i. A legal public entity of Government and/or public administration, 
ii. financially autonomous and not receiving any significant subsidies or budget 

support from any public entity or Government, and  
iii. operating under commercial law and vested with legal rights and liabilities similar 

to any commercial enterprise to enable it compete with firms in the private sector 
on an equal basis. 

 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(i) as a matter of law or official regulations, Kenya prohibits commercial relations with 
that country, or  

(ii) by an act of compliance with a decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations, Kenya prohibits any 
import of goods or contracting of works or services from that country, or any 
payments to any country, person, or entity in that country. 

 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the 

Procuring Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract 

inputs (in supplies, local subcontracts and labor) from citizen suppliers and contractors. To 

this end, a foreign tenderer shall provide inits tender documentary evidence that this 

requirement is met. Foreign tenderers not meeting this criterion will be automatically 

disqualified. Information required to enable the Procuring Entity determine if this condition 

http://www.ppra.go.ke/
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is met shall be provided for this purpose in “SECTION III-EVALUATION AND 

QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign 

tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya 

and has less than 51 percent ownership by Kenyan citizens. JVs are considered as foreign 

tenderers if the individual member firms are not registered in Kenya or if are registered in 

Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not 

subcontract to foreign firms more than 10 percent of the contract price, excluding 

provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 

contractors be registered with the National Construction Authority and be issued with a 

Registration Certificate before they can undertake any construction works in Kenya. 

Registration shall not be a condition for tender, but it shall be a condition of contract 

award and signature. A selected tenderer shall be given opportunity to register before such 

award and signature of contract. Application for registration with National Construction 

Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 

undertakings which may prevent, distort or lessen competition in provision of services are 

prohibited unless they are exempt in accordance with the provisions of Section 25 of the 

Competition Act, 2010. JVs will be required to seek for exemption from the Competition 

Authority. Exemption shall not be a condition for tender, but it shall be a condition of 

contract award and signature. A JV tenderer shall be given opportunity to seek such 

exemption as a condition of award and signature of contract. Application for exemption 

from the Competition Authority of Kenya may be accessed from the website 

www.cak.go.ke. 

3.14  A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled 

his/her tax obligations by producing a valid tax compliance or valid tax certificate issued by 

the Kenya Revenue Authority. 

 

4.0 Eligible Goods, Equipment, and Services 

 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in 

any country that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers 

may be required to provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared 

by the relevant national environmental protection agency or by other competent authority 

as harmful to human beings and to the environment shall not be eligible for procurement. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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5.0 Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 

tender, and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the Site of the Works and its surroundings and obtain all information 

that may be necessary for preparing the tender and entering into a contract for 

construction of the Works. The costs of visiting the Site shall be at the tenderer's own 

expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the 

Procuring Entity to enter up on its premises and lands for the purpose of such visit. The 

Tenderer shall indemnify the Procuring Entity against all liability arising from death or 

personal injury, loss of or damage to property, and any other losses and expenses incurred 

as a result of the examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including charts, as 

necessary or required. 

 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified 

below, and which should be read in conjunction with any Addenda issued in accordance 

with ITT10. 

PART 1: Tendering Procedures  

Section I: Instructions to Tenderers  

Section II: Tender Data Sheet (TDS) 

Section III: Evaluation and Qualification Criteria  

Section IV: Tendering Forms 

PART 2: Works' Requirements  

Section V: Bills of Quantities  

Section VI: Specifications Section  

VII: Drawings 

PART3: Conditions of Contract and Contract Forms 

 Section   VIII:   General    Conditions (GCC)  
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Section IX: Particular Conditions of Contract  

Section X: Contract Forms 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract 

documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible 

for the completeness of the Tender document, responses to requests for clarification, the 

minutes of a pre-arranged site visit and those of the pre-Tender meeting (if any), or 

Addenda to the Tender document in accordance with ITT 10. In case of any contradiction, 

documents obtained directly from the Procuring Entity shall prevail. 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in 

the Tender Document and to furnish with its Tender all information and documentation as 

is required by the Tender document. 

7.0 Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the site(s) of the required contracts and obtain all information that 

may be necessary for preparing a tender. The costs of visiting the Site shall be at the 

Tenderer’s own expense. The Procuring Entity shall specify in the TDS if a pre- arranged 

Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's 

designated representative is invited to attend a pre-arranged site visit and a pre-tender 

meeting, as the case may be. 

8.0 Pre bid Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, 
when and where. The Procuring Entity shall also specify in the TDS if a pre-
arranged pretender site visit will be held and when. The Tenderer's designated 
representative is invited to attend a pre-arranged pretender visit of the site of 
the works. The purpose of the meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage. 

 
8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity 

not later than the period specified in the TDS before the meeting. 

8.3 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, 

including the text of the questions asked by Tenderers and the responses given, together 

with any responses prepared after the meeting, will be transmitted promptly to all 

Tenderers who have acquired the Tender Documents. Minutes shall not identify the source 

of the questions asked. 

8.4 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the 

pre-arranged site visit and those of the pre-tender meeting at the web page identified in 

the TDS. Any modification to the Tender Documents that may become necessary as a 

result of the pre-arranged site visit and those of the pre-tender meeting shall be made by 
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the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and 

not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged 

site visit and the pre-tender meeting will not be a cause for disqualification of a Tenderer.  

9.0 Clarifications 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the 

Procuring Entity in writing at the Procuring Entity's address specified in the TDS 

or raise its enquiries during the pre-Tender meeting and the pre- arranged 

pretender visit of the site of the works if provided for in accordance with ITT 8.4. 

The Procuring Entity will respond in writing to any request for clarification, 

provided that such request is received no later than the period specified in the 

TDS prior to the deadline for submission of tenders. The Procuring Entity shall 

forward copies of its response to all tenderers who have acquired the Tender 

Documents in accordance with ITT 6.3, including a description of the inquiry but 

without identifying its source. If specified in the TDS, the Procuring Entity shall 

also promptly publish its response at the web page identified in the TDS. Should 

the clarification result in changes to the essential elements of the Tender 

Documents, the Procuring Entity shall amend the Tender Documents 

appropriately following the procedure under ITT 8.4. 

10.0 Amendment of Tender Documents 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may 

amend the Tender Documents by issuing addenda. 

10.2 Any addendum issued shall be part of the Tender Documents and shall be communicated 

in writing to all who have obtained the Tender Documents from the Procuring Entity. The 

Procuring Entity shall also promptly publish the addendum on the Procuring Entity's 

website in accordance with ITT 7.5. 

10.3 To give Tenderers reasonable time in which to take an addendum into account in preparing 

their Tenders, the Procuring Entity should extend the deadline for the submission of 

Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

11.0 Cost of Tendering 

11.1 The Tenderer shall meet all costs associated with the preparation and submission of its 

Tender, and the Procuring Entity shall not be responsible or liable for those costs, 

regardless of the conduct or outcome of the tendering process. 

12.0 Language of Tender 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged 

by the tenderer and the Procuring Entity, shall be written in the English Language. 

Supporting documents and printed literature that are part of the Tender may be in another 
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language provided they are accompanied by an accurate and notarized translation of the 

relevant passages into the English Language, in which case, for purposes of interpretation 

of the Tender, such translation shall govern. 

 

13.0 Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

i. Form of Tender prepared in accordance with ITT 12; 
ii. Schedules including priced Bill of Quantities, completed inaccordance with ITT 12 

and ITT 14; 
iii. Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 
iv. Alternative Tender, if permissible, in accordance with ITT 13; 
v. Authorization: written confirmation authorizing the signatory of the Tender to 

commit the Tenderer, in accordance with ITT 20.3; 
vi. Qualifications: documentary evidence in accordance with ITT 17 establishing the 

Tenderer's qualifications to perform the Contract if its Tender is accepted; 
vii. Conformity: a technical proposal in accordance with ITT 16; 
viii. Any other document required in the TDS. 

 
13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a 

copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of 

intent to execute a Joint Venture Agreement in the event of a successful Tender shall be 

signed by all members and submitted with the Tender, together with a copy of the 

proposed JV Agreement. Change of membership and conditions of the JV prior to contract 

signature will render the tender liable for disqualification. 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and 

gratuities, if any, paid or to be paid to agents or any other party relating to this Tender. 

14.0 Form of Tender and Schedules 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 

the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed 

without any alterations to the text, and no substitutes shall be accepted except as 

provided under ITT 20.3. All blank spaces shall be filled in with the information requested. 

The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

15.0 Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will 

be included in the TDS, and the method of evaluating different alternative times for 

completion will be described in Section III, Evaluation and Qualification Criteria. 
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15.3 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives 

to the requirements of the Tender Documents must first price the Procuring Entity's design 

as described in the Tender Documents and shall further provide all information necessary 

for a complete evaluation of the alternative by the Procuring Entity, including drawings, 

design calculations, technical specifications, breakdown of prices, and proposed 

construction methodology and other relevant details. Only the technical alternatives, if any, 

of the Tenderer with the Winning Tender conforming to the basic technical requirements 

shall be considered by the Procuring Entity. When specified in the TDS, Tenderers are 

permitted to submit alternative technical solutions for specified parts of the Works, and 

such parts will be identified in the TDS, as will the method for their evaluating, and 

described in Section VII, Works' Requirements. 

16.0 Tender Prices and Discounts 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the 

Form of Tender and in the Bill of Quantities shall conform to the requirements specified 

below. 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered by the Tenderer shall be 

deemed covered by the rates for other items in the Bill of Quantities and will not be paid 

for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities 

shall be assumed to be not included in the Tender, and provided that the Tender is 

determined substantially responsive notwithstanding this omission, the average price of 

the item quoted by substantially responsive Tenderers will be added to the Tender price 

and the equivalent total cost of the Tender so determined will be used for price 

comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total 

price of the Tender, including any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the 

Form of Tender, in accordance with ITT 12 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 

subject to adjustment during the performance of the Contract in accordance with the 

provisions of the Conditions of Contract, exceptin cases where the contract is subject to 

fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish 

the indices and weightings for the price adjustment formulae in the Schedule of 

Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed 

indices and weightings. 

16.6 Where tenders are being invited for individual lots (contracts) or for any combination of 

lots (packages), tenderers wishing to offer discounts for the award of more than one 

Contract shall specify in their Tender the price reductions applicable to each package, or 

alternatively, to individual Contracts within the package. Discounts shall be submitted in 
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accordance with ITT 14.4, provided the Tenders for all lots (contracts) are opened at the 

same time. 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 

other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall 

be included in the rates and prices and the total Tender Price submitted by the Tenderer. 

17.0 Currencies of Tender and Payment 

17.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

17.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be 

quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings.A Tenderer 

expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya (referred to as “the foreign currency requirements”) shall device own ways 

of getting foreign currency to meet those expenditures. 

18.0 Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, 

equipment, personnel, schedule and any other information as stipulated in Section IV, 

Tender Forms, and insufficient detail to demonstrate the adequacy of the Tenderer's 

proposal to meet the work's requirements and the completion time. 

19.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 

establish Tenderer's eligibility in accordance with ITT 4. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 

qualifications to perform the Contract the Tenderer shall provide the information requested 

in the corresponding information sheets included in Section IV, Tender Forms. 

19.3 If a margin of preference applies as specified in accordance with ITT33. 1, national 

tenderers, individually or in joint ventures, applying for eligibility fornational preference 

shall supply all information required to satisfy the criteria for eligibility specified in 

accordance with ITT 33.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the 

classification established by the Procuring Entity, a particular contract or or group of 

contractors qualifies for a margin of preference. Further the information will enable the 

Procuring Entity identify any actual or potential conflict of interest in relation to the 

procurement and/or contract management processes, orapossibility of collusion between 

tenderers, and there by help to prevent any corrupt influence in relation to the 

procurement process or contract management. 

19.5 The purpose of the information described in ITT 17.2 above overrides any claims to 

confidentiality which a tenderer may have. There can be no circumstances in which it 
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would be justified for a tenderer to keep information relating to its ownership and control 

confidential where it is tendering to undertake public sector work and receive public sector 

funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification 

for a Tenderer's failure to disclose, or failure to provide required information on its 

ownership and control. 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that 

the Procuring Entity may request in relation to ownership and control which information on 

any changes to the information which was provided by the tenderer under ITT 6.4. The 

obligations to require this information shall continue for the duration of the procurement 

process and contract performance and after completion of the contract, if any change to 

the information previously provided may reveal a conflict of interest in relation to the 

award or management of the contract. 

19.7 All information provided by the tenderer pursuant to these requirements must be 

complete, current and accurate as at the date of provision to the Procuring Entity. In 

submitting the information required pursuant to these requirements, the Tenderer shall 

warrant that the information submitted is complete, current and accurate as at the date of 

submission to the Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tenderer 

will be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, 

to verify to a reasonable degree the information submitted by a tenderer pursuant to these 

requirements, then the tender will be rejected. 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 

Procuring Entity (whether through its own enquiries, through notification by the public or 

otherwise), shows any conflict of interest which could materially and improperly benefit the 

tenderer in relation to the procurement or contract management process, then: 

i. If the procurement process is still on going, the tenderer will be disqualified from 
the procurement process, 

ii. If the contract has been awarded to that tenderer, the contract award will be set 
aside, 
the tenderer will be referred to the relevant law enforcement authorities for 

investigation of whether the tenderer or any other persons have committed any 

criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, 

inaccurate or out-of-date, or attempts to obstruct the verification process, then the 

consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable 

satisfaction of the Procuring Entity that any such act was not material, or was due to 

genuine error which was not attributable to the intentional act, negligence or recklessness 

of the tender. 
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20.0 Period of Validity of Tenders 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 

Validity period starts from the date fixed for the Tender submission deadline (as prescribed 

by the Procuring Entity in accordance with ITT 22). A Tender valid for a shorter period 

shall be rejected by the Procuring Entity as non-responsive. 

20.2  In exceptional circumstances, prior to the expiration of the Tender validity period, the 

Procuring Entity may request Tenderers to extend the period of validity of their Tenders. 

The request and the responses shall be made in writing. If a Tender Security is requested 

in accordance with ITT 19, it shall also be extended for thirty (30) days beyond the 

deadline of the extended validity period. A Tenderer may refuse the request without 

forfeiting its Tender security. A Tenderer granting their quest shall not be required or 

permitted to modify its Tender. 

20.3 If the award is delayed by a period exceeding the number of days to be 

specified in the TDS days beyond the expiry of the initial tender validity period, 

the Contract price shall be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the 

tender price adjusted by the factor specified in the TDS; 

b) In the case of adjustable price contracts, no adjustment shall be made; 

or in any case, tender evaluation shall be based on the tender price 

without taking into consideration the applicable correction from those 

indicated above. 

 

21.0 Tender Security 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 

Tender Security as specified in the TDS, in original form and, in the case of a Tender 

Security, in the amount and currency specified in the TDS. A Tender-Securing 

Declaration shall use the form included in Section IV, Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a 

demand guarantee in any of the following forms at the Tenderer's option: 

i. cash; 
ii. a bank guarantee; 
iii. a guarantee by an insurance company registered and licensed by the 

Insurance Regulatory Authority listed by the Authority; or 
iv. a guarantee issued by a financial institution approved and licensed by the 

Central Bank of Kenya, from a reputable source, and an eligible country. 
 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 

bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender 
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Security shall be valid for thirty (30) days beyond the original validity period of the Tender, 

or beyond any period of extension if requested under ITT 18.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 

Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 

Declaration shall be rejected by the Procuring Entity as non-responsive. 

21.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful 

Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing 

the Contract and furnishing the Performance Security and any other documents required in 

the TDS.The Procuring Entity shall also promptly return the tender security to the 

tenderers where the procurement proceedings are terminated, all tenders were 

determined non-responsive or a bidder declines to extend tender validity period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 

once the successful Tenderer has signed the Contract and furnished the required 

Performance Security, and any other documents required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity 
specified by the Tenderer on the Form of Tender, or any extension there to provide 
by the Tenderer; or 

b) if the successful Tenderer fails to: 
i. sign the Contract in accordance with ITT 47; or 
ii. furnish a Performance Security and if required in the TDS, and any 

other documents required in the TDS. 
21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to 

the PPRA that PPRA debars the Tenderer from participating in public procurement as 

provided in the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the 

JV that submits the Tender. If the JV has not been legally constituted into a legally 

enforceable JV at the time of tendering, the Tender Security or the Tender-Securing 

Declaration shall be in the names of all future members as named in the letter of intent 

referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

 

22.0 Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as 

described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in 

accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer 

shall submit copies of the Tender, in the number specified in the TDS and clearly mark 
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them “COPY.” In the event of any discrepancy between the original and the copies, the 

original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 

confidential to their business. This may include proprietary information, trade secrets, or 

commercial or financially sensitive information. 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization 

shall consist of a written confirmation as specified in the TDS and shall be attached to the 

Tender. The name and position held bye ach person signing the authorization must be 

typed or printed below the signature. All pages of the Tender where entries or 

amendments have been made shall be signed or initialed by the person signing the Tender. 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of 

the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced 

by a power of attorney signed by their legally authorized representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed 

by the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

23.0 Sealing and Marking of Tenders 

23.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed 

package, or in a single sealed container bearing the name and Reference number of the 

Tender, addressed to the Procuring Entity and a warning not to open before the time and 

date for Tender opening date. Within the single envelope, package or container, the 

Tenderer shall place the following separate, sealed envelopes: 

i. in an envelope or package or container marked “ORIGINAL”, all documents 
comprising the Tender, as describedinITT11; and 

ii. in an envelope or package or container marked “COPIES” all required copies of the 
Tender; and  

iii. if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 
a) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE 

TENDER”, the alternative Tender; and 
b) in the envelope or package or container marked “COPIES-

ALTERNATIVETENDER”, all required copies of the alternative Tender. 
 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 
b) Bear the name and address of the Tenderer; and 
c) Bear the name and Reference number of the Tender. 
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23.2 If an envelope or package or container is not sealed and marked as required, the 

Procuring Entity will assume no responsibility for the misplacement or premature opening 

of the Tender. Tenders that were misplaced or opened prematurely will not be accepted. 

 

24.0 Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and 

no later than the date and time also specified in the TDS. When so specified in the TDS, 

Tenderers shall have the option of submitting their Tenders electronically. Tenderers 

submitting Tenders electronically shall follow the electronic Tender submission procedures 

specified in the TDS. 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of 

Tenders by amending the Tender Documents in accordance with ITT 8, in which case all 

rights and obligations of the Procuring Entity and Tenderers previously subject to the 

deadline shall thereafter be subject to the deadline as extended. 

 

25.0 Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for 

submission of tenders, in accordance with ITT 22. Any Tender received by the Procuring 

Entity after the deadline for submission of Tenders shall be declared late, rejected, and 

returned unopened to the Tenderer. 

26.0 Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 

sending a written notice, duly signed by an authorized representative, and shall include a 

copy of the authorization in accordance with ITT 20.3, (except that withdrawal notices do 

not require copies). The corresponding substitution or modification of the Tender must 

accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that 
withdrawals notices do not require copies), and in addition, the respective 
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 
“MODIFICATION; “and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 22. 

26.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned 

unopened to the Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the 

deadline for submission of Tenders and the expiration of the period of Tender validity 

specified by the Tenderer on the Form of Tender or any extension thereof. 
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27.0 Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly 

open and read out all Tenders received by the deadline, at the date, time and place 

specified in the TDS, in the presence of Tenderers' designated representatives and 

anyone who chooses to attend. Any specific electronic Tender opening procedures required 

if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in 

the TDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 

with the corresponding Tender shall not be opened but returned to the Tenderer. No 

Tender withdrawal shall be permitted unless the corresponding withdrawal notice contains 

a valid authorization to request the withdrawal and is read out attender opening. 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 

with the corresponding Tender being substituted, and the substituted Tender shall not be 

opened, but returned to the Tenderer. No Tender substitution shall be permitted unless the 

corresponding substitution notice contains a valid authorization to request the substitution 

and is read out at Tender opening. 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the corresponding 

modification notice contains a valid authorization to request the modification and is read 

out at Tender opening. 

27.5 Next, all remaining envelopes shall be opened on eata time, reading out: the name of the 

Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 

applicable, including any discounts and alternative Tenders; the presence or absence of a 

Tender Security or Tender-Securing Declaration, if required; and any other details as the 

Procuring Entity may consider appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 

opening shall be considered further for evaluation. The Form of Tender and pages of the 

Bill of Quantities (to be decided on by the tender opening committee) are to be initialed by 

the members of the tender opening committee attending the opening. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender 

nor reject any Tender (except for late Tenders, in accordance with ITT 23.1). 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 

minimum: 

a) The name of the Tenderer and whether there is a withdrawal, substitution, or 
modification; 

b) The Tender Price, per lot (contract) if applicable, including any discounts; 
c) any alternative Tenders; 
d) the presence or absence of a Tender Security, if one was required. 
e) number of pages of each tender document submitted. 
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27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. 

The omission of a Tenderer's signature on the minutes shall not invalidate the contents 

and effect of the minutes. A copy of tender opening register shall be issued to a tenderer 

upon request. 

E. Evaluation and Comparison of Tenders 

28.0 Confidentiality 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award 

shall not be disclosed to Tenderers or any other persons not officially concerned with the 

Tender process until information on Intention to Award the Contract is transmitted to all 

Tenderers in accordance with ITT 43. 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders 

or Contract award decisions may result in the rejection of its tender. 

28.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, 

if a tenderer wishes to contact the Procuring Entity on any matter related to the tendering 

process, it shall do so in writing. 

29.0 Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification 

of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a 

clarification of its tender, given a reasonable time for a response. Any clarification 

submitted by a tenderer that is not in response to a request by the Procuring Entity shall 

not be considered. The Procuring Entity's request for clarification and the response shall be 

in writing. No change, including any voluntary increase or decrease, in the prices or 

substance of the tender shall be sought, offered, or permitted, except to confirm the 

correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the 

tenders, in accordance with ITT 31. 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 

Procuring Entity's request for clarification, its Tender may be rejected. 

30.0 Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

i. “Deviation” is a departure from the requirements specified in the tender document; 
ii. “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and 
iii. “Omission” is the failure to submit part or all of the information or documentation 

required in the Tender document. 
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31.0 Determination of Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 

contents of the tender itself, as defined in ITT 11. 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender 

document without material deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that, if accepted, would: 

(i) Affect in any substantial way the scope, quality, or performance of the Works 
specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the tender document, the Procuring 
Entity's rights or the tenderer's obligations under the proposed contract; or 

(iii) if rectified, would unfairly affect the competitive position of other tenderers 
presenting substantially responsive tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 

accordance with ITT 16, to confirm that all requirements of Section VII, Works' 

Requirements have been met without any material deviation, reservation or omission. 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it 

shall be rejected by the Procuring Entity and may not subsequently be made responsive by 

correction of the material deviation, reservation, or omission. 

32.0 Non-material Non-conformities 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-

conformities in the tender. 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that 

the tenderer submit the necessary information or documentation, within a reasonable 

period of time, to rectify nonmaterial non- conformities in the tender related to 

documentation requirements. Requesting information or documentation on such non-

conformities shall not be related to any aspect of the price of the tender. Failure of the 

tenderer to comply with the request may result in the rejection of its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 

quantifiable nonmaterial non-conformities related to the Tender Price. To this effect, the 

Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a 

missing or non-conforming item or component in the manner specified in the TDS. 

33.0 Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute 

and final and shall not be the subject of correction, adjustment or amendment in anyway 

by any person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle 

errors on the following basis: 
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i. Any error detected if considered a major deviation that affects the substance of the 
tender, shall lead to disqualification of the tender as non-responsive. 

ii. Any errors in the submitted tender arising from a miscalculation of unit price, 
quantity, sub total and total bid price shall be considered as a major deviation that 
affects the substance of the tender and shall lead to disqualification of the tender 
as non-responsive. and 

iii. If there is a discrepancy between words and figures, the amount in words shall 
prevail 

 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of 

award. 

34.0 Currency Provisions 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies 
other than in Kenya shillings will be determined non-responsive and rejected. 

35.0 Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 
35.2 Where it is intended to reserve the contract to specific groups under Small and 

Medium Enterprises, or enterprise of women, youth and/or persons living with 

disability, who are appropriately registered as such by the authority to be 

specified in the TDS, a procuring entity shall ensure that the invitation to 

tender specifically indicates that only businesses/firms belonging to those 

specified groups are the only ones eligible to tender. Otherwise if no so stated, 

the invitation will be open to all tenderers. 

 

36.0 Nominated Subcontractors 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 

specific elements of the Works by subcontractors selected/nominated by the Procuring 

Entity. In case the Procuring Entity nominates a subcontractor, the subcontract agreement 

shall be signed by the Subcontractor and the Procuring Entity. The main contract shall 

specify the working arrangements between the main contractor and the nominated 

subcontractor. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or 

the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer 

shall be fully qualified for their parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the 

Works unless their specialized parts of the Works were previously designated so by the 

Procuring Entity in the TDS as can be met by subcontractors referred to hereafter as 

'Specialized Subcontractors', in which case, the qualifications of the Specialized 
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Subcontractors proposed by the Tenderer may be added to the qualifications of the 

Tenderer. 

 

37.0 Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 

III, Evaluation and Qualification Criteria. No other evaluation criteria or methodologies 

shall be permitted. By applying the criteria and methodologies the Procuring Entity shall 

determine the Lowest Evaluated Tender in accordance with ITT 40. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

i. Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and 
contingencies, if any, but including Day work items, where priced competitively; 

ii. Price adjustment due to discounts offered in accordance with ITT 14.4; 
iii. converting the amount resulting from applying (a) and (b) above, if relevant, to a 

single currency in accordance with ITT 32; 
iv. price adjustment due to quantifiable non material non-conformities in accordance 

with ITT 30.3; and 
v. any additional evaluation factors specified in the TDS and Section III, Evaluation 

and Qualification Criteria. 
 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be considered intender 

evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender 

for one or more lots and the methodology to determine the lowest evaluated cost 

of the lot (contract) combinations, including any discounts offered in the Form of 

Tender, is specified in Section III, Evaluation and Qualification Criteria. 

 

38.0 Comparison of Tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 

established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated 

cost. 

39.0 Abnormally Low Tenders  

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the capability 

of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 

Tender Price or that genuine competition between Tenderers is compromised. 
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39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its 

Tender price in relation to the subject matter of the contract, scope, proposed 

methodology, schedule, allocation of risks and responsibilities and any other requirements 

of the Tender document. 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines 

that the Tenderer has failed to demonstrate its capability to perform the Contract for the 

offered Tender Price, the Procuring Entity shall reject the Tender. 

40.0 Abnormally High Tenders 

40.1 An abnormally high tender price is one where the tender price, in combination with other 

constituent elements of the Tender, appears unreasonably too high to the extent that the 

Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for 

money or it may be paying too high a price for the contract compared with market prices 

or that genuine competition between Tenderers is compromised. 

40.2 In case of an abnormally high price, the Procuring Entity shall make a survey of the market 

prices, check if the estimated cost of the contract is correct and review the Tender 

Documents to check if the specifications, scope of work and conditions of contract are 

contributory to the abnormally high tenders. The Procuring Entity may also seek written 

clarification from the tenderer on the reason for the high tender price. The Procuring Entity 

shall proceed as follows: 

(i) If the tender price is abnormally high based on wrong estimated cost of the 
contract, the Procuring Entity may accept or not accept the tender 
depending on the Procuring Entity's budget considerations. 

(ii) If specifications, scope of work and/or conditions of contract are 
contributory to the abnormally high tender prices, the Procuring Entity shall 
reject all tenders and may retender for the contract based on revised 
estimates, specifications, scope of work and conditions of contract, as the 
case may be. 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because 

genuine competition between tenderers is compromised (often due to collusion, corruption 

or other manipulations), the Procuring Entity shall reject all Tenders and shall institute or 

cause competent Government Agencies to institute an investigation on the cause of the 

compromise, before retendering. 

41.0 Unbalanced and/or Front-Loaded Tenders 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated 

price is seriously unbalanced and/or front loaded, the Procuring Entity may require the 

Tenderer to provide written clarifications. Clarifications may include detailed price analyses 

to demonstrate the consistency of the tender prices with the scope of works, proposed 

methodology, schedule and any other requirements of the Tender document. 
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41.2 After the evaluation of the information and detailed price analyses presented by the 

Tenderer, the Procuring Entity may as appropriate: 

i. accept the Tender; or 
ii. require that the total amount of the Performance Security be increased at the 

expense of the Tenderer to a level not exceeding a 10% of the Contract Price; or 
iii. agree on a payment mode that eliminates the inherent risk of the Procuring Entity 

paying too much for undelivered works; or 
iv. reject the Tender, 

 

42.0 Qualifications of the Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 

selected as having submitted the lowest evaluated cost and substantially responsive 

Tender, meets the qualifying criteria specified in Section III, Evaluation and Qualification 

Criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of 

the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The 

determination shall not take into consideration the qualifications of other firms such as the 

Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than Specialized 

Subcontractors if permitted in the Tender document), or any other firm(s) different from 

the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the 

Tenderer. A negative determination shall result in disqualification of the Tender, in which 

event the Procuring Entity shall proceed to the Tenderer who offers a substantially 

responsive Tender with the next lowest evaluated price to make a similar determination of 

that Tenderer's qualifications to perform satisfactorily. 

43.0 Best Evaluated Tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 

Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 

Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 
b) The lowest evaluated price. 

44.0 Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 

process and reject all Tenders at any time prior to Contract Award, without there by incurring any 

liability to Tenderers. In case of annulment, all Tenders submitted and specifically, Tender 

securities, shall be promptly returned to the Tenderers. 
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F. AWARD OF CONTRACT 

45.0 Award Criteria 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has 

been determined to be the Lowest Evaluated Tender. 

46.0 Notice of Intention to enter into a Contract 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the 

Procuring Entity shall issue a Notification of Intention to Enter into a Contract/Notification 

of award to all tenderers which shall contain, at a minimum, the following information: 

i. the name and address of the Tenderer submitting the successful tender; 
ii. the Contract price of the successful tender; 
iii. a statement of the reason(s) the tender of the unsuccessful tenderer to whom the 

letter is addressed was unsuccessful, unless the price information in (c) above 
already reveals the reason; 

iv. the expiry date of the Standstill Period; and 
v. instructions on how to request a debriefing and/or submit a complaint during the 

stand still period; 

47.0 Stand still Period  

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 

allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, 

the Standstill Period shall not apply. 

47.2  Where a Standstill Period applies, it shall commence when the Procuring Entity has 

transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the 

successful Tenderer.  

48.0 Debriefing by the Procuring Entity  

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 

referred to in ITT 43, an unsuccessful tenderer may make a concern(s) regarding their 

tender. The Procuring Entity shall provide the debriefing within five days of receipt of the 

request.  

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The   

  tenderer shall bear its own costs of attending such a debriefing meeting.  

49.0 Letter of Award  

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 

specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill 

Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. 

The letter of award shall request the successful tenderer to furnish the Performance 

Security within 21 days of the date of the letter.  
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50.0 Signing of Contract  

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract 

and upon the parties meeting their respective statutory requirements, the Procuring Entity 

shall send the successful Tenderer the Contract Agreement.  

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 

shall sign, date, and return it to the Procuring Entity.  

50.3 The written contract shall be entered into within the period specified in the notification of 

award and before expiry of the tender validity period.  

51.0 Appointment of Adjudicator 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as 
Adjudicator under the Contract, at the hourly fee specified in the TDS, plus 
reimbursable expenses. If the Tenderer disagrees with this proposal, the 
Tenderer should so state in his Tender. If, in the Letter of Acceptance, the 
Procuring Entity does not agree on the appointment of the Adjudicator, the 
Procuring Entity will request the Appointing Authority designated in the Special 
Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions 
of Contract (GCC), to appoint the Adjudicator. 

 

52.0 Performance Security  

52.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring 

Entity, the successful Tenderer shall furnish the Performance Security and, any other 

documents required in the TDS, in accordance with the General Conditions of Contract, 

subject to ITT 38.2 (b), using the Performance Security and other Forms included in 

Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 

institution providing a bank guarantee shall have a correspondent financial institution 

located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent 

bank is not required.  

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security 

and other documents required in the TDS or sign the Contract shall constitute sufficient 

grounds for the annulment of the award and forfeiture of the Tender Security. In that 

event the Procuring Entity may award the Contract to the Tenderer offering the next Best 

Evaluated Tender.  

53.3 Performance security shall not be required for contract estimated to cost less than the 

amount specified in the Regulations.  

53.0 Publication of Procurement Contract  

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the 

awarded contract at its notice boards and websites; and on the Website of the Authority. 

At the minimum, the notice shall contain the following information:  
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a. name and address of the Procuring Entity;  
b. name and reference number of the contract being awarded, a summary of its scope and 

the selection method used;  
c. The name of the successful Tenderer, the final total contract price, the contract duration.  
d. dates of signature, commencement and completion of contract;  
e. Names of all Tenderers that submitted Tenders, and their Tender prices as read out at 

Tender opening. 

54.0 Procurement Related Complaint  

54.1 The procedures for making Procurement-related Complaints shall be specified in the TDS.  

54.2 A request for administrative review shall be made in the form provided under 
contract forms. 
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SECTION III - TENDER DATA SHEET (TDS)  

The following specific data for the Works and Services to be procured shall complement, 

supplement, or amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a 

conflict, the provisions herein shall prevail over those in ITT.  

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A. General 

ITT 1.1 The name of the contract is PROPOSED CONSTRUCTION OF MAMA 

JOANES-KARIMA ACK ROAD BOX CULVERT. 

The reference number of the Contract is 

BGM/CNTY/RPW/CEF/OT/089/2024-2025 
The number and identification of lots (contracts) comprising this tender 
are NOTAPPLICABLE 

ITT 2.3 The Information made available on competing firms is as follows: NOT 
APPLICABLE 

ITT 2.4 The firms that provided consulting services for the contract being tendered for 
are: NOT APPLICABLE. 

ITT 3.1 Maximum number of members in the Joint Venture NOT APPLICABLE 

ITT 3.10 Foreign tenderers are required to source at least forty (40%) percent of their 
contract inputs (in supplies, subcontracts and labor) from national suppliers 
and contractors. NOT APPLICABLE 

B. Contents of Tender Document 

ITT 7.1 There SHALL BE a pre-arranged pretender site visit. 

ITT 8.1 (A) Pre-Tender conference SHALL take place at Roads Board room at a 
specified date on tender advert. 

(B) A pre-arranged pretender visit of the site of the works SHALL take place. 
Tenderers are to make their own arrangements to visit the projects 
sites/roads to appraise themselves of the site conditions before submitting their 
bids 

ITT 8.2 i. The Tenderer will submit any questions in writing, to reach the Procuring 
Entity not later than 10 days before closure/opening date. 

ii. The Procuring Entity will publish the response at the 

Websitewww.bungoma.go.ke 

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and 
the 
pre-arranged pretender site visit will be published NOT APPLICABLE 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for 
purchasing tender documents, the Procuring Entity’s address is: 

The Chief Officer, 
Department of Roads, 

Infrastructure and Public works     
P.O. Box 437 - 50200 

                           BUNGOMA. 

http://www.bungoma.go.ke/
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C. Preparation of Tenders 

ITT 13.1 (h) The Tenderer shall submit the following additional documents in its Tender: 

As indicated in the qualification criteria and Tender Notice 

ITT 13.2 The Tenderer shall chronologically and sequentially serialize all pages of the 
Tender Documents submitted in the format of 1, 2, 3, 4, 5……. Including the 
cover page and All other pages. 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 15.1 Alternative Tenders SHALL NOT be permitted 

ITT 15.2 Alternative times for completion SHALL NOT permitted. 

ITT 15.4 Alternative technical solutions SHALL NOT be permitted. 

ITT 16.5 The prices quoted by the Tenderer shall be: FIXED 

ITT 17.1 The currency(ies) of the Tender and the payment currency(ies) shall be as 
described below: 
(a) The unit rates and the prices shall be quoted by the Tenderer in the Bill of 
Quantities, entirely in Kenya Shillings. 

ITT 20.1 The Tender validity period shall be 120 days. 

ITT 21.1 A Tender-Securing Declaration SHALL BE required. 

ITT 21.2 (d) The other Tender Security shall NOT BE APPLICABLE 

ITT 21.5 On the Performance Security, other documents required shall be: NOT 
APPLICABLE 

ITT 22.1  
Manual submission of documents shall not be allowed. Submissions will through 
IFMIS. 
 

ITT 22.2 The written confirmation of authorization to sign on behalf of the Tenderer shall 
consist of Certificate of Independent Tender Determination 

D. Submission and Opening of Tenders 
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ITT 24.1 (A) For Tender submission purposes only, the Procuring Entity’s address is: 
 

Name of Procuring Entity: COUNTY GOVERNMENT OF BUNGOMA                                                   
Postal Address:… P.O. Box 437 - 50200.  
Physical address……Former Kerra offices (Kanduyi)….. 

 
Date and time for submission of Tenders: as indicated in the Tender Notice. 
Tenders shall be submitted electronically. 

  The Tender opening shall take place at the time and the address for Opening of 
Tenders provided below: 

 
Name of Procuring Entity: COUNTY GOVERNMENT OF 

BUNGOMA. 
Physical address:  Former Kerra offices (Kanduyi)….. 
 
State date and time of tender opening as indicated in the Tender 
Notice. 

  
ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

E. Evaluation, and Comparison of Tenders 

ITT 32.3 The adjustment shall be based on the average price of the item or component as 
quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its best estimate. NOT APPLICABLE 

ITT 35.2 The invitation to tender is extended to bidders as indicated in the Tender Notice. 

ITT 36.1 At this time, the Procuring Entity DOES NOT INTEND to execute certain specific parts 
of the Works by subcontractors selected in advance. 

ITT 36.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 
Specialized Subcontractors are designated as follows: 
NOT APPLICABLE 

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in 
Section III, Evaluation and Qualification Criteria. 

ITT 51.1 The Adjudicator SHALL APPLY. 
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ITT 54.1 The procedures for making a Procurement-related Complaint are available from 

the 

 PPRA website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer wishes  

to make a Procurement-related Complaint, the Tenderer should submit its 

complaint  

following these procedures, in writing (by the quickest means available, that is  

either by hand delivery or email to:  

 

For the attention: County Secretary 

Procuring Entity: County Government of Bungoma  

Email address: www.bungoma.go.ke 

In summary, a Procurement-related Complaint may challenge any of the following:  

(i) the terms of the Tender Documents; and  

 

(ii) the Procuring Entity's decision to award the contract. 
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SECTION IV- EVALUATION AND QUALIFICATION CRITERIA  

General Provisions  

1.0 General Provisions  

1.1 This section contains the criteria that the Employer shall use to evaluate tender and 

qualify tenderers. No other factors, methods or criteria shall be used other than specified 

in this tender document. The Tenderer shall provide all the information requested in the 

forms included in Section IV, Tendering Forms. The Procuring Entity shall use the 

Standard Tender Evaluation Document for Goods and Works for evaluating 

Tenders.  

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate 

the Kenya Shilling equivalent using the rate of exchange determined as follows:  

(a) For construction turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts 

for that year is to be converted) was originally established.  

(b) Value of single contract - Exchange rate prevailing on the date of the contract 

signature. Exchange rates shall be taken from the publicly available source 

identified in the ITT 14.3.  

(c) Any error in determining the exchange rates in the Tender may be corrected by 

the Procuring Entity.  

1.3 Evaluation and contract award Criteria  

The Procuring Entity shall use the criteria and methodologies listed in this Section to 

evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that  

(i) meets the qualification criteria,  

(ii) has been determined to be substantially responsive to the Tender Documents, and  

(iii) is determined to have the Lowest Evaluated Tender price shall be selected for 

award of contract.  

2.0 Preliminary examination for Determination of Responsiveness  

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 

eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in 

meeting the requirements of “Part 2 – Procuring Entity's Works Requirements”, including 

checking for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders 

and tenders that are front loaded. The Standard Tender Evaluation Report for Goods and Works for 

evaluating Tenders provides clear guidelines on how to deal with review of these requirements. 
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Tenders that do not pass the Preliminary Examination will be considered irresponsive and will not 

be considered further.  

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template 

may be attached or clearly described all information and list of documentation to be submitted by 

Tenderers to enable preliminary evaluation of the Tender]  

3.0 Tender Evaluation (ITT 35)  

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall 

apply:  

a. Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

……………N/A……………  

b. Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 

13.4, will be evaluated as follows: …………………N/A………………………  

c. Other Criteria; if permitted under ITT 35.2(d): …………………N/A………..................  

    

4.0 Multiple Contracts  

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated 

on basis of Lots and the lowest evaluated tenderer identified for each Lot. The Procuring 

Entity will select one Option of the two Options listed below for award of Contracts.  

OPTION 1  

If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 

provided the tenderer meets the Eligibility and Qualification Criteria for that Lot.  

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, 

provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the 

Lots. The tenderer will be awarded the combination of Lots for which the tenderer qualifies 

and the others will be considered for award to second lowest the tenderers.  

OPTION 2  

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 

determine the combinations with the lowest evaluated price. Tenders will then be awarded 

to the Tenderer or Tenderers in the combinations provided the tenderer meets the aggregate 

Eligibility and Qualification Criteria for all the won Lots.  

 

5.0 Alternative Tenders (ITT 13.1)  

An alternative if permitted under ITT 13.1, will be evaluated as follows:  
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The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works 

Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated 

Tender conforming to the basic technical requirements shall be considered by the Procuring entity. 

6.0 Margin of Preference 

  

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen 

percent (15%) to be loaded one valuated price of the foreign tenderers, where the 

percentage of shareholding of Kenyan citizens is less than fifty-one percent (51%). 

6.2 Contractors applying for such preference shall be asked to provide, as part of the data for 

qualification, such information, including details of ownership, as shall be required to 

determine whether, according to the classification established by the Procuring Entity, a 

particular contract or group of contractors qualifies for a margin of preference. 

 6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive 

Tenders shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. 

Responsive tenders to shall be classified into the following groups:  

(i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan 

citizens hold shares of over fifty-one percent (51%).  

 

(ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan 

citizens hold shares of less than fifty-one percent (51%).  

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to 

determine the lowest tender, and the lowest evaluated tender in each group shall be further 

compared with each other. If, as a result of this comparison, a tender from Group A is the 

lowest, it shall be selected for the award. If a tender from Group B is the lowest, an amount 

equal to the percentage indicated in Item 3.1 of the respective tender price, including 

unconditional discounts and excluding provisional sums and the cost of day works, if any, 

shall be added to the evaluated price offered in each tender from Group B. All tenders shall 

then be compared using new prices with added prices to Group Band the lowest evaluated 

tender from Group A. If the tender from Group A is still the lowest tender, it shall be 

selected for award. If not, the lowest evaluated tender from Group B based on the first 

evaluation price shall be selected.  

7.0 Post qualification and Contract award (ITT 39), more specifically,  

a. In case the tender was subject to post-qualification, the contract shall be awarded to the 

lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so required.  

b. In case the tender was not subject to post-qualification, the tender that has been determined 

to be the lowest evaluated tenderer shall be considered for contract award, subject to 

meeting each of the following conditions.  
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(i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of 

any contractual advance payment) sufficient to meet the construction cash flow of 

Kenya Shillings.  

(ii) Minimum average annual construction turnover of Kenya Shillings [insert amount], 

equivalent calculated as total certified payments received for contracts in progress 

and/or completed within the last) [insert of year] years.  

(iii) At least ………….(insert number) of contract(s) of a similar nature executed within 

Kenya, or the East African Community or abroad, that have been satisfactorily and 

substantially completed as a prime contractor, or joint venture member or sub-

contractor each of minimum value Kenya shillings …………………..equivalent. 

(iv) Contractor's Representative and Key Personnel, which are specified as    

(v) Contractors key equipment listed on the table “Contractor's Equipment” below and 

more specifically listed as [specify requirements for each lot as applicable]    

(vi) Other conditions depending on their seriousness. 

 

c) History of non-performing contracts:  

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that 

Nonperformance of a contract did not occur because of the default of the Tenderer, or the 

member of a JV in the last 2(specify years). The required information shall be furnished in 

the appropriate form.  

 d)  Pending Litigation  

Financial position and prospective long-term profitability of the Single Tenderer, and in the 

case the Tenderer is a JV, of each member of the JV, shall remain sound according to 

criteria established with respect to Financial Capability under Paragraph (i) above if all 

pending litigation will be resolved against the Tenderer. Tenderer shall provide information 

on pending litigations in the appropriate form. 

 e)  Litigation History  

There shall be no consistent history of court/arbitral award decisions against the Tenderer, 

in the last   (specify years). All parties to the contract shall furnish the information in the 

appropriate form about any litigation or arbitration resulting from contracts completed or 

ongoing under its execution over the years specified. A consistent history of awards against 

the Tenderer or any member of a JV may result in rejection of the tender.  
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A.  Preliminary Technical Evaluation Criteria 

 

S/No. 

 

Qualification Subject 

 

References 

 

Qualification Requirement 

Qualification 
(MET/NOT 

MET) 

1. Form of Equipment Section IV; 
Form 
EQU 

 Properly fill, sign and 

Stamp 

 Provide all required 

information 

 

2 Key personnel and 
Declaration 

Section IV; 
Form 
PER 1 & 2 

 Provide all required 
information 

 Properly fill, sign and stamp 

 

3 Tender Qualification Section IV; 
Form 
4, ELI-1.1, 
ELI-1.2 

 Provide all required 
information 

 Properly fill, sign and stamp 

 

4 Non-Performance Section IV; 
Form 
4, Form CON-

2 

 Provide all required 
information 

 Properly fill, sign and stamp 

 

5 Pending Litigation Section IV; 
Form 
4, Form CON-
2 

 Provide all required 
information 

 Properly fill, sign and stamp 

 

6 Litigation History Section IV; 
Form 
4, Form CON-
2 

 Provide all required 
information 

 Properly fill, sign and stamp 

 

7 Financial Situation & 
Performance 

Section IV; 
Form 
4, Form, FIN-
3.1 

 Provide all required 

information 

 Properly fill, sign and stamp 

 

8 Average Annual 
Construction Turnover 

Section IV; 
Form 
4, Form FIN-

3.2 

 Provide all required 
information 

 Properly fill, sign and stamp 

 

9 Financial Resources Section IV; 
Form 4, 
Form FIN-3.3 

 Provide all required 
information 

 Properly fill, sign and stamp 

 

10 Current Contract 
Commitments/Works 

in Progress 

Section IV; 
Form 4, 
Form FIN-3.4 

 Provide all required 

information 

 Properly fill, sign and stamp 

 

11 General Construction 
Experience 

Section IV; 
Form 
4, Form EXP-
4.1 

 Provide all required 
information 

 Properly fill, sign and stamp 
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12 Specific Construction 
and Contract 

Management 
Experience 

Section IV; 
Form 
4, Form

 EXP- 
4.2(a) 

 Provide all required 

information 

 Properly fill, sign and stamp 

 

13 Construction 
Experience 
in Key activities 

Section IV; 
Form 
4, Form

 EXP- 

4.2(b) 

 Provide all required 
information 

 Properly fill, sign and stamp 

 

14 Form of Tender Section IV; 
Format 

 Provide all required 
information 

 Properly fill, sign and stamp 

 Tenderer to use stationery 

bearing its letterhead 

 

15 Tenderer’s Eligibility Section IV; 
Form 5 
A(a-f) 

 Provide all required 
information 

 Properly fill, sign and stamp 

 

16 Certificate of 
Independent 

Tender 
Determination 

Section IV; 
Form 5 
B 

 Provide all required 

information 

 Properly fill, sign and stamp 

 

17 Self-declaration Forms Section iv; 
Form 5 
C -FORM 
SD1 & 2 

 Provide all required 
information 

 Properly fill, sign and stamp 

 

18 Tender Securing 
declaration Form 

 Section IV; 
7 

 Provide all required 
information 

 Properly fill, sign and stamp 

  In the format provided 

with all conditions 

  must be valid for 30 days 

after bid validity. 

 

 

19 Priced Bill of 
Quantities 

 Section  

VII (Bill of 
Quantities) 

 Fill all the bill of Quantities, 

sign stamp and counter sign 
any alteration(s)/Erasers 

 

20 Certificate of 
Incorporation 
certificate 

ITT 13.1 (h)  Copy certified by 

commissioner of oaths 
 

21 Tax Compliance 
Certificate 

ITT 13.1 (h)  Must be valid  

22 National Construction 
Authority Certificate 

ITT 13.1 (h)  Category stated in the Tender 

Notice 
 

23 Recent CR12 ITT 13.1 (h)  As indicated in the Tender  
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Certificate Notice. 

24 Appendix to form of 
tender 

Form 1  Must fill, stamp and sign  

25 Commitment to 
provide 
beneficial 

ownership 

INFORMATION 

Section IV: 8  Must fill, stamp and sign  

26 Pre Tender Site Visit ITT 8.1  There shall be a Mandatory 

pre- arranged site visit, but 

tenderers are required to visit 
the site and appraise 

themselves, fill, sign and stamp 
the Site Visit Certificate in 

FORM CON 3 (A) 

 

 

27. 

Completeness of 

Tender Document 
 ITT 22.3 

 ITT 22.5 

 The person or persons signing 

the bid shall initial all pages of 
the bid where entries have been 

made. 

 All pages with entries (Typed 

or hand written) must be 
initialed. 

 Any alterations made in the 
tender document must be 

countersigned. 

 Fully filled certificate of 

independent tender 

determination. 

 

28 Addendum  ITT 6.3 

 ITT 8.4 

 ITT 10.2 

 To be attached (if any).  

  

The Procuring Entity will evaluate the Technical Proposals of all responsive tenders using the 

following criteria, sub-criteria, and assessment system for the evaluation of the Technical 

Proposals: 
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SECTION IV: EVALUATION AND QUALIFICATION CRITERIA CONTD…  

 This Section contains all the factors, methods and criteria that the Employer shall use to evaluate 

applications. The information to be provided in relation to each factor and the definitions of the 

corresponding terms are included in the respective Application Forms.  

  

1) Eligibility Requirements  

2) Historical Contract Non-Performance  

3) Financial Situation  

4) Technical/Engineering Works Experience  

5) Program of Works and Work Methodology  

6) Key Professional and Technical Site Staff  

7) Major Plant and Equipment to be used in the Project  
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B. TECHNICAL EVALUATION  

Item 

No.  

Qualification 

Subject  
Qualification Requirement  

Document to be Completed/provided by 

Tenderer  

For Procuring Entity's 

Use (Qualification met 

or Not Met)  

1 

History of Non - 

performing 

contracts  

Non-performance of a contract did 

not occur as a result of contractor 

default for the last three (3) years. 

On-performance shall be deemed to 

have occurred by evidence of:  

Termination Letter and Liquidated 

damages 

Form CON-1 If a bidder fails to disclose, 

shall be disqualified Reference to be made 

to procuring Authority’s records. A bidder 

with any history of non-performance 

earns zero(0) marks  

5 Marks  

2 

Financial 

Capabilities  

(i) Bidders shall provide audited 

balance sheets or, if not required by 

the laws of the Tenderer's country, 

other financial statements acceptable 

to the Procuring Entity, for the last 3 

years shall be submitted and must 

demonstrate the current soundness of 

the Tenderer's financial position and 

indicate its prospective long-term 

profitability (as demonstrated by 

Financial Evaluation ratios).  

Form FIN - 3.1, with attachments. i. 

Audited accounts All pages must be 

initialed and stamped by both a practicing 

Auditor registered with ICPAK and one 

of the Directors. Auditor’s practicing 

membership number from ICPAK must 

be indicated and a valid practicing license 

shall be provided.  The Financial Ratio 

Form to be signed by the Auditor 

registered with ICPAK and one of the 

Directors  

7 Marks  

· Financial Ratios    

Computation shall be made for the 

following Ratios and marks awarded to 

each of the ratios:  
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Working Capital    4 Marks  

Debt to Equity Ratio    

Current ratio    

 Operating Cash Flow ratio    

    

(ii) The Tenderer shall demonstrate 

that it has access to, or has available, 

liquid assets, unencumbered real 

assets, lines of credit, and other 

financial means (independent of any 

contractual advance payment) 

sufficient to meet the construction 

cash flow requirements estimated at 

a minimum of 10% of Engineer’s  

Line of credit and Bank Statements   2 Marks 

The Tenderers shall also 

demonstrate, to the satisfaction of 

the Procuring Entity, that it has 

adequate sources of finance to meet 

the cash flow requirements on works 

currently in progress and for future 

contract commitments.  

    

3 

Average Annual 

Construction 

Turnover 

Minimum average annual 

construction turnover of Kenya 

Shillings Two Million (2,000,000), 

equivalent calculated as total 

certified payments received for 

contracts in progress and/or 

completed within the last 2 years, 

Form FIN - 3.2 Attachments include 

Financial Statements  
1 Marks  
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divided by 2 years   

4 Ongoing Works  

Value of outstanding works shall not 

be more than the Engineer`s 

Estimate Experience under 

construction contracts in the role of 

prime contractor, JV member, 

subcontractor, or management 

contractor, substantially completed 

in the last [5 years] prior to the 

applications submission deadline.  

Form FIN - 3.4   2marks  

If the outstanding Works is more than 

the Engineer`s Estimate of this bid, the 

bidder loses 2marks  

  

5 

General 

Construction 

Experience 

Experience under construction 

contracts in the role of prime 

contractor, JV member, 

subcontractor, or management 

contractor, substantially completed 

in the last [3 years] prior to the 

applications submission deadline.  

Form EXP -4.1   Attach Letters of 

Award and Completion Certificates  

6 Marks (2 Marks for 

each General 

Construction project)  
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6 

Specific 

Construction 

and Contract 

Management 

Experience 

Participation in contract (s) of a 

similar nature with minimum 

cumulative value of Five Million 

(Kshs.5,000,000) as filled in Form 

EXP 4.2(a) that have been 

satisfactorily and substantially 

completed by the bidder, as a prime 

contractor, joint venture member, 

management contractor or 

subcontractor in the last [5 years] 

prior to the applications submission 

deadline.  The similarity shall be 

based on the physical size, 

complexity, methods/technology or 

other 

Form EXP 4.2(a)&(b) Provide Letters of 

Award and Completion Certificates 

•        Award letter of the main 

contractor •        Award letter of the 

subcontract. Completion letter of the 

subcontract. · Subcontract approval 

from the Engineer/supervision 

Authority 

 2 Marks 

7 

Contractor's 

Representative 

and Key 

Personnel  

Curriculum Vitae (CVs) of the 

Proposed Key Staff must be 

presented in the provided format and 

duly signed by the proposed 

individual.  Copies of certificates 

and Annual Practicing Licenses (for 

Engineers) and Academic 

Certificates for all staff is 

mandatory;  

Schedule F (Form PER. 1 and PER. 2)  30Marks 
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8 
Contractors key 

equipment  

· Bidders shall declare they have 

possession/Ownership/lease 

agreements of various equipment as 

proposed to be used in the Project by 

providing Logbooks that 

demonstrate proof of ownership  

Roller – 2Mks 

Motor Grader – 5 Mks 

Excavator – 3mks 

Lorry Tippers – 6 mks ( Minimum of 3) 

 16 Marks 

9 
Work 

methodology 

Adequacy and quality of the 

proposed methodology  

 

Provided a detailed Work Methodology:  

Procedure on execution of activities as 

outlined in the BoQs 

Allocation of machinery/labour in 

execution the activities 

Procedures in quality control of the 

activities described in BoQs  

Work plan/Program of Works (PoW)  

 

20 Marks 

10 
Work Safety 

management 

Proposals on traffic control, 

workers’ safety & accident 

prevention 
 10 Marks 
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C. FINANCIAL EVALUATION:   

The lowest evaluated bidder shall be subjected to Financial Evaluation which include but not limited to 

sensitivity analysis of the rates to detect abnormally low bids or abnormally high bids or 

unbalanced tenders or front loaded.  

  

Treatment of Abnormally Low Bid/Abnormally high Bid/ Unbalanced bid  

  

The Procuring Entity may undertake an analysis of bidders’ rates which are potentially lower/higher 

than the known prevailing market rates. The bidders shall be required to provide objective justification 

including supporting documents on derivation of their rates within stipulated time to the Procuring 
Entity (See Schedule G, Part I&II on Derivation of Rates).   

 In addressing the above criteria, the following steps shall be undertaken by the Procuring Entity;  

  Identify: The Procuring Entity identifies a potential Abnormally Low/High Bid based on comparison 

with known prevailing market rates or with the project’s total cost estimate.  

  

a. Evaluate: The Procuring Entity clarifies with the Bidder/proposer (hereafter the Bidder). The 

Bidder prepares a justification of their price based on the request from the Procuring Entity. The 

procuring  

Entity fully analyzes the Bidder’s justification to verify if it is an Abnormally Low/High Bid. Due 

diligence may be carried out by the Procuring Entity on the bidder’s documentation.  

  

b. Determination: The Procuring Entity fully documents the decision to accept or reject the Bid and 

executes appropriate action(s)/recommendation(s).   

  

In view of the above, the procuring Entity shall evaluate and analyze the Bidders’ submissions against 

the known prevailing market rates and cost estimation guidelines. The analysis of the bidder’s 

justification shall take into account all evidence provided in response to the request.   

Accordingly, the Procuring Entity’s relevant committee shall make a recommendation to the Accounting 

Officer.  

  

D. POST QUALIFICATION: The procuring entity may verify the documents provided by the bidder 

with the issuing authority.  
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APPENDIX TO THE QUALIFICATION CRITERIA 

ITEM DESCRIPTION 

POINT 

SCORE 

SCALE 

1 History of Non - Performance Max 3 

2 

KEY PERSONNEL Max 30 

 Site Agent (Max 15 

marks)  
Qualification 

Filled Form PER 1&2. 2 

CVs attached 3 

Academic certificates attached 

(Minimum BSC in Civil 

Engineering). 

6 

Registration and current annual 

practicing licenses attached for 

Engineers 

4 

Surveyor (Max 8 

marks) 
Qualification 

Filled Form PER 1&2. 2 

CVs attached 3 

Academic certificates attached 

(Minimum Diploma in Civil 

Engineering / Surveyor). 

3 

Foreman (Max 7marks) Qualification 

Filled Form PER 1&2. 2 

CVs attached 3 

Academic certificates attached 

(Minimum Diploma in Civil 

Engineering / Surveyor). 

2 

2 

PLANT AND EQUIPMENT Max 16 

Single Drum Roller self-propelled - 

1No. 

Owned / leased (Log book or lease 

agreement) 
2 

Motor Grader 
Owned / leased (Log book or lease 

agreement) 
5 

Hydraulic excavator CAT 180HP or Owned / leased (Log book or lease 3 
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equivalent – 1No. agreement) 

Tipper Trucks 15 ton gross capacity – 

3No. 

Owned / leased (Log book or lease 

agreement 
6 

3 

FINANCIAL CAPABILITY Max 16 

Financial statements 

Audited accounts  (Last two financial  years) 4 

Auditor’s practicing Membership Number by 

ICPAK indicated and valid practicing license 

attached. 

1 

The Bank statements are from a reputable Bank. 

Contact information to be availed (Last Six 

Months) 

1 

Computations for the following financial ratios 

from the latest audited accounts: 

 Working capital Ratio 

 Debt to Equity Ratio 

 Current Ratio 

 Operating cash flow Ratio 

2 

Financial Information / 

Current work 

Provide average turn-over figures for the last two 

(2) years. 
1 

Provide undertaking from the bank providing 

current line of credit specific to the tender 
1 

On going works   2 

4 

WORK METHODOLOGY Max 20 

  

Procedure on execution of activities as outlined in 

the BQs 
5 

Allocation of machinery/labour in execution of the 

activities 
5 

Procedure in quality control 5 

Program of works 5 
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5 

WORK SAFETY MANAGEMENT Max 10 

Proposals on traffic control, workers’ safety & accident prevention 10 

7 

EXPERIENCE Max 5 

General Experience (Attach Letters of Award and Completion Certificates for 
each project for the last 3 years) 

3 

Two (2 No) of projects submitted above, should have a minimum Contract 

value of Kshs. 100,000,000 and similar in nature with this tender 
2 

  TOTAL MAX 100 
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1. CONTRACTOR'S EQUIPMENT. 
 

The Bidder shall indicate the core plant and equipment considered by the company to be 
necessary for undertaking the project together with proof of ownership or lease of the same. The 
lease must be current i.e. should for FY 2023-2024. Leases which are out dated will not be 
accepted. (* Mandatory minimum number of equipment required by the Employer for the 
execution of the project that the bidder shall make available for the Contract). 

Item 
No. 

Equipment Details Ideal 
Number 
Required 
for the 
Contract 
Execution 

No.        of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment to be 
hired/purchased 
by the Bidder 

No.  of 
equipment 
to be made 
available 
for the 
Contract 
by the 
Bidder 

Date  of 
Arrival on 
Project 
(Days after 
commence) 

 A) Concrete 
Equipment 

     

 (i)  Mobile 
concrete 
mixers 

1     

 (ii) Concrete 
vibrators 

1     

 B) Transport 
(Tippers, 
dumpers, water 
tankers) 

     

 (i) 6 X 4 tippers 
payload 16 – 
20 tones 

3     

 (ii) Water tankers 
(18,000 – 
20,000 lts. 
capacity) 

0     

 C) Earth – Moving 
Equipment 

     

 (i) Wheeled 
loaders 

     

 (ii) Motor graders 
(93 - 
205kW) 

1     

 D) Excavators      

 1. Hydraulic 
crawler 
mounted (7 – 
10 tonnes) – 
0.25 – 0.4 m3 
SAE bucket. 

1     

 E) Rollers      
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 (i) Self-propelled 
single drum 
vibrating 
(various types) 

(ii) Self-propelled 
double drum 
vibrating 
(various types) 

1 
 

 

 

 

 

 
- 

    

Item 
No. 

Equipment Details Ideal 
Number 
Required 
for the 
Contract 
Execution 

No.        of 
Equipment 
Owned by 
the Bidder 

No. of 
equipment to be 
hired/purchased 
by the Bidder 

No.  of 
equipment 
to be made 
available 
for the 
Contract 
by the 
Bidder 

Date  of 
Arrival on 
Project 
(Days after 
commence) 

 (iii) 
Pneumatic 
Roller 

 

 

 

 

 
0 

    

 F) F) Others      

 (i) Paver 
(ii) Pot hole cutter 
(iii) Hand sprayer 
(iv)Pedestrian 

Roller 

0 
- 
-  

    

 

 

 

 

 

 

I certify that the above information is correct. 

 

 

 

Signature of Tenderer: …………………Date:       ………………………… 
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QUALIFICATION FORMS 

1.0 Foreign Tenderers 40% rule 

3. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability 
to meet the requirements for the key equipment listed in Section III, Evaluation and Qualification 
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative 
equipment proposed by the Tenderer. 

Item of Equipment 

Equipment  Information Name of Manufacturer 

 

Model and Power Rating 

Capacity 

 

Year of Manufacture 

Current Status Current Location 

Current commitments 

Source Indicate source of Equipment 

 

 

 

 Owned      Rented      Leased       Specially 

manufactured 

 

Owner Name of Owner 

 Address of Owner 

 Telephone Contact Name and Title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the 

project 
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3. FORMPER-1 

Contractor's Representative and 
Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's 
Representative and Key Personnel to perform the Contract. The data on their experience should 
be supplied using the Form PER-2 below for each candidate. 

1 Title of Position: Contractor’s Representative 

 Name of Candidate: 

 Duration of appointment:  

 Time Commitment for this position  

 Expected time schedule for this position  

2 Title of Position: ……………………………………………………. 

 Name of Candidate:  

 Duration of appointment:  

 Time Commitment for this position  

 Expected time schedule for this position  

3 Title of Position: ……………………………………………………. 

 Name of Candidate:  

 Duration of appointment:  

 Time Commitment for this position  

 Expected time schedule for this position  

4 Title of Position: ……………………………………………………. 

 Name of Candidate:  

 Duration of appointment:  

 Time Commitment for this position  
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4. FORMPER-2 

Resume and declaration – Contractor’s Representative and Key Personnel 

Name of Tenderer 

Position [ As per Form Per1] 

Personal 

Information 

Name: 

 

Date of Birth: 

 Address: 

 

Email: 

 Professional Qualifications 

 

 

 Academic Qualifications 

 

 

 Language proficiency (Language and levels of speaking, reading and writing 

skills) 

 

Details 

 

Address of procuring entity  

 Telephone  

 

Contact ( Manager or Personnel 

officer) 

 Fax 

 

Email Address 

 Job Title 

 

Years with the Procuring Entity 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project 

Project Role Duration of Relevant Experience 
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involvement 

[ Main Project 

Details] 

[Roles and 

Responsibilities on 

the Project] 

[Time in Role] [Describe the experience 

relevant to this project] 

 

 

   

   

 

 

 

 

   

DECLARATION 

I, the under signed [insert either “Contractor's Representative” or “Key Personnel” as 
applicable], certify that to the best of my knowledge and belief, the information contained in this 
Form PER-2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender: 

Commitment Details 

Commitment to duration of contract:  

Time Commitment  

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

Signature:…………………….. Date: (Day, Month, Year):………………………………….. 

Countersignature of authorized representative of the Tenderer: 

Signature:……………………………….. Date: (Day, Month, Year):……………………… 
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TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information 
Sheets included hereunder. 
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6.1 FORMELI – 1.1 TENDERER INFORMATION FORM 

 DATE:……………………………………………………………………………… 

ITT NO. AND TITLE:…………………………………………………………………... 

Tenderer’s Name:………………………………………………………………………………….. 

In case of Joint Venture, Name of each Member:  

………………………………………………………………………………………………………… 

Tenderer’s actual or intended country of registration: 

…………………………………………………………... 

Tenderer’s actual or intended year of Incorporation: 

……………………………………………………………. 

Tenderer’s Legal address (In country of registration): 

Tenderer’s Authorized representative information: 

Name:…………………………………………………………………………………………….. 

Address:………………………………………………………………………………………….. 

Telephone / Fax Numbers:……………………………………………………………………….. 

Email address:……………………………………………………………………………………. 

1. Attached copies of original documents of: 

 Articles of Incorporation (or equivalent documents of constitution or Association) 
and or documents of registration of the legal entity named above in accordance 
ITT3.6 

 In case of JV, letter of intent to form JV or agreement in accordance with ITT3.5 

 In case of state owned enterprise or institution in accordance with ITT3.8, 
documents establishing 

2. Included are the organizational chart, a list of Board of Directors and the beneficial 
ownership 
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6.2 FORMELI – 1.2 TENDERER JV INFORMATION FORM  

 (To be completed by each member of JV) 

DATE:………………………………………………………………………………… 

ITT NO. AND TITLE:………………………………………………………………... 

Tenderer’s JV Name:   
……………………………………………………………………….. 

JV Member’s Name: ……………………………………………………………………..…. 

JV Member’s country of registration: 

…………………………………………………………... 

JV Member’s  Year of 
constitution:……………………………………………………………. 

JV Member’s legal address in the Country of Constitution: 

………………………………………………… 

Tenderer’s Authorized representative information: 

Name:………………………………………………:………………………………………
……………………………………………….. 

Telephone / Fax Numbers:……………………………………………………….. 

Email address:………………………………………………………………………. 

1. Attached copies of original documents of: 

 Articles of Incorporation (or equivalent documents of constitution or 
Association) and or documents of registration of the legal entity named 
above in accordance ITT43.6 

 In case of state owned enterprise or institution, documents establishing legal 
and financial autonomy operation in accordance with commercial law and 
they are not under the supervision of the procuring entity in accordance 
with ITT3.8 

2. Included are the organizational chart, a list of Board of Directors and the beneficial 
ownership 
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6.3 FORM CON - 2 

 TENDERER’S NAME……………………………………………………………………….. 

DATE:………………………………………………………………………………………… 

JV MEMBER’S NAME…………………………………………………………………… 

ITT NO. AND TITLE:………………………………………………………………………... 

 

Non – Performance Contracts in accordance with Section III,Evaluation and Qualification 

Criteria 

     Contract non – performance did not occur since 1st January 2020 specified in Section III, Evaluation   

and Qualification Criteria, Sub Factor 2.1 

     Contract(s) not performed since 1st January 2020 specified in Section III, Evaluation   and 

Qualification Criteria, requirement 2.1 

Year 

(Insert 

year) 

Non – 

Performed 

portion of 

contract 

(Insert amount and 

percentage) 

Contract Identification 

(Indicate complete contract name/number and 

any other identification) 

Name of Procuring Entity 

Address of Procuring Entity 

Reasons for non-performance 

Total Contract Amount 

( Current 

value,currency,exchange 

rate and Kenya Shilling 

equivalent) 

    

    

    

Pending Litigation, in accordance with Section III,Evaluation and Qualification Criteria 

      No pending litigation in accordance with Section III,Evaluation and Qualification Criteria, sub factor 2.3 

      Pending litigation in accordance with Section III,Evaluation and Qualification Criteria, sub factor 2.3 as 

indicated below 

Year 

of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

  Contract Identification: ---- 

Name of Procuring Entity 

Address of Procuring Entity: 

Matter in dispute: ----
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-- 

Party who initiated the dispute: 

Status of dispute: _ 

  Contract Identification: 

Name of Procuring Entity: 

Address of Procuring 

Entity: Matter in dispute: 

Party who initiated the dispute: 

Status of dispute: 

 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

      No Litigation history in accordance with Section III,Evaluation and Qualification Criteria, sub factor 2.4 

      Litigation History in accordance with Section III,Evaluation and Qualification Criteria, sub factor 2.4 as 

indicated below 

Year 

of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent (exchange 

rate) 

  Contract Identification:
 ----

 

Name of Procuring Entity:  _ 

Address of Procuring Entity: _ 

Matter in dispute:
 ------

 

Party who initiated the dispute: 

Status of dispute: _ 

 

  Contract Identification: 

Name of Procuring Entity: 

Address of Procuring Entity: 

Matter in dispute: 

Party who initiated the dispute: 

Status of dispute: 

 

 

 

……………………………………….    ……………………………. 

Signature and Stamp of Bidder     (Date) 
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6.4 FORM FIN – 3.1 

 Financial situation and performance 

 TENDERER’S NAME…………………………………………………………….. 

DATE………………………………………………………………………………… 

JV MEMBER’S NAME…………………………………………………………… 

ITT NO. AND TITLE……………………………………………………………………... 

6.4.1 Financial data 
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6.4.2 Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for 
future contract commitments. 
 

 
 

 
 

 

 
 

 
  

 
 

  

 
 

  

 

 

6.4.3 Financial Statements  

The Tenderer and its parties shall provide copies of financial statements for years pursuant 
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated 
entity (such as parent company or group member). 

b) be independently audited or certified in accordance with local legislation. 

c) be complete, including all notes to the financial statements. 

d) correspond to accounting periods already completed and audited. 

 

Attached are copies of financial statements 
 
for the years required above; and complying with the 

requirements 
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6.5 FORM FIN – 3.2 

Average Annual Construction Turnover 

Annual Turnover Data ( Construction Only) 

Year ( 

Indicate year) 

Amount and Currency ( 

insert amount and indicate 

currency) 

Exchange Rate Kenya Shilling 

Equivalent 

    

    

    

    

Average 

Annual 

Construction 

Turnover 
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6.6 FORM FIN – 3.3  

 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines 
of credit, and other financial means, net of current commitments, available to meet the total 
construction cashflow demands of the subject contractor contracts as specified in Section III, 
Evaluation and Qualification Criteria. 
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6.7 FORM FIN – 3.4 

Current Contract Commitments / Works in Progress 
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6.8 FORM EXP – 4.1 

General Construction Experience 

TENDERER’S NAME…………………………………………………………………. 

DATE……………………………….………………………………………………… 

JV MEMBER’S NAME…………………………………………………………… 

ITT NO. AND TITLE…………………………………………………………... 

Starting 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

   

Contract 

Name…………………………………………… 

 

Brief Description of the works performed by the 

Tenderer  

 

………………………………………………… 

…………………………………………………… 

Amount of Contract 

…………………………………………………… 

Name of Procuring Entity 

…………………………………………………… 

Address  

…………………………………………………… 

 

   

Contract 

Name…………………………………………… 

 

Brief Description of the works performed by the 

Tenderer  
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………………………………………………… 

 

………………………………………………… 

 

Amount of Contract 

…………………………………………………… 

Name of Procuring Entity 

…………………………………………………… 

Address  

…………………………………………………… 

   

Contract 

Name…………………………………………… 

 

Brief Description of the works performed by the 

Tenderer  

…………………………………………………… 

…………………………………………………… 

 

………………………………………………… 

Amount of Contract 

…………………………………………………… 

Name of Procuring Entity 

………………………………………………… 

Address  

………………………………………………… 
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FORM – 4.2(b) 

Construction Experience in Key Activities 

TENDERER’S NAME …………………………………………………………….. 

DATE……………………………………………………………………………… 

JV MEMBER’S NAME………………………………………………………….. 

SUB CONTRACTOR’S NAME (AS PER ITT34) 

ITT NO. AND TITLE……………………………………………………………... 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 
and Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. KEY ACTIVITY ONE:……………………………………………………………………. 

 

Similar Contract No. 

 

Information 

  

Contract Identification 

 

Award Date  

 

Completion Date  

 

Role in Contract Prime 

Contractor 

Member in JV Management 

Contractor  

Sub-Contractor 

Total Contract Amount   

Kenyan Shilling 

Quantity (Volume, 

number or rate of 

production as applicable) 

performed under the 

contract per year or part 

or part of the year. 

Total quantity in 

contract 

(i) 

Percentage 

participation  

(ii) 

Actual quantity 

performed (i) x (ii) 

(i)  

Year 1    

Year 2    
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Year 3    

Year 4    

Procuring Entity’s Name  

Address: 

Telephone / Fax Number: 

Email: 

 

Description of the key 

activities in accordance 

with sub factor 4.2(b) of 

section III 

 

  

 

 

 

 

 

2. Activity Two…………… 

3. Activity Three…………… 
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OTHER FORMS 

FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly 
showing the Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 
iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 

DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to 
this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the 

Tenderer. 

• Tenderer's Eligibility-Confidential Business Questionnaire. 

• Certificate of Independent Tender Determination. 

• Self-Declaration of the Tenderer. 

 
Date of this Tender submission: ……………………………[insert date (as day, month and 

year) of Tender submission] Request for Tender No.:……………………………..  [insert 

identification] Name and description of Tender 

……………………………………………………………………………..   [Insert as per ITT) 

Alternative No.:…………………………………………………………… [insert 

identification No if this is a Tender for an alternative] 

To:……………………………………………………………………………………….. 

(Insert Complete Name of Procuring Entity) 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to 

construct and complete the Works and remedy any defects therein for the sum of Kenya 

Shillings [Amount in figures]……………………………………………………………. 

Kenya Shillings [amount in 

words]………………………………………………............................... 

…………………………………………………………………………………………… 
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The above amount includes foreign currency amount (s) of [state figure or a percentage and 

currency] [figures] [words] 

 

The percentage or amount quoted above does not include provisional sums, and only allows not 
more than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence theWorks as soon as is reasonably 

possible after the receipt of the Engineer's notice to commence, and to complete the whole of 

the Works comprised in the Contract within the time stated in the Particular Conditions of 

Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain 
binding upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your 
written acceptance thereof, shall constitute abinding Contract between us. We further 
understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 
i) No reservations: We have examined and have no reservations to the tender document, 

including Addenda issued in accordance with ITT 8; 
ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 

accordance with ITT 3 and 4; 
iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by 

the Procuring Entity based on execution of a Tender-Securing or Proposal-Securing 
Declaration in the Procuring Entity's Country in accordance with ITT 19.8; 

(iv) Conformity: We offer to execute in conformity with the tendering documents and in 
accordance with the implementation and completion specified in the construction schedule, 
the following Works: [insert a brief description of the Works]; 

(v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above 
is: [Insert one of the options below as appropriate] 

(vi) Option1, incase of one lot: Total price is: [insert the total price of the Tender in words and 
figures, indicating the various amounts and the respective currencies]; Or 

Option2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating 
the various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and 
figures, indicating the various amounts and the respective currencies]; 

vii)  Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 
ix) The exact method of calculations to determine the net price after application of discounts is 

shown below: [Specify in detail the method that shall be used to apply the discounts]; 
x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 

amended, if applicable) from the date fixed for the Tender submission deadline specified in 
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TDS 22.1(as amended, if applicable), and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance 
Security in accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, 
and we are not participating in any other Tender(s) as a Joint Venture member or as a 
subcontractor, and meet the requirements of ITT3.4, other than alternative Tenders 
submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
manufacturers, or service providers for any part of the contract, are not subject to, and not 
controlled by any entity or individual that is subject to, a temporary suspension or a 
debarment imposed by the Public Procurement Regulatory Authority or any other entity of 
the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] 
[We are not a state- owned enterprise or institution]/[We are a state-owned enterprise or 
institution but meet the requirements of ITT 3.7]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: [insert 
complete name of each Recipient, its full address, the reason for which each commission or 
gratuity was paid and the amount and currency of each such commission or gratuity] 

 

 
 

 
 

 
 

 
 

    

    

    

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance 
thereof included in your Letter of Acceptance, shall constitute a binding contract between 
us, until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated 
cost Tender, the Most Advantageous Tender or any other. Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person 
acting for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive 
and made with the intention of accepting the contract if awarded. To this effect we have 
signed the “Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal, copy available from (specify website) during the 
procurement process and the execution of any resulting contract. 

 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in 

any conflict to interest. 
b) Certificate of Independent Tender Determination – to declare that we completed the 
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tender without colluding with other tenderers. 
c) Self-Declaration of the Tenderer– to declare that we will, if awarded a contract, not 

engage in any form of fraud and corruption. 
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal. 

 
Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1 – Fraud and Corruption” attached to the Form of Tender. 
 

Name of the Tenderer: ………………………………………………………... (Insert complete 

name of person signing the Tender) 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:  

…………………………………………………………………………………………. 

**[insert complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the 

Tender]     

……………………………………………………………………………………… 

Signature of the person named above: [insert signature of person whose name and 

capacity are shown above]  

………………………………………………………………………………………. 

Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,  

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 

Tenderer 

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached 

with the Tender 
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APPENDIX TO FORM OF BID 
(This appendix forms part of the bid) 

CONDITIONS OF CONTRACT CLAUSE AMOUNT 

Law of contract   Laws of Kenya  

Language and form of communication for 

the contract  

 English  

Certified copy of Valid AGPO certificate 

for Women 

 N/A 

Amount of Performance Security 

(Unconditional Bank Guarantee) 

10.1 

 

5% of BID Sum in the form of Unconditional 

Bank Guarantee or cash retentions (Insurance 

bonds shall not be accepted) 

Program to be submitted 14.1 Not later than 14 (Fourteen) days after issuance 

of Order to Commence 

Cash flow estimate to be submitted 14.3 Not later than 14 (Fourteen) days after issuance 

of Order to Commence 

Minimum amount of Third Party Insurance 23.2 

 

0.3% of the contract value 

Period for commencement, from Engineer’s 

order to commence 

41.1 14 days 

Time for completion 43.1 18(Eighteen) months 

Amount of liquidated damages 47.1 KShs. 5,000.00 per day 

Limit of liquidated damages 47.1 10% of Contract Sum 

Defects Liability period 49.1 12 (Twelve) months 

Percentage of Retention 60.3 10% of Interim Payment Certificate 

Limit of Retention Money 60. 3 5% of Contract Sum 

Minimum amount of interim payment 

certificates 

60.2 Kshs.10,000,000.00 

Time within which payment to be made after 

Interim Payment Certificate signed by 

Engineer 

60.10 90 days 

Time within which payment to be made after 

Final Payment Certificate signed by 

60.10 90 days 
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Engineer 

Amount of Advance  60.12 The Employer MAY pay any amount up to a 

maximum of 10% of Contract Price subject to 

availability of funds. 

Advance Payment Security 60.12 Full amount of the advance in the form of 

Unconditional Bank Guarantee (Insurance 

bonds shall not be accepted) 

Appointer of Arbitrator/Adjudicator 67.3 

 

The Chartered Institute of Arbitrators (Kenya) 

Notice to Employer and Engineer 68.2 The Employer’s address is:  

The County Secretary, 

County Government of Bungoma,  

P.O. Box 437 - 50200 

BUNGOMA 

The Engineer’s address is: 

 

The Chief Officer,  

Roads, Infrastructure and Public Works 

P.O. Box 437 - 50200 

BUNGOMA  

CONDITIONS OF 

CONTRACT 

AMOUNT/DESCRIPTION CONDITIONS OF 

CONTRACT CLAUSE 

Approximate 

Weightings for Price 

Adjustment Formula 

See Table A below 70.3 

Weightings and 

Indices 

Where necessary, in the table B below, bidders 

shall (a) indicate their amounts of local 

currency payment, (b) indicate their proposed 

source and base values of indices for the 

different foreign currency elements of cost, (c) 

derive their proposed weightings for local and 

foreign currency payment as indicated in table 

B below, and (d) list the exchange rates used in 

the currency conversion  

70.3 , 70.4 and 70.5 
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Table A  Approximate Weightings for Price Adjustment 

Description of Index % Range of Weighting 

Fixed (“A”) 

Labour 

Fuels and Lubricants 

Equipment and Spares 

Cement  

Reinforcement and Steel products 

Explosives 

Bitumen and Bituminous products 

 

8 

8 – 12 

12 – 22 

35 – 40 

8 – 12 

1 – 3 

1 – 5 

15 – 25 

Total 100 

NOTE: a Denotes that this should be used as guidance to bidders and for purpose of checking their 

submissions, the Employer has estimated and provided a range of acceptable weightings for related 

major construction inputs in accordance with the potential range of construction methodologies, based 

on estimated cost in a common currency. 

Table B: Bidder’s proposed weighting 

Index Code Index 

Description 

Source of Index Base value and date 

 

Bidder’s proposed 

weighting 

 Non 

adjustable 

 

Civil Engineering Cost 

Indices from Kenya 

National Bureau of 

Statistics. For equipment 

& spares, the official 

indices from source 

country shall apply 

The Indices prevailing at 

28days before tender 

submission deadline 

shall apply 

  

A:_____0.08__ 

b: _______ 

c: _______ 

d: _______ 

e: _______ 

 

   Total  1.00 

Signature of Bidder…………………………………….……Date …………………… 

(Failure to sign this appendix will imply the bidder doesn’t accept the above conditions and hence 

disqualified) 
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TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if 
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this 
Form. 

Tenderer's details 

 ITEM DESCRIPTION 

1 Name of Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Opening of the 

Tender 

 

4 Name of Tenderer  

5 Full address and Contact Details 

of the Tenderer 

1) Country 

2) City 

3) Location 

4) Building 

5) Floor 

6) Postal Address 

7) Name and Email of contact Person 

 

6 Current Trade License 

Registration Number and 

Expiring Date 

 

7 Name, Country and Full address 

( postal and physical addresses, 

email and telephone number) of 

Registering Body / Agency 

 

8 Description of Nature of 

Business 

 

9 Maximum value of business  
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which Tenderer handles 

10 State if Tenders Company is 

listed in stock exchange, (give 

name and full address ( postal 

and physical addresseses,email 

and telephone number) of stock 

exchange 

 

General and Specific Details 

Sole Proprietor, provide the following details. 

Name in full Age    

Nationality Country of Origin    

Citizenship    

Partnership, provide the following details. 

 Name of Partners Nationality Citizenship % shares owned 

1     

2     

3     

4     
 

Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company 

Nominal Kenya Shillings (Equivalent)......................................................................... 

Issued Kenya Shillings (Equivalent)............................................................................. 

iii) Give details of Directors as follows. 

 

 Name of Partners Nationality Citizenship % shares owned 

1     

2     

3     
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DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Name of Person Designation in the Procuring 

Entity 

Interest or relationship 

with Tenderer 

    

    

    

 

Conflict of Interest disclosure 

 

 

 Type of Conflict Disclosure 

YES or NO 

If YES, provide details of 

relationship with Tenderer 

1 Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another 

contractor 

  

2 Tenderer receives or has received any 

direct or indirect subsidy from 

another tenderer 

  

3 Tenderer receives or has received any 

direct or indirect subsidy from 

another tenderer 

  

4 Tender has a relationship with 

another tenderer, directly or through 

common third parties, that puts it in a 

position to influence the tender of 

another tenderer, or influence the 

decisions of the Procuring Entity 

regarding this tendering process. 

  

5 Any of the Tenderer's affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are 

the subject of the tender. 

  

6 Tenderer would be providing goods,   
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works, non-consulting services or 

consulting services during 

implementation of the contract 

specified in this Tender Document. 

7 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who are directly or indirectly 

involved in the preparation of the 

Tender document or specifications 

of the Contract, and/or the Tender 

evaluation process of such contract. 

  

8 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be involved in the 

implementation or supervision of the 

such Contract. 

  

9 Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the Procuring 

Entity throughout the tendering 

process and execution of the Contract 

  

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and 

accurate as at the date of submission. 

Full Name Title or Designation………………………… 

(Signature)        (Date) 
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A. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to 

the……………………………………………………[Name of Procuring Entity] for: 

…………………………………………………………………………[Name and number of 

tender] in response to the request for tenders made by: 

…………………………………………………………………………[Name of Tenderer] do 

hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of………………………………………………………….[Name of Tenderer] 

that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and 

to submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” 

shall include any individual or organization, other than the Tenderer, whether or not 

affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on 

their qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without 

consultation, communication, agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or 

arrangements with one or more competitors regarding this request for tenders, and  

c) The Tenderer discloses, in the attached document(s), complete details thereof, 

including the names of the competitors and the nature of, and reasons for, such 

consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has 

been no consultation, communication, agreement or arrangement with any competitor 
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regarding: 

a. prices; 

b. methods, factors or formulas used to calculate prices; 

c. the intention or decision to submit, or not to submit, a tender; or 

d. the submission of a tender which does not meet the specifications of the request for 

Tenders; except as specifically disclosed pursuant to paragraph (5) (b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with 

any competitor regarding the quality, quantity, specifications or delivery particulars of the 

works or services to which this request for tenders relates, except as specifically authorized 

by the procuring authority or as specifically disclosed pursuant to paragraph (5) (b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, 

directly or indirectly, to any competitor, prior to the date and time of the official tender 

opening, or of the awarding of the Contract, whichever comes first, unless otherwise required 

by law or as specifically disclosed pursuant to paragraph (5) (b) above. 

 

Name…………………………………Title………………………..Date…………… 
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SELF-DECLARATION FORMS 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
I, ……………………………………., of Post Office Box …….………………………. being a 

resident of ………………………………….. in the Republic of ……………………………. do 

hereby make a statement as follows: - 

 

1. THAT I am the Company Secretary/Chief Executive/Managing Director/Principal 

Officer/Director of ………....………………………………... (insert name of the Company) 

who is a Bidder in respect of Tender No. ………………….. for ……………………. (insert 

tender title/description) for ……………………. (insert name of the Procuring entity) and 

duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and 

belief. 

 

 
…………………………… ……………………………… …………………… 
(Title) 
 

Bidder Official Stamp 

(Signature) (Date) 
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FORM SD2 

SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT 

OR FRAUDULENT PRACTICE 

I, ……………………………………. of P. O. Box ………………………. being a resident 

of……………. in the Republic of………………. .do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

………....…………………… (insert name of the Company) who is a Bidder in respect of 

Tender No.………………….. for ……………………... (insert tender title/description) for 

……………… (insert name of the Procuring entity) and duly authorized and competent to 

make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any 

corrupt or fraudulent practice and has not been requested to pay any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents 

of……………………. (insert name of the Procuring entity) which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or 

agents of……………………... (name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with 

other bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge, information and 

belief. 

………………………………(Title) (Signature) 
 (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I ……………………………...................……. (person) on behalf of (Name of the 

Business/Company/Firm) ………………………………………..............declare that I have read and 

fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations 

and the Code of Ethics for persons participating in Public Procurement and Asset Disposal and my 

responsibilities under the Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal. 

Name of Authorized signatory..................................................................................................... 

Sign................................................................................................................................................... 

Position............................................................................................................................................. 

Office address.................................................................. Telephone......................................... 

E-mail............................................................................................................................................ 

Name of the Firm/Company........................................................................................................... 

Date............................................................................................................... 

(Company Seal/Rubber Stamp 
where applicable) Witness 

Name......................................................................................................... 

Sign........................................................................................................... 

Date........................................................................................................... 
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APPENDIX 1-FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1.0 Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 
similar offences, shall apply with respect to Public Procurement Processes and Contracts 
that are governed by the laws of Kenya. 

 

2.0 Requirements 

2.1  The Government of Kenya requires that all parties including Procuring Entities, 
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared 
or not); and any of their Personnel, involved and engaged in procurement under Kenya's 
Laws and Regulation, observe the highest standard of ethics during the procurement 
process, selection and contract execution of all contracts, and refrain from Fraud and 
Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 
above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 
describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive, 
Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement 
including consequences for offences committed. A few of the provisions noted below 
highlight Kenya's policy of no tolerance for such practices and behavior: 

 
1) a person to whom this Act applies shall not be involved in any corrupt, coercive, 

obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement 
or asset disposal proceeding; 

 
2) A person referred to under subsection (1) who contravenes the provisions of that sub-

section commits an offence; 

 

3) Without limiting the generality of the subsection (1) and (2), the person shall be— 

a) disqualified from entering into a contract for a procurement or asset disposal 

proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be 

voidable; 
4) The voiding of a contract by the procuring entity under subsection (7) does not limit any 

legal remedy the procuring entity may have; 
5) An employee or agent of the procuring entity or a member of the Board or committee of 

the procuring entity who has a conflict of interest with respect to a procurement— 
a) shall not take part in the procurement proceedings; 
b) shall not, after a procurement contract has been entered into, take part in any 

decision relating to the procurement or contract; and 
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c) shall not be a subcontractor for the bidder to whom was awarded contract, or a 
member of the group of bidders to whom the contract was awarded, but the 
subcontractor appointed shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing 
anything prohibited under that subsection, but for that subsection, would have been 
within his or her duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5) (a) and the contract is awarded to the person or his relative or to another 
person in whom one of them had a direct or indirect pecuniary interest, the contract shall 
be terminated and all costs incurred by the public entity shall be made good by the 
awarding officer. Etc. 

2.3  In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 

Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as 

follows: 
i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party; 
ii) “fraudulent practice” is any act or omission, including misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial 
or other benefit or to avoid an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly 
the actions of a party; 

v) “obstructive practice” is: 
• deliberately destroying, falsifying, altering, or concealing of evidence material to 

the investigation or making false statements to investigators in order to materially 
impede investigation by Public Procurement Regulatory Authority (PPRA) or any 
other appropriate authority appointed by Government of Kenya into allegations of 
a corrupt, fraudulent, coercive, or collusive practice; and/or threatening, 
harassing, or intimidating any party to prevent it from disclosing its knowledge of 
matters relevant to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set 
forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal process or the exercise of a contract to the detriment of the 
procuring entity or the tenderer or the contractor, and includes collusive practices 
amongst tenderers prior to or after tender submission designed to establish tender prices 
at artificial non-competitive levels and to deprive the procuring entity of the benefits of 
free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or 
individual recommended for award, any of its personnel, or its agents, or its sub-
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consultants, sub-contractors, service providers, suppliers and/ or their employees, has, 
directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend 
to appropriate authority(ies) for sanctioning and debarment of a firm or individual, as 
applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and 
Suppliers, and their Sub-contractors, Sub- consultants, Service providers, Suppliers, 
Agents personnel, permit the PPRA or any other appropriate authority appointed by 

Government of Kenya to inspect
2 

all accounts, records and other documents relating to 
the procurement process, selection and/or contract execution, and to have them audited 
by auditors appointed by the PPRA or any other appropriate authority  appointed by 
Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along 
with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement 
process and contract execution have not engaged/will not engage in any corrupt or 
fraudulent practices. 

 

For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, 
without limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and 
tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) 
entering into an addendum or amendment introducing a material modification to any existing 
contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve 

fact-finding activities undertaken by the Investigating Authority or persons appointed by the 

Procuring Entity to address specific matters related to investigations/audits, such as evaluating 

the veracity of an allegation of possible Fraud and Corruption, through the appropriate 

mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or 

individual's financial records and information, and making copies thereof as relevant; 

accessing and examining any other documents, data and information (whether in hard copy or 

electronic format) deemed relevant for the investigation/audit, and making copies thereof as 

relevant; interviewing staff and other relevant individuals; performing physical inspections and 

site visits; and obtaining third party verification of information 
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FORM CON – 3(A): DECLARATION OF KNOWLEDGE OF SITE 

 

This is to certify that 

[Name/s]………………………………………………………… 

…………………………………………………………… 

Being the authorized representative/Agent of [Name of bidder] 

……………………………………………………………… 

…………………………………………………………….. 

Has familiarized himself/herself with the Site conditions in accordance with the Instructions to bidders 

and the Tender Notice for purposes of bidding for this road project 

 

Having studied the tender Documents, and gained knowledge of local conditions on site likely to 

influence the works and cost thereof, I certify that I am satisfied with the description of the works and 

understand the scope of works as specified and as implied in this tender. 

 

 

………………………………………

 ………………

………………….. (Signed and Stamped by Authorized Bidder’s Agent/ Representative)

 (Designation) 
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FORM CON – 3(B): CERTIFICATE OF BIDDER’S VISIT TO SITE 

This is to certify that 

……………………………………………………….. …………………… 

(Name of Tenderer’s Representative) (Designation) 

Being the authorized representative/Agent of [Name of bidder] 

……………………………………………………………………………… 

 

Participated in the organized inspection visit of the site of the works for the 

 

 

Held    on………………………..day   of……………20………………………. 

 

Signed……………………………………………………………………… 

(Employer’s Representative) 

………………………………………………………………………… 

 

………………………………………

 ………………………………

….. 

(Name of Employer’s Representative) (Designation) 

 

NOTE: This form is to be completed at the time of the organized site visit. 
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FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE 

 

Beneficiary:    

Request for Tenders No:     

Date:     

TENDER GUARANTEE No.:  

Guarantor:   

 

1. We have been informed that (herein after called "the Applicant") has 
submitted or will submit to the Beneficiary its Tender (herein after called "the Tender") for the 
execution of 
 under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of ( ) upon receipt by us 
of the Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the 
demand itself or a separate signed document accompanying or identifying the demand, stating 
that either the Applicant: 
a) Has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 

Letter of Tender (“the Tender Validity Period”), or any extension there to provided by the 
Applicant; or 

b) Having been notified of the acceptance of its Tender by the Beneficiary during the Tender 
Validity Period or any extension thereto provided by the Applicant, (i) has failed to execute 
the contract agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of 

copies of the contract agreement signed by the Applicant and the Performance Security and, or 
(b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of 
the Beneficiary's notification to the Applicant of the results of the Tendering process; 
or(ii)twenty-eight days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 
 

[signature(s)] 
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3.0 FORM OF TENDER SECURITY (TENDER BOND)  

[The Surety shall fill in this Tender Bond Form in accordance with the 

instructions indicated.] BOND NO.  

1. BY THIS BOND [name of tenderer] as Principal (herein after called “the Principal”), and 

[name, legal title, and address of surety], authorized to transact business in [name of country 

of Purchaser], as Surety (herein after called “the Surety”), are held and firmly bound unto [name 

of Purchaser] as Obligee (herein after called “the Purchaser”) in the sum of [amount of 

Bond]
5
[amount in words], for the payment of which sum, well and truly to be made, we, the 

said Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, 

firmly by these presents. 

2. WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated 

the…………………..Day of……………………, , for the supply of [name of Contract] (herein 

after called the “Tender”). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's 

Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the 

Principal; or 

b) having been notified of the acceptance of its Tender by the Purchaser during the Tender 

Validity Period or any extension thereto provided by the Principal; (i) failed to execute the 

Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with 

the Instructions to tenderers (“ITT”) of the Purchaser's Tendering document. 

Then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon 

receipt of the Purchaser's first written demand, without the Purchaser having to substantiate its 

demand, provided that in its demand the Purchaser shall state that the demand arises from the 

occurrence of any of the above events, specifying which event(s) has occurred. 

4. The Surety hereby agrees that its obligation will remain in full force and effect upto and 

including the date 30 days after the date of expiration of the Tender Validity Period set forth in 

the Principal's Letter of Tender or any extension thereto provided by the Principal. 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be 

executed in their respective names this day of 
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PRINCIPAL………………………………………………..SURETY………………… 
                     Corporate Seal (where appropriate) 
Signature…………………………………………………….Signature…………… 
 

 (Printed Name and Title)  (Printed Name and Title) 
 

5
The amount of the Bond shall be denominated in the currency Kenya shillings or the equivalent amount in a freely convertible currency. 
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4.0  FORM OF TENDER-SECURING DECLARATION 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

 Date: ................................................ [insert date (as day, month and year) of Tender Submission] 

Tender No.: ................................................ [insert number of tendering process] 

To………………………………………………………………………… [insert complete name of 

Purchaser]  

I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 
Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 
contract with the Purchaser for the period of time of [insert number of months or years] starting on 
[insert date], if we are in breach of our obligation(s) under the bid conditions, because we–(a) 
have withdrawn our tender during the period of tender validity specified by us in the Tendering 
Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the 
period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to 
furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), upon the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 
4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in 

the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally 
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all 
future partners as named in the letter of intent. 
Signed ……………………………Capacity /Title (Director, Partner or Sole proprietor) 
Name:…………………………………………………………………………………… 
Duly authorized to sign the bid for and on behalf of: 
…………………………………………………………………(Insert Complete Name of 
Tenderer) 
Dated on This Day …………………………………..of ……………………. (Insert date of 
signing and seal or stamp) 
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5.0 APPENDIX TO TENDER 

Schedule of Currency requirements 

Summary of currencies of the Tender for ………………………………………………  

(Insert name of section of the works) 

Name of Currency Amounts Payable 

Local Currency……………………………..  

Foreign Currency # 1:…………………………  

Foreign Currency # 1:…………………………  

Foreign Currency # 1:…………………………  

Provisional sums expressed in local currency 

………………………………………………… 

  

(To be entered by the procuring entity) 

 

 

 

6.0 TECHNICAL PROPOSAL 

The tender shall complete these sections as a Technical proposal to indicate how he/she intends 
to proceed with the works. The Procuring entity will review these Proposals and determine the 
extent to which they meet the required standards to complete the works. 

 

6.1 Site Organization 

[insert Site Organization information] 

 

6.2 Method Statement 

[insert Method Statement] 

 

6.3 Mobilization Schedule 

[insert Mobilization Schedule] 

 

6.4 Construction Schedule 

[insert Construction Schedule] 
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PART 2: WORK REQUIREMENTS 
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SECTION VI : BILLS OF QUANTITIES 
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PREAMBLE TO BILL OF QUANTITIES 

 

1. The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with 

the Instructions to Bidders, Conditions of Contract Parts I and II, Specifications and Drawings. 

2. The brief description of the items in the Bills of Quantities is purely for the purpose of 

identification, and in no way modifies or supersedes the detailed descriptions given in the 

Conditions of Contract and Specifications for the full direction and description of work and 

materials. 

3. The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work 

to be carried out, and are given to provide a common basis for bidding and comparing of Bids. 

There is no guarantee to the Contractor that he will be required to carry out all the quantities of 

work indicated under any one particular item or group of items in the Bill of Quantities. The basis 

of payment shall be the Contractor's rates and the quantities of work actually done in fulfilment of 

his obligation under the Contract. 

4. The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, 

and the Engineer will only measure the whole of the works executed in accordance with this 

Contract. 

5. A price or rate shall be entered in ink against every item in the Bills of Quantities with the 

exception of items that already have Provisional sums affixed thereto. The bidders are reminded 

that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The rates for various 

items should include discounts if any. Bidders who fail to comply will be disqualified. 

6. Provisional sums (including Day works) in the Bills of Quantities shall be expended in whole or in 

part at the discretion of the Engineer in accordance with Sub-Clause 52.4 and Clause 58 of Part I of 

the Conditions of Contract. 

7. The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise provided 

under the Contract, include all Constructional plant to be used, labour, insurance, supervision, 

compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and 

duties (excluding VAT) together with all general risks, liabilities and obligations set out or implied 

in the Contract, transport, electricity and telephones, water, use and replenishment of all 

consumables, including those required under the contract by the Engineer and his staff. 

 

8. Errors in the pricing of the Bills of Quantities will be corrected in accordance with Clause 29 of 

instructions to bidders. 

 

9. The whole cost of complying with the provisions of the Contract shall be included in the Items 

provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be deemed 

to be distributed among the rates and prices entered for the related Items of Work. 

 

10. General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bill of 

Quantities. 
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11. The method of measurement of completed work for payment shall be in accordance with Standard 

Specification for Road and Bridge Construction of the Ministry of Transport and Communications, 

1986. 

 

12. "Authorised" “Directed" or "Approved" shall mean the authority, direction or approval of the 

Engineer. 

 

13. Unless otherwise stated, all measurements shall be net taken on the finished work carried out in 

accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or 

fills, waste or additional thickness necessary to obtain the minimum finished thickness or 

dimensions required in this contract.  Any work performed in excess of the requirements of the 

plans and specifications will not be paid for, unless ordered in writing by the Engineer. 

 

14. Units of Measurement and abbreviations used herein shall have the following meanings: 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

kilometre 

lump sum 

meter 

metric ton (1,000 kg) 

 

 

m3 or cu m 

ha 

hr 

kg 

km 

L.S. 

m 

t 

mths 

millimeter 

month 

number 

provisional sum 

square meter 

square millimeter 

vehicle 

week 

mm 

mth 

No. 

P.S. 

m2 or sq m 

mm2 or sq mm 

veh 

wk 
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BILL No.1: PRE LIMINARIES AND GENERAL ITEMS 

Item No. Description Unit Qty Rate 
Contract 

amount 

Item Code 
 

    
01-50-010 Provide laboratory equipment and associated 

services as instructed by the Engineer 

PC 

SUM 1  30,000.00   30,000.00  

01-50-011 Include percentage of Item 01-50-010 for 

contractor's profit and overheads % 

 

 20,000.00   4,000.00  

01-80-016 Provide and erect publicity signs as directed by 

the Engineer NO. 1   

01-80-016 
Survey works 

PC 

SUM 1  30,000.00   30,000.00  

01-80-026 Allow a prime cost sum  for the REs 

miscellaneous account 

PC 

SUM 1 

 

100,000.00   100,000.00  

01-80-027 
Extra over 01-80-026 for profits and overheads % 

 

 

100,000.00    

01-80-030 Allow a prime cost   for attendance to the RE,s 

supervisory staff including overtime 

PC 

SUM 1 

 

150,000.00   150,000.00  

01-80-031 Include percentage of PC sum in item 01-80-030 

for contractors overhead and profit % 

 

 

150,000.00  

 
TOTAL FOR BILL NO.1 CARRIED TO THE SUMMARY PAGE 

 389,000.00  

BILL No.7: EXCAVATION AND FILLING FOR STRUCTURES 

Item No. Description Unit Qty Rate 
Contract 

amount 

 
Excavation 

    

7.01 

Excavate in soft material to any depth, backfill 

and compact or cart away to spoil excavated 

material,all in accordance to the specifications or 

Engineer's instructions. 

m3 91   

7.02 
Extra over item 7.01 above for excavation in hard 

material 
m3 5 

 
 

7.03 

Selected Granular Fill Material 
    

Provide, haul as necessary and backfill; all in 

accordance with specifications and in conformity 

with Engineers instructions 

m3 173   

7.04 

Selected Porous Filter Material 
    

Provide, haul as necessary and backfill; all in 

accordance with specifications and in conformity 

with Engineers instructions 

m3 157.5   

7.05 Stone Pitching 
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Provide and place 200mm thick stone pitching 

including grouting  all in accordance with 

specifications and in conformity with Engineers 

instructions 

m2 200   

7.08 

Gabion mesh for boxes and mattresses 
   

 

Provide  and  fix  gabion  mesh  for  boxes  and  

mattresses, 
m2 160 

 
 

7.09 

Rockfill to Gabions 
    

Provide, haul over any distance and place rockfill 

to gabion boxes and mattresses 
m3 32   

 
TOTAL FOR BILL NO.7 CARRIED TO THE SUMMARY PAGE   

BILL No.9 : PSSAGE OF TRAFFIC 

  
Item No. Description Unit Quantity Rate Amount 

 

Temporary  Traffic  Signs  and  Barriers  on  

Deviation Roads     

9.02 

Provide, erect and maintain temporary signs, 

barriers, lights on the deviation roads all in 

accordance to the specifications and as instructed 

by the Engineer. 

Day 1   

 

TOTAL FOR BILL NO 9 CARRIED TO 

SUMMARY     

BILL NO 10: GRADING AND GRAVELLING     

Item No. Description Unit Quantity Rate Amount 

 

Allow for maintenance and grading of the existing 

road a minimum of 8m wide and compact all in 

accordance with the specifications for the duration 

of the contract 

M2 2400   

9.03 

Provision, laying and compact natural gravel 

wearing course 100mm th.on the existing road all 

in accordance with specifications or as instructed 

by the Engineer. 

M3 150   

 
TOTAL FOR BILL NO.9 CARRIED TO THE SUMMARY PAGE 

 

BILL No.17 : CONCRETE WORKS 

  Item No. Description Unit Quantity Rate Amount 

 
Concrete class 15/40 for Blinding to Structures 

    

17.01 
Provide and haul all materials, prepare, handle and 

place concrete class 15/20 for blinding as 
M3 4   
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specified in the standard specification clause 

174(b) to be paid for in cubic meters calculated as 

the product of the foundation plan area as shown 

on the drawings and the instructed thickness. Rate 

includes 

formwork,scaffolding,cofferdams,protection of 

works, etc. 

 
Concrete class 25/20 

  

 

 

17.02 

Provide and haul all materials, prepare, handle and 

place concrete class 25/20 all in accordance with 

the specifications and Engineer's instructions.Rate 

includes 

formwork,scaffolding,cofferdams,protection of 

works, etc. 

M3 31   

 
Concrete class 30/20 for Bridge works 

   
 

17.03 

Provide and haul all materials, prepare, handle and 

place concrete class 30/20 for bridge structures all 

in accordance with the specifications and 

Engineer's instructions.Rate includes 

formwork,scaffolding,cofferdams,protection of 

works, etc. 

M3 11   

 
FORMWORK 

  
  

 

Provide, erect and afterwards dismantle and 

remove all f2 finish vertical formwork as 

specificied by the Engineer. 

M2 80   

 
Ditto but vertical M2 

40 
  

 
Reinforcement 

   
 

17.04 

Supply,cut,shape,bend and place reinforcement of 

the following sizes;all in accordance with the 

specifications and Engineer's instructions.Rate 

includes 

formwork,scaffolding,cofferdams,protection of 

works, etc. 

  

 

 

(a) 
High yield steel reinforcing bars to BS 4461 

diameter less than or equal to 16mm 
T 4   

(b) 
As Item 17.09(a) above but diameter exceeding 

16mm 
T 0   

  

    

 
TOTAL FOR BILL NO.17 CARRIED TO THE SUMMARY PAGE   
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      BILL No.21 : 

MISCELLANEOUS 

BRIDGEWORKS 

     Item No. Description Unit Quantity Rate Amount 

 
Miscellanous Bridgeworks 

    

 
WaterProofing to Structures 

    

21.01 
Apply two coats of bituminous water-proofing 

paint to abutments and wing walls 
M2 100   

 
Bridge Bearings 

  
  

 

Provide,  fit  and  fix  in  position  true  to  line  

and  level 300 x 300 x 57mm th. Elastomeric 

bearings complete with all accessories as per the 

specifications and as directed by the Engineer. 

No. 0   

 
Weepholes 

  
  

21.03 

Provide and cast 1.1m long 75mm diameter Class 

C PVC drain pipe to deck slab at both kerbs at 

3000mmc/c (max) 

No. 10   

21.04 

Provide  balustrade  of  ARMCO  flex  beam  and  

50mm galnavanized steel pipe hand rail with 124 

x75x8mm rectangular hollow section(RHS) 

support posts@2000mm c/c anchored in deck side 

beams 

M 32   

21.05 
750mm long 25mm diameter mild steel bolts 

properly grouted to receive girders 
No. 20   

21.06 
25mm thick mastic joint filler M2 0 

  

 
TOTAL FOR BILL NO.21 CARRIED TO THE SUMMARY PAGE   
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SUMMARY PAGE 

BILL No. DESCRIPTION CONTRACT AMOUNT 

1 
General office administration, overheads and 

preliminaries 
 

4 Site clearance and demolitions  

5 Earth works  

7 Excavation and Filling for structures  

8 Culverts and Drainage Works  

9 Passage of Traffic  

10 Grading and Gravelling works  

17 Concrete works  

20 Road Furniture Repair and Maintenance  

21 Miscellaneous Bridge Works  

   

22 Day works  

 
SUB-TOTAL 1  

 
ADD 16% V.A.T  

 
SUB-TOTAL 2  

 
ADD 0.03% PPRA LEVY  

 
GRAND TOTAL  

 

 

 

 

………………………………………………………. Date………………….. 

Signed and Stamped 
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SPECIFICATIONS  

 

102  LOCATION OF CONTRACT 

The Project is located in Mbakalo Ward, of Tongaren County, Bungoma County.  

The project is approximately Kms. 

103  EXTENT OF CONTRACT 

The works to be executed under the contract shall comprise mainly but are not limited to the 

following: 

a) Preliminaries and general items 

b) Site clearance and demolitions 

c) Earth works 

d) Excavation and Filling for structures 

e) Culvert and drainage works 

f) Passage of Traffic 

g) Grading and Gravelling 

h) Concrete works 

i) Road Furniture Repair and Maintenance 

j) Miscellaneous Bridge Works 

k) Day works 

l) Social Issues 

m) Any other activity not listed above but may be deemed necessary and instructed by the 

Engineer 

n) Maintenance of the works during the construction period. The defects liability period shall 

be 1 month. 

 

104 PROGRAMME OF EXECUTION OF THE WORKS  

The contractor shall provide the works programme, required under clause 8 of the Conditions of 

Contract, within 14 days of receipt of the Engineer's Order to commence work. The programme 

shall be co-ordinated with climatic and other conditions to provide for the completion of the works 

in the order and by the time specified.  
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The Contractor shall carry out the contract in accordance with the programme agreed with the 

Engineer, but he shall in no manner be relieved by the Engineer's approval of the programme, of his 

obligation to complete the works in the prescribed order and by the prescribed completion date and 

he shall from time to time review his progress and make such amendments to his rate of execution 

of the works as may be necessary to fulfil his obligations.  

 

 

 

105  ORDER OF EXECUTION OF WORKS  

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works 

such that a continuous and consecutive output of fully completed work is achieved.  

107  TAKING OVER CERTIFICATE  

The minimum length of the road for which a certificate will be issued shall be a whole length of the 

road substantially completed.  

109  NOTICE OF OPERATIONS  

Add the following sub- Clause. Notification Terms It shall be the Contractor’s responsibility to 

notify the Engineer when any item of works scheduled are completed and ready for approval, and 

the contractor shall give sufficient notice to allow control test to be performed. Explosive and 

Blasting The requirements of the Laws of Kenya governing explosives and other requirements and 

regulations of Government of Kenya and other authorities shall be complied with. No explosives of 

any kind shall be used without prior written consent of the Engineer. The Contractor shall be solely 

responsible for the provision, handling, and storage and transporting of all explosives, ancillary 

materials and all other items of related kind whatsoever required for blasting.  

120 PROTECTION OF EXISTING WORKS AND SERVICES  

The Contractor shall acquaint himself with the position of all existing services such as sewers, 

water drains, cables for electricity and telephone, lighting and telephone poles, water mains, etc., 

before commencing any excavation or other work likely to affect the existing services. The cost of 

all plant, equipment and materials, labour, technical and professional staff, transport and the like 

necessary for determining the locations of existing services, including the making good of any 

damage caused to such services all to the satisfaction of the Engineer, shall be deemed to be 
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included in the tender rates. No other payment shall be made for the costs of such operations, nor 

for the making good of damage caused thereby to the existing services. The Contractor shall be held 

responsible for injury to existing structures, works or services and shall indemnify and keep 

indemnified the Employer against any claims in this respect (including consequential damages).  

 

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN PURPOSES, 

INCLUDING TEMPORARY WORKS.  

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary 

works and construction purposes shall be to the approval of the Engineer but the Contractor will 

make all necessary arrangements with the property owners concerned and pay all charges arising 

therefrom. On or before completion of the Contract, the Contractor shall remove all temporary 

works and shall restore all such land to the condition in which it was immediately prior to the 

occupation thereof as far as is reasonable and practicable. No separate payment will be made to the 

Contractor on account of these items and the Contractor must make due allowance for them in his 

rates. Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required 

to appoint competent surveyors who will liaise with the Engineer on matters related to the 

demarcation of the existing road reserve, site measurements, removal and reinstatement of existing 

services.  

128  STORAGE OF MATERIALS  

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall 

carefully protect from the weather all work and materials which may be affected thereby. 

129 TEST CERTIFICATES  

When instructed by the Engineer, the Contractor shall submit certificates of test from the suppliers 

of materials and goods required in connection with the works as the Engineer may require. Such 

certificates shall certify that the materials or goods concerned have been tested in accordance with 

the requirements of the specifications and shall give the results of all the tests carried out. The 

Contractor shall provide adequate means of identifying the materials and goods delivered to the site 

with the corresponding certificates.  

131 SIGNBOARDS  

The Contractor shall provide and erect two (2) publicity signs on the site at the beginning and end 

of the road. The Engineer shall, as shown in the Drawings, direct the minimum dimensions and 
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thickness of the steel framework and sheet. The framework and sheet shall be prepared and painted 

black, while the ring at the top of the supporting frames shall be painted white. The wordings and 

Bungoma County logo shall be printed on backlit sticker paper resistant to the effects of weather 

using reflectorized paint or material approved by the Engineer. The colours, fonts and heights of the 

letters shall be as indicated on the attached drawings and as directed by the Engineer.  

Signboards shall be maintained for the duration of the works and removed after the expiry of the 

defects liability period. 

 

 

 

132 ENGINEER’S LABORATORY AND SURVEY EQUIPMENT  

The Contractor shall provide Engineer’s laboratory as shown in the Book of Drawings and provide 

all the laboratory equipment, reagents and survey equipment as required by the Engineer. The 

Contractor shall be paid under appropriate bill items in the Bills of Quantities or on provision of 

receipts as required by the Engineer.  

The Contractor may be directed to pay for stationery, equipment or reagents that are foresaid and 

also pay for servicing and repair of the laboratory equipment being used on the project. The 

Contractor shall provide, install and maintain in a good state of repair, such laboratory, survey and 

other equipment as listed for the duration of the contract.  

Such equipment shall be of approved manufacture, and shall be made available to the Engineer for 

the Engineer’s exclusive use throughout the Contract, not later than three (3) weeks after the 

Engineer’s order to supply. All equipment shall be ready to use and complete to perform the tests.  

The equipment shall revert to the Employer on completion of the Contract Any delays to the 

Contractor or the Contractor’s activities caused by the Engineer being unable to perform survey 

work, field or laboratory tests due to the Contractor’s failure to supply and/or maintain the said 

equipment shall be deemed to have been caused entirely by the Contractor’s own actions, and any 

consequences of such delays shall be interpreted as such.  

The payment to comply with this requirement is provided in the Bill of Quantities and ownership of 

all equipment shall revert to the Employer after the completion of the Works.  
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Failure by the Contractor to provide or maintain the equipment shall make him responsible to bear 

all costs that may be incurred as a result of the Engineer’s staff using alternative means of 

communication, including delays in supervision and approval of Works by the Engineer. List of 

Laboratory and Survey Equipment shall revert to the Employer at the end of the Contract. The 

laboratory equipment shall be purpose-made for use in highways materials testing laboratories and 

shall comply with the relevant British (BS) or American (AASHTO) Standards. 

137  ATTENDANCE UPON THE ENGINEER AND HIS STAFF 

Provisional sum available for the Engineer for expenses incurred for supervising the 

contract such as allowances, casual wages and transportation within the project area and 

shall be reimbursed under Item 01-80-030 of the Bill of Quantities.   

 

139  MISCELLANEOUS ACCOUNTS 

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous 

accounts for such items as stationary, stores and equipment and miscellaneous supervision 

personnel and claims or the Engineer may direct the Contractor to purchase or pay for the above. 

The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under 

appropriate items in the Bills of Quantities.  

140  PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF  

If the Contractor wishes to execute permanent work outside the Engineer's normal working hours, 

as stated in Clause 108 of this Specification, then the payment for the overtime for Engineer's 

support staff shall be paid by the Contractor, at the latest Ministry of Labour rate. 

142  ENVIRONMENTAL PROTECTION  

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding 

environmental protection and waste disposal, and shall liaise with the National Environmental 

Management Agency (NEMA). Within four (4) weeks of the order to commence work, the 

Contractor shall prepare and submit a specific Environmental Management Plan for the project and 

his operations, relating to the approved Environmental Impact Assessment. 

The Environmental Management Plan shall outline potential environmental hazards and risks, and 

provide an action plan to deal with the hazards, minimise the risks, and mitigate adverse 
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environmental impacts, and include a general decommissioning plan covering all relevant aspects 

of the project. The Environmental Management Plan shall identify monitoring indicators and 

reporting requirements.  

The Contractor shall be required to submit environmental progress reports to the Engineer every 

three (3) months.  

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the 

Engineer; that the impact of the construction on the environment shall be kept to a minimum and 

that appropriate measures are taken to mitigate any adverse effects during the construction.  

(a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his 

construction operations so as to prevent any unnecessary destruction, scarring, or defacing 

of the natural surroundings in the vicinity of the work. Except where clearing is required for 

permanent works, all trees, native shrubbery, and vegetation shall be preserved and shall be 

protected from damage by the Contractor’s construction operations and equipment. All 

unnecessary destruction, scarring, damage or defacing resulting from the Contractor’s 

operations shall be repaired, replanted, reseeded or otherwise corrected as directed by the 

Engineer, and at the Contractor’s expense.  

(b) The Contractor shall ensure that measures are in place to control soil erosion and water 

pollution, by use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter 

mats, netting, gravel, mulches, grasses, slope drains, contour banks, and other erosion 

control devices and methods. Temporary erosion control provisions shall be coordinated 

with permanent erosion control features to assure economical, effective and continuous 

measures throughout the period of the works. The Contractor’s attention is drawn to the 

requirements of Clause 502, in that works need to be progressively finished so that 

permanent vegetation can establish quickly to mitigate soil erosion and erosion of drains.  

(c) The Contractor shall provide all the labour, equipment, materials, and means required and 

shall carry out proper and efficient measures wherever and as often as necessary to minimise 

the dust nuisance.  

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations 

concerning the prevention, control and abatement of excessive noise. Blasting, use of 

jackhammers, pile driving, rock crushing, or any other activities producing high-intensity 

impact noise may be performed at night only upon approval of the Engineer.  
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(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the 

satisfaction of the Engineer. In particular, borrow pits near the project road shall be 

backfilled in such a way that no water collects in them.  

(f) Spilling of bitumen fuels Oils and other pollutants shall be cleared up.  

(g) The Contractor's attention is drawn to the requirements of the Standard Specification in 

regard to the environment and in particular to the following clauses:  

Clause 115: Construction Generally  

Clause 116: Protection from Water  

Clause 136: Removal of Camps  

Clause 605: Safety and Public Health Requirements  

Clause 607: Site Clearance and Removal of Topsoil and Overburden  

(h) Payment in respect of this Clause 142 is included as a Lump Sum in the Bill of Quantities. 

Payment of the Lump Sum will be by equal monthly instalments over the period of the 

Contract excluding the Period of Maintenance. The total sum of the instalments shall not 

exceed the Lump Sum, and payment of the monthly instalment will only be made for that 

month if the Engineer is satisfied that the Contractor has fully complied with the 

requirements of Clause 142, otherwise the Contractor shall forfeit such instalment.  
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SECTION 2:  MATERIALS AND TESTING OF MATERIALS  
205 SOILS AND GRAVEL  

All materials testing shall be in accordance with section 2 of the Standard Specifications  

SECTION 3   SETTING OUT & TOLERANCES 301 SETTING OUT  

(a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting out are 

close to the existing carriageway and interfere with construction works then the Contractor will 

have to relocate them to a location where they will not be disturbed. The co-ordinates and heights of 

all traverse points so located shall be listed and provided to the Engineer for checking and/or 

approval.  

 

Contractor shall also monument the new centerline every 200m along straight and all salient points 

along curves by a pin in the concrete beacon before commencement of any works. The road reserve 

boundary posts shall have 12mm diameter steel pins embedded in concrete, 200mm long with 

25mm exposed to the air, sticking out form its top surface. This pin shall be co-ordinated and 

heighted and result of the same shall be provided to the Engineer for approval. Cost of these works 

shall be included in the rates as no separate item has been provided.  
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Commencement of the works shall not be permitted until this basic survey data has been provided 

and approved by the Engineer.  

 

(b) Detailed Setting Out  

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into ground 

and painted white above the ground. The offset from centre line shall be indicated by small nail 

20mm to 25mm long with its head driven flush with the top of the peg. Chainages, offset and 

reference elevation shall be clearly indicated to the sides of the peg to the satisfaction of the 

Engineer. After cutting of benches and prior to commencement of earthworks or subgrade works, 

Contractor shall take cross-sections again and submit the copy of the same to Engineer for 

agreement. These cross sections shall then be used as basis of measurement for all subsequent 

layers, unless otherwise stated. 

 

 

SECTION 4  SITE CLEARANCE AND TOP SOIL STRIPPING  

 

401 SITE CLEARANCE  

Site Clearance shall be carried out as directed by the Engineer.  

REMOVAL OF TOPSOIL  

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or 

newly constructed drains, drainage channels, and accesses.  

SECTION 5:  EARTHWORKS  

504 PREPARATIONS PRIOR TO FORMING EMBANKMENT  

Where benching of the existing pavement is required to accommodate earthworks subgrade or subbase for 

widening of the road, the rate for compaction of existing ground shall be deemed to cover this activity. 

Excavation in the pavement of the existing road shall be kept dry.  
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In the event of water penetrating the underlying layer, construction of the subsequent layers shall be 

postponed until the underlying layers are dry enough to accommodate the construction plant without 

deforming or otherwise showing distress.  

Step construction shall be carried out per layer at the joint where excavating both vertically and 

perpendicular to the direction of the travel. The step shall be 500mm perpendicular to the direction of the 

travel and 150mm vertical unless otherwise instructed by the Engineer. Special care shall be taken when 

compacting the new material at the joint ensuring that specified density is achieved.  

505 CONSTRUCTION OF EMBANKMENTS  

Only material approved by the Engineer shall be used for fill in embankments. Material with high swelling 

characteristics or high organic matter content and any other undesirable material shall not be used, unless 

specifically directed by the Engineer. Unsuitable material shall include:  

i. All material containing more than 5% by weight or organic matter (such as topsoil, material from 

swamps, mud, logs, stumps and other perishable material)  

ii. All material with a swell of more than 3% (such as black cotton soil)  

iii. All clay of plasticity index exceeding 50.  

iv. All material having moisture content greater than 105% of optimum moisture content (Standard 

Compaction)  

Subgrade: Shall mean upper 300mm of earthworks either in-situ or in fill and subgrade shall be 

provided for as part of earthworks operation and payment shall be made as “fill”. The material for 

subgrade shall have a CBR of not less than 8% measured after a 4-day soak in a laboratory mix 

compacted to a dry density of 100% MDD (AASHTO T99) and a swell of less than 1%.  

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall be 

repaired by filling in selected soft, hard or natural of minimum CBR 30% and compacted in 

accordance with clauses in the specifications applying to normal subgrade. Embankment repair: 

Where directed by the Engineer, any localized filling in soft, hard or natural; selected material 

requirements shall be executed with Clause 505.  

508  COMPACTION OF EARTHWORKS  

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of 

100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), if any 

and for a width equal to the internal diameter of the pipe on either side of the pipe(s) or surround(s) 

as applicable.  
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At locations adjacent to structures, all fill above ground level up to the underside of the subgrade 

shall be compacted to density of 105% MDD (AASHTO T.99).  

In case of fill around box culverts this should be carried out for the full width of the fill and for a 

length bounded by the vertical plane passing through the ends of the wing-walls. Notwithstanding 

the provision of clause 503 of the standard Specification, Compaction of subgrade material (i.e. 

material immediately below formation) in cut areas shall not be carried out by the contractor in 

areas where the formation is formed in hard material, unless the Engineer issues specific 

instructions to the contrary are issued.  

Where improved sub-grade material shall be required, this shall be compacted and finished to the 

same standards and tolerances as those required for normal subgrade and clauses in the 

specifications applying to normal subgrade shall also apply.  

511  BORROW PITS  

The first part of the Standard Specification is amended as follows: - Fill material which is required 

in addition to that provided by excavation shall be obtained from borrow pits to be located and 

provided by the Contractor but to the approval of the Engineer contrary to what has been stated.  

517  MEASUREMENT AND PAYMENT  

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for compaction 

of fill in soft material shall allow for the requirements of clause 508 of the special specification and 

no extra payment shall be made for compaction around pipe culverts (100% MDD AASHTO T.99). 

SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS  

601  GENERAL  

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not 

make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, 

except for those areas in road reserves specifically approved by him.  

The contractor will be entirely responsible for locating suitable sources of materials complying with 

the Standard and Special Specifications, and for the procurement, Wining, haulage to site of these 

materials and all costs involved therein.  

Similarly, the contractor will be responsible for the provision and costs involved in providing 

suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites for spoil 
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dumps or stockpiles within the road reserve forming the site of the works the Contractor may utilise 

these subject to the approval of the Engineer.  

No additional payment will be made to the Contractor to cover costs arising from the requirements 

for this Clause and the Contractor must include these costs in the rates inserted into the Bills of 

Quantities. 

602  MATERIAL SITES  

The information on possible material sites is given for the general guidance of bidders. Bidders are 

however advised to conduct their own investigation as the information contained therein is neither 

guaranteed nor warranted  

603  PROVISION OF LAND 

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not 

make available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, 

except for those areas in road reserves specifically approved by him.  

The contractor will be entirely responsible for locating suitable sources of materials complying with 

the Standard and Special Specifications, and for the procurement, Wining, haulage to site of these 

materials and all costs involved therein.  

Similarly, the contractor will be responsible for the provision and costs involved in providing 

suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites for spoil 

dumps or stockpiles within the road reserve forming the site of the works the Contractor may utilise 

these subject to the approval of the Engineer.  

No additional payment will be made to the Contractor to cover costs arising from the requirements 

for this Clause and the Contractor must include these costs in the rates inserted into the Bills of 

Quantities.  

605  SAFETY AND PUBLIC HEALTH REQUIREMENTS  

In addition to clause 605, the contractor shall allow for professionals to conduct lectures to the 

workers regarding the spread of HIV/Aids. 

SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES  

703  EXCAVATION OF FOUNDATIONS FOR STRUCTURES  



 
 

122 BGM/CNTY/RPW/OT/…../2024-2025 Issued by the Department of Roads, Infrastructure and Public 

Works (Category – Open) 

 

PROPOSED CONSTRUCTION OF MAMA JOANES-KARIMA ACK 

ROAD BOX CULVERT 
2024 

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard 

material, on which foundations for structures shall be placed, shall be compacted to 100% MDD 

(AASHTO T.99) immediately before structures are constructed. Thus in Standard Specification, 

Paragraph 4, last line: - Replace "95%" with "100%".  

707  BACKFILLING FOR STRUCTURES  

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a 

minimum of 100% MDD (AASHTO T.99).  

 

 

 

709  EXCAVATION FOR RIVER TRAINING AND NEW WATER COURSES  

Payments for river training and establishment of new watercourses shall only be made where such 

work constitute permanent works. Works done for road deviation or other temporary works shall 

not qualify for payment.  

712 RIP-RAP PROTECTION WORK  

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall 

and cut-off drain. The material shall be compacted to form a flat or curved surface preparatory to 

stone [pitching of drainage channels, existing and new scour checks as directed by the Engineer.  

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand 

laid, interlocked and rammed into the material to give an even finished surface. The interstices of 

the Pitching shall be rammed with insitu material. The insitu material immediately behind the 

pitching shall be compacted to minimum density of 100% MDD compaction (AASHTO T.99) 

714  BACKFILL BELOW STRUCTRURES  

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 

804 of the Standard Specification. 

SECTION 8 - CULVERTS AND DRAINAGE WORKS  

801  SCOPE OF SECTION  
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The operations specified in this section apply to the installation of drainage works and reinstatement 

and improvement of the same. In addition, this Section covers: - - Extending of existing 450mm, 

600mm and 900mm diameter pipes to be compatible with the increased road width or access. - 

Desilting and cleaning of existing pipes and outfall drains to make them free flowing.  

804  EXCAVATION FOR CULVERTS AND DRAINAGE WORKS  

In the Standard Specifications, make the following amendments: -  

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%" and 

insert "100%". 

 

(b)  Removal of Existing Pipe Culverts Where instructed by the Engineer, the Contractor shall 

excavate and remove all existing blocked or collapsed culvert pipes of 450mm, 600mm and 

900mm diameter including concrete surround, bedding, inlet and outlet structure.  

 

The void left after removal of culvert pipes shall be widened as necessary to accommodate new 

concrete bedding, pipe and haunching. The payment of this work shall be per linear metre of 

pipes removed, and the volume in m3 of inlet/outlet structure removed.  

 

The void left by removal of these pipes shall be carefully preserved in order to accommodate 

replacement of 450mm, 600mm or 900mm diameter pipe culverts as shall be directed by the 

Engineer.  

 

(c) Removal of Other Existing Drainage Structures When instructed by the Engineer, the 

Contractor shall demolish or remove any other structure and payment for this shall be made on 

day work basis.  

 

(d) Excavation for Culverts and Drainage Works the Contractor shall carry out all excavations for 

new culverts and drainage works to the lines, levels, inclinations, and dimensions shown on the 

drawings or as instructed by the Engineer.  

 

805  EXCAVATION IN HARD MATERIAL 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%".  

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".  
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In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and shaped" insert 

the words "to 100% MDD (AASHTO T.99)". Hard material is material that can be excavated only 

after blasting with explosives or barring and wedging or the use of a mechanical breaker fitted with 

a rock point in good condition and operated correctly. Boulders of more than 0.2m3 occurring in 

soft material shall be classified as hard material. 

809  BEDDING AND LAYING OF PIPE CULVERTS  

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes shall be 

bedded on a 1:3 cement: sand mortar at least 50mm thick, 150mm wide and extending the full 

length of the barrel. The rates inserted shall allow for compaction of the bottom of excavation to 

100% MDD (AASHTO T.99).  

810 JOINTING CONCRETE PIPES  

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement: sand 

mortar and provided with fillets on the outside as described in clause 810 of the Standard 

Specification.  

812  BACKFILLING OVER PIPE CULVERTS  

In the Standard Specifications, clause 812 a) Wherever the expression "dry density of 95% MDD 

(AASHTO T. 99)" occurs delete and replace with "dry density of 100% MDD (AASHTO T.99)". 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and 

compacting to 100% MDD (AASHTO T.99) and these works shall not be measured and paid for 

separately.  

814  SUBSOIL DRAINS  

In the event of excavation for repairs exposing local seepage, springs or unacceptably high water 

table, the Engineer may instruct the provision of counter fort or French drains. These drains shall 

consist of a trench excavated to the alignment, width, depth and gradient instructed by the Engineer, 

and backfilled with approved compacted clean hard crushed rock material as specified in clause 815 

of the standard specification. Where these drains lie within the carriageway the carriageway shall be 

reinstated with compacted stabilised gravel and surfaced with hot asphalt or a surface dressing as 

instructed by the Engineer. 

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS  



 
 

125 BGM/CNTY/RPW/OT/…../2024-2025 Issued by the Department of Roads, Infrastructure and Public 

Works (Category – Open) 

 

PROPOSED CONSTRUCTION OF MAMA JOANES-KARIMA ACK 

ROAD BOX CULVERT 
2024 

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings 

provided in accordance with the Standard Specifications where directed by the Engineer.  

817  REPAIRS TO DRAINS  

817.1  Cleaning, construction and Repair of Existing Drains  

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer shall instruct the 

Contractor to clean and clear the drains to free flowing condition.  

The work shall consist of:  

a) Stripping and removal of any extraneous material to spoil including vegetation and roots in 

the drains to the satisfaction of the engineer. 

b) Spreading of any spoil to the satisfaction of the Engineer. Shaping the drains to free flowing 

condition as directed by the Engineer and: - 

i. Removing any broken side slabs for inverted block drains and replacing with new 

ones.  

ii. Or removing any broken inverted block drains and replacing with Concrete class 

20/20 and A142 BRC reinforcement.  

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned measured 

as the product of plan area and vertical depth of extraneous material instructed to be removed.  

Where insitu concrete is used measurement will be on cubic metre of concrete and BRC area or 

weight in relevant unit e.g. Kg, Tonnes etc.  

No extra payment will be made for removal of vegetation and roots.  

817.2 Channels 

The Engineer may instruct that the Contractor provides open channels in place of existing sub 

drains where the latter may be damaged or in any other place. The rates entered by the Contractor in 

the bills of quantities must include for removal and disposal of any sub drain material, excavation to 

line and level, backfilling and compaction as directed by the engineer.  

The channels shall be constructed of precast class 20/20 concrete of minimum 80mm thickness and 

lengths or widths not exceeding 1000mm. Joints shall be at least 15mm wide filled with 1:2 cement 

sand mortar. 
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817.3  Rubble fills for protection work 

 Quarry waste or similar approved material shall be used to back fill scoured and eroded side, 

outfall and cut-off drains. The material shall be compacted to form a flat or curved surface 

preparatory to stone pitching of drainage channels, existing and new scour checks as directed by the 

Engineer.  

817.5  Gabions  

Gabions shall be constructed in accordance with clause 711 of the standard Specification.  

817.6 Spoil Material  

The Contractor shall be responsible for removal from site of all materials excavated in the course of 

undertaking works in this section of the specifications, unless suitable for re-use, and deposit of the 

material in a spoil dump to be approved by the Engineer.  

818  SCOUR CHECKS  

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the standard 

Specifications and the drawings as shall be provided.  

819  CLEANING AND MAINTENANCE 

 819.1  Desilting of Pipe Culverts  

Where instructed, Contractor shall desilt the existing pipe culverts by removing all the material 

from the pipe to make them clean and free flowing. Measurement and payment shall be by the 

linear metres of pipes de-silted, regardless of diameter size.  

 

SECTION 9 - PASSAGE OF TRAFFIC  

903  MAINTENANCE OF EXISTING ROADS  

The Contractor shall maintain the existing project road ahead of works using compacted asphalt 

concrete type I in accordance with the provisions in clause 1601B – 1607B of the Special 

Specifications or gravel material depending on the nature of the wearing course surface.  

904  CONSTRUCTION OF DEVIATIONS 

(a) General  
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In addition to requirement of this clause, the Contractor shall construct and complete 

deviations to the satisfaction of the Engineer before commencing any permanent work on 

the existing road. Also during these works the contractor is supposed to provide a detour of 

adequate pipe culverts for pedestrian and traffic crossing where there is bridge works.  

Subject to the approval by the Engineer, the Contractor may maintain and use existing roads 

for deviation. Payment for this, made in accordance with clause 912 (a) (i), shall be by the 

Kilometer used depending on the type of road used, whether bituminous or earth/gravel. 

The rates shall include for the provision of materials and the works involved. 

(b) Geometry  

i The carriageway width of the deviations shall not be less than 6m wide and suitable 

for 2-way lorry traffic unless otherwise specified.  

ii The carriageway width of the deviations shall not be less than 3.5 m wide and 

suitable for 1-way lorry traffic unless otherwise specified.  

(c) Construction  

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm 

compacted thicknesses complying with section 10 of the Standard Specification.  

The CBR at 4-day soak shall not be less than 25 and the PI range shall be 15- 20. The 

Contractor shall allow in his rate for removal of any unsuitable material before placing of 

gravel wearing course, as this will not be paid for separately. In addition to provision of this 

clause, Contractor is required to sprinkle water at least 4 times a day at the rate of1 to 1.4 

litres/Square meter in regular interval to minimise the effects of dust. Latest sprinkling time 

shall be one hour before the sunset. Where existing neighboring roads are used as deviation, 

Contractor shall carry out repairs and maintenance in parent materials used for the existing 

base and surfacing of the road being used.  

906  PASSAGE OF TRAFFIC THROUGH THE WORKS  

The Contractor shall arrange for passage of traffic through the works during construction whenever 

it is not practicable to make deviations. Any damage caused by passing traffic through the works 

shall be made good at the contractor's own cost.  

907  SIGNS, BARRIERS AND LIGHTS  
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Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings at 

the locations where the traffic is being carried off the existing road to the deviation and back again 

to existing road. The Contractor shall provide ramps and carry out any other measures as instructed 

by the Engineer to safely carry traffic from the road to deviation. Contrary to what has been 

specified in this clause the road signs provided shall be fully reflectorized and in conformity with 

clause 9.1 of the "Manual for Traffic Signs in Kenya Part II".  

909  ASSISTANCE TO PUBLIC  

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant 

authorities to clear any broken down or accident vehicles from the deviations and the main road, in 

order to maintain smooth and safe flow of the traffic.  

Further, the Contractor shall provide a traffic management plan to be approved by the Engineer 

before the commencement of any construction works and execute the same, to the satisfaction of 

the Engineer, during the entire period of project implementation.  

A draft traffic management plan shall be submitted with Bid.  

912  MEASUREMENT AND PAYMENT  

Construct Deviation  

Road Deviation  

The Contractor shall be paid only 50% of the rate when he completes deviation road to the 

satisfaction of the Engineer. The balance shall be paid in equal monthly instalments over the 

contract period, as he satisfactorily maintains the deviation (as per clause 904 and 905 above) when 

it is in operation.  

Where existing neighboring road has been used as deviation, payment shall be by the kilometre rate 

and shall include the cost of repairs and maintenance of the road carried out in parent base and 

subbase materials.  

Maintain existing road  

Asphalt Concrete or gravel for maintaining the existing road shall be measured by the cubic metre 

placed and compacted upon the road  

Passage of traffic through the works  
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Payment shall be made on Lump Sum basis.  

Assistance to Public  

The Contractor will be deemed to have included cost of this item in other items and no separate 

payment shall be made.  

SECTION 10: GRADING AND GRAVELLING  

1001  SCOPE:  

Grading covers the works involved in the reinstatement of the carriageway to the camber by 

removing the high points and filling up gullies corrugations and wheel ruts to restore smooth 

running surface. Gravelling consists of excavation, loading hauling and spreading of gravel 

wearing course material on the formation of carriageway. Gravel shall include lateritic 

gravel, quarzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, clayey 

sand and crushed rock.  

The material may be obtained from borrow pits or excavation in cuttings. Gravel material 

shall conform to the requirement given in Table 10.1 

TABLE 10.1 

 

GRADING  REQUIREMENTS 

AFTER COMPACTION  

Sieve  

(mm)  

% by Weight  

Passing  

40  100  

28  95 – 100  

20  85 – 100  

 

  

PLASTICITY  

REQUIREMENTS PI  

INDEX  

  

Zone  

  

Min  

  

Max  

  

WET  

  

5  

  

20  

  

DRY  

  

15  

  

20  
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14  65 – 100  

10  55 – 100  

5  35 – 92  

2  23 – 77  

1  18 – 62  

0.425  14 – 50  

0.075  10 – 40  
 

 

BEARING  STRENGTH  

Traffic     DCP  

VPD  

  

CBR  

  

Equivalent 

mm/Blow  

Greater than  15  25  11  

Less than     15  20  14  

CBR at 95 % at MDD, Modified AASHTO 

and 4 days soak  

Lower quality material (CBR 15) may be 

accepted if no better material can be found  
 

NB:  Wet Zone - mean annual rainfall greater than 500 mm.  

Dry zone - mean annual rainfall less than 500 mm.  

  

The Engineer shall approve quarries and their extent of exploitation. The quarries shall be shown to 

the Contractor prior to commencement of the Works. The Contractor shall be responsible for the 

acquisition of the quarry rights and shall therefore conduct respective negotiations with landowners 

and affected communities.  

  

Alternative sources of gravel material whose quality can be shown to be in compliance with the 

specification requirements may be used, with the proviso that the Employer is not to incur 

additional expenses in connection with its winning and haulage. Contractor is deemed to have 

included in his rates for the provision of the gravel material to have included the cost of complying 

with the testing requirements.  

1002  Removal of Overburden  

The Item consists of excavation of overburden including loading, hauling and stockpiling at the 

approved locations. The thickness of the overburden layer to be removed shall be determined from 

the depths of the trial pits dug at a 30m grid within the quarry area.  

The overburden shall be removed and deposited neatly in order to use it again to reinstate the 

quarry at the end of improvement work.  

  Work Method:  

The contractor shall use labour or equipment to carry out this item of work  

  Quality Control  

The location and manner of stock piling of the overburden for the reinstatement of the quarry shall 

be visually checked  

  Measurement and Payment  

  No separate measurement and payment shall be made for removal of overburden and contractor 

shall be deemed to have allowed in his rates and prices for the cost.  
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1003  Excavation of Gravel  

  

The gravel shall be excavated from quarries approved by the Engineer. It is the Contractors 

obligation to inform the Engineer in the case that the quality / availability of the gravel changes 

during the course of excavation.  

  

Oversize stones and boulders shall be removed from the excavated gravel and deposited outside the 

quarry at locations approved by the Engineer. Such stones and boulders may be reused for 

structures and scour checks 

 Work Method  

i Labour based methods  

The contractor shall excavate and stockpile the gravel in bays for efficient loading by 

labour.  

ii Equipment methods  

The Contractor shall excavate the gravel and stockpile in heap(s) for the efficient loading by 

equipment.  

  Quality Control  

• The widths of the loading bays shall be checked before excavation can commence.  

• The loading bays shall be checked to ensure it is free draining.   

  Measurement and Payment  

No separate measurement and payment shall be made for excavation of gravel and contractor shall 

be deemed to have allowed in his rates and prices for the cost.  

 1004  Haulage  

This activity involves loading of excavated gravel, haulage by appropriate equipment and off-

loading of the same as specified in the drawings or as directed by the Engineer. Where the loads 

delivered in any load falls short of agreed equipment capacity, dumping shall not be permitted 

unless the agreed spacing is adjusted accordingly.  

Where loads supplied are found to contain material other than from the approved quarry and thus of 

unacceptable quality, the Engineer shall cause them to be removed from site at the contractor's 

expense.  

  Work Method  

The Contractor shall use a combination of both Labour and equipment to carry out this Item work.  

  Quality Control  



 
 

132 BGM/CNTY/RPW/OT/…../2024-2025 Issued by the Department of Roads, Infrastructure and Public 

Works (Category – Open) 

 

PROPOSED CONSTRUCTION OF MAMA JOANES-KARIMA ACK 

ROAD BOX CULVERT 
2024 

 No haulage equipment shall be used unless its capacity has been ascertained the Engineer.  

 The quality of gravel dumped on the carriageway/carriageway shall be visually checked 

daily.  

 The quantity of material delivered in each load shall be checked before dumping is allowed.  

 The distance between the stacks shall be checked using tape measure.  

Measurement and Payment  

No separate measurement and payment shall be made for haulage of gravel and contractor shall be 

deemed to have allowed in his rates and prices for the cost.  

  

1005  Spreading and compaction of gravel   

  i.   Labour methods    ii.  Equipment methods  

 This activity involves spreading gravel material, shaping to ensure uniform thickness of the layer 

across the full width of the carriageway and to the specified camber. Spreading also includes, 

removing any oversized stones or boulders which cannot be broken down to required size, spoil 

dump.   

Where water needs to be added, it shall be applied in an even manner and the rate of application 

shall be such that no transverse or longitudinal flows occur. Unless otherwise instructed by the 

Engineer, the moisture content shall be within the range of +/- 2% of the optimum moisture 

content. Compaction will be carried out as specified in 5.05.   

  Work Method  

The Contractor shall use Labour or Equipment to carry out this Item work.  

  Quality Control  

 The gravel surface width shall be checked at every 100m interval using tape measure and 

shall have tolerance of + / - 50mm.  

 Trial holes at every 100m shall be used to check the gravel surface thickness and shall have 

a tolerance of + 5mm / - 0mm.  

 The camber cross fall shall be checked at every 50m and the maximum tolerances shall be + 

/ - 1 %  

 The longitudinal profile shall be checked with every load to ensure a smooth surface with no 

corrugations or depressions  

  Measurement:    m3  

  The unit of measurement shall be in cubic metres of compacted material on carriageway  

  Payment   
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 The unit rate shall be the full compensation for labour, tools, equipment and any incidental costs 

required for carrying out the work.  

1006  Carriageway Grading  

(i) Light Grading  

This activity shall consist of trimming of the carriageway to control roughness and 

corrugations using either a towed grader or a motorized grader. The width of the 

carriageway shall be as specified in the drawings or as directed by the Engineer.  

Pegs 200 to 300mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway.  

The material shall be bladed toward the center of the carriageway starting from both edges 

to the specified camber.  

  Work Method  

  The contractor shall use equipment to carry out this item work.  

  Quality Control  

 The width of the carriageway shall be checked using tape measure at every 10m with 

tolerance of +50mm or -20mm.   

 The camber shall be checked using camber board at every 5m with and shall have a 

tolerance of +/- 1%  

  Measurement:    m2  

  The unit of measurement shall be square meters of carriageway graded.  

  Payment  

 The unit rate shall be the full compensation for labour, equipment and any incidental costs required 

for carrying out the work.  

  

ii) Heavy Grading and Compaction  

This activity shall consist of scarifying of the existing carriageway/carriageway surface, cutting 

high spots and moving materials to fill potholes, corrugations and wheel ruts and reshaping of the 

surface to the specified camber, using either towed or motorized grader. All loose rocks, roots 

grasses shall be removed and disposed well clear of the drains.  

 Pegs 300 to 400mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway.  

 The material shall be bladed toward the center of the carriageway starting from both edges until 

the specified camber is achieved. Compaction will be carried out as specified in 5.05.   

   Work Method  

 The contractor shall use equipment to carry out this item work.  

  Quality Control  
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 The width of the carriageway shall be checked using tape measure at every 10m with 

tolerance of + 50mm or -20mm.  

 The camber shall be checked using camber board at every 5m with and shall have a 

tolerance of +/- 1%  

  

 Measurement:    m2  

The unit of measurement shall be square meters of carriageway graded.  

Payment  

 The unit rate shall be the full compensation for labour equipment and any incidental costs required for 

carrying out the work.  

  

1007  Restoration of Quarries and Borrow pits  

The ground shall be levelled, topsoil hauled back and uniformly spread over the entire 

exposed/excavation area.  

Adequate drainage provisions shall be made to protect excavation areas. Where necessary 

appropriate protection measures may be taken to avoid erosion of the spread topsoil layer. Grass 

and trees may be replanted as directed by the Engineer.  

  

SECTION 17 - CONCRETE WORKS  

  

1703   MATERIALS FOR   CONCRETE  

This work shall consist of placing selected approved material of 250mm minimum diameter 

on the foundation put after excavation to receive levelling concrete in accordance with these 

specifications and in conformity with the lines, grades and cross sections shown on the 

Drawings as directed by the Engineer.  

  (a)  Materials  

Selected rock: The selected rock builders to be placed for this work shall be hard, sound, 

durable quarry stones as approved by the Engineer.  Samples of the stone to be used shall be 

submitted to and approved by the Engineer before any stone is placed.  

The maximum size of the stone boulders shall be 300mm.  

  (b)  Construction Method  

After completion of the structural excavation the surface of the loose soil shall be 

levelled and compacted.  Then the stone of the above sizes shall be placed in one 

layer of 250mm over the compacted bed where the bottom slab will rest.  Coarse 

sand shall be spread to fill up the voids in the stone boulders, and compaction with 
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vibratory compactors should be performed to make this layer dense whereon a 

concrete of levelling course shall be placed.  

  

  (c)  Measurement and payment  

  

Measurement for the bedding materials shall be made in cubic metres for the 

completed and accepted work, measured from the dimension shown on the 

Drawings, unless otherwise directed by the Engineer.  

Payment for the bedding Materials for Levelling Concrete Works shall be full 

compensation for furnishing and placing all materials, all labour equipment, tools 

and all other items necessary for proper completion of the work in accordance with 

the Drawings and specifications and as directed by the Engineer.  

  

1703(A)  LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE OF 

COST OF FORM WORKS  

 This work shall consist of placing and levelling lean concrete class 15/20 over the 

prepared bed of stone boulders in the foundation for bottom slab and wing walls in 

accordance with these specifications and which conformity with the lines, grades, thickness 

and typical cross-sections shown on the drawings unless otherwise directed by the 

Engineer.  

    (a)  Materials for Levelling Concrete  

Requirement for the concrete class 15/20 is specified as follows: -  

Design compressive strength (28) days : 15N/mm2  

      Maximum size of coarse aggregate         : 20mm  

      Maximum cement content                        : 300 kg/m3.  

      Maximum water/cement ration of 50% with slump of 80mm.  

    (b)  Construction Method  

The bed of stone boulders upon which the levelling concrete will be placed shall be 

smooth, compacted and true to the grades and cross-section shall be set to the 

required lines and grades.  

 (c)  Measurement and payment  

Measurement for levelling concrete (class 15/20) shall be made in cubic metres completed 

and accepted levelling concrete work measured in place which is done in accordance with 

the Drawings and the Specifications.  



 
 

136 BGM/CNTY/RPW/OT/…../2024-2025 Issued by the Department of Roads, Infrastructure and Public 

Works (Category – Open) 

 

PROPOSED CONSTRUCTION OF MAMA JOANES-KARIMA ACK 

ROAD BOX CULVERT 
2024 

Payment for this work shall be the full compensation for furnishing and placing all 

materials, labour, equipment and tools, and other incidentals to Specifications and as 

directed by the Engineer.  

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and wing 

walls inclusive of Cost of Form works.  

  

1703 (C)  FORMWORK FOR CULVERT WALLS  

This work shall consist of all temporary moulds for forming the concrete for culvert walls 

and slabs together with all temporary construction required for their support.  Unless 

otherwise directed by the Engineer all formworks shall be removed on completion of the 

walls and slabs.  

 (a)  Materials  

Forms shall be made of wood or metal and shall conform to the shape, lines and 

dimensions shown on the Drawings.  

All timber shall be free from holes, loose material, knots, cracks, splits and warps or 

other defects affecting the strength or appearance of the finished structure.  

Release Agents – Release agents shall be either neat oils containing a surface 

activating agent, cream emulsions, or chemical agents to be approved by the 

Engineer.  

 (b)  Construction Method  

 (i)  Formworks  

Formworks shall be designed to carry the maximum loads that may be imposed, and 

so be rigidly constructed as to prevent deformation due to load, drying and wetting, 

vibration and other causes.  After forms have been set in correct location, they shall 

be inspected and approved by the Engineer before the concrete is placed.  

If requested, the contractor shall submit to the Engineer working drawings of the 

forms and also, if requested, calculations to certify the rigidity of the forms.  

  

1703(D)  CONCRETE WORKS (CLASS 20/20)   

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the 

construction of culvert walls and slabs, in accordance with these Specifications and in 

conformity with the requirements shown on the Drawings.  

Concrete class 20/20 shall be used as directed by the Engineer.  

   (a)  Concrete Materials  
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(i)    Cement:  Cement shall be of Portland type and shall conform to the 

requirements of BS 12 or equivalent.  

The contractor shall select only one type or brand of cement or others.  Changing of 

type or brand of cement will not be permitted without a new mix design approved by 

the Engineer.  All cement is subject to the Engineer’s approval, however, approval of 

cement by the Engineer shall not relieve the Contractor of the responsibility to 

furnish concrete of the specified compressive strength.  

Conveyance of cement by jute bags shall not be permitted.  Storage in the 

Contractor’s silo or storehouse shall not exceed more than two (2) months, and age 

of cement after manufacture at mill shall not exceed more than four (4) months.  The 

Contractor shall submit to the Engineer for his approval the result of quality 

certificate prepared by the manufacturer.  

Whenever it is found out that cement have been stored too long, moist, or caked, the 

cement shall be rejected and removed from the project.  

  

 (b)   Aggregates  

 Fine and coarse aggregates must be clean, hard, strong and durable, and free from 

absorbed chemicals, clay coating, or materials in amounts that could affect 

hydration, bonding, strength and durability of concrete.  

Grading of aggregates shall conform to the following requirements:  

 

 

   

Sieve Size  Percentage by Weight Passing  

10    mm  

5 mm  

2.5   mm  

1.2   mm  

0.6   mm  

0.3   mm  

0.15 mm  

100  

89-100  

60-100  

30-100  

15-  54  

5-  40  

0 - 15  

  

   (ii)  Grading of Coarse Aggregates  
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Size  of  

Coarse Aggregate 

 

Amounts finer than each standard sieve percentage by weight  

40         30         25        20           15        10              5              2.5  

  100        -           -           90-100      -        30-69        0-10         -   

- 

 

Other requirements for aggregates are as follows:  

  (iii)  Fine Aggregates  

 Fitness Modulus, AASHTO M-6    :  2.3 – 3.1  

 Sodium Sulphate Soundness, AASHTO T104  :  Max. 10%  loss  

 Content of Friable Particles AASHTO 112  :  Max 1%  by weight  

 Sand Equivalent, AASHTO T176    :  Min. 75  

 (iv)  Coarse Aggregate  

 Abrasion, AASGTO T96      :  Max. 405 loss  

 Soft Fragment and shale, AASHTO M80  :  Max.  5% by weight  

Thin and elongated Pieces, AASHTO M80 :  Max. 15%  

  

     (v)  Water  

All sources of water to be used with cement shall be approved by the 

Engineer.  Water shall be free from injurious quantities of oil, alkali, 

vegetable matter and salt as determined by the Engineer.  

  

 (vi)  Admixture  

Only admixture, which have been tested and approved in the site laboratory 

through trial mixing for design proportion shall be used.  

  

Before selection of admixture, the Contractor shall submit to the Engineer 

the specific information or guarantees prepared by the admixture supplier.    

The contractor shall not exclude the admixture from concrete proportions.  
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   Concrete class 20/20  

      

Concrete class 20/20 shall be used as directed by the Engineer.  The requirements of 

Concrete class 20/20 are provided as follows unless otherwise the Engineer will 

designate any alteration.  

  

 Design compressive strength (28 days)    : 20N/mm2  

      Maximum size of coarse aggregates    : 20mm      

 Maximum water/cement ratio of 45% with slump of 80mm  

  (d)   Proportioning Concrete  

 The Contractor shall consult with the Engineer as to mix proportions at least 

thirty (30) days prior to beginning the concrete work.  The actual mix 

proportions of cement, aggregates, water and admixture shall be determined 

by the Contractor under supervision of the Engineer in the site laboratory.  

The Contractor shall prepare the design proportions which has 120% of the strength 

requirement specified for the designated class of concrete.  

No class of concrete shall be prepared or placed until its job-mix proportions have been 

approved by the Engineer.  

   (e)  Concrete Work  

    BATCHING  

                          Batching shall be done by weight with accuracy of:  

    Cement        : ½ percent  

 Aggregate      : ½ percent  

 Water and Admixture  : 1 percent.  

    

I. EQUIPMENT SHOULD BE CAPABLE OF MEASURING QUANTITIES 

WITHIN THESE TOLERANCES FOR THE SMARTEST BATCH 

REGULARLY USED, AS WELL AS FOR LARGER BATCHES.  

  

The accuracy of batching equipment should be checked every month in the 

presence of the Engineer and adjusted when necessary.  
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iii. Mixing and delivery  

Slump of mixed concrete shall be checked and approved at an accuracy of 

+25mm against designated slump in these specifications.  

  

iv. Concrete in hot weather  

No concrete shall be placed when the ambient air temperature is expected to 

exceed thirty-three degrees Celsius (330c) during placement operations). v. 

Concreting at night  

No concrete shall be mixed, placed or finished when natural light is 

insufficient, unless an adequate approved artificial lighting system is 

operated, such night work is subject to approval by the engineer.  

  

 vi.  Placing  

In preparation of the placing of concrete, the interior space of forms shall be 

cleaned and approved by the engineer prior to placing concrete. All 

temporary members except tie bars to support forms shall be removed 

entirely from the forms and not buried in the concrete.  The use of open and 

vertical chute shall not be permitted unless otherwise directed by the 

engineer.  

  

The Contractor shall provide a sufficient number of vibrators to properly 

compact each batch immediately after it is placed in the forms.  

  

 (f)   Measurement and Payment  

  

Measurements for the Concrete Works Class 20/20 of culvert walls and slabs shall 

be made in cubic metres for the walls and slabs actually constructed, measured from 

their dimensions shown on the Drawings.  Payment for the Concrete Works (Class 

20/20) of culvert walls and slabs shall be the full compensation for furnishing all 

materials of the concrete mixing, delivering, placing and curing the concrete, 

equipment and tools, labour and other incidental necessary for the completion of the 

work in accordance with the Drawings and these Specifications and as directed by 

the Engineer.  

 SECTION 20 - ROAD FURNITURE  
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2001  ROAD RESERVE BOUNDARY POSTS  

Road reserve boundary posts shall be provided as directed by the Engineer as per the attached 

drawings and in compliance with Standard Specification clause 2001.   

The road shall be referenced at an interval of 250m or as instructed by the Engineer and at right 

angles to the center line.  

The concrete mix used for reference markers shall be of class 20/20.  

The monument shall be IPC (Iron Pin in Concrete) of 4 No. T10mm having a total length of 1.65m 

with 1.35m and 0.45m above and below the ground level respectively.  

The part above the ground level shall be square top of width 300mm and height of 1.35m. The part 

below the ground level shall be conical in shape with the top base diameter of 300mm and base 

diameter of 600mm and depth 0.45m.  

The monument shall be precast as one piece. The inscription KeNHA shall be done on one side of 

each reference marker.  

After erecting the monument, the bottom part shall be concreted with concrete of class 15/20. (and 

there after curing done for 7 days.  

  

2003  EDGE MARKER POST  

Edge marker post shall be provided as directed by the Engineer and in compliance with Standard 

Specification clause 2003  

2004  PERMANENT ROAD SIGNS  

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the 

requirements of the "Manual for Traffic Signs in Kenya" Part II and standard Specification clause 

2004.  

 

2004B EXISTING ROAD SIGNS  

Where directed by the Engineer, the Contractor shall take down road signs including all posts, nuts, 

bolts and fittings, and remove and dispose of the concrete foundation and backfill the post holes. 

The signs shall be stored as directed by the Engineer.  

  

Measurement and payment for taking down road signs shall be made by the number of signs of any 

type and size taken down, cleaned and stored as directed.  

  

2005  ROAD MARKING  

Paint for road marking shall be internally reflectorized hot applied thermoplastic material in 

accordance with Clause 219 of the Standard Specification.  
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The rates inserted in the Bills of Quantities for road marking shall include for prior application of 

approved tack coat.  

  

2005A RAISED PAVEMENT MARKERS – ROAD STUDS MATERIAL  

Road studs are moulded of acrylonitrile butadiene styrene (ABS) conforming to ASTM 

Specification D1788 – 68, class 5-2-2 shell filled with inert, thermosetting compound and filler. 

The lens portion of the marker of the marker is of optical menthlymethacrylic.  

  CONSTRUCTION  

The road studs shall be constructed of high impact ABS containing a multi-biconvex glass lens 

reflector system. It shall be of monolithic construction, and not less than 98.5. m2. The height of the 

marker shall not exceed 17mm and the underside shall contain a non-honeycomb base (flat).  

   

REQUIREMENTS  

The markers shall conform to the following requirements  

  Colour  

 Shall be white, yellow or red as specified and the Retro – reflectance values should conform to the 

testing procedures of ASTME 809.  

Impact Resistance  

 

The market shall not crack or break when tested using a 1000-gram weight from a height of 1 

metre. (ASTM D 2444) or BS 3900 Part E3.  

  Resistance to Water Penetration  

Shall not have water penetration behind the lens after submerged in a water bath at           70 + 50 oF 

for 10 minutes. And it should still meet the reflectance Requirement. BS 998.  

  Heat Resistance  

  Shall comply with the initial brightness as per BS 873 Part IV of 1978  

Night Visibility  

  

The marker shall be bright as per BS 873 Part IV of 1978  

  Compression Resistance  

There shall be no cracking sound at a pressure lower than 25 tones as per BS 873 Part IV of 1978.  

  Corrosion Resistance  
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 After immersing a sample of Road stud in a solution containing 30g/1 of sodium chloride for 30 

days, there shall not be any signs of corrosion -(BS998).  

NOTE: These markers are intended for application directly to pavement surfaces and are 

compatible with raised pavement makers. These adhesives should be of high quality and tested for 

conformance to customer requirements.  

  

ADHESIVES  

They shall be of Resin Type–Epoxy of 2 different components part 1 and 2 i.e Adhesive and 

Reactor without any volatile solvents in both.  

 Pot life:      not less than 20 minutes at 20 oC  

 Rotational cure time:    between 20 and 30 minutes at 20 oC  

 Hard cure:       Between 40 and 60 minutes at 20 oC  

  

APPLICATION INSTRUCTION  

  Preparation of Pavements  

  Make sure that the road surface is absolutely dry and free of oil and grease.  

  

   Mixing of Adhesive  

Pour component B into the container of component A. Stir mixture by hand with a wooden or 

metal stick until uniform Grey Tint without a strike is obtained.  

   Installation  

 Pour the mixture on to the underside of the road stud. Then place the road stud firmly on the road 

surface. Adhesive should stand out for about 5mm to 10 mm over the edges of the stud.   

  

   Protection from the Traffic  

Protect studs from traffic for 2 hours until the adhesive has properly hardened. Try by touching the 

adhesive.  

  NUMBER OF STUDS NEEDED FOR LABORATORY TESTS.  

 In order to approve a particular type of road stud, 4 sample road studs of each colour shall be 

submitted.  
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2006  GUARDRAILS  

Contrary to the Standard Specification, guardrail posts shall be concrete 200 mm diameter set 

vertically at least 1.2m into the shoulder as directed by the Engineer. Spacer blocks shall also be 

made of concrete.   

Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a manufacturer approved 

by the Engineer.  

  

2007  KERBS  

  

 a)  Vertical Joints  

Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and shall be 

filled with a mortar consisting of 1:3 cement: sand by volume.  

 b)  Transition between flush and raised kerbs  

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed as ramped 

kerbs. The transition between flush and raised kerbs shall occur within a length of 2.0 m.  

  

2008  EDGE MARKER POSTS  

Edge marker posts shall be provided as directed by the Engineer and in compliance with Standard 

Specification clause 2008.  

 2009 RUMBLE STRIPS  

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact to line 

and level asphalt concrete rumble strips on the finished shoulders. This shall be done to the 

satisfaction of the Engineer  

  

2010  BOLLARDS  

Where directed by the Engineer, the Contractor shall provide, and install 150mm diameter steel 

encased bollards. The Bollards shall be concreted 300mm into the ground and 900mm above the 

ground, they shall be painted and marked with two strips of retro reflective yellow tape around the 

post. Concrete shall be class 15/20.   

  

2011  MEASUREMENT AND PAYMENT  

  

  Road reserve boundary posts  
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   Road reserve boundary posts shall be measured by the number erected  

  Permanent road signs  

   Permanent road signs shall be measured by the number of each particular size  erected.  

   Road marking  

Road markings in yellow or white material shall be measured in square metres calculated as the 

plan area painted.  

 Road Studs  

 Road studs shall be measured by the number of each particular size erected.  

 Guardrail  

Guardrail shall be measured by the metre as the length of the guardrail constructed.  

 Kerbs  

Kerbs shall be measured by the metre as the length of kerb constructed  

  

SECTION 22-DAYWORKS  

  

2202   MEASUREMENTS AND PAYMENT  

  

(a) Plant  

Where items of major plant listed in the schedule of Day works are specified by type (e.g. Concrete 

mixer etc.) the power rating if such items of plant are provided by the Contractor shall not be lower 

than the power ratings of such plant manufactured within the last two years prior to the date of 

BID.  Any item of major plant employed upon Dayworks that has a power rating lower than 

specified above shall be paid for at rates lower than those in the schedule of Dayworks.  The 

reduction in the rate payable shall be in proportion to the reduction in power rating below that 

specified above.  

  

SECTION 23: CONCRETE PAVING BLOCKS  

This works shall consist of providing, laying and fixing of concrete paving blocks and concrete 

paving slabs on a sand base on the driveway and walkways and other areas as directed by the 

Engineer.  

  

a. Concrete Paving Blocks  
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The paving blocks shall be of type S of any shape fitting within a 295 mm square coordinating 

space and a work size thickness of at least 30 mm.  The blocks shall confirm to the requirements of 

BS 6717: Pt. 1:1986 or Kenya standard equivalent.  

  

The laying shall be broken at intervals of 50 m by concrete ribs of class 25 concrete.  

 The blocks shall be laid on a 40 mm minimum sand base whose specifications are as in section (b) 

of this specification.  

  

b. Sand for Sand Base  

  

Sand used as bedding for paving blocks and slabs shall be natural sand either pit or river sand.  The 

grading shall conform and be parallel as much as possible to KS02 – 95 Parts 1 &2: 1984 for zones 

1,2 or 3.  The other requirements shall be as specified in section 1703 (c ) of Standard 

Specifications.  

  

c. Measurement and Payment  

  

Payment for paving blocks and paving slabs shall be by square metre laid.  The rate quoted would 

include the cost of haulage to site of the blocks, slabs and sand, as no extra payment shall be made 

for haulage  
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SECTION V – DRAWINGS 

List of Drawings 

i. Figure C.1-Cross Section A (Minor Standard Cross-Section) 

ii. Figure C2- Cross Section B (Reduced Cross-Section) 

iii. Figure C3-Cross- Section C (Black Cotton Soil) 

iv. Figure C4-Cross- Section D (Sidelong Ground) 

v. Figure C5- Standard Cross- Section (Super-elevation) 

vi. Figure C6 -Mitre Drains 

vii. Figure C7 -Scour Checks 

viii. Figure C8-Dimensions Of Scour Checks For Standard Drain 

ix. Figure C9a-Masonry Scour Checks 

x. Figure C9b- Concrete Scour Checks 

xi. Figure C10- Culvert Entry/Exit Structure Types 

xii. Figure C11 Headwall Type 1 (Head And Wing walls) 

xiii. Figure C12. Headwall Type 2 (Drop Inlet) 

xiv. Figure C.13-Headwall Type 3a (Concrete/ Block Headwalls) 

xv. Figure C14-Headwall Type 3b (Stone Masonry Headwalls) 

xvi. Figure C15-Headwall Type For Access Culverts) 

xvii. Figure C16-Bedding And Haunch Profile Types I & II 

xviii. Figure C17-Bedding And Surround Profile Types III & IV 

xix. Figure C18-Access Drift 

xx. Figure C19-Level Drift 

xxi. Figure C20-Vented Drift 

xxii. Figure C21-Hand Packed Stone Pavement 

xxiii. Figure C22-Traffic Signs 

xxiv. Figure C23-Publicity Signboard 
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—25mm 

FIGURE C23-PUBLlCITY SIGNBOARD 

 

 

 

 

 

WHITE 

BLACK 

 

 

NOTES 

1. The wording of the project sign board and the location to be as directed by the Engineer. 

2. Materials to be used for fabrication or signboard shall be pressure impregnated treated softwood timber 

3. Wording board posts to be attached to the posts with galvanised nails 

4. Project board posts and struts to be embedded in concrete class 20/20(1:2:4) 
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 CONDITIONS OF CONTRACT PART I – GENERAL CONDITIONS OF 

CONTRACT 
The Conditions of Contract Part 1 – General Conditions shall be those forming Part 1 of the 

Conditions of Contract for works of Civil engineering construction second Edition 2017, an 

update of the FIDIC 1999 Conditions of Contract for Construction (Red Book), First Edition, 

prepared by the Federation Internationale des Ingenieurs Conseils (FIDIC)  

  

Copies of the FIDIC Conditions of Contract can be obtained from:  

  

FIDIC Secretariat  

P.O. Box 86  

1000 Lausanne 12  

Switzerland  

Fax:     41 21 653 5432  

Telephone:   41 21 653 5003  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

PROPOSED CONSTRUCTION OF MAMA JOANES-KARIMA ACK 

ROAD BOX CULVERT 
2024 

CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR 

APPLICATION) 

SUBCLAUSE 1.1 – DEFINITIONS  

For the purpose of the Contract Documents the words and expressions below shall have the 

following meanings: 

Amend this sub-clause 1.1.31 as follows:  

The “Employer” is the County Government of Bungoma, represented by the CECM – Roads, 

Infrastructure and Public Works. 

Amend this sub-clause 1.1.35 as follows:  

The “Engineer” is the Chief Officer – Roads, Infrastructure and Public Works. 

Amend this sub-clause 1.1.36 as follows:  

The “Engineer Representative” is the Works Officer or Assistant Engineer in charge of the 

programme. 

Amend this sub-clause 1.1.41 as follows:  

The “Laws” means Laws of Kenya 

Amend this sub-clause 1.1.10 as follows:  

"Contract" means the written agreement between the Employer and the Contractor, to which 

these General Conditions are annexed. 

Amend this sub-clause 1.1.87 as follows:  

"The Works" means the works to be executed and completed under the Contract.  

Amend this sub-clause 1.1.80 as follows:  

"Temporary Works" shall include items to be constructed which are not intended to be 

permanent and form part of the Works. 

Amend this sub-clause 1.1.30 as follows:  

"Drawings" and "Specifications" mean the Drawings and Specifications referred to in the 

Contract and any modification thereof or addition thereto furnished by the Engineer or submitted 

by the Contractor and approved in writing by the Engineer in accordance with the Contract.  

Amend this sub-clause 1.1.15 as follows:  

"Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on 

the basis of the foreseen quantities of items of work and the fixed unit prices applicable to them. 

Amend this sub-clause 1.1.13 as follows:  
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"Contract Price" means the sum agreed in the Contract as payable to the Contractor for the 

execution and completion of the Works and for remedying of any defects therein in accordance 

with the Contract.  

"Site" means the land and other places on, under, in or through which the Works or Temporary 

Works are to be constructed. 

SUBCLAUSE 1.4 - INTERPRETATION 

Words importing persons or parties shall include firms or companies and words importing the 

singular only shall also include the plural and vice versa where the context requires. 

SUBCLAUSE 1.4 - LANGUAGE AND LAW  

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication 

between the Contractor and the Engineer’s Representative shall be in this given language. The 

Laws applicable to this Contract shall be the Laws of the Republic of Kenya.  

SUBCLAUSE 1.5 – PRIORITY OF CONTRACT DOCUMENTS  

Delete the documents listed 1- 11 and substitute: ( 

1) The Contract Agreement (if completed) 

2) The Letter of Acceptance;  

3) The form of Bid and Appendix to form of Bid;  

4) The Conditions of Contract Part II;  

5) The Conditions of Contract Part I;  

6) The Special Specifications;  

7) The Standard Specification for Road and Bridge Construction, 1986;  

8) The Drawings;  

9) The priced Bills of Quantities 

10) other documents as listed in the Appendix to form of Bid 

SUBCLAUSE 3.2 - ENGINEER’S DUTIES AND AUTHORITY.  

a) The Engineer shall provide administration of Contract as provided in the Contract 

Documents. In particular, he shall perform the functions hereinafter described.  

b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during 

construction and until final payment is due. The Engineer shall advise and consult with 

the Employer. The Employer's instructions to the Contractor shall be forwarded through 

the Engineer. The Engineer shall have authority to act on behalf of the Employer only to 

the extent provided in the Contract Documents as they may be amended in writing in 

accordance with the Contract. The duties, responsibilities and limitations of authority of 

the Engineer as the Employer's representative during construction as set forth in the 
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Contract shall not be modified or extended without the written consent of the Employer, 

the Contractor and the Engineer.  

c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to 

familiarize himself generally with the progress and quality of the Works and to determine 

in general if the Works are proceeding in accordance with the Contract Documents. On 

the basis of his on-site observations as an Engineer, he shall keep the Employer informed 

of the progress of the Works. 

d) The Engineer shall not be responsible for and will not have control or charge of 

construction means, methods, techniques, sequences or procedures, or for safety 

precautions and programs in connection with the Works or the Temporary Works. The 

Engineer shall not be responsible for or have control or charge over the acts or omissions 

of the Contractor (including the Contractor's failure to carry out the Works in accordance 

with the Contract) and of Sub-contractors or any of their agents or employees, or any 

other persons performing services for the Works, except if such acts or omissions are 

caused by the Engineer's failure to perform his functions in accordance with the contract 

between the Employer and the Engineer.  

e) ) The Engineer shall at all times have access to the Works wherever and whether in 

preparation or progress. The Contractor shall provide facilities for such access so that the 

Engineer may perform his functions under the Contract.  

f) Based on the Engineer's observations and an evaluation of the documentation submitted 

by the Contractor together with the invoices, the Engineer shall determine the amounts 

owed to the Contractor and shall issue Certificates for Payment as appropriate.  

g) The Engineer shall review and approve or take other appropriate action upon the 

Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for 

conformity with the design concept of the Works and with the provisions of the Contract 

Documents. Such action shall be taken with reasonable promptness so as to cause no 

delay. The Engineer's approval of a specific item shall not indicate approval of an 

assembly of which the item is a component.  

h) The Engineer shall interpret the requirements of the Contract Documents and judge the 

performance thereunder by the Contractor. All interpretations and orders of the Engineer 

shall be consistent with the intent of and reasonably inferable from the Contract 

Documents and shall be in writing or in the form of drawings. Either party may make a 

written request to the Engineer for such interpretation. The Engineer shall render the 

interpretation necessary for the proper execution of the Works with reasonable 

promptness and in accordance with any time limit agreed upon. Any claim or dispute 

arising from the interpretation of the Contract Documents by the Engineer or relating to 

the execution or progress of the Works shall be settled as provided in Clause 71 of these 

General Conditions. 
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i) Except as otherwise provided in the Contract, the Engineer shall have no authority to 

relieve the Contractor of any of his obligations under the Contract nor to order any work 

involving delay in completion of the Works or any extra payment to the Contractor by the 

Employer, or to make any variations to the Works.  

j) In the event of termination of the employment of the Engineer, the Employer shall 

appoint another suitable professional to perform the Engineer's duties.  

k) The Engineer shall have authority to reject work which does not conform to the Contract 

Documents. Whenever, in his opinion, he considers it necessary or advisable for the 

implementation of the intent of the Contract Documents, he will have authority to require 

special inspection or testing of the work whether or not such work be then fabricated, 

installed or completed. However, neither the Engineer's authority to act nor any 

reasonable decision made by him in good faith either to exercise or not to exercise such 

authority shall give rise to any duty or responsibility of the Engineer to the Contractor, 

any subcontractor, any of their agents or employees, or any other person performing 

services for the Works.  

l) The Engineer shall conduct inspections to determine the dates of Substantial Completion 

and Final Completion, shall receive and forward to the Employer for the Employer's 

review written warranties and related documents required by the Contract and assembled 

by the Contractor, and shall issue a final Certificate for Payment upon compliance with 

the requirements of Clause 47 hereof and in accordance with the Contract.  

m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The 

Engineer shall notify in writing to the Contractor and the Employer the duties, 

responsibilities and limitations of authority of any such Engineer's Representative(s).  

SUBCLAUSE 4.2 - PERFORMANCE SECURITY  

Replace the text of Sub-clause 4.2 with the following:  

“The Contractor shall provide security for his proper performance of the Contract within 14 days 

after receipt of the Letter of Acceptance and must be valid up to twenty-eight days after issuance 

by the Engineer of the Certificate of Final Completion. The Performance Security shall be in the 

form of a bank guarantee as stipulated by the Employer in the Appendix to Bid. The 

Performance Security shall be issued by a bank incorporated in Kenya.  

The Contractor shall notify the Engineer when providing the Performance Security to the 

Employer.  

ADD NEW SUBCLAUSE;  

SUBCLAUSE 4.2.4 - COST OF PERFORMANCE SECURITY  

The cost of complying with the requirements of this clause shall be borne by the Contractor. 

SUBCLAUSE 4.3 - CONTRACTOR’S REPRESENTATIVE  
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Add the following at the end of the first paragraph of sub-clause 4.3: “The Contractor shall, 

within Fourteen (14) days of receipt of the Engineer’s order to commence the works inform the 

Engineer in writing the name of the Contractor’s Representative and the anticipated date of his 

arrival on site. The Contractor shall also submit a specimen signature of his proposed Site Agent 

/Road Manager who SHALL be the only signatory to payment of certificates/Monthly 

statements from the Contractor.” 

Add the following Sub-clause 4.3.1 

‘SUBCLAUSE 4.3.1- LANGUAGE ABILITY AND QUALIFICATIONS OF 

CONTRACTOR’S AUTHORISED AGENT  

Unless otherwise stated in the tender document, the Contractor’s Agent or Representative on the 

site shall have a minimum qualification of a Diploma in Civil/Highway Engineering and shall be 

able to read and write English fluently. The Contractor’s Agent or Representative shall have at 

least 5 years’ relevant experience as a Site Agent or equivalent. 

ADD THE FOLLOWING SUB-CLAUSE ‘SUBCLAUSE 4.3.2 - QUALIFICATION AND 

LANGUAGE ABILITY OF SUPERINTENDING STAFF  

Unless otherwise stated in the Tender document, the Contractor’s superintending staff shall meet 

the following minimum qualifications: Should have a working knowledge of English or 

Kiswahili. Should any of the superintending staff not be able to meet this condition, the 

Contractor shall propose to the Engineer arrangements for provision of a sufficient number of 

interpreters of approved qualifications. The Engineer, at his discretion, may amend, approve or 

reject such arrangements or reject deployment of superintending staff not meeting the language 

requirements. The Engineer may at any time during the duration of the Contract amend any 

approved arrangements made for interpreters, which shall be implemented at the Contractors 

expense.  

The key staff listed below must have academic qualifications from government-recognized 

institutions or equivalent institutions of the levels set out in Section 5, Part 6.  

 Site Agent /Road Manager  

Qualifications as above shall be subject to verification and approval on site by the Engineer or 

his representative on site before commencement of the said works.’  

SUB CLAUSE 4.10 - INSPECTION OF SITE  

The Contractor shall be deemed to have inspected and examined the site and its surroundings and 

to have satisfied himself before submitting his Tender and signing the Contract as to all matters 

relative to the nature of the land and subsoil, the form and nature of the Site, details and levels of 

existing pipe lines, conduits, sewers, drains, cables or other existing services, the quantities and 

nature of the work and materials necessary for the completion of the Works, the means of access 

to the Site, and the accommodation he may require, and in general to have himself obtained all 

necessary information as to risk contingencies, climatic, hydrological and natural conditions and 

other circumstances which may influence or affect his Tender, and no claims will be entertained 
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in this connection against the Employer. The Employer in no way guarantees completeness nor 

accuracy of the soil, materials, subsurface and hydrological information made available to the 

Contractor at the time of bidding or at any other time during the period of the Contract. 

SUB CLAUSE 4.11 - SUFFICIENCY OF TENDER  

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his Tender for the construction of the Works and of the rates and prices, which 

rates and prices shall, except in so far as it is otherwise provided in the Contract, cover all his 

obligations under the Contract and all matters and things necessary for the proper execution and 

completion of the Works. 

SUBCLAUSE 4.13.1 – INTERFERENCE WITH TRAFFIC 

Supplement Sub-Clause 4.13 by adding the following sub clause 4.13.1: “The Contractor will be 

permitted to use existing public roads for access to the site. The Contractor shall pay vehicle 

license tax and road maintenance duty in accordance with relevant regulations and shall obtain 

any necessary permits or licenses from relevant authorities for transporting his equipment.”  

Add the following sub clause 4.14.1:  

SUBCLAUSE 4.14.2 – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO 

PERSONS AND PROPERTY  

The Contractor shall reinstate all properties whether public or private which are damaged in 

consequence of the construction and, maintenance of the works to a condition as specified and at 

least equal to that prevailing before his first entry on them.  

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt 

action to discharge his obligations in the matter of reinstatement, the Engineer will inform the 

Contractor in writing of his opinion, in which circumstances the Employer reserves the right to 

employ others to do the necessary work of reinstatement and to deduct the cost thereof from any 

money due or which shall become due to the Contractor. The Contractor shall refer to the 

Employer without delay all claims which may be considered to fall within the provisions of 

Clause 17.4.  

SUBCLAUSE 4.17 – CONTRACTOR’S EQUIPMENT, TEMPORARY WORKS AND 

MATERIALS:  

Add “The Contractor shall be at liberty to deliver and withdraw equipment as and when needed 

for the undertaking of works under this contract according to the equipment deployment 

schedule and work program approved. If a particular equipment is required and the contractor is 

unable at the required time to avail the said equipment, the contractor shall be expected to notify 

the Engineer of the possible reasons and adjustments made to such delays.  

No Provisions shall be made for any claims on Idle Equipment.  

SUBCLAUSE 4.18 - PROTECTION OF THE ENVIRONMENT  
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Add Paragraph (d) of Sub-Clause 4.18 as follows: Notwithstanding the Contractor’s obligation 

under Sub-Clause-paragraph (a), (b) and (c) of Sub-Clause 4.18 of the Conditions of Contract, 

the Contractor shall observe the following measures with a view to reducing or elimination 

adverse environmental effects by the site works:  

i. All quarries and borrow pits shall be filled and landscaped to their original state after 

extraction of construction material  

ii. Soil erosion due to surface runoff or water from culverts or other drainage structures 

should be avoided by putting in place proper erosion control measures that shall include, 

but are not limited to grassing and planting if trees  

iii. Long traffic diversion roads shall be avoided so as to minimize the effect of dust on the 

surrounding environment. In any case all diversions shall be kept damp and dust free  

iv. Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected and 

disposed off in such a way as not to adversely affect the environment  

v. Rock blasting near settlement areas shall be properly coordinated with the relevant 

officers of the Government so as to minimize noise pollution and community 

interference.  

 

SUBCLAUSE 4.8 – ROYALTIES  

Add at the end of this Sub-Clause the following sentence: “The Contractor shall also be liable for 

all payments or compensation if any that are levied in connection with the dumping of part or all 

of any such material.” Add The Contractor shall be solely responsible for any Cess and any other 

fees that the County/Region May levy on materials, goods or transportation within the Region  

5.0 ASSIGNMENT AND SUBCONTRACTING  

a) Assignment of Contract  

The Contractor shall not, except after obtaining the prior written approval of the 

Employer, assign, transfer, pledge or make other disposition of the Contract or any part 

thereof or of any of the Contractor's rights, claims or obligations under the Contract.  

b) Subcontracting  

In the event the Contractor requires the services of subcontractors, the Contractor shall 

obtain the prior written approval of the Employer for all such subcontractors. The 

approval of the Employer shall not relieve the Contractor of any of his obligations under 

the Contract, and the terms of any subcontract shall be subject to and be in conformity 

with the provisions of the Contract.  

c) Assignment of Subcontractor's Obligations  

In the event of a subcontractor having undertaken towards the Contractor in respect of the 

work executed or the goods, materials, Plant or services supplied by such subcontractor 

for the Works, any continuing obligation extending for a period exceeding that of the 

Defects Liability Period under the Contract, the Contractor shall at any time after the 
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expiration of such Period, assign to the Employer, at the Employer's request and cost, the 

benefit of such obligation for the unexpired duration thereof. 

ADD NEW SUBCLAUSE 6.1.1 – EMPLOYMENT OF LOCAL PERSONNEL  

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and 

labour with appropriate qualifications and experience who are Kenya citizens.  

SUBCLAUSE 6.2.1 – FAIR WAGES  

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the 

Contract, and further in respect of all persons employed by him otherwise than in the execution 

of the Contract in every factory, Workshop or place occupied or used by him for the execution of 

the Contract, observe and fulfil the following conditions:  

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions 

of labour, housing, amenities and facilities not less favourable than those required by the 

latest Regulation of Wages (Building and Construction Industry) Order as of the time of 

bid submission, and subsequent amendments thereto, or in any wage scales, hours of 

work or conditions agreed by the Ministry of Labour or other Government Department in 

consultation with the appropriate wage fixing authority and generally recognized by other 

employees in the district whose general circumstances in the trade or industry in which 

the Contractor is engaged are similar.  

(b) In the absence of any rates of wages, hours or conditions of labour so established the 

Contractor shall pay rates of wages and observe hours and conditions of labour which are 

not less favourable than the general level of wages, hours and conditions observed by 

other Employers whose general circumstances in the trade or industry in which the 

Contractor is engaged are similar.  

(c) Where the absence of established rates of wages, hours and conditions of labour or the 

dissimilarity of the general circumstances in the trade of industry in which the Contractor 

is engaged prevent the Contractor from observing rates of wages, hours and conditions of 

labour ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the 

rates of wages, hours and conditions of labour of his employees shall be guided by the 

advice of the Labour Department.  

(d) The Contractor shall recognize the freedom of his employees to be members of trade 

unions.  

(e) The Contractor shall maintain records in English of the time worked by, and the wages 

paid to, his employees. The Contractor shall furnish to the Engineer or Employer, if 

called upon to do so, such particulars of the rates, wages and conditions of labour as the 

Employer or Engineer may direct.  

(f) The Contractor shall at all times during the continuance of the contract display, for the 

information of his employees in every factory, workshop or place occupied or used by 

him for the execution of the Contract, a copy of this clause together with a notice setting 

out the general rates of wages, hours and conditions of labour of his employees.  
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(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors 

employed in the execution of the works.  

SUBCLAUSE 6.2.2 – BREACH OF FAIR WAGES CLAUSE  

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease 

to be approved as a Contractor or Sub-Contractor for such period as the Permanent Secretary for 

the Ministry of Transport and Infrastructure may determine.  

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair 

Wages of any workman employed on the Contract and if proof thereof satisfactory to the 

Employer is furnished by the Labour Authority, the Employer may, failing payment by the 

Contractor, pay the claims out of any monies due or which may become due to the Contractor 

under the Contract.  

SUBCLAUSE 6.4 – LABOUR STANDARDS  

(a) The Contractor shall comply with the existing local labour laws, regulations and labour 

standards 

(b) The Contractor shall formulate and enforce an adequate safety program with respect to all 

work under his contract, whether performed by the Contractor or subcontractor. The 

Contractor has assurance from the Employer of cooperation where the implementation of 

these safety measures requires joint cooperation.  

(c) Upon written request of the Employer the Contractor shall remove or replace any of his 

employees employed under this Contract.  

Add the following Sub-Clause 6.4.1 and 6.4.2.  

ADD SUBCLAUSE 6.4 .1 – COMPENSATION FOR INJURY  

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of 

Kenya and any other regulations in force from time to time pay compensation for loss or damage 

suffered in consequence of any accident or injury or disease resulting from his work to any 

workman or other person in the employment of the Contractor or any Subcontractor.  

SUBCLAUSE 6.4.2 – REPORTING OF ACCIDENTS 

The Contractor shall report to the Engineer details of any accident as soon as possible after its 

occurrence. In the case of any fatality or serious accident, the Contractor shall, in addition, notify 

the Engineer immediately by the quickest available means. The Contractor shall also notify the 

relevant authority whenever the Laws of Kenya require such a report.  

SUBCLAUSE 6.5.1 – RESTRICTION ON WORKING HOURS  

If the Contractor requests permission to work by night as well as by day, then if the Engineer 

shall grant such permission the Contractor shall not be entitled to any additional payments for so 

doing. All such work at night shall be carried out without unreasonable noise or other 

disturbance and the Contractor shall indemnify the Employer from and against any liability for 

damages on account of noise or other disturbance created while or in carrying out night work and 
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from and against all claims, demands, proceedings, costs, charges and expenses whatsoever in 

regard or in relation to such liability.  

In addition, the Contractor will be required to provide, for any work carried out at night or 

recognized days of rest, adequate lighting and other facilities so that the work is carried out 

safely and properly. “In the event of the Engineer granting permission to the Contractor to work 

double or rotary shifts or on Sundays, the Contractor shall be required to meet any additional 

costs to the Employer in the administration and supervision of the Contract arising from the 

granting of this permission. 

SUBCLAUSE 6.7 – RECORDS OF SAFETY AND HEALTH  

Add the following at the end of the Sub clause: “The Contractor shall maintain such records and 

make such reports concerning safety, health and welfare of persons and damage to property as 

the Engineer may from time to time prescribe.”  

 

SUBCLAUSE 8.3 PROGRAMME 

AMEND SUB CLAUSE 8.3(h) as follows: 

The Contractor shall allow in his programme all published Kenya public holidays including but 

not limited to the following per calendar year during which the Contractor shall not be permitted 

to work.  

 New Years Day (1st January)  

 Good Friday  

 Easter Monday  

 Labour day (1st May)  

 Madaraka Day (1st June)  

 The month of Ramadhan  

 IddUlFitr  

 Mashujaa Day (20th October)  

 Jamhuri day (12th December)  

 Christmas Day (25th December)  

 Boxing day (26th December)  

The Contractor shall also allow per calendar year for a further 2 unspecified public holidays 

which may be announced by the Government of Kenya with no prior notification upon which he 

shall not be permitted to work.  

SUBCLAUSE 8.3 - PROGRAMME  

Add at the end of the last paragraph; ‘Failure by the Contractor to submit the Revised Work 

Program in the prescribed format and within the stipulated period shall be considered a violation 

of his contractual obligations and a Notice for Termination shall be issued to the Contractor.’ 
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ADD NEW SUBCLAUSE 8.3.1- CASHFLOW ESTIMATE 

The time within which the detailed cash flow estimate shall be submitted shall be as specified in 

the Appendix to the Form of Bid. 

SUBCLAUSE 8.5 – EXTENSION OF TIME FOR COMPLETION  

Add at the end of Sub-Clause 8.5 (c) the following: “Neither rains falling within the rainy 

seasons as occurs in Kenya nor floods caused by such rains shall be deemed exceptional weather 

conditions such as may fairly entitle the Contractor to an extension of time for the completion of 

the work.” 

SUBCLAUSE 8.8 – REDUCTION OF LIQUIDATED DAMAGES  

Add the following paragraphs at the end of this Sub-Clause: “There shall be no reduction in the 

amount of liquidated damages in the event that a part or a section of the Works within the 

Contract is certified as completed before the whole of the Works comprising that Contract.  

The Employer shall pay no bonus for early completion of the Works to the Contractor. The sum 

stated in the Appendix to Bid as liquidated damages shall be increased by a sum equivalent to 

any additional amount payable by the Employer to the Contractor in respect of an increase in 

costs in such a period that would not have been incurred by the Contractor if the works had been 

completed by the due date for completion prescribed by Clause 8.3. 

” Add The Employer may, without prejudice to any other method of recovery, deduct the amount 

of such damages from any monies due or to become due to the Contractor, and after the limit of 

deduction prescribed in the Appendix to tender is reached, the Contract shall be considered due 

for Termination.  

SUBCLAUSE 11.0 – DEFECTS LIABILITY PERIOD  

Defects liability period shall start for Instructed works immediately the works are certified as 

Complete by the Engineer. The period of Defects liability shall be prescribed in the Appendix to 

the Contract. 

SUBCLAUSE 11.1 – COMPLETION OF OUTSTANDING WORK AND REMEDYING 

DEFECTS  

Add  

At the time of End of Defects Liability Inspection, no defect arising from the permanent works 

existing shall be acceptable for taking over. The Inspection team shall verify and satisfy 

themselves that all the outstanding works and defects arising out of the works have been attended 

to sufficiently. Routine Maintenance works/PBC Works shall also be inspected at the time of 

End of Defects Liability Inspection and should comply to the specifications of the PBC Works. 

SUBCLAUSE 12.4 – OMMISIONS OF QUANTITIES  

Start the paragraph with: Items of Works described in the Bills of Quantities for which no rate or 

price has been entered in the Contract shall be considered as included in other rates and prices in 
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the Contract and will not be paid for separately by the Employer. Add the following Sub-Clause 

58.4:  

SUBCLAUSE 13.1 – VARIATIONS  

Add the following at the end of the last paragraph  

No such variations in any way shall contravene the requirements of Public Procurement and 

Disposal Act of 2015 and the amendments thereof.  

SUBCLAUSE 13.1. – VALUATION AND VARIATIONS  

Add new Clause 13.1.1 No change in the unit rates or prices quoted shall be considered for items 

included in the schedule of Day works rates, or Provisional Sums and items, or for any item in 

the BOQ.  

SUBCLAUSE 13.4 – PROVISIONAL ITEMS  

Provisional items shall be read as Provisional Sums and shall be operated as such in accordance 

with Sub Clauses 13.4.  

SUBCLAUSE 13.5 – DAYWORKS  

Add the following at the end of Sub-Clause 13.5:  

The work so ordered shall immediately become part of the works under the contract. The 

Contractor shall, as soon as practicable after receiving the Day works order from the Engineer 

undertake the necessary steps for due execution such work. Prior to commencement of any work 

to be done on a Dayworks basis, the Contractor shall give an advance notice to the Engineer 

stating the exact time of such commencement.  

Add new clause 13.8 – VARIATIONS EXCEEDING 25 PERCENT  

Subject to requirements of Public Procurement and Disposal Act of 2015 and the amendments 

thereof, variations above 25 percent critical to the proper function of the completed works and 

without which part or whole of already specified work in the bill of quantities cannot be 

adequately executed may constitute ground for Contract termination by either parties. In which 

case, the Engineer shall give 28-day notice to the Contractor with a copy to the Employer of such 

occurrence. The Contract shall terminate at the expiry of the notice.  

SUBCLAUSE 14.15 – CURRENCY OF PAYMENT  

The Contract Price shall be designated in Kenyan Currency. All work performed by the 

Contractor under the Contract shall be valued in Kenya Shillings using the rates and prices 

entered in the Bills of Quantities together with such other increases to the Contract Price, except 

for variation of price payments in accordance with Clause 70.1.  

SUBCLAUSE 14.2.1 – ADVANCE PAYMENT  



 
 

 

PROPOSED CONSTRUCTION OF MAMA JOANES-KARIMA ACK 

ROAD BOX CULVERT 
2024 

(a) “At the request of the Contractor, The Employer MAY make an interest free advance 

payment to the contractor for the cost of mobilization in respect of the Works, in a lump 

sum of any amount not exceeding ten (10) percent of the Contract Price named in the 

Letter of Acceptance and Letter of Award. Non-Payment or delayed payment of the 

Advance shall not be a cause for any claim whatsoever. 

The Contractor is expected to have adequate financial resources to mobilise and execute 

the works with due diligence without the advance payment being made. Payment of such 

advance amount will be due under a separate certification by the Engineer after: 

i. Provision by the Contractor of the Performance Security in accordance with 

Clause 10 of the Conditions of Contract, and  

ii. Provision by the Contractor of a Bank Guarantee which shall remain effective 

until the advance payment has been completely repaid by the Contractor out of 

current earnings under the Contract and certified accordingly by the Engineer. ( 

(b) A form of Bank guarantee acceptable to the Employer is included in the Tender 

Documents. The advance payment shall be used by the Contractor exclusively for 

mobilization expenditures, in connection with the works. The advance payment shall not 

be subject to retention money.  

(c) The advance payment shall be repaid with percentage reductions from the monthly 

interim payments certified by the Engineer. The reimbursement of the lump sum advance 

payment shall be made by deductions from the interim payments and where applicable 

from the balance owing to the contractor. Reimbursement shall begin when the amount of 

the sums due under the Contract reaches 20% of the original contract sum. It shall have 

been completed by the time 80% of the contract sum is reached.  

(d) The amount to be repaid by way of successive deductions shall be calculated by the 

means of the formula:  

RI = A(x-X) / (80%-20%)  

Where: RI = the amount to be reimbursed.  

A = the amount of the advance which has been granted.  

x = the amount of proposed cumulative payments as a percentage of the original amount 

of the contract.  

This figure will exceed 20% but not 80%. X = the amount of the previous cumulative 

payments as a percentage of the original amount of the Contract.  

This figure will be below 80% but not less than 20%. (e) With each reimbursement the 

guarantee will be reduced accordingly.  

SUBCLAUSE 14.5 MATERIALS FOR PERMANENT WORKS  

With respect to materials brought by the Contractor to the site for incorporation into the 

permanent works, the Contractor shall,  

 Receive a credit in the month in which these materials are brought to site,  

 Be charged a debit in the month in which these materials are incorporated in the 

permanent works.  
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Both such credit and debit to be determined by the Engineer in accordance with the following 

provisions. No credit shall be given unless the following conditions shall have been met to the 

Engineers Satisfaction The materials are in accordance with the specifications for the works;  

a) The materials have been delivered to site and are properly stored and protected against 

loss, damage or deterioration;  

b) The Contractors record of the requirements, orders receipts and use of materials are kept 

in a form approved by the Engineer, and such records are available for inspection by the 

Engineer;  

c) The Contractor has submitted a statement of his cost of acquiring and delivering the 

materials and plant to the Site, together with such documents as may be required for the 

purpose of evidencing such cost;  

d) The materials are to be used within a reasonable time.  

The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s 

reasonable cost of the materials delivered to site, as determined by the Engineer after review of 

the documents listed in subparagraphs (a) (iv) above; The amount to be debited to the Contractor 

for any materials incorporated into the works shall be equivalent to the credit previously granted 

to the Contractor for such materials pursuant to Clause (b) above as determined by the Engineer.  

 

SUBCLAUSE 19.2 - INSURANCE TO BE PROVIDED BY THE CONTRACTOR 

Without limiting his obligations and responsibilities, the Contractor shall insure immediately 

following signature of this Contract, in the joint names of the Employer and the Contractor (a) 

for the contract period against all loss or damage from whatever cause arising, other than cause 

of Force majeure as defined in clause 66 of these General Conditions, and (b) against loss or 

damage for which the Contractor is responsible, in such manner that the Employer and the 

Contractor are covered for the contract period stipulated and are also covered during the Defects 

Liability Period for loss or damage arising from a cause occurring prior to the commencement of 

the Defects Liability Period and for any loss or damage occasioned by the Contractor in the 

course of any operations carried out by him for the purpose of complying with his obligations 

under Clause 47 hereof:  

a) The Works, together with the materials and Plant for incorporation therein, to their full 

replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to 

cover any additional costs of and incidental to the rectification of loss or damage 

including professional fees and the cost of demolishing and removing any part of the 

Works and of removing debris of whatsoever nature;  

b) The Contractor's equipment and other things brought on to the Site by the Contractor to 

the replacement value of such equipment and other things;  

c) An insurance to cover the liabilities and warranties of Section 52(4); Such insurance shall 

be effected with an insurer and in terms approved by the Employer, which approval shall 

not be unreasonably withheld, and the Contractor shall, whenever required, produce to 
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the Engineer the policy or policies of insurance and the receipts for payment of the 

current premiums.  

19.2.1 DAMAGE TO PERSONS AND PROPERTY  

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold 

and save harmless and defend at his own expense the Employer, its officers, agents, employees 

and servants from and against all suits, claims, demands, proceedings, and liability of any nature 

or kind, including costs and expenses, for injuries or damages to any person or any property 

whatsoever which may arise out of or in consequence of acts or omissions of the Contractor or 

its agents, employees, servants or subcontractors in the execution of the Contract. The provision 

of this Clause shall extend to suits, claims, demands, proceedings and liability in the nature of 

workmen's compensation claims and arising out of the use of patented inventions and devices. 

Provided always that nothing herein contained shall be deemed to render the Contractor liable for 

or in respect of or with respect to:  

a) The permanent use or occupation of land by the Works or any part thereof;  

b) The right of the Employer to construct the Works or any part thereof on, over, under, or 

through any land.  

c) Interference whether temporary or permanent with any right of light, airway or water or 

other easement or quasi-easement which is the unavoidable result of the construction of 

the Works in accordance with the Contract. 

d) Death, injuries or damage to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, done or committed during the validity 

of the Contract.  

19.2.2 LIABILITY INSURANCE  

a) Obligation to take out Liability Insurance  

Before commencing the execution of the Works, but without limiting his obligations and 

responsibility under Clause 20 hereof, the Contractor shall insure against his liability for 

any death, material or physical damage, loss or injury which may occur to any property, 

including that of the Employer or to any person, including any employee of the Employer 

by or arising out of the execution of the Works or in the carrying out of the Contract, 

other than due to the matters referred to in the proviso to Clause 22 hereof.  

b) Minimum Amount of Liability Insurance  

Such insurance shall be effected with an insurer and in terms approved by the Employer, 

which approval shall not be unreasonably withheld, and for at least the amount specified 

in the contract. The Contractor shall, whenever required by the Employer or the Engineer, 

produce to the Engineer the policy or policies of insurance and the receipts for payment 

of the current premiums.  

c) Provision to Indemnify Employer  
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The insurance policy shall include a provision whereby, in the event of any claim in 

respect of which the Contractor would be entitled to receive indemnity under the policy, 

being brought or made against the Employer, the insurer shall indemnify the Employer 

against such claims and any costs, charges and expenses in respect thereof.  

19.2.3 ACCIDENT OR INJURY TO WORKMEN  

a) The Employer shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any workman or 

other person in the employment of the Contractor or any sub-Contractor, save and except 

an accident or injury resulting from any act or default of the Employer, his agents or 

servants. The Contractor shall indemnify, hold and save harmless the Employer against 

all such damages and compensation, save and except as aforesaid, and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto.  

b) Insurance Against Accident, etc., to Workmen  

The Contractor shall insure against such liability with an insurer approved by the 

Employer, which approval shall not be unreasonably withheld, and shall continue such 

insurance during the whole of the time that any persons are employed by him for the 

Works and shall, when required, produce to the Engineer such policy of insurance and the 

receipt for payment of the current premium. Provided always that, in respect of any 

persons employed by any subcontractor, the Contractor's obligation to insure as aforesaid 

under this sub-clause shall be satisfied if the subcontractor shall have insured against the 

liability in respect of such persons in such manner that the Employer is indemnified under 

the policy but the Contractor shall require such subcontractor to produce to the Engineer 

when required such policy of insurance and the receipt for the current premium, and 

obtain the insertion of a provision to that effect in its contract with the subcontractor.  

19.2.4  REMEDY ON CONTRACTOR'S FAILURE TO INSURE  

If the Contractor shall fail to effect and keep in force any of the insurances referred to in hereof, 

or any other insurance which he may be required to effect under the terms of the Contract, the 

Employer may in any such case effect and keep in force any such insurance and pay such 

premium as may be necessary for that purpose and from time to time deduct the amount so paid 

by the Employer as aforesaid from any monies due or which may become due to the Contractor, 

or recover the same as a debt due from the Contractor.  

ADD SUB CLAUSE 19.3 - EXCLUSIONS  

“There shall be no obligation for the insurances in Sub-Clause 19.2 to include loss or damage 

caused by the risks listed under Sub-Clause 18.1 

ADD SUB CLAUSE 19.4 – MINIMUM AMOUNT OF INSURANCE  

Add the following at the end of this Clause: “with no limits to the number of occurrences”.  
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ADD SUBCLAUSE 19.5 – INSURANCE NOTICES  

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a 

provision to the effect that the Insurer shall have a duty to give notice in writing to the Contractor 

and Employer of the date when a premium becomes payable. This shall not be more than thirty 

(30) days before that date and the policy shall remain in force until thirty (30) days after the 

giving of such notice.  

ADD SUBCLAUSE 19.6 – NOTIFICATION TO INSURERS  

It shall be the responsibility of the Contractor to notify insurers under any of the insurance 

referred to in sub clauses 19.1 and 19.2 on any matter or event, which by the terms of such 

insurance are required to be so notified. The Contractor shall indemnify and keep indemnified 

the Employer against all losses, claims, demands, proceedings, costs, charges and expenses 

whatsoever arising out of or in consequence of any default by the Contractor in complying with 

the requirements of this Sub-Clause whether as a result of avoidance of such insurance or 

otherwise.  

SUBCLAUSE 21.1 – ADJUDICATION  

Delete the entire sub clause 21.1 and add the following; “The Adjudicator shall be appointed by 

the Chartered Institute of Arbitrators (Kenya) unless the appointment is agreed by the parties 

within 7 (seven) days of the notice to adjudication. The adjudication process shall be conducted 

according to the Laws of Kenya and the Rules of the Chartered Institute of Arbitrators (Kenya).”  

SUBCLAUSE 21.5 – AMICABLE SETTLEMENT  

Delete the entire sub clause 21.3 and add the following; “Where notice to of intention to 

commence adjudication as to a dispute has been in accordance with sub clause 21.1, the parties 

shall attempt to settle such dispute in amicably before the commencement of Adjudication; 

provided that, unless the parties otherwise agree, Adjudication may be commenced on or after 

the 14th (fourteenth) day after the day on which notice of intention to commence adjudication of 

such dispute was given, even if an attempt at amicable settlement thereto has been made.”  

SUBClAUSE 21.6 – ARBITRATION  

Delete the entire sub clause 21.6 and add the following; “Any dispute in respect of which: The 

decision, if any, of the Adjudicator has not become final and binding pursuant to sub clause 67.1, 

and Amicable settlement has not been reached within the period stated in sub clause 67.2, shall 

be finally settled, under the Laws of Kenya and the Arbitration Rules of the Chartered Institute 

of Arbitrators (Kenya Branch) by one or more arbitrators appointed by the Chartered Institute of 

Arbitrators (Kenya Branch). Neither party shall be limited in the in the proceedings before such 

arbitrator/s to the evidence or arguments put before the Adjudicator for the purpose of obtaining 

his said decision pursuant to sub clause 21. Arbitration may be commenced prior to or after 

completion of the works, provided that the obligations of the Employer, the Engineer and the 

Contractor shall not be altered by reason of the arbitration being conducted during the progress 

of the works.  
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CLAUSE 22 – BRIBERY AND COLLUSION  

Add new Clause 22.1:  

“The Contractor shall not:  

a) Offer or give or agree to give to any person in the service of the Government of Kenya 

any gift or consideration or any kind as an inducement or reward for doing or forbearing 

to do or for having done or forborne to do any act in relation to the obtaining or execution 

of this or any other contract to which the Government of Kenya is a party or for showing 

or forbearing to show favour or disfavor to any person in relation to this or any other 

contract for the Government of Kenya.  

b) Enter into this or any other contract with the Government of Kenya in connection with 

which commission has been paid or agreed to be paid by or on his behalf or to his 

knowledge, unless before the contract is made particulars of any such commission and of 

the terms and conditions of any agreement for the payment thereof have been disclosed in 

writing to the Employer.  

Any breach of this condition by the Contractor or by anyone employed by him or acting on 

his behalf (whether with or without the knowledge of the Contractor) or the commission of 

any offence by the Contractor or by anyone employed by him or acting on his behalf in 

relation to this or any other contract to which the Government of Kenya is a party shall 

entitle the Employer to determine the Contract and/ or to recover from the Contractor the 

amount or value of any such gift, consideration or commission. 

Any dispute or difference of opinion arising in respect of either the interpretation, effect or 

application of this condition or of the amount recoverable hereunder by the Employer from 

the Contractor shall be decided by the Employer, whose decision shall be final and 

conclusive.  

 

 

 


