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COUNTY GOVERNMENT OF BUNGOMA 
 
 
 
 

 

DEPARTMENT OF ROADS, INFRASTRUCTURE AND PULIC WORKS 

 

OPEN NATIONAL TENDER  

The County Government of Bungoma through the Department of Roads, 
Infrastructure and Public Works Invites sealed Tenders from eligible and competent 
firms for the under mentioned Road works; 
TENDER NUMBER TENDER NAME NEGOTIATION 

NO 
ELIGIBILITY  

BGM/CNTY/RPW/RMLF/OT/026/2021/2022 ROUTINE MAINTENANCE MAUSO - 
BUNANG'ENI BRIDGE ROAD. 

897783 PWD 

 
Interested eligible candidates may download a complete set of tender document with evaluation 
criteria from the County Government of Bungoma website www.bungoma.go.ke and/ or the IFMIS 
tender portal www.supplier.treasury.go.ke / or PPIP portal: www.tenders.go.ke portal using the 
unique IFMIS Negotiation Number indicated in the tender advert. 
 
Mandatory requirements  
1) Certified Copy of Certificate of registration/incorporation. 
2) Certified Copy of valid tax compliance certificate/exemption certificate issued by KRA 
3) Certified Copy of CR 12 certificate for limited companies 
4) Registration with the National Construction Authority for  Road works ; 

NCA 8 and above, MUST be accompanied by Annual Practicing License.  
5) Certified KRA Pin certificate. 
6) VALID and certified AGPO certificate for PWD 
7) Dully filled, signed and stamped  Tender form 
8) Dully filled, stamped and signed Business Questionnaire Form 
9) Certified Single Business Permit. 
10) MUST provide Copies of the national ID/passport for the directors as per CR12 
11) Estimates MUST be within + or -10% of published market rates 
12) Dully filled Signed and stamped  Bill of Quantities 
 
Complete tender documents must be submitted through the IFMIS SUPPLIER PORTAL 
www.Supplier.treasury.go.ke as per the requirements contained in the document so as to 
be received on or before the date and time indicated in the IFMIS Friday 29th  October 
2021 at 10.00am.bids shall be opened immediately thereafter in the presence of bidders or 
their representative who may choose to attend at Ministry of Roads, Infrastructure and 
Public Works conference hall. 
 
NOTE: Bidders who May experience challenges in accessing and uploading their tenders in the IFMIS 
tender portal should contact the IFMIS Helpdesk (email http:/ifmis.go.ke, 
Tel:0800721477/0204801801) at the treasury or contact Supply Chain Management Office located 
behind H.E the Governor’s office County Government of Bungoma for assistance during official 
working hours.(Monday-Friday 8:00am- 5:00Pm) 
 
MANUAL SUBMISSIONS will not be accepted. All tenders must be submitted through the 
IFMIS Platform. 
 

CHIEF OFFICER ROADS, INFRASTRUCTURE AND PUBLIC WORKS 

 

 

 

 

http://www.bungoma.go.ke/
http://www.supplie.treasury.go.ke/
tel:0800721477/0204801801
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FORM OF BID 

 

(NOTE:  The Appendix to Form of Bid forms part of the Bid. Bidders are required to fill all the blank 

spaces in this Form of Bid and the Appendix to Form of Bid.)  

 

NAME OF CONTRACT: ROUTINE MAINTENANCE MAUSO - BUNANG'ENI 

BRIDGE ROAD. 

 ROAD TENDER NO.  BGM/CNTY/RPW/RMLF/OT/026/2021/2022 

 

TO: The Chief Officer, 

 Roads, Infrastructure and Public works. 

P. O. Box 437 - 50200, 

BUNGOMA 

 

Dear Sir, 

  

1. Having examined the Conditions of Contract, Specifications, Bills of Quantities, and Drawings 

for the execution of the above-named works we, the undersigned, offer to construct and install 

such works and remedy any defects therein in conformity with the said Bills of Quantities, 

Conditions of Contract, Specifications and Drawings for the sum of  

 

(Insert amount in words)   

…………………………………………………………………………………………………  

  

…………………………………………………………………………………………………  

 

(Insert amount in 

figures)…………………………………………………………………………………………. 

 

as specified in the Appendix to Form of Bid or such other sums as may be ascertained in 

accordance with the said Conditions. 

 

2. We undertake, if our bid is accepted, to commence the works within twenty-eight (28) days of 

receipt of the Engineer’s order to commence, and to complete and deliver the whole of the 

works comprised in the contract within the time stated in the Appendix to Form of Bid. 

 

3. If our bid is accepted we will, when required, obtain the guarantee of a Bank or other sureties 

(to be approved by you) to be jointly and severally bound with us in a sum not exceeding 5% 

of the above named sum for the due performance of the contract under the terms of a Bond to 

be approved by you. 

 

4. We agree to abide by this bid for the period of one hundred and twenty (120) days from the 

date fixed for receiving the same and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period. 

 

5. We understand that you are not bound to accept the lowest or any bid you may receive. 
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6. On the basis of our previous experience we are fully experienced and competent in the type of 

work included in this BID and we have adequate financial resources to carry out the works 

described within the period for completion.  We are in a position to fulfil the contract for which 

we have Bided. 

 

 

Dated this ………………………….. Day of ……………………… 20 …………………………..….. 

 

 

 

Signature……………………………in the capacity of  …………………………...…….(Designation) 

 

Duly authorized to sign bids on behalf of  ……………………………………….…………………….. 

 

……………………………………………………………..………………………(Name of Bidder) 

 

 

Address and official stamp of Bidder:  

 

 

 

………………………….…………………………………..…………………………. 

 

 

Name of  Witness:……………………………………………………………………… 

 

 

Signature of Witness:………………………..………………………………………… 

 

 

Address of Witness:……………………………………………………………………. 

 

 

Occupation of Witness:…………………….………………………………………….. 
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APPENDIX TO FORM OF BID 
(This appendix forms part of the bid) 

 

CONDITIONS OF CONTRACT CLAUSE AMOUNT 

Law of contract   Laws of Kenya  

Language and form of communication for the 

contract  

 English  

Bid Security (Bank Guarantee or reputable insurance 

company approved by PPRA Only) 

 N/A 

 

Amount of Performance Security (Unconditional 

Bank Guarantee) 

10.1 

 

N/A 

 

Program to be submitted 14.1 Not later than 14 (Fourteen) days after 

issuance of Order to Commence 

 

Cash flow estimate to be submitted 14.3 Not later than 14 (Fourteen) days after 

issuance of Order to Commence 

 

Minimum amount of Third Party Insurance 23.2 

 

0.3% of the contract value 

Period for commencement, from Engineer’s order to 

commence 

 

41.1 14 days 

Time for completion  

 

43.1 3(Three) months 

Amount of liquidated damages 

 

47.1 KShs. 5,000.00 per day 

Limit of liquidated damages 

 

47.1 10% of Contract Sum 

Defects Liability period 

 

49.1 1(one) month 

Percentage of Retention 

 

60.3 10% of Interim Payment Certificate 

Limit of Retention Money 

 

60. 3 10% of Contract Sum 

   

Time within which payment to be made after Interim 

Payment Certificate signed by Engineer 

 

60.10 45 days 

Time within which payment to be made after Final 

Payment Certificate signed by Engineer 

 

60.10 45 days 

Advance Payment Security 60.12 Full amount of the advance in the form of 

Unconditional Bank Guarantee (Insurance 

bonds shall not be accepted) 

 

Appointer of Arbitrator/Adjudicator 67.3 

 

The Chartered Institute of Arbitrators (Kenya) 

Notice to Employer and Engineer 68.2 The Employer’s address is:  

The County Secretary, 

County Government of Bungoma,  

P.O. Box 437 - 50200 

BUNGOMA 

 

The Engineer’s address is: 

 

The Chief Officer,  
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Roads,Transport,Infrastructure and Public Works 

P.O. Box 437 - 50200 

BUNGOMA  

 

 

CONDITIONS OF 

CONTRACT 

AMOUNT/DESCRIPTION CONDITIONS OF 

CONTRACT CLAUSE 

Approximate Weightings for 

Price Adjustment Formula 

See Table A below 70.3 

Weightings and Indices Where necessary, in the table B below, bidders 

shall (a) indicate their amounts of local currency 

payment, (b) indicate their proposed source and 

base values of indices for the different foreign 

currency elements of cost, (c) derive their 

proposed weightings for local and foreign 

currency payment as indicated in table B below, 

and (d) list the exchange rates used in the currency 

conversion  

70.3 , 70.4 and 70.5 

 

 

 

 

Table A  Approximate Weightings for Price Adjustment 

Description of Index % Range of Weighting 

Fixed (“A”) 

Labour 

Fuels and Lubricants 

Equipment and Spares 

Cement  

Reinforcement and Steel products 

Explosives 

Bitumen and Bituminous products 

 

8 

8 – 12 

12 – 22 

35 – 40 

8 – 12 

1 – 3 

1 – 5 

15 – 25 

Total 100 

NOTE: a Denotes that this should be used as guidance to bidders and for purpose of checking their submissions, 

the Employer has estimated and provided a range of acceptable weightings for related major construction inputs 

in accordance with the potential range of construction methodologies, based on estimated cost in a common 

currency. 

 

 

 

 

Table B: Bidder’s proposed weighting 

Index Code Index 

Description 

Source of Index Base value and date 

 

Bidder’s proposed 

weighting 

 Non adjustable 

 

Civil Engineering 

Cost Indices from 

Kenya National 

Bureau of Statistics. 

For equipment & 

spares, the official 

indices from source 

country shall apply 

The Indices prevailing at 

28days before tender 

submission deadline shall apply 

  

A:_____0.08__ 

b: _______ 

c: _______ 

d: _______ 

e: _______ 

 

   Total  1.00 

 

 

 

 

Signature of Bidder…………………………………….……Date …………………… 

(Failure to sign this appendix will imply the bidder doesn’t accept the above conditions and hence disqualified) 
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FORM OF BID SECURITY 

 

BID BANK GUARANTEE 

 

Note: The bidder shall complete only this form of Bank guarantee. No other Form of Bid Bond or any 

other forms of security will be accepted. Bidders who fail to comply with this requirement will be 

disqualified. 

 

WHEREAS [Name of bidder].  

 

………………………………………………………………………………………………….…....... 

 

………………………………………………………………………………………………………… 

 

(hereinafter called “the Bidder”) has submitted his bid dated ………………………….………… 

 

For the ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 

 

 

 

TENDER NO.: BGM/CNTY/RPW/RMLF/OT/026/2021/2022. 

 hereinafter called “The Bid” 

 

KNOW ALL MEN by these presents that we [Name of Bank]  

 

……………………………………………………………………………………………....................... 

 

………………………………………………………………………………………………………… 

 

 of [Name of Country] ………………………………………having our registered offices at  

 

………………………………… … (hereinafter called “the Bank”) are bound unto the County 

Government of Kenya (hereinafter called “the Employer”) in the sum of (in words) Kshs:  

 

………………………………………………………………………………………………………… 

 

…………………………………………………………………………………………..…………… 

 

(In figures) Kshs………………………………………………………………………. …... 

for which payment will be well and truly made to the said Employer the Bank binds itself, its successors 

and assigns by these presents. 

 

 

THE CONDITIONS of this obligation are: 

 

1. If the bidder withdraws his Bid during the period of bid validity specified by the Bidder on the 

Bid Form; or 

 

2. If the Bidder refuses to accept the correction of errors in his bid; or 

 

3. If the Bidder having been notified of the acceptance of his bid by the Employer during the 

period of Bid Validity 

(i) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

 to Bidders when required or 

 

(ii) fails or refuses to furnish the Performance Security, in accordance with the Instructions 

to Bidders. 
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We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer 

will note that the amount claimed by him is due to him owing to the occurrence of any of the above 

conditions, specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including twenty-eight (28) days after the date of 

expiration of the bid validity, as stated in the Instructions to Bidders.  

 

At the request of the Employer the Bid validity period may be extended by mutual agreement between 

the Employer and the Bidder and we undertake to extend the validity of this surety accordingly without 

you having to inform us of such an extension of the Bid validity period if within this period the Bidder 

has been notified of the acceptance of his Bid. This Surety shall remain valid up to the time the Contract 

Agreement has been executed. 

 

SEALED with the common seal of the Bank this ……………day of ……………….20……………. 

 

 

 

 

 

 

AUTHORIZED SIGNATURE OF THE BANK  

 

……………………………………………………… DATE ………………………… 

 

NAME OF SIGNATORY  

 

………………………………………………………………………………………………… 

 

TITLE OF SIGNATORY ……………………………………………………………………. 

 

 

NAME OF THE WITNESS ………………………………………………………………….. 

 

 

SIGNATURE OF THE WITNESS ………………………………  DATE …………………. 

 

 

ADDRESS OF THE WITNESS ……………………………………………………………... 
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CONDITIONS OF BID AND INSTRUCTIONS TO BIDDERS 

A. GENERAL 

1 SCOPE OF BID 

1.1 The Employer, as defined in the Conditions of Contract Part II hereinafter “the Employer” wishes to 

receive bids for the reconstruction of works as described in Section 1, clause 101 and 102 of the 

Special Specifications –“Location and extent of the Works” 

1.2 The successful bidder will be expected to complete the Works within the period stated in the 

Appendix to Bid from the date of commencement of the Works. 

1.3 Throughout these bidding documents, the terms bid and BID and their derivatives (bidder/Bidder, 

bid/Bided, bidding/Bidding etc.) are synonymous, and day means calendar day. Singular also means 

plural. 

2 SOURCE OF FUNDS 

2.1 The source of funding is the Kenya roads Board  (Roads Maintenance Levy funds ) through County 

Government of Bungoma 

3 CORRUPT PRACTICES 

3.1 The Government requires that the bidders, suppliers, sub-contractors and supervisors observe the 

highest standard of ethics during the procurement and execution of such contracts. in this pursuit of 

this policy, the government; 

(a) Defines for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting of anything of 

value to influence the action of a public official in the procurement process or in the 

execution, and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer, 

and includes collusive practices among bidders ( prior to or after bid submission) 

designed to establish bid prices at artificial, non-competitive levels and to deprive the 

Employer of the benefits of free and open competition 

(b) Will reject a proposal for award if it determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the Contract, and 

(c) Will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded 

a government contract if it at any times determines that the firm has engaged in corrupt or 

fraudulent practices in competing for, or in executing, a Government financed contract.  

4 ELIGIBLE BIDDERS 

4.1 This invitation to bid is open to all Bidders who are legally registered or incorporated in the Republic 

of Kenya as of the time of bid submission. Registration with Ministry of Roads as a Contractor is 

mandatory. 

4.2 Bidders shall not have a conflict of interest. Bidders shall be considered to have conflict of interest, 

if they participated as a consultant in the preparation of the design, documentation or technical 

specifications of the works that are the subject of this bidding other than as far as required by the 

Employer.  

4.3 A firm that is under a declaration of ineligibility by the Employer in accordance with clause 3, at the 

date of submission of the bid or thereafter, shall be disqualified. 

4.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer, as the 

Employer shall reasonably request. 

4.5  
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5 QUALIFICATION OF THE BIDDER 

5.1 Bidders shall as part of their bid: 

(a) Submit a written power of attorney authorizing the signatory of the bid to commit the 

bidder; and 

(b) Update any information submitted with their bids and update in any case the information 

indicated in the schedules and continue to meet the minimum threshold criteria set out in 

the bid documents. 

5.2 As a minimum, Bidders shall provide latest information set out below: 

(a) evidence of access to lines of credit and availability of other financial resources 

(b) financial predictions for the current year and the two subsequent years, including the 

effect of known commitments 

(c) current work commitments  

(d) current litigation information; and 

(e) availability of critical equipment 

(f) Availability of key technical personnel 

(g) Similar work experience 

(h) History of non performing contracts 

(i) Details of sub-contractors if any 
 

5.3 Bidders shall also submit proposals of work methods and schedule in sufficient detail to demonstrate 

the adequacy of the bidder’s proposals to meet the technical specifications and the completion time 

referred to in Clause 1.2 above. 

5.4 In case of a joint venture, the following shall apply: 

(a) The bid, and in case of a successful bid, the Form of Agreement, shall be signed so as to 

be legally binding on all partners. 

(b) One of the partners shall be nominated as being in charge, and this authorization shall be 

evidenced by submitting of a power of attorney signed by legally authorized signatories of 

all the partners 

(c) The partner in charge shall be authorized to incur liabilities and receive instructions for 

and on behalf of any and all partners of the joint venture and the entire execution of the 

contract including payment shall be done exclusively with the partner in charge 

(d) All partners in a joint venture shall be liable jointly and severally for the execution of the 

contract in accordance with the  contract terms, and a relevant statement to this effect shall 

be included in the authorization mentioned under (b) above as well as in the Form of Bid 

and the Form of Agreement  (in case of a successful tender) 

(e) A copy of the agreement entered into by the joint venture partners shall be submitted with 

the tender.  

6 ONE BID PER BIDDER 

6.1 Each bidder shall submit only one bid per tender. A bidder who submits or participates in more than 

one bid per tender will be disqualified. 

7 COST OF BIDDING 

7.1 The bidder shall bear all costs associated with the preparation and submission of his bid and the 

Employer will in no case be responsible or liable for those costs, regardless of the conduct or outcome 

of the bidding process. 
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8 SITE VISIT 

8.1 The bidder is informed that pre-BID site visit is mandatory and he/she shall examine the Site of 

Works and its surroundings and obtain for himself all information that may be necessary for preparing 

the bid and entering into a contract for reconstruction of the road. The bidder’s representative at 

this pre-bid site visit must be professionally qualified in the field of Civil Engineering. The 

Employer will not recognise representation by such people as clerks, secretaries or drivers.  The costs 

of visiting the site shall be at the bidder’s own expense.  

8.2 The bidder and any of his personnel or agents will be granted permission by the Employer to enter 

its premises and lands for the purpose of such inspection, but only on the express condition that the 

bidder, its personnel and agents, will release and indemnify the Employer and its personnel and agents 

from and against all liability in respect thereof, and will be responsible for personal injury (whether 

fatal or otherwise), loss of or damage to property and any other loss, damage, costs and expenses 

however caused, which but for the exercise of such permission would not have arisen. 

8.3 The Employer will conduct a Site Visit concurrently with the pre-bid meeting referred to in Clause 

19, attendance for which is mandatory for all bidders. Failure to attend the site visit by any bidder 

will lead to disqualification of his /her bid.  
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B. BIDDING DOCUMENTS 

9 CONTENTS OF BIDDING DOCUMENTS 

9.1 The set of documents comprising the BID includes the following together with any addenda issued 

in accordance with Clause 11: 

(a) Invitation to Bid/Tender notice 

(b) Instructions to bidders 

(c) Qualification Criteria 

(d) Conditions of Contract - Part II 

(e) Conditions of Contract - Part I 

(f) Standard Specifications  

(g) Special Specifications 

(h) Form of Bid, Appendix to Form of Bid and Bid Security 

(i) Bills of Quantities 

(j) Schedules of Supplementary information  

(k) Form of Contract Agreement 

(l) Form of Performance Security 

(m) Drawings  

(n) BID addenda (BID notices) 

(o) Confidential Business Questionnaire 

(p) Details of Sub-contractors  
 

9.2 The bidder is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the bidding documents.  Failure to comply with the requirements 

of bid submission will be at the bidder’s own risk. Bids that are not substantially responsive to 

the requirements of the bidding documents will be rejected. 

9.3 All bidders for the proposed contract for the purpose of submitting a bid (whether they 

submit the bid or not) shall treat the details of the bid documents as ‘private and confidential’ 

10 CLARIFICATION OF BIDDING DOCUMENTS 

10.1 The prospective bidder requiring any clarification of the bidding documents may notify the Employer 

in writing or by cable (hereinafter the term cable is deemed to include telex and facsimile) at the 

Employer’s mailing address indicated in the Bidding Data. 

10.2 The Employer will respond in writing to any request for clarification that he receives earlier than 3 

days prior to the deadline for the submission of bids.  Copies of the Employer’s response to queries 

raised by bidders (including an explanation of the query but without identifying the sources of the 

inquiry) will be sent to all prospective bidders who will have purchased the bidding documents. 

 

11 AMENDMENT OF BIDDING DOCUMENTS 

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any reason, whether 

at his own initiative or in response to a clarification requested by a prospective bidder, modify the 

bidding documents by issuing subsequent Addenda. 

11.2 The Addendum thus issued shall be part of the bidding documents pursuant to Sub-Clause 10.1 and 

shall be communicated in writing or cable to all purchasers of the bidding documents and will be 

binding upon them. Prospective bidders shall promptly acknowledge receipt of each Addendum in 

writing or by cable to the Employer.  
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11.3 In order to afford prospective bidders reasonable time in which to take an Addendum into account in 

preparing their bids, the Employer may, at his discretion, extend the deadline for the submission of 

bids in accordance with Clause 22.  
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C. PREPARATION OF BIDS 

12 LANGUAGE OF BID 

12.1 The bid prepared by the bidder and all correspondences and documents relating to the bid exchanged 

by the bidder and the Employer shall be written in the English Language. Supporting documents and 

printed literature furnished by the bidder may be in another language provided they are accompanied 

by an appropriate translation of pertinent passages in the above stated language. For the purpose of 

interpretation of the bid, the English language shall prevail. 

13 DOCUMENTS COMPRISING THE BID 

13.1 The bid to be prepared by the bidder shall comprise:  

(a) Duly filled-in Form of Bid and Appendix to form of bid;  

(b) Bid security;  

(c) Priced Bills of Quantities; 

(d) Schedules of information; 

(e) Qualification Criteria; 

(f) Any other materials required to be completed and submitted in accordance with the Instructions to 

Bidders embodied in these bidding documents.   

13.2 These Forms, Bills of Quantities and Schedules provided in these bidding documents shall be used 

without exception (subject to extensions of the Schedules in the same format). 

14 BID PRICES 

14.1 Unless explicitly stated otherwise in the bidding documents, the contract shall be for the whole works 

as described in Sub-Clause 1.1, based on the basic unit rates and prices in the Bill of Quantities 

submitted by the bidder. 

14.2 All the insertions made by the bidder shall be made in INK and the bidder shall clearly form the 

figures. The relevant space in the form of bid and bills of quantities shall be completed accordingly 

without interlineations or erasures except those necessary to correct errors made by the bidder in 

which case the erasures and interlineations shall be initialled by the person(s) signing the bid. 

14.3 The bidder shall fill in rates and prices for all items of Works described in the Bills of Quantities, 

whether quantities are stated or not. Items against which no rate of price is entered by the tenderer 

will not be paid for by the employer when executed and shall be deemed covered by the rates for 

other items and prices in the Bills of Quantities. 

the prices and unit rates in the Bills of Quantities are to be the full (all inclusive) value of the work 

described under the items, including all costs and expenses which may be necessary and all general 

risks, liabilities and obligations set forth or implied in the documents on which the tender is based. 

All duties, taxes and other levies payable by the contractor under the contract, or for any other cause 

prior to the deadline for the submission of tenders, shall be included in the rates and prices and the 

total tender price submitted by the bidder.   

Each price or unit rate inserted in the Bill of Quantities should be a realistic estimate for completing 

the activity or activities described under that particular item and the bidder is advised against inserting 

a price or rate against any item contrary to this instruction. 

Every rate entered in the Bill of Quantities, whether or not such a rate is associated with the quantity, 

shall form part of the contract. The employer shall have the right to call for any item of work 

contained in the Bills of Quantities, and such items of work to be paid for at the rate entered by the 

bidder and it is the intention of the Employer to take full advantage of the unbalanced low rates. 
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14.4 All duties, taxes (excluding VAT) and other levies payable by the Contractor under the Contract, or 

for any other cause as of the date 28 days prior to the deadline for submission of bids, shall be 

included in the rates and prices and the total Bid Price submitted by the bidder. 

14.5 Unless otherwise provided in the Bidding Data and Conditions of Particular Application, the rates 

and prices quoted by the bidder are subject to adjustment during the performance of the contract in 

accordance with the provisions of Clause 70 of the Conditions of Contract. The bidder shall furnish 

with his bid written confirmation from his suppliers or manufacturers of basic unit rates for the supply 

of items listed in the Conditions of Contract clause 70 where appropriate. The Employer may require 

the bidder to justify such rates so obtained from the suppliers or manufacturers. 

15 CURRENCIES OF BID AND PAYMENT 

15.1 Bids shall be priced in Kenya Shillings. 

16 BID VALIDITY 

16.1 The bid shall remain valid and open for acceptance for a period of 120 days from the specified date 

of bid opening specified in Clause 22 or from the extended date of tender opening, whichever is later. 

16.2 In exceptional circumstances prior to expiry of the original bid validity period, the Employer may 

request that the bidders extend the period of validity for a specified additional period. The request 

and the responses thereto shall be made in writing or by cable.  A bidder may refuse the request 

without forfeiting his bid security. A bidder agreeing to the request will not be required nor permitted 

to modify his bid, but will be required to extend the validity of his bid security for the period of the 

extension, and in compliance with Clause 17 in all respects. 

17 BID SECURITY 

17.1 The bidder shall furnish, as part of his bid, a bid security in the amount shown in the Appendix to 

Form of Bid. 

17.2 The bid security shall be in the form of unconditional bank guarantee from a reputable bank selected 

by the bidder and located in Kenya (Insurance bonds shall not be accepted). The format of the bank 

guarantee shall be in accordance with bid security included in Section 1. The bid security shall remain 

valid for a period of 30 days beyond the original validity period for the bid, and beyond any period 

of extension subsequently requested under Sub-Clause 16.2. 

17.3 Any bid not accompanied by an acceptable bid security will be rejected by the Employer as non-

responsive.  

17.4 The bid securities of unsuccessful bidders will be discharged/ returned as promptly as possible, but 

not later than 28 days after the expiration of the period of bid security validity. 

17.5 The bid security of the successful bidder will be discharged upon the bidder signing the Contract 

Agreement and furnishing the required performance security. 

17.6 The bid security may be forfeited: 

(a) if a bidder withdraws his bid, except as provided in Sub-Clause 24.2. 

(b) if the bidder does not accept the correction  of any errors, pursuant to Clause 29 or in 

accordance with Sub-Clause 28.2 or 

(c) in the case of a successful bidder, if he fails within the specified time limit to: 

1. sign the Contract Agreement or 

2. furnish the necessary performance security 
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18 NO ALTERNATIVE OFFERS 

18.1 The bidder shall submit one offer, which complies fully with the requirements of the bidding 

documents unless otherwise provided in the appendix. 

18.2 The bid submitted shall be solely on behalf of the bidder and only one bid may be submitted by each 

bidder either by himself or as a partner in a joint venture. A bidder who submits or participates in 

more than one bid will be disqualified.  

18.3 A price or rate shall be entered in indelible ink against every item in the Bills of Quantities with the 

exception of items which already have Prime Cost or Provisional sums affixed thereto. The bidders 

are reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The rates 

for various items should include discounts if any. Bidders who fail to comply will be disqualified. 

18.4 A bidder shall not attach any conditions of his own to his bid. The bid price must be based on the bid 

documents. The bidder is not required to present alternative Reconstruction options and he shall use 

without exception, the Bills of Quantities as provided, with the amendments as notified in the 

tender notices, if any, for the calculation of the bid price. Any bidder who fails to comply with the 

clause will be disqualified. 

19 PRE-BID MEETING 

19.1 The bidders designated representative and who must be one of the technical persons listed as a key 

staff in Schedule No. 5 is invited to attend a pre-bid meeting, which will take place at the venue 

and time indicated in the invitation to Bid. The purpose of the meeting will be to clarify issues 

and to answer questions on any matter that may be raised at that stage. 

19.2 The bidder is requested as far as possible to submit any questions in writing or by cable, to reach the 

Employer not later than one week before the meeting. It may not be practicable at the meeting to 

answer questions received late, but questions and responses will be transmitted in accordance with 

the Minutes of the meeting, including the text of the questions raised and the responses given together 

with any responses prepared after the meeting, will be transmitted without delay to all purchasers of 

the bidding documents.  Any modification of the bidding documents listed in Sub-Clause 8.1, which 

may become necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause 10 or through the minutes of the pre-bid 

meeting. 

19.3 Non-attendance at the pre-bid meeting by a Bidder will be a cause for disqualification of his BID. 

20 FORMAT AND SIGNING OF BIDS 

20.1 The bidder shall prepare one original of the documents comprising the bid as described in Clause 13 

of these Instructions to Bidders, bound with the section containing the Form of Bid and Appendix to 

Bid, and clearly marked “ORIGINAL”. In addition, the bidder shall submit two copies of the bid 

clearly marked “COPIES”. In the event of discrepancy between them, the original shall prevail. 

20.2 The original and copies of the bid shall be typed or written in indelible ink (in the case of copies, 

photocopies are also acceptable) and shall be signed by a person or persons duly authorized to sign 

on behalf of the bidder pursuant to Sub-Clause 5.1(a). The person or persons signing the bid shall 

initial all pages of the bid where entries or amendments have been made. 

20.3 The bid shall be without alterations, omissions or conditions except as necessary to correct errors 

made by the bidder, in which case such corrections shall be initialled by the person or persons signing 

the bid. 
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D. SUBMISSION OF BIDS 

21  SEALING AND MARKING OF BIDS 

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes duly marking the 

envelopes “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an outer separate 

envelope. 

21.2  The inner and outer envelopes shall: 

(a)  be addressed to the Employer at the address provided in the Appendix to Form of Bid. 

(b) bear the name and identification number of the contract. In addition to the identification 

required in sub-Clause 21.1, the inner envelopes shall indicate the name and address of the 

bidder to enable the bid to be returned unopened in case it is declared “late” pursuant to Clause 

23.1, and for matching purposes under Clause 24. 

(c) Provide a warning not to open before the time and date for bid opening, as specified in the 

Bidding Data. 

 

21.3 If the outer envelope is not sealed and marked as instructed above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. A bid opened prematurely for 

this cause will be rejected by the Employer and returned to the bidder. 

22 DEADLINE FOR SUBMISSION OF BIDS  

22.1 Bids must be received by the Employer at the address specified in Sub Clause 21.2 so as to be 

received on or before Friday 29th  October 2021 .at exactly 10.00 a.m. Local time. 

22.2 bids delivered by hand must be placed in the ‘tender box’ provided in the office of the employer 

22.3 Proof of posting will not be accepted as proof of delivery and any bid delivered after the above 

stipulated time, from whatever cause arising will not be considered.  

22.4 The Employer may, at his discretion, extend the deadline for the submission of bids through the issue 

of an Addendum in accordance with Clause 11 in which case all rights and obligations of the 

Employer and the bidders previously subject to the original deadline shall thereafter be subject to the 

new deadline as extended. 

23 LATE BIDS 

23.1 Any bid received by the Employer after the deadline for submission of bids prescribed in Clause 22 

will be returned unopened to the bidder. 

24 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS 

24.1 The bidder may modify, substitute or withdraw his bid after bid submission, provided that written 

notice of modification or withdrawal is received by the Employer prior to the prescribed deadline for 

submission of bids. 

24.2 The bidder’s modification, substitution or withdrawal notice shall be prepared, sealed, marked and 

delivered in accordance with the provisions of Clause 21, with the outer and inner envelopes 

additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate. 

24.3 No bid may be modified subsequent to the deadline for submission of bids, except in accordance with 

Sub-Clause 28.1. 

24.4 Any withdrawal of a bid during the interval between the deadline for submission of bids and 

expiration of the period of bid validity specified in Clause 17 may result in the forfeiture of the bid 

security pursuant to Sub-Clause 17.6.  
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E. BID OPENING AND EVALUATION 

25 BID OPENING 

25.1 The Employer will open the bids, including withdrawals and modifications made pursuant to Clause 

24, in the presence of bidders' designated representatives who choose to attend, Friday 29th October 

2021 at exactly 10.00 am Local time. Opening of tenders/bids will take place 

immediately thereafter at the County Hall in the presence of 

tenderers/representatives who may wish to attend. The bidders' representatives who 

are present shall sign a register evidencing their attendance. 

25.2 Envelopes marked "WITHDRAWAL" and “SUBSTITUTION” shall be opened first and the name 

of the bidder shall be read out. Bids for which an acceptable notice of withdrawal has been submitted 

pursuant to Clause 24 shall not be opened.  

25.3 The bidder's name, the Bid Prices, including any bid modifications and withdrawals, the presence (or 

absence) of bid security, and any such details as the Employer may consider appropriate, will be 

announced by the Employer at the opening. Subsequently, all envelopes marked “MODIFICATION” 

shall be opened and the submissions therein read out in appropriate detail.  No bid shall be rejected 

at bid opening except for late bids pursuant to Clause 23. 

25.4 The Employer shall prepare minutes of the bid opening, including the information disclosed to those 

present in accordance with Sub-Clause 25.3. 

25.5 Bids not opened and read out at bid opening shall not be considered further for evaluation, 

irrespective of the circumstances. 

26 PROCESS TO BE CONFIDENTIAL 

26.1 Information relating to the examination, evaluation and comparison of bids, and recommendations 

for the award of contract shall not be disclosed to bidders or any other persons not officially 

concerned with such process until the award to the successful bidder has been announced.  Any effort 

by a bidder to influence the Employer's processing of bids or award decisions may result in the 

rejection of the bidder's bid. 

27 CLARIFICATION OF BIDS AND CONTACTING OF THE EMPLOYER 

27.1 To assist in the examination, evaluation, and comparison of bids, the Employer may, at his discretion, 

ask any bidder for clarification of their bid, including breakdowns of unit rates. The request for 

clarification and the response shall be in writing or by cable, but no change in the price or substance 

of the bid shall be sought, offered, or permitted except as required to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of the bids in accordance with Clause 

28. 

27.2 Subject to Sub-Clause 26.1, no bidder shall contact the Employer on any matter relating to its bid 

from the time of the bid opening to the time the contract is awarded. If the bidder wishes to bring 

additional information to the notice of the Employer, it should do so in writing. 

27.3 Any effort by the bidder to influence the Employer in the Employer's bid evaluation, bid comparison 

or contract award decisions may result in the rejection of the bidder's bid. 

28 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

28.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid (a) has been 

properly signed; (b) is accompanied by the required securities; (c) is substantially responsive to the 

requirements of the bidding documents; and (d) provides any clarification and/or substantiation that 

the Employer may require to determine responsiveness pursuant to Sub-Clause 28.2.     
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28.2 A substantially responsive bid is one that conforms to all the terms, conditions, and specifications of 

the bidding documents without material deviation or reservation and has a valid BID bank guarantee. 

A material deviation or reservation is one (a) which affects in any substantial way the scope, quality, 

or performance of the works; (b) which limits in any substantial way, inconsistent with the bidding 

documents, the Employer's rights or the bidder's obligations under the contract; or (c) whose 

rectification would affect unfairly the competitive position of other bidders presenting substantially 

responsive bids. 

28.3 Each price of unit rate inserted in the Bills of Quantities shall be a realistic estimate of the cost of 

completing the works, described under the particular item including allowance for overheads, profits 

and the like. Should a tender be seriously unbalanced in relation to the Employer’s estimate of the 

works to be performed under any item or groups of items, the tender shall be deemed not responsive. 

28.4 If a bid is not substantially responsive, it will be rejected by the Employer and may not subsequently 

be made responsive by correction or withdrawal of the nonconforming deviation or reservation.  

29 CORRECTION OF ERRORS 

29.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 

errors in the computations and summations. Errors will be corrected by the Employer as follows: 

(a) Where there is a discrepancy between the amounts in figures and in words, the amount in 

words as indicated in the Form of Bid will govern;  

(b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the 

opinion of the Employer, there is an obvious typographical error, in which case adjustment 

will be made to the entry containing the error. 

(c) In the event of a discrepancy between the bid amount as stated in the Form of Bid and the 

corrected bid figure in the main summary of the Bills of Quantities, the amount as stated 

in the form of bid shall prevail. 

(d) The error correction factor shall be computed by expressing the difference between the bid 

amount and the corrected bid sum as a percentage of the corrected contractor’s work (ie 

corrected tender sum less prime cost and Provisional sums) 

(e) The error correction factor shall be applied to all the contractor’s work (as a rebate or 

addition as the case may be) for the purposes of valuations for interim certificates and 

valuations of variations 

(f) The amount stated in the bid will be adjusted in accordance with the above procedure for 

the correction of errors and, with concurrence of the bidder, shall be considered as binding 

upon the bidder. If the bidder does not accept the corrected amount, the bid may be rejected 

and the Bid Security may be forfeited in accordance with clause 17. 

29.2 Any error by the Bidder in pricing or extending the Bills of Quantities or carrying forward to the 

summary or BID Sum, shall be corrected in such a way that the BID Sum remains unaltered and the 

Bidder shall within seven (7) days after issuance of the written notice by the Employer, or such further 

time as the Employer may allow, correct his BID in such a manner as may be agreed or directed by 

the Employer failing which the BID may be absolutely rejected and the Bid Security forfeited in 

accordance with Sub-Clause 17.6 . 
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30 EVALUATION AND COMPARISON OF BIDS 

30.1 The Employer will then evaluate and compare only the bids determined to be substantially responsive 

in accordance with Clauses 27 and 28.  

30.2 In evaluating bids, the employer will determine for each bid the evaluated bid price by adjusting the 

bid price as follows 

(a) Making any correction of errors pursuant to clause 29 

(b) excluding provisional sums and provision, if any, for contingencies in the bills of Quantities, 

but including Day works where priced competitively 

30.3 The Employer reserves the right to accept any variation, deviation or alternative offer. variation, 

deviation or alternative offer and other factors which are in excess of the requirements of the bid 

documents or otherwise result in the accrual of unsolicited benefits to the Employer, shall not be 

taken into account in tender evaluation. 

30.4 Price adjustment provisions in the Conditions of Contract applied over the period of execution of the 

contract shall not be taken into account in the bid evaluation. 

30.5 Preference where allowed in the evaluation of bids shall not exceed 15% 

30.6 The procuring entity may at any time terminate procurement proceedings before contract award and 

shall not be liable to any person for the termination. 

30.7 The procuring entity shall give prompt notice for the termination to the bidders and on request give 

its reasons for termination within 14days of receiving the request from any bidder. 

30.8 A bidder who gives false information in the bid document about his qualification of who refuses to 

enter into a contract after notification of award shall be considered for debarment from participating 

in future public procurement. 

30.9 If the bid, which results in the lowest Evaluated Bid Price is seriously unbalanced or front loaded in 

relation to the Engineer's estimate of the items of work to be performed under the contract, the 

Employer may require the bidder to produce detailed price analyses for any or all items of the Bills 

of Quantities, to demonstrate the internal consistency of those prices with the construction methods 

and schedule proposed. After evaluation of the price analyses, taking into consideration the schedule 

of estimated contract payments, the Employer may require that the amount of the Performance 

Security set forth in Clause 35 be increased at the expense of the bidder to a level sufficient to protect 

the Employer against financial loss in the event of default of the successful bidder under the contract. 

30.10 There will be preference for domestic bidders in accordance with section 39 (8) of the Public 

Procurement and Disposal Act, 2005 and section 28 of the Public Procurement and Disposal 

Regulations, 2006 all of the Laws of Kenya. 

30.11 Poor past performance of the bidder shall be used as an evaluation criterion in accordance with section 

5: Qualification criteria. 
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F. AWARD OF CONTRACT 

31 AWARD 

31.1 Subject to Clause 32, the Employer will award the contract to the bidder whose bid has been 

determined to be substantially responsive to the bidding documents and who has offered the lowest 

Evaluated Bid Price pursuant to Clause 29, provided that such bidder has been determined to be (a) 

eligible in accordance with the provisions of Sub-Clause 4.1, and (b) qualified in accordance with 

the provisions of Clause 5. 

32 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

32.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all bids, at any time prior to award of contract, without thereby incurring any liability to the 

affected bidder or bidders or any obligation to inform the affected bidder or bidders of the grounds 

for the Employer's action. 

33 NOTIFICATION OF AWARD 

33.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will notify 

the successful bidder in writing or by cable confirmed by registered letter that its bid has been 

accepted. This letter (hereinafter and in the Conditions of Contract called "Letter of Acceptance") 

shall specify the sum, which the Employer will pay the Contractor in consideration of the execution 

and completion of the works and the remedying of any defects therein by the Contractor as prescribed 

by the contract (hereinafter and in the Conditions of Contract called "the Contract Price"). 

33.2 At the same time that the Employer notifies the successful bidder that his bid has been accepted, the 

Employer shall notify the other bidders that their bids have been unsuccessful and that their bid 

securities will be returned as promptly as possible, in accordance with sub-clause 17.4. 

34 SIGNING OF AGREEMENT 
 

34.1 At the same time that the Employer notifies the successful bidder that its bid has been accepted, the 

Employer will send the bidder the Agreement in the form provided in the bidding documents, 

incorporating all agreements between the parties. 

34.2 Within 14 days of receipt of the form of contract agreement from the employer, the successful bidder 

shall sign the form and return it to the employer together with the required performance security. 

34.3 The parties to the contract shall have it signed within 30days from the date of notification of contract 

award unless there is an administrative review request. 
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35 PERFORMANCE SECURITY 
 

35.1 Within twenty eight (28) days of receipt of the notification of award from the Employer, the 

successful bidder shall furnish to the Employer a performance security in the form stipulated in the 

Conditions of contract. The form of performance security provided in Section 9 of the bidding 

documents shall be used. 

35.2 The successful bidder shall provide a performance security in the form of an Unconditional Bank 

Guarantee from a reputable bank approved by the employer and located in Kenya. 

35.3 Failure by the successful Bidder to lodge the required Performance Guarantee shall constitute a 

breach of contract and sufficient grounds for the annulment of the Award and forfeiture of the 

Bid Surety; in which event the Employer may make the award to the next ranked bidder or call for 

new bids. 

36 CONTRACT EFFECTIVENESS 

36.1 The Contract will be effective only upon signature of the Agreement between the Contractor and the 

Employer. 

37 ADVANCE PAYMENT 

37.1 An advance payment, if approved by the employer, shall be made under the contract, if 

requested by the contractor, in accordance with clause 60(1) of the conditions of contract. 

The advance payment guarantee shall be denominated in Kenya Shillings. 

38 CORRUPT AND FRAUDULENT PRACTICES 

38.1 The procuring entity requires that bidders observe the highest standard of ethics during the 

procurement process and execution of contracts. A bidder shall sign a declaration that he has not 

and will not be involved in corrupt or fraudulent practices. 
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SECTION 5: QUALIFICATION CRITERIA 

 

This Section contains all the factors, methods and criteria that the Employer shall use to 

evaluate applications. The information to be provided in relation to each factor and the 

definitions of the corresponding terms are included in the respective Application Forms. 
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POST QUALIFICATION SCORE 

ITEM DESCRIPTION 

POINT 

SCORE 

SCALE 

1 

KEY PERSONNEL Max 25 

 Site Agent (Max 8 marks) 

Qualification 

Bsc Civil Engineering. 6 

Registered Engineer 3 

HND in Civil Eng. 4 

Dip in Civil Eng. 3 

Experience 

> 3 years and above 2 

    2 years 2 

  1 year 1 

Surveyor (Max 8 marks) 

Qualification 
Diploma in Survey (Minimum) 5 

Certificate in Survey 2 

Experience 

> 3Years 3 

    2 Years 2 

     1Year 1 

Foreman (Max 9marks) 

Qualification 

Diploma in Civil Engineering 

(Minimum) 5 

Certificate in Civil Engineering 2 

Experience 

>  2Years 4 

     1 Years 2 

  

2 

PLANT AND EQUIPMENT Max 10 

Dozer Cat D8 or equivalent – 1No.  
Owned 2 

Leased 1 

Grader Cat 140H or equivalent - 1No. 
Owned 2 

Leased 1 

Roller self-propelled - 1No. 
Owned 2 

Leased 1 

Hydraulic excavator CAT 180HP or 

equivalent – 1No. 

Owned 2 

Leased 1 

Tipper Trucks 15 ton gross capacity – 3No. 
Owned 2 

Leased 1 

3 

FINANCIAL CAPABILITY Max 20 

Financial statements 

The financial accounts, balance sheets, profit 

and loss statements are certified by reputable 

audit firm. Contact information of the firm to be 

provided (Last Two Years) 

5 

The Bank statements are from a reputable Bank. 

Contact information to be availed (Last Six 

Months) 

5 

Financial Information / 

Current work 

Provide turn-over figures for the last two (2) 

years showing current work commitment. 
5 
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Provide undertaking from the bank providing 

current line of credit specific to the tender 
5 

4 

WORK METHODOLOGY Max 25 

  

Signed work programme chart and cash flow 

estimate 
0-13 

Detailed method statement on how to carry out 

the intended works 
0-12 

5 

WORK SAFETY MANAGEMENT Max 15 

Proposals on traffic control, workers’ safety & accident prevention 15 

7 

EXPERIENCE Max 5 

General Experience (Completion Certificates of 3 No of projects completed in 

the last 5 years) 
3 

Two (2 No) of projects submitted above, should have a minimum Contract 

value of Kshs. 3,000,000 
2 

  TOTAL MAX 100 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission Requirements All Parties 

Combined 
Each Party One Party 

1. Eligibility 
1.1 Eligibility Nationality in accordance with Sub-

Clause 4.1. 

Must meet requirement Existing or 

intended JV 

must meet 

requirement 

Must meet 

requirement 

N / A Section 7, Schedule 1 

1.2 Conflict of Interest No conflicts of interest in Sub-

Clause 4.2. 

Must meet requirement Existing or 

intended JV 

must meet 

requirement 

Must meet 

requirement 

N / A Section 7, Schedule 1 

1.3 Employer Ineligibility Not having been declared ineligible 

by the Employer, as described in 

Sub-Clause 4.3. 

Must meet requirement Existing JV 

must meet 

requirement 

Must meet 

requirement 

N / A Section 7, Schedule 1 

1.4 Incorporation & 

Registration 

Pursuant to sub clause 4.1 the 

following shall be provided; 

- Certified Copy of Certificate of 

incorporation to show that the 

applicant is a registered company 

and legally authorised to do business 

in Kenya  
 

Must meet requirement Must meet 

requirement 

Must meet 

requirement 

N/A Section 7, Schedule 1 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission Requirements All Parties 

Combined 
Each Party One Party 

2. Historical Contract Non-Performance 
2.1 History of Non-

Performing Contracts 

Non-performance of a contract did 

not occur within the last five (5) 

years prior to the deadline for 

application submission based on all 

information on fully settled disputes 

or litigation.  A fully settled dispute 

or litigation is one that has been 

resolved in accordance with the 

Dispute Resolution Mechanism 

under the respective contract, and 

where all appeal instances available 

to the applicant have been 

exhausted.  

Must meet requirement by 

itself or as party to past or 

existing JV 

N / A Must meet 

requirement by 

itself or as party 

to past or 

existing JV 

N / A Section 7, Schedule 6 

2.2 Pending Litigation All pending litigation shall in total 

not represent more than fifty percent 

(50%)] of the Applicant's net worth 

and shall be treated as resolved 

against the Applicant.  

Must meet requirement by 

itself or as party to past or 

existing JV 

N / A Must meet 

requirement by 

itself or as party 

to past or 

existing JV 

N / A  

Section 7, Schedule 10 

3. Financial Situation 
3.1 Financial Performance Submission of audited balance 

sheets or if not required by the law 

of the applicant's country, other 

financial statements acceptable to 

the Employer, for the last two [2] 

years to demonstrate: 

(a) the current soundness of the 

applicants financial position and its 

prospective long term profitability, 

and  

(b) capacity to have a cash flow 

amount of min KShs. 5(five) 

Million equivalent working capital 

Must meet requirement 

 

 

 

 

 

 

(a) Must meet requirement 

 

(b) Must meet requirement 

N / A 

 

 

 

 

 

 

 

(a) N / A 

 

 

(b) Must meet 

requirement 

Must meet 

requirement 

 

 

 

 

 

 

(a) Must meet 

requirement 

 

(b) N / A 

N / A 

 

 

 

 

 

 

 

(a)N / A 

 

 

(b) N / A 

Section 7, Schedule 9&10 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission Requirements All Parties 

Combined 
Each Party One Party 

3.2 Average Annual 

Construction Turnover 

Minimum average annual 

construction turnover of KShs. 

5Million [5 million], calculated as 

total certified payments received for 

contracts in progress or completed, 

within the last three [(3)] years 

Must meet requirement Must meet 

requirement 

Must meet ((100-

50)/(n-1))% of 

the requirement 

where n= number 

of joint venture 

members 

Must meet fifty 

(50%) percent of 

the requirement 

Section 7, Schedule 9&10 

4. Experience 
4.1 General Construction 

Experience  

Experience under construction 

contracts in the role of contractor, 

subcontractor, or management 

contractor for at least the last five[5] 

years prior to the applications 

submission deadline 

Must meet requirement N / A Must meet 

requirement 

N / A Section 7, Schedule 6 

4.2(a) Specific Construction 

Experience 

Participation as contractor, 

management contractor or 

subcontractor, in at least two (2) 

contracts within the last six (2) 

years, each with a value of at least 

KShs. 10Million (Ten million), that 

have been successfully and 

substantially completed and that are 

similar to the proposed works. The 

similarity shall be based on the 

physical size, complexity, 

methods/technology or other 

characteristics as described in 

Section 6, Scope of Works 

Must meet requirement Must meet 

requirement 

N / A Must meet 

requirement for 

one contract  

Section 7, Schedule 6 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission Requirements All Parties 

Combined 
Each Party One Party 

4.2(b)   b) For the above or other contracts 

executed during the period stipulated 

in 4.2(a) above, a minimum 

construction experience in at least 

one (1) of: 

- Repair & rehabilitation of 

bitumen roads. 

- New Construction to 

bitumen standards.  

Must meet requirements Must meet 

requirement 

N / A Must meet 

requirement 

Section 7, Schedule 6 

4.3 Work Methodology Submission of a brief work 

methodology in accordance with 

sub-clause 5.3 

Should demonstrate 

understanding of the scope 

of works and other general 

requirements 

Should 

demonstrate 

understanding 

of the scope of 

works and other 

general 

requirements 
 

 

N/A N/A Section 7, Schedule 11 

5. Current Commitments 

5.1 On-going contracts The total value of outstanding works 

on the on-going contracts must not 

exceed KShs. 5Million 

Must meet requirements Must meet 

requirements 
Must meet ((100-

50)/(n-1))% of 

the requirement 

where n= number 

of joint venture 

members 

 

 

 

 

 

N/A Section 7, Schedule 7 

6. Site Staff 
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture 

Submission Requirements All Parties 

Combined 
Each Party One Party 

  

 

 

Site Agent 

 

 

 

 

 

Senior Foreman 

 

 

 

 

Site Surveyor 

 

 

 

 

The site staff shall posses minimum 

levels set below; 

 

Qualification = BSc. Civil Eng 

                         

General Experience = 5 years and 

above. 

 

 

Qualification = H.N.D. or Dip Civil 

                        Eng. 

General Experience = 5 yrs 

 

 

Qualification = Degree in Survey or 

Diploma in Survey 

General Experience = 5 yrs. 

 

 

 

 

Must meet requirements Must meet 

requirements 

N/A N/A Section 7, Schedule 5 
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7 Schedules of the Major Items of Plant to Be Used On the Proposed Contract 

 

The Bidder must indicate the core plant and equipment considered by the company to be 

necessary for undertaking the project together with proof of ownership. (* Mandatory 

minimum number of equipment required by the Employer for the execution of the project 

that the bidder must make available for the Contract). 

 
Item 

No. 

 

 

 

 

Equipment Details 

Minimum 

Number 

Required 

for the 

Contract 

Execution 

No of 

Equipment 

Owned by the 

Bidder 

No. of 

equipment to 

be 

hired/purchase

d by the 

Bidder 

No. of equipment 

to be  made 

available  for the 

Contract by the 

Bidder 

 

1 

 

 

 

 

 

 

 

 

2 

 

 

 

 

 

 

 

 

3 

 

 

 

 

 

 

 

4 

 

 

 

 

 

 

A) Transport (Tippers, 

dumpers, water 

tankers) 

 

6X4 tippers payload 

16 – 20 tonnes 

 

 

B) Earth – Moving 

Equipment 

 

1. Tractor dozers with 

dozer attachment 

(D6-D9 equivalent) 

 

2. Motor graders (93 - 

205kW) 

 

C) Excavators 

 

1. Hydraulic crawler 

mounted (10 – 16 

tonnes) – 0.40 – 

0.60 m3 SAE 

bucket. 

 

                                              

D) Rollers 

 

1. Self propelled 

single drum 

vibrating (various 

types) 

 

 

 

 

 

 

 

5 

 

 

 

 

 

 

1 

 

 

1 

 

 

 

 

1 

 

 

 

 

 

 

1 

 

 

 

 

   

 

We hereby certify that notwithstanding the list of plant detailed above, we will provide 

sufficient, suitable and adequate plant in good working order for the successful 

completion of works as specified under the contract. 
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…………………………………   ………………………………. 
(Signature of Contractor)     (Date) 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 6: CONDITIONS OF CONTRACT 
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SECTION 6A  CONDITIONS OF CONTRACT PART I: GENERAL 

CONDITIONS OF CONTRACT 

 

The Conditions of Contract Part 1 – General Conditions shall be those forming Part 1 of the 

Conditions of Contract for Construction (Building and Engineering works), First Edition 1999, 

reprinted in 1992 with further amendments, prepared by the Federation Internationale des 

Ingenieurs Conseils (FIDIC). The Conditions are subject to variations and additions set out in Part 

II hereof entitled “Conditions of Contract, Part II – Conditions of Particular Application 

 

NOTE 

 

i) The Conditions of Particular Application take precedence over the General Conditions of 

Contract. 

 

ii) Copies of the FIDIC Conditions of Contract can be obtained from: 
 

FIDIC Secretariat 

P.O.Box 311 

CH-1215 Geneva 15 

Switzerland 

Fax:   41-22-799-49-00 

Telephone:  41-22-799-49-01 

Email :  fidic@fidic.org 
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SECTION 6B: CONDITIONS OF CONTRACT PART II: (CONDITIONS OF 

PARTICULAR APPLICATION) 

The following Conditions of Particular Application shall supplement the General Conditions of 

Contract.  Whenever there is a conflict, the provisions herein shall prevail over those in the 

General Conditions of Contract.  The Particular Condition is preceded by the corresponding 

clause number of the General Conditions to which it relates. 

 

CONTENTS 

 

 

CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR 

APPLICATION) ..........................................................................................40 

SUB-CLAUSE 1.1 – DEFINITIONS ....................................................................................40 

SUB-CLAUSE 1.2 – INTERPRETATION ..........................................................................40 

SUB-CLAUSE 1.4 - LANGUAGE AND LAW ...................................................................40 

SUB-CLAUSE 1.5 – PRIORITY OF CONTRACT DOCUMENTS .................................40 

SUB-CLAUSE 1.9 DELAYED INSTRUCTIONS OR DRAWINGS ................................41 

SUB-CLAUSE 1.9a AS-BUILT DRAWINGS .....................................................................41 

SUB-CLAUSE 1.9b INTENT OF DRAWINGS AND SPECIFICATIONS .....................41 

SUB-CLAUSE 1.9c SUFFICIENCY OF DRAWINGS AND SPECIFICATIONS .........41 

SUB-CLAUSE 1.9d APPROVAL OF DRAWINGS NOT TO ABSOLVE THE 
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SUB-CLAUSE 1.9e APPROVED DRAWINGS TO BE MODIFIED ...............................42 

SUB-CLAUSE 1.9f SIZE OF DRAWINGS .........................................................................42 

SUB-CLAUSE 3.1 - ENGINEER’S DUTIES AND AUTHORITY. ..................................42 

SUB-CLAUSE 3.2 – DELEGATION BY THE ENGINEER. ............................................42 

SUB-CLAUSE 4.1 CONTRACTOR’S GENERAL RESPONSIBILITIES .....................43 

SUB-CLAUSE 4.2 - PERFORMANCE SECURITY ..........................................................45 

SUB-CLAUSE 4.3- CONTRACTOR’S Representative .....................................................45 

SUB-CLAUSE 4.3a - LANGUAGE ABILITY AND QUALIFICATIONS OF 

CONTRACTOR’S AUTHORISED AGENT ............................................45 

SUB-CLAUSE 4.3b - QUALIFICATION AND LANGUAGE ABILITY OF 

SUPERINTENDING STAFF ......................................................................45 

SUB-CLAUSE 4.4 – Subcontractors ....................................................................................46 

SUB-CLAUSE 6.5 – RESTRICTION ON WORKING HOURS ......................................47 

SUB-CLAUSE 4.8 - SAFETY, SECURITY AND PROTECTION OF THE 
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SUB-CLAUSE 4.10 – SITE DATA .......................................................................................48 

SUB-CLAUSE 4.14 – INTERFERENCE WITH TRAFFIC .............................................48 

SUB-CLAUSE 4.14A – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO 

PERSONS AND PROPERTY ....................................................................48 

SUB-CLAUSE 6.1 – CONDITIONS OF EMPLOYMENT OF LABOUR .......................49 

SUB-CLAUSE 6.2 – FAIR WAGES.....................................................................................49 

SUB-CLAUSE 6.2a – BREACH OF FAIR WAGES CLAUSE .........................................50 

SUB-CLAUSE 6.2b – COMPENSATION FOR INJURY .................................................50 

SUB-CLAUSE 6.4 – LABOUR STANDARDS ....................................................................50 
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SUB-CLAUSE 6.12: HIV/AIDS AND GENDER ISSUES .................................................51 

SUB-CLAUSE 6.13: MEASURES AGAINST INSECT AND PEST NUISANCE ..........51 
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SUB-CLAUSE 6.15:  FESTIVALS AND RELIGIOUS CUSTOMS ................................52 

SUB-CLAUSE 7.8 – ROYALTIES .......................................................................................52 
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SUB-CLAUSE 8.4 – EXTENSION OF TIME FOR COMPLETION ..............................54 
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SUB-CLAUSE 18.2 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT

 60 
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CONDITIONS OF CONTRACT PART II (CONDITIONS OF PARTICULAR APPLICATION) 

 

SUB-CLAUSE 1.1 – DEFINITIONS 

 

Amend this sub-clause as follows: 

 

1.1.2.2 The “Employer” is County Government of Bungoma, represented by the County 

Secretary. 

1.1.2.4 The “Engineer” is the Chief Officer – Roads, Transport, Infrastructure and Public 

Works (Design and Construction. 

1.1.1.10 Insert in line 2 after the “Bills of Quantities”, the following, “the rates entered by 

the Contractor (whether or not such rate be employed in computation of the Contract 

Price),” 
 

Amend subparagraph (b) (v) of Sub-clause 1.1 by adding the following words at the end: 

The word “BID” is synonymous with “bid” and the word “Appendix to BID” with 

“Appendix to Bid” and the word “BID documents” with “bidding documents”. 

 

SUB-CLAUSE 1.2 – INTERPRETATION 

Add Sub-Clause 1.2 (e), the following: 

 

Words designating persons or parties shall include firms and companies and any 

organization having legal capacity.  

 

SUB-CLAUSE 1.4 - LANGUAGE AND LAW 

 

The Contract document shall be drawn up in the ENGLISH LANGUAGE. Communication 

between the Contractor and the Engineer’s Representative shall be in this given language. 

a) The Laws applicable to this Contract shall be the Laws of the Republic of Kenya. 

 

SUB-CLAUSE 1.5 – PRIORITY OF CONTRACT DOCUMENTS 

 

Delete the documents listed 1-6 and substitute: 

(1) The Contract Agreement (if completed) 

(2) The Letter Of Acceptance; 

(3) The Bid and Appendix to Bid; 

(4) The Conditions of Contract Part II; 

(5) The Conditions of Contract Part I; 

(6) The Special Specifications; 

(7) The Standard Specification for Road and Bridge Construction, 1986; 

(8) The Drawings; 

(9) The priced Bills of Quantities 

(10)  Other documents as listed in the Appendix to form of Bid 
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SUB-CLAUSE 1.9 DELAYED INSTRUCTIONS OR DRAWINGS 

 

Add to Sub-Clause 1.9, the following: 

“The Contractor shall give 2 weeks' notice in writing to the Engineer or the Engineer's 

Representative of any further drawings or specifications that may be required for the 

execution of the Works or otherwise under the Contract.” 
 

SUB-CLAUSE 1.9A AS-BUILT DRAWINGS 

 

On Completion of the works, the Contractor shall arrange to furnish to the Employer at his 

own cost two (2) bound sets of all ‘As-built’ drawings for every component of the Work, 

such copies being on polyester film and a digitized copy of the drawings in a compact disc 

of format to be approved by the Engineer or his Representative. The Taking-Over 

Certificate of the works, whole or parts, as per the provisions of Clause 10.1 and 10.2 hereof 

shall not be issued by the Engineer in the event of the Contractor’s failure to furnish the 

aforesaid drawings for the entire Works. 
 

SUB-CLAUSE 1.9B INTENT OF DRAWINGS AND SPECIFICATIONS 

 

The intent of Drawings and Specifications is to describe the details for the complete 

Reconstruction and maintenance of the Works, which the Contractor undertakes to perform 

in accordance with the terms of the Contract. 

 

The Drawings or Specifications describe portions of the Works in general terms, but not in 

complete detail, it is understood that only materials and workmanship of the first quality 

are to be used. 

 

Unless otherwise specified, the Contractor shall furnish all labour, materials, tools, 

equipment and incidentals, and do all the work involved in executing the Contract in a 

satisfactory and workmanlike manner. 
 

SUB-CLAUSE 1.9C SUFFICIENCY OF DRAWINGS AND SPECIFICATIONS 

 

The Drawings and Specifications included in the Contract are believed to be full and 

sufficient to enable the Contractor to carry out the work required by the Contract. Should 

the Contractor discover any error, omission, fault and other defect or deficiency in the 

Drawings and Specifications he shall promptly notify the Engineer's Representative of the 

same and the error, omission, fault, defect or deficiency will be rectified by the Engineer.  

 

No payment will be made to the Contractor for undertaking any kind of design work other 

than that specifically required by the terms of the Contract. Payment for design work 

specifically required by the terms of the Contract shall be deemed to be included in the 

Rates and Lump Sums entered in the Bill of Quantities 
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SUB-CLAUSE 1.9D APPROVAL OF DRAWINGS NOT TO ABSOLVE THE CONTRACTOR 

 

Non examination by the Engineer of any document submitted by the Contractor of the 

Temporary Works nor the approval expressed by the Engineer in regard thereto either with 

or without modifications SHALL NOT absolve the Contractor from any liability imposed 

upon him by any provision of the Contract. 
 

SUB-CLAUSE 1.9E APPROVED DRAWINGS TO BE MODIFIED 

 

Should it be found at any time after approval has been given by the Engineer to any 

drawings submitted by the Contractor that the said drawings do not comply with the terms 

and conditions of the Contract, or that the details do not agree with any drawings submitted 

previously, such alterations and additions as may be deemed necessary by the Engineer 

shall be made therein by the Contractor and the work carried out accordingly without extra 

payment to the Contractor thereof. 
 

SUB-CLAUSE 1.9F SIZE OF DRAWINGS 

 

All drawings submitted by the Contractor shall for convenience in filing be as far as 

possible of a uniform size being not more than 101 cm x 68 cm overall (A1-size). All 

drawings shall be numbered and dated. 

 

SUB-CLAUSE 3.1 - ENGINEER’S DUTIES AND AUTHORITY. 

 

The Engineer shall carry out the duties specified in the contract. Except as expressly 

stated in the contract, the Engineer shall not have authority to relieve the Contractor of 

any of its obligations under the contract.  The Engineer shall obtain the specific approval 

of the Employer before taking any of the following actions: 

a) Consenting to the subletting of any part of the works under Sub - Clause 7; 

b) Certifying additional cost  

c) Determining an extension of time 

d) Issuing a variation; 

e) Fixing rates or prices 

 

SUB-CLAUSE 3.2 – DELEGATION BY THE ENGINEER. 

 

The Engineer may, from time to time, while retaining ultimate responsibility, delegate to 

the Engineer's representative any of the duties and authority vested in the Engineer and 

he may at any time revoke such delegation or replace the representative. Any such 

delegation, revocation or replacement shall be in writing and shall not take effect until a 

copy thereof has been delivered to the Contractor. The administrative order which 

determines the duties, authority and identity of the Engineer's representative shall be 

issued by the Engineer at the moment of the commencement order. The role of the 

Engineer’s representative shall be to supervise and inspect works and to test and examine 

the materials employed and the quality of workmanship. Under no circumstances will the 

Engineer’s representative be empowered to relieve the Contractor of its obligations under 

the contract or  save where express instructions to that effect are given below or in the 

contract – order works resulting in an extension of the period of implementation of tasks 
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or additional costs to be paid by the Employer or introduce variants in the nature or scale 

of the works. 

 

 Any communication given by the Engineer’s representative to the Contractor in 

accordance with the terms of such delegation shall have the same effect as though it had 

been given by the Engineer, provided that:  

 

a) any failure on the part of the Engineer’s representative to disapprove any work, 

materials or plant shall not prejudice the authority of the  Engineer to disapprove such 

work, materials or plant and to give the instructions necessary for the rectification 

thereof;  

 

b) The Engineer shall be at liberty to reverse or vary the contents of such 

communication. 

 

Instructions and/or orders issued in writing by the Engineer shall be considered an 

administrative order. Such orders shall be dated, numbered and entered by the Engineer 

in a register, and copies thereof delivered by hand, where appropriate, to the Contractor's 

representative.  

 
 

SUB-CLAUSE 3.5 – ENGINEER’S DECISION 

 

Delete the entire sub-clause 3.5 and insert the following; 

 

“If a dispute of any kind whatsoever arises between the Employer and the Contractor in 

any connection with, or arising out of, the Contract or the execution of the works, whether 

during the execution of the works or after their completion and whether before or after 

repudiation or other termination of the Contract including any dispute as to any opinion, 

instruction, determination, certificate or valuation of the Engineer, the matter in dispute 

shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. 

Such reference shall state it is made pursuant to this clause. No later than 28 (twenty eight) 

day after the day on which he received such reference the Engineer shall give notice of his 

decision to the Employer and the Contractor. Such decision shall state it is made pursuant 

to this clause. 

 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in 

every case, continue to proceed with the works with all due diligence and the Contractor 

and the Employer shall give effect forthwith to every such decision of the Engineer unless 

and until the same shall be revised, as hereinafter provided, in an Amicable Settlement, 

Adjudicator’s or Arbitrator’s award. 

 

If either the Employer or the Contractor be dissatisfied with the any decision of the 

Engineer, or if the Engineer fails to give notice of his decision on or before the 28th (twenty 

eighth) day after the day on which he received the reference, then either the Employer or 

the Contractor may, on or before the 28th (twenty eighth) day after the day on which he 

received notice of such decision, or on or before the 28th (twenty eighth) day after the day 

on which the said period of 28 days expired, as the case may be, give notice to the other 

party, with a copy for information to the Engineer, of his intention to commence 

Adjudication, as hereinafter provided, as to the matter in dispute. Such notice shall 

establish the entitlement of the party giving the same to commence Adjudication, as 
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hereinafter provided, as to such dispute; no adjudication in respect thereof may be 

commenced unless such notice is given. 

 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer 

and the Contractor and no notice of intention to commence adjudication as to such dispute 

has been given by either the Employer or the Contractor on or before the twenty eighth 

day after the day on which the parties received notice as to such decision from the 

Engineer, the said decision shall become final and binding upon the Employer and the 

Contractor. “ 

 

SUB-CLAUSE 4.1 CONTRACTOR’S GENERAL RESPONSIBILITIES 

 

Add to Sub-Clause 4.1, the following: 

(a) Within 28 days after receipt of the Engineer's order to commence the works, the 

Contractor shall establish an office at the site duly equipped for the Contractor's 

Representative and his supervisory personnel. The Contractor shall maintain this 

office throughout the Contract period.  All correspondence sent to this office shall 

be deemed to have been sent to the Contractor's legal domicile. 

 

(b) A foreign Contractor or a Kenyan-foreign joint venture, if not registered in Kenya 

under the applicable laws of Kenya, shall undertake registration upon receipt of the 

Letter of Acceptance and prior to signing of the Contract. 

 

(c) The Contractor shall comply with any administrative orders given to him. Where 

the Contractor considers that the requirements of an administrative order go 

beyond the authority of the Engineer or of the scope of the contract, the 

Contractor shall give notice, with reasons, to the Engineer. If the Contractor fails 

to notify within the 30 day period after receipt thereof, he shall be barred from so 

doing. Execution of the administrative order shall not be suspended because of 

this notice.  

 

(d)  The Contractor shall respect and abide by all laws and regulations in force in 

Kenya and shall ensure that its personnel, their dependants, and its local 

employees also respect and abide by all such laws and regulations. The Contractor 

shall indemnify the Employer against any claims and proceedings arising from 

any infringement by the Contractor, its employees and their dependants of such 

laws and regulations.  

 

(e)  If the Contractor acts on behalf of or is a joint venture or consortium of two or 

more persons, all such persons shall be jointly and severally bound in respect of 

the obligations under the contract, including any recoverable amount. The person 

designated by the consortium to act on its behalf for the purposes of this contract 

shall have the authority to bind the consortium. The composition or the 

constitution of the joint venture or consortium shall not be altered without the 

prior consent of the Employer. Any alteration of the composition or the 

constitution of the joint venture or consortium without the prior consent of the 

Employer may result in the termination of the contract.  
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(f)  The Contractor shall make its own arrangements for the engagement of all staff 

and labour. The rates of remuneration and the general working conditions, as laid 

down by the labour laws shall apply as a minimum to employees on the site. 

 

SUB-CLAUSE 4.2 - PERFORMANCE SECURITY 

 

Replace the text of Sub clause 4.2, first paragraph with the following: 

“The Contractor shall provide security for his proper performance of the Contract within 

14 days after receipt of the Letter of Acceptance. The Performance Security shall be in the 

form of a bank guarantee as stipulated by the Employer in the Appendix to Bid. The 

Performance Security shall be issued by a bank incorporated in Kenya. The Contractor 

shall notify the Engineer when providing the Performance Security to the Employer. 

 

Without limitation to the provisions of the preceding paragraph, whenever the Engineer 

determines an addition to the Contract Price as a result of a change in cost or otherwise, 

the Contractor, at the Engineer’s written request, shall promptly increase the value of the 

Performance Security by an equal percentage.”  

 

Replace the text of Sub clause 4.2, Last paragraph with the following: 

“The Performance Security shall be valid until a date 28 days after the date of issue of the 

Taking over Certificate. The security shall be returned to the Contractor within 14 days of 

expiration of the performance security.” 

 

SUB-CLAUSE 4.3- CONTRACTOR’S REPRESENTATIVE 

 

Add the following at the end of the first paragraph of sub-clause 4.3 

“The Contractor shall, within seven (7) days of receipt of the Engineer’s order to 

commence the works inform the Engineer in writing the name of the Contractor’s 

Representative and the anticipated date of his arrival on site.” 

 

Add the following Sub-clause 4.3a 

 

SUB-CLAUSE 4.3A - LANGUAGE ABILITY AND QUALIFICATIONS OF CONTRACTOR’S 

AUTHORISED AGENT 

 

The Contractor’s Agent or Representative on the site shall be a Registered Engineer as 

registered by the Engineer’s Registration Board of Kenya in accordance with the Laws of 

Kenya Cap 530 or have equivalent status approved by the Engineer and shall be able to 

read and write English fluently. 
 

The Contractor’s Agent or Representative shall have at least 5 years relevant experience 

as an Engineer. 

 

SUB-CLAUSE 4.3B - QUALIFICATION AND LANGUAGE ABILITY OF SUPERINTENDING 

STAFF 

 

The Contractor’s superintending staff shall meet the following minimum qualifications: 

(a). Should have a working knowledge of English or Kiswahili. Should any of the 

superintending staff not be able to meet this condition, the Contractor shall propose to the 

Engineer arrangements for provision of a sufficient number of interpreters of approved 

qualifications. The Engineer, at his discretion, may amend, approve or reject such 
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arrangements or reject deployment of superintending staff not meeting the language 

requirements. The Engineer may at any time during the duration of the Contract amend 

any approved arrangements made for interpreters, which shall be implemented at the 

Contractors expense. 

(b) The key staff listed below must have academic qualifications from Government recognised 

institutions or equivalent institutions of the levels set out in Section 5, Part 6 and as below. 

 Site Agent:  Bsc. Civil Eng. and Registered with Kenya Engineers Registration 

Board 

 Deputy Site Agent: Bsc. Civil Eng 

 Site Engineer:  Bsc. Civil Eng 

 Senior Foreman:  Higher National Diploma – Civil Engineering 

 Site Surveyor : Higher National Diploma – Surveying 

 Foremen :  Ordinary National Diploma – Civil Engineering 

 Materials Technologist : Ordinary National Diploma – Civil Engineering 

(c) The key staff listed below must have minimum experience set out in Section 5, Part 6 and 

as below: 

 Site Agent:  5 years 

 Deputy Site Agent:5 years 

 Site Engineer:  5 years 

 Senior Foreman: 5 years 

 Site Surveyor:  5 years 

 Foremen:  5 years 

 Materials Technologist:5 years 

 

(d) Qualifications as above shall be subject to verification and approval on site by the Engineer 

or his representative on site before commencement of the said works. 

 

 

 

 

SUB-CLAUSE 4.4 – SUBCONTRACTORS 

Add the following at the end of the first sentence: 

“A subcontract shall be valid only if it is a written agreement by which the Contractor 

entrusts performance of a part of the contract to a third party. Simple plant hire, labour 

only and supply contracts are not considered or construed "subcontracts" for the purpose 

of this contract. 

 

 The Contractor shall request the Employer the authorization to subcontract. The request 

must indicate the elements of the contract to be subcontracted and the identity of the 

subcontractors. Within 30 days of receipt of this request, the Employer must either 

extend the delay for a maximum of 15 days or notify the Contractor of its decision, 

stating reasons should he withhold such authorization. If the Employer fails to notify its 

decision within the time limit referred to above, the request is deemed to be approved at 

the end of the time limit.  
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 Subcontractors must satisfy the eligibility criteria applicable for the award of the contract 

and they cannot fall under the exclusion criteria described in the tender document.” 

 

SUB-CLAUSE 4.7A EQUIPMENT AND PLANT 

 

Only equipment suitable to produce the quality of work and materials required will be 

permitted to operate on the contract. 

 

The Contractor shall provide adequate and suitable equipment and plant to meet the above 

requirements and when ordered by the Engineer shall remove unsuitable equipment from 

the Site and discontinue the operation of unsatisfactory plant. 

 

In transporting equipment to and from the Site and in using it on the Site, the Contractor 

shall comply with the country applicable laws. 
 

 

SUB-CLAUSE 4.8 - SAFETY, SECURITY AND PROTECTION OF THE ENVIRONMENT 

 

Add Sub-Clause-paragraph (e) of Sub-Clause 4.8 as follows: 

Notwithstanding the Contractor’s obligation under Sub-Clause-paragraph (a), (b), (c) and 

(d) of Sub-Clause 4.8 of the General Conditions of Contract, the Contractor shall observe 

the following measures with a view to reducing or elimination of adverse environmental 

effects by the site works: 

(i) All quarries and borrow pits shall be filled and landscaped after extraction of 

construction material to the satisfaction of the Engineer and the National 

Environmental Management Authority 

(ii) Soil erosion due to surface runoff or water from culverts or other drainage 

structures should be avoided by putting in place proper erosion control measures 

that shall include, but are not limited to grassing and planting if trees 

(iii) Long traffic diversion roads shall be avoided so as to minimize the effect of dust 

on the surrounding environment. In any case all diversions shall be kept damp and 

dust free 

(iv) Spillage of oils, fuels and lubricants shall be avoided and if spilt, shall be collected 

and disposed off in such a way as not to adversely affect the environment 

(v) Rock blasting near settlement areas shall be properly coordinated with the relevant 

officers of the Government so as to minimize noise pollution and community 

interference. 

 

SUB-CLAUSE 4.9 WATER, FUEL, LIGHT AND POWER 

 

The Contractor shall at his own expense, make all his own arrangements for the supply 

and distribution of water, fuel, light and power to all points where they are required for all 

the operations under the Contract and for this purpose, he shall provide and use all the 

necessary construction equipment, Temporary Works, Transport, Materials and things of 

every kind necessary to supply and distribute the supplies to the various parts of the works. 

 

In the event of the Contractor obtaining water, fuel, light or power from any existing 

controlled supply, he shall comply with any regulations laid down by the Authority 

concerned and shall pay for rent and all other charges as required.. 
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The cost of all the foregoing shall be included in the Rates and Lump Sums as entered in 

the Bill of Quantities 

 

SUB-CLAUSE 4.10 – SITE DATA 

 

Add the last paragraph with the following: 

“The Employer in no way guarantees completeness nor accuracy of the soil, materials, 

subsurface and hydrological information made available to the Contractor at the time of 

biding or at any other time during the period of the Contract, and the Contractor shall be 

responsible for ascertaining for himself all information as aforesaid for the execution of 

works and his BID shall be deemed to have been priced accordingly. 

 

SUB-CLAUSE 4.14 – INTERFERENCE WITH TRAFFIC 

 

Supplement Sub-Clause 14.1 by adding the following sentence at the end: 

“The Contractor will be permitted to use existing public roads for access to the site. The 

Contractor shall pay vehicle license tax and road maintenance duty in accordance with 

relevant regulations and shall obtain any necessary permits or licenses from relevant 

authorities for transporting his equipment.” 

 

Add the following sub clause 4.14A: 
 

SUB-CLAUSE 4.14A – REINSTATEMENT AND COMPENSATION FOR DAMAGES TO 

PERSONS AND PROPERTY 

 

The Contractor shall reinstate all properties whether public or private which are damaged in 

consequence of the construction and, maintenance of the works to a condition as specified and at 

least equal to that prevailing before his first entry on them. 

 

If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt 

action to discharge his obligations in the matter of reinstatement, the Engineer will inform the 

Contractor in writing of his opinion, in which circumstances the Employer reserves the right to 

employ others to do the necessary work of reinstatement and to deduct the cost thereof from any 

money due or which shall become due to the Contractor. 

 

The Contractor shall refer to the Employer without delay all claims which may be considered to 

fall within the provisions of Clause 22.1. 

 

Add sub clause 4.25 to read as follows 

SUB-CLAUSE 4.25- EXISTING SERVICES 

 

The Contractor shall acquaint himself with the position of all existing services such as 

drains, telephone and electricity lines and poles, water mains and the like, before 

commencing any excavation or other which is likely to affect the existing services. 

 

The Contractor will be held liable for all damage to roads, irrigation ditches, main pipes, 

electric cables, lines or services of any kind caused by him or his Sub-Contractors in the 

execution of the Works.  The Contractor must make good any damage without delay and, 

if necessary, carry out any further work ordered by the Engineer's Representative. 
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The Contractor will be required to make all necessary arrangements with local authorities, 

corporations and owners before executing relocation of existing services.  The Contractor 

shall pay the costs of such works on behalf of the Employer and shall be reimbursed 

thereafter by the Employer. 

 

SUB-CLAUSE 6.1 – CONDITIONS OF EMPLOYMENT OF LABOUR 

 

Add the following paragraph in sub clause 6.1 

The Contractor shall be responsible for making all arrangements for and shall bear all costs relating 

to recruitment, obtaining of all necessary visas, permits or other official permission for movements 

of staff and labour. 

 

SUB-CLAUSE 6.2 – FAIR WAGES 

Amend sub clause 6.2 to read as follows: 

 

The Contractor shall, in respect of all persons employed anywhere by him in the execution of the 

Contract, and further in respect of all persons employed by him otherwise than in the execution of 

the Contract in every factory, Workshop or place occupied or used by him for the execution of the 

Contract, observe and fulfil the following conditions: 

 

(a) The Contractor shall pay rates of wages, observe hours of labour and provide conditions of 

labour, housing, amenities and facilities not less favourable than those required by the latest 

Regulation of Wages (Building and Construction Industry) Order as at the time of bid 

submission, and subsequent amendments thereto, or in any wage scales, hours of work or 

conditions agreed by the Ministry of Labour or other Government Departments in consultation 

with the appropriate wage fixing authority and generally recognized by other employees in the 

district whose general circumstances in the trade or industry in which the Contractor is engaged 

are similar.  

(b) In the absence of any rates of wages, hours or conditions of labour so established the Contractor 

shall pay rates of wages and observe hours and conditions of labour which are not less 

favourable than the general level of wages, hours and conditions observed by other Employers 

whose general circumstances in the trade or industry in which the Contractor is engaged are 

similar. 

(c) Where the absence of established rates of wages, hours and conditions of labour or the 

dissimilarity of the general circumstances in the trade of industry in which the Contractor is 

engaged prevent the Contractor from observing rates of wages, hours and conditions of labour 

ascertained under sub-paragraph (a) and (b) above the Contractor in fixing the rates of wages, 

hours and conditions of labour of his employees shall be guided by the advice of the Labour 

Department. 

(d) The Contractor shall recognize the freedom of his employees to be members of trade unions. 

(e) The Contractor shall maintain records in English of the time worked by, and the wages paid 

to, his employees. The Contractor shall furnish to the Engineer or Employer, if called upon to 

do so, such particulars of the rates, wages and conditions of labour as the Employer or Engineer 

may direct.  

(f) The Contractor shall at all times during the continuance of the contract display, for the 

information of his employees in every factory, workshop or place occupied or used by him for 

the execution of the Contract, a copy of this clause together with a notice setting out the general 

rates of wages, hours and conditions of labour of his employees. 

(g) The Contractor shall be responsible for the observance of this clause by sub-Contractors 

employed in the execution of the works. 
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SUB-CLAUSE 6.2A – BREACH OF FAIR WAGES CLAUSE 

 

Any Contractor or Sub-Contractor who is found to be in breach of Fair Wages Clause shall cease 

to be approved as a Contractor or Sub-Contractor for such period as the Principal Secretary for the 

Ministry of Roads and Public Works may determine. 

 

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair 

Wages of any workman employed on the Contract and if proof thereof satisfactory to the Employer 

is furnished by the Labour Authority, the Employer may, failing payment by the Contractor, pay 

the claims out of any monies due or which may become due to the Contractor under the Contract. 

 

SUB-CLAUSE 6.2B – COMPENSATION FOR INJURY 

 

The Contractor shall in accordance with the Workmen’s Compensation Act of the Laws of Kenya 

and any other regulations in force from time to time pay compensation for loss or damage suffered 

in consequence of any accident or injury or disease resulting from his work to any workman or 

other person in the employment of the Contractor or any Subcontractor. 

 

SUB-CLAUSE 6.4 – LABOUR STANDARDS 

Amend sub clause 6.4 to read as follows: 

 

(a) The Contractor shall comply with the existing local labour laws, regulations and labour 

standards 

(b) The Contractor shall formulate and enforce an adequate safety program with respect to all work 

under his contract, whether performed by the Contractor or subcontractor. The Contractor has 

assurance from the Employer of cooperation where the implementation of these safety 

measures requires joint cooperation. 

(c) Upon written request of the Employer the Contractor shall remove or replace any of his 

employees employed under this Contract. 

 
 

SUB-CLAUSE 6.5 – RESTRICTION ON WORKING HOURS 

 

Add at the end of Sub-Clause 6.5 the following: 

 

“The normal working hours for the Employer, the Engineer and his staff shall be from 

0800h to 1700h with one hour lunch break during weekdays with Saturdays and Sundays 

set aside for rest. 

“If the Contractor requests permission to execute permanent works outside the normal 

working hours of the Engineer including night hours, then if the Engineer shall grant such 

permission the Contractor shall not be entitled to any additional payments for so doing. All 

such work at night shall be carried out without unreasonable noise or other disturbance and 

the Contractor shall indemnify the Employer from and against any liability for damages 

on account of noise or other disturbance created while or in carrying out night work and 

from and against all claims, demands, proceedings, costs, charges and expenses 

whatsoever in regard or in relation to such liability. 

“In addition the Contractor will be required to provide, for any work carried out at night 

or recognized days of rest, adequate lighting and other facilities so that the work is carried 

out safely and properly. 
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“In the event of the Engineer granting permission to the Contractor to work double or 

rotary shifts or on Sundays, the Contractor shall be required to meet any additional costs 

to the Employer in the administration and supervision of the Contract arising from the 

granting of this permission.” 

 

SUB-CLAUSE 6.9 REPATRIATION OF LABOUR 

 

Add the following paragraph in sub clause 6.9 

 

The Contractor shall be responsible for the return to the place where they were recruited 

or to their domicile of all such persons as he recruited and employed for the purposes of or 

in connection with the Contract and shall maintain such persons as are to be so returned in 

a suitable manner until they shall have left the site or, in the case of persons who are not 

nationals of and have been recruited outside Kenya shall have left Kenya. 

 

 

SUB-CLAUSE 6.12: HIV/AIDS AND GENDER ISSUES 

 

The Contractor shall, in respect of all persons employed anywhere by him in the execution 

of the Contract, and further in respect of all persons employed by him otherwise than in 

the execution of the Contract in every factory, workshop or place occupied or used by him 

for the execution of the Contract, be responsible for making all arrangements for and shall 

bear all costs relating to the following for the duration of the contract: 

1. Instituting an HIV/Aids and Gender Issues awareness campaign amongst his 

workers; 

2. Instituting an HIV/Aids prevention campaign amongst his workers; and 

3. Instituting an HIV/Aids training programme including employing and 

designating a qualified HIV/Aids expert. 

 

SUB-CLAUSE 6.13: MEASURES AGAINST INSECT AND PEST NUISANCE  

 

The Contractor shall at all times take the necessary precautions to protect all staff and 

labour employed on the Site from insect nuisance, rats, and other pests and reduce the 

dangers to health and the general nuisance caused by the same.  The Contractor shall 

provide his staff and labour with suitable prophylactics for the prevention of malaria and 

shall take steps to prevent the formation of stagnant pools of water.  He shall comply with 

all the regulations of the local health authorities in these respects and shall in particular 

arrange to spray thoroughly with approved insecticide all buildings erected on the Site.  

Such treatment shall be carried out at least once a year or as instructed by the Engineer.  

The Contractor shall warn his staff and labour of the dangers of bilharzia and wild animals. 

 

SUB-CLAUSE 6.14: EPIDEMICS 

 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply 

with and carry out such regulations, orders, and requirements as may be made by the 

government or the local medical or sanitary authorities for the purpose of dealing with and 

overcoming the same 
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SUB-CLAUSE 6.15:  FESTIVALS AND RELIGIOUS CUSTOMS 

 

The Contractor shall, in all dealings with his staff and labour, have due regard to all 

recognized festivals, days of rest, and religious and other customs. 

 

SUB-CLAUSE 7.8 – ROYALTIES 

 

Add at the end of this Sub-Clause the following sentence: 

“The Contractor shall also be liable for all payments or compensation if any that are levied 

in connection with the dumping of part or all of any such material.” 

 

SUB-CLAUSE 8.1 – COMMENCEMENT OF WORKS 

 

Amend Sub-Clause 8.1 as follows: 

 

Delete the words “as soon as is reasonably possible” in the first sentence and replace with 

“within the period stated in the Appendix to Bid”. 

 

Insert the following words at the end sub-clause 8.1 

 

“Definition of Commencement 

 

For the purposes of this clause, the Works shall be deemed to have commenced when all 

of the following conditions are satisfied; 

 

a) The approved competent and authorized agent or representative of the Contractor 

is resident in the project area and is giving his whole time to the superintendence 

of the Works. 

 

b) The provision by the Contractor of evidence that all insurances required by the 

Contract are in force. 

 

c) The Contractor has an established office in the project area with postal address for 

receipt of correspondence. 

 

d) The principal items of constructional plant have been brought to Site and put to 

work in the execution of the permanent Works. 
 

The contractor shall notify the Engineer with a copy to the Employer that the above 

conditions have been met and that he has commenced works.” 

 

SUB-CLAUSE 8.2 – TIME FOR COMPLETION 

 

Amend Sub-Clause 8.2 as follows: 

Delete the words “within the time” to “such extended time” and substitute “by the date or 

dates stated or implied as stated in the Appendix to form of bid. 
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SUB-CLAUSE 8.3 PROGRAM TO BE SUBMITTED 

 

The time within which the program shall be submitted shall be as specified in the Appendix 

to the Form of Bid. 

 

This detailed program shall be based upon the program submitted by the Contractor as part 

of his BID, where this was required, and shall in no material manner deviate from the said 

program. 

 

The program shall be in the form of a Critical Path Method Network (CPM Network) 

showing the order of procedure and a description of the construction methods and 

arrangements by which the Contractor proposes to carry out the works .It should also be 

supplemented by a time –bar chart of the same program. The program shall be coordinated 

with climatic, groundwater and other conditions to provide for completion of the works in 

the order and by the time specified. The program shall be revised at three-month intervals 

and should include a chart of the principle quantities of work forecast for execution 

monthly. 

 

The Contractor shall submit to the Engineer not later than the day or date mentioned in the 

Appendix to the Form of Bid, a general description of his proposed arrangements and 

methods for the execution of the Works, including temporary offices, buildings, access 

roads, construction plant and its intended production output, working shift arrangements, 

labour strength, skilled and unskilled, supervision arrangements, power supply 

arrangements, supply of materials including a materials utilization program, stone 

crushing, aggregate production and storage, cement handling, concrete mixing and 

handling, methods of excavation, dealing with water, testing methods and facilities. 

 

During the execution of the works, the Contractor shall submit to the Engineer full and 

detailed particulars of any proposed amendments to the arrangements and methods 

submitted in accordance with the foregoing.  

 

If details of the Contractors proposals for Temporary Works are required by the Engineer 

for his own information the Contractor shall submit such details within fourteen days of 

being requested to do so. 

 

The various operations pertaining to the works shall be carried out in such a progressive 

sequence as will achieve a continuous and consecutive output of fully completed road 

works inclusive of all bridge works and culverts within the time limits specified in the 

Contract. Generally the Contractor shall start at one end of the road and progress 

continuously towards the other without leaving any isolated section or sections of 

uncompleted road provided always that the site of the works has been acquired in its 

entirety and the encumbrances and services thereon removed. 

 

The Contractor shall allow in his programme for the following public holidays per calendar 

year during which the Contractor shall not be permitted to work. 

 New Years Day (1st January) 

 Good Friday 

 Easter Monday 

 Labour day (1st May) 

 Madaraka Day (1st June) 

 Idd Ul Fitr 

 Mashujaa Day (20th October) 
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 Jamhuri day (12th December) 

 Christmas Day (25th December) 

 Boxing day (26th December) 
 

The Contractor shall also allow per calendar year for a further two unspecified public 

holidays which may be announced by the Government of Kenya with no prior notification 

upon which he shall not be permitted to work. 

 

The Contractor shall allow for the Engineer’s eight (8) daily normal working hours on 

weekdays with Saturdays and Sundays set aside for rest. 

 

SUB-CLAUSE 8.4 – EXTENSION OF TIME FOR COMPLETION 

 

Add at the end of Sub-Clause 8.4 the following: 

“Neither rains falling within the rainy seasons as occurs in Kenya nor floods caused by 

such rains shall be deemed exceptional weather conditions such as may fairly entitle the 

Contractor to an extension of time for the completion of the work.” 

 

SUB-CLAUSE 8.7 – REDUCTION OF LIQUIDATED DAMAGES 

 

Add the following paragraphs at the end of this Sub-Clause: 

“There shall be no reduction in the amount of liquidated damages in the event that a part 

or a section of the Works within the Contract is certified as completed before the whole of 

the Works comprising that Contract. 

 

The Employer shall pay no bonus for early completion of the Works to the Contractor. 

 

The sum stated in the Appendix to Bid as liquidated damages shall be increased by a sum 

equivalent to any additional amount payable by the Employer to the Contractor under 

clause 13.7 in respect of an increase in costs in such a period that would not have been 

incurred by the Contractor if the works had been completed by the due date for completion 

prescribed by Clause 8.4.” 

 

Add the following sub clause 12.2(c) 

SUB-CLAUSE 12.2(C) – OMISSIONS OF QUANTITIES 

 

Items of Works described in the Bills of Quantities for which no rate or price has been entered in 

the Contract shall be considered as included in other rates and prices in the Contract and will not 

be paid for separately by the Employer. 

 

SUB-CLAUSE 13.1 – VALUATION OF VARIATIONS 

 

Add new Clause 13.1(a) 

No change in the unit rates or prices quoted shall be considered for items included in the 

schedule of Day works rates, or Provisional Sums and items, or for any item in the BOQ.  

 

SUB-CLAUSE 13.4 - PRICE ADJUSTMENT 
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The amounts payable to the Contractor, in various currencies pursuant to Sub-Clause 14.1, 

shall be adjusted in respect of the rise or fall in the cost of labour, Contractor’s Equipment, 

Plant, materials, and other inputs to the Works, by applying to such amounts the formulae 

prescribed in this clause. 

 

Add the following Sub-Clause 13.5a: 
 

SUB-CLAUSE 13.5A – PROVISIONAL ITEMS 

 

Provisional items including “Prime Cost Sums” shall be read as Provisional Sums and shall 

be operated as such in accordance with Sub-Clause13.5. 

 

SUB-CLAUSE 13.6 – DAYWORKS 

 

Add the following at the end of Sub-Clause 13.6: 

The work so ordered shall immediately become part of the works under the contract. The 

Contractor shall, as soon as practicable after receiving the Dayworks order from the 

Engineer undertake the necessary steps for due execution of such work. Prior to 

commencement of any work to be done on a Dayworks basis, the Contractor shall give an 

advance notice to the Engineer stating the exact time of such commencement. 

 

SUB-CLAUSE 14.3- CASH FLOW ESTIMATE 

 

The time within which the detailed cash flow estimate shall be submitted shall be as 

specified in the Appendix to the Form of Bid. 

 

 

CLAUSE 14: – CONTRACT PRICE  AND PAYMENTS  

 

Clause 14 of the General Conditions is deleted and substituted with the following:- 

 

SUB-CLAUSE 14.1 – MONTHLY STATEMENT 

 

The Contractor shall submit to the Engineer at the end of each milestone six copies, each signed 

by the Contractor’s Representative approved by the Engineer in accordance with Sub-Clause 15.1, 

of a statement, in a tabulated form approved by the Engineer, showing the amounts to which the 

Contractor considers himself to be entitled up to the end of the month in respect of:  

 the  value of the Permanent Work executed up to the end of the month  

 such an amount (not exceeding 75 percent of the value) as the Engineer may consider 

proper on account of materials for permanent work delivered by the Contractor in the site  

 such amount as the Engineer may consider fair and reasonable for any Temporary Works 

for which separate amounts are provided in the Bill of Quantities  

 adjustments under Clause 13.1 

 any amount to be withheld under retention provisions of Sub-clause 14.9 

 any other sum to which the Contractor may be entitled under the Contract 

 

If the Engineer disagrees with or cannot verify any part of the statement, the Contractor shall 

submit such further information as the Engineer may reasonably require and shall make such 
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changes and corrections in the statement as may be directed by the Engineer. In cases where there 

is difference in opinion as to the value of any item, the Engineer’s view shall prevail. 

 

SUB-CLAUSE 14.2 - INTERIM PAYMENT CERTIFICATE 

 

The Contractor shall forward to the Engineer an Interim Payment Certificate based on the 

statement as corrected above and, should it be necessary in the Engineers opinion, shall promptly 

make any further amendments and corrections to the Interim Payment Certificate. 

 

The Engineer shall not unreasonably withhold certifying an Interim Payment Certificate and in 

case of likely delay in establishing the value of an item, such item may be set aside and the 

remainder certified for payment.  

 

Within 30 days after receipt of the Interim Payment Certificate and subject to the Contractor 

having made such further amendments and corrections as the Engineer may require, the Engineer 

will forward to the Employer the certified Interim Payment Certificate. 

 

Provided that the Engineer shall not be bound to certify any payment under this Clause if the net 

amount thereof, after all retentions and deductions, would be less than the minimum amount of 

Interim Payment Certificate’s stated in the Appendix to Form of Bid. However, in such a case, the 

uncertified amount will be added to the next interim payment, and the cumulative unpaid certified 

amount will be compared to the minimum amount of interim payment. 

 

SUB-CLAUSE 14.3 – PAYMENT OF RETENTION MONEY 

 

A retention amounting to the percentage stipulated in the Appendix to Bid shall be made by the 

Engineer in the first and following Interim Payment Certificates until the amount retained shall 

reach the "Limit of Retention Money" named in the Appendix to Form of BID. 

 

Upon the issue of the Taking-Over Certificate, with respect to the whole of the works one half of 

the retention money shall become due and shall be paid to the Contractor when the Engineer shall 

certify in writing that the last section of the whole works has been substantially completed. 

Upon expiration of the Defects Liability Period for the works, the other half of the Retention 

Money shall be certified by the Engineer for payment to the Contractor. 

 

Provided that in the event of different Defects Liability Periods being applicable to different 

Sections of the Permanent Works pursuant to Clause 48, the expression “expiration of the Defects 

Liability Period “ shall, for the purpose of this sub-clause, be deemed to mean the expiration of 

the latest of such periods. 

 

Provided also that if at such time, there remain to be executed by the Contractor any work 

instructed, pursuant to Clause 49 and 50, in respect of the works, the Engineer shall be entitled to 

withhold certification until completion of any such work or so much of the balance of the Retention 

money as shall in the opinion of the Engineer, represents the cost of the remaining work to be 

executed. 

 

Bank Retention Guarantees shall be accepted in lieu of cash retentions. 

 

SUB-CLAUSE 14.4– CORRECTION OF CERTIFICATES 
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The Engineer may in any Interim Payment Certificate make any correction or modification to any 

previous Interim Payment Certificate signed by him and shall have authority, if any work is not 

being carried out to his satisfaction to omit or reduce the value of such work in any Interim 

Payment Certificate. 

 

SUB-CLAUSE 14.5– STATEMENT AT COMPLETION 

 

Not later than 84 days after the issue of the Taking-Over Certificate in respect of the whole of the 

works, the Contractor shall submit to the Engineer a statement at completion showing in detail, in 

a form approved by the Engineer; 

The final value of all work done in accordance with the Contract up to the date stated in such 

Taking-Over Certificate. 

(a) Any further sums which the Contractor considers to be due; and 

(b) An estimate of amounts that the Contractor considers will become due to him under the 

Contract. 

Estimate amounts shall be shown separately in the Statement at Completion. The Contractor shall 

amend and correct the Statement as directed by the Engineer and submit a Certificate at 

Completion to be processed as in Sub-clause 60.2. 

 

SUB-CLAUSE 14.6 – FINAL STATEMENT 

 

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub-Clause 

62.1, the Contractor shall submit to the Engineer for consideration a draft final statement with 

supporting documents showing in detail, in the form approved by the Engineer; 

(a) The final value of all work done in accordance with the Contract 

(b) Any further sums which the Contractor considers to be due to him. 

If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor 

shall submit such further information as the Engineer may reasonable require and shall make such 

changes in the draft as may be required. 

 

SUB-CLAUSE 14.7– DISCHARGE 

 

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a copy 

to the Engineer, a written discharge confirming that the total of the Final statement represents full 

and final settlement of all monies due to the Contractor arising out of or in respect of the Contract. 

Provided that such discharge shall become effective only after payment under the Final Payment 

Certificate issued pursuant to Sub-Clause 60.8 has been made and the Performance Security 

referred to in Sub-Clause 10.1 has been returned to the Contractor. 

 

SUB-CLAUSE 14.8 – FINAL PAYMENT CERTIFICATE 

 

Upon acceptance of the Final Statement as given in Sub-Clause 60.6, the Engineer shall prepare a 

Final Payment Certificate which shall be delivered to the Contractor's authorized agent or 

representative for his signature. The Final Payment Certificate shall state: 

  

(a) The final value of all work done in accordance with the Contract; 

(b) After giving credit to the Employer for all amounts previously paid by the Employer, 

the balance, if any, due from the Employer to the Contractor or the Contractor to the 

Employer. 
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Final Certificate shall be issued for any sum due to the Contractor even if such is less than the 

sum named in the Appendix to the Form of BID. 

 

SUB-CLAUSE 14.9– CESSATION OF EMPLOYERS LIABILITY 

 

Unless the Contractor notifies the Engineer of his objection to the Final Certificate within 

fourteen days of delivery thereof he shall be deemed to have agreed that he accepts the 

total Contract Price as set out in the Final Certificate as full settlement for all work done 

under the Contract including any variations and omissions thereof but excluding any 

variations and claims previously made in writing. 

 

SUB-CLAUSE 14.10 – TIME FOR PAYMENT 

 

The amount due to the Contractor under any Interim Payment Certificate or Final Payment 

Certificate issued pursuant to this Clause or to any other term of the Contract, shall, subject 

to Clause 47, be paid by the Employer to the Contractor as follows: 

i. In the case of Interim Payment Certificate, within the time stated in the Appendix to 

Form of Bid, after the Engineer has signed the Interim Payment Certificate. 

ii. In the case of the Final Payment Certificate pursuant to Sub-clause 60.8, within the 

time stated in the Appendix to Form of Bid, after the Engineer has signed the Final 

Payment Certificate. 

iii. In the event of the failure of the Employer to make payment within the times stated, 

the Employer shall make payment to the Contractor of simple interest at a rate equal 

to two percentage points above the average bank lending rates obtained from Central 

Bank of Kenya. The provisions of this sub-clause are without prejudice to the 

Contractor’s entitlements under Clause 69 or otherwise. 

 

SUB-CLAUSE 14.11 – CURRENCY OF PAYMENT 

 

The Contract Price shall be designated in Kenyan Currency. 

All work performed by the Contractor under the Contract shall be valued in Kenya 

Shillings using the rates and prices entered in the Bills of Quantities together with such 

other increases to the Contract Price, except for variation of price payments in accordance 

with Clause  

 

SUB-CLAUSE 14.12 – ADVANCE PAYMENT 

 

“At the request of the Contractor,  The Employer MAY make an interest free advance 

payment to the contractor for the cost of mobilization in respect of the Works, in a lump 

sum of any amount not exceeding ten (10) per cent of the Contract Price named in the 

Letter of Acceptance and Letter of Award. Non-Payment or delayed payment of the 

Advance shall not be a cause for any claim whatsoever. The Contractor is expected to have 

adequate financial resources to mobilise and execute the works with due diligence without 

the advance payment being made. Payment of such advance amount will be due under a 

separate certification by the Engineer after: 

 

(i) Provision by the Contractor of the Performance Security in accordance with Clause 10 of 

the Conditions of Contract, and 
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(ii) Provision by the Contractor of a Bank Guarantee which shall remain effective until the 

advance payment has been completely repaid by the Contractor out of current earnings 

under the Contract and certified accordingly by the Engineer. 

 

A form of Bank guarantee acceptable to the Employer is included in the Tender 

Documents. The advance payment shall be used by the Contractor exclusively for 

mobilization expenditures, in connection with the works. The advance payment shall not 

be subject to retention money. 

 

The advance payment shall be repaid with percentage reductions from the monthly interim 

payments certified by the Engineer. The reimbursement of the lump sum advance payment 

shall be made by deductions from the interim payments and where applicable from the 

balance owing to the contractor. Reimbursement shall begin when the amount of the sums 

due under the Contract reaches 20% of the original contract sum. It shall have been 

completed by the time 80% of the contract sum is reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by the means 

of the formula: 
 

 RI =  A(x-X) 

   80-20 

 

  Where: 

 

  RI = the amount to be reimbursed. 

   

  A  = the amount of the advance which has been granted. 

   

x  = the amount of proposed cumulative payments as a percentage of the original 

amount of the contract. This figure will exceed 20% but not 80%. 

   

X = the amount of the previous cumulative payments as a percentage of the original 

amount of the Contract. This figure will be below 80% but not less than 

20%. 

 

With each reimbursement, the guarantee will be reduced accordingly. 

 

SUB-CLAUSE 14.13 MATERIALS FOR PERMANENT WORKS 

 

With respect to materials brought by the Contractor to the site for incorporation into the 

permanent works, the Contractor shall,  

-Receive a credit in the month, in which these materials are brought to site, 

-Be charged a debit in the month in which these materials are incorporated in the permanent 

works.  

Both such credit and debit to be determined by the Engineer in accordance with the following 

provisions. 

(a) No credit shall be given unless the following conditions shall have been met to the 

Engineer’s satisfaction 

(i) The materials are in accordance with the specifications for the works, manufacturer’s 

test certificates must be submitted; 



 

              ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 

 

 

 

 

 Bid Document 

60 

(ii) The materials have been delivered to site and are properly stored and protected 

against loss, damage or deterioration; 

(iii) The Contractors record of the requirements, orders receipts and use of materials are 

kept in a form approved by the Engineer, and such records are available for 

inspection by the Engineer; 

(iv) The Contractor has submitted a statement of his cost of acquiring and delivering the 

materials and plant to the Site, together with such documents as may be required for 

the purpose of evidencing such cost; 

(v) The materials are to be used within a reasonable time. 

(b) The amount to be credited to the Contractor shall not be more than 75% of the Contractor’s 

reasonable cost of the materials delivered to site, as determined by the Engineer after 

review of the documents listed in subparagraphs (a)  (iv) above; 

(c) The amount to be debited to the Contractor for any materials incorporated into the works 

shall be equivalent to the credit previously granted to the Contractor for such materials 

pursuant to Clause (b) above as determined by the Engineer. 

 

 

SUB-CLAUSE 17.3 – EMPLOYER’S RISKS 

Delete Sub-Clause (h) and substitute with; 

 

(h) Any operation of the forces of nature (insofar as it occurs on site) which an experienced 

contractor: 

i. could not have reasonably foreseen, or 

ii. could reasonably have foreseen, but against which he could not reasonably have taken at 

least one of the following measures: 

A. prevent loss or damage to physical property from occurring by taking appropriate 

measures or 

B. insure against such loss or damage 

 

SUB-CLAUSE 18.2 - INSURANCE OF WORKS AND CONTRACTOR ‘S EQUIPMENT 

 

Add the following words at the end of Sub-paragraph (a) and immediately before the last word of 

Sub-paragraph (b) of Sub-Clause 21.1: 

“It being understood that such insurance shall provide for compensation to be payable in the types 

and proportions of currencies required to rectify the loss or damage incurred” 

 

Delete the first sentence of this Clause and replace with the following: 

“prior to commencement of the Works the Contractor shall, without limiting his or the Employer’s 

obligations and responsibilities under Clause 20, insure to the satisfaction of the Employer:” 

 

SUB-CLAUSE 18.2 – SCOPE OF COVER 

 

Amend sub-paragraph (a) of Sub-Clause 18.2 as follows: 

Delete words “from the start of work at the site” and substitute the words “from the first working 

day after the Commencement Date” 

 

Add the following paragraph under Sub-Clause-Clause 18.2 
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“It shall be the responsibility of the Contractor to notify the insurance company of any change in 

the nature and extent of the Works and to ensure the adequacy of the insurance coverage at all 

times during the period of the Contract.” 

 

SUB-CLAUSE 18.4A - EXCLUSIONS 

 

Add sub clause 18.4a of to read as follows: 

“There shall be no obligation for the insurances in Sub-Clause 18.4 to include loss or damage 

caused by the risks listed under Sub-Clause 17.3.” 

 

SUB-CLAUSE 18.5 – INSURANCE NOTICES 

 

Each policy of insurance effected by the Contractor for purposes of the Contract shall include a 

provision to the effect that the Insurer shall have a duty to give notice in writing to the Contractor 

and Employer of the date when a premium becomes payable. This shall not be more than thirty 

(30) days before that date and the policy shall remain in force until thirty (30) days after the giving 

of such notice. 

 

SUB-CLAUSE 18.6 – NOTIFICATION TO INSURERS 

 

It shall be the responsibility of the Contractor to notify insurers under any of the insurance referred 

to in the preceding clauses 21, 23 and 24 on any matter or event, which by the terms of such 

insurance are required to be so notified. The Contractor shall indemnify and keep indemnified the 

Employer against all losses, claims, demands, proceedings, costs, charges and expenses 

whatsoever arising out of or in consequence of any default by the Contractor in complying with 

the requirements of this Sub-Clause whether as a result of avoidance of such insurance or 

otherwise. 
 

 

SUB-CLAUSE 20.5 – AMICABLE SETTLEMENT 

 

Delete the entire sub-clause 20.5 and add the following; 

 

“Where notice to of intention to commence adjudication as to a dispute has been given in 

accordance with sub-clause 20.1, the parties shall attempt to settle such dispute amicably before 

the commencement of Adjudication; provided that, unless the parties otherwise agree, 

Adjudication may be commenced on or after the 14th (fourteenth) day after the day on which 

notice of intention to commence adjudication of such dispute was given, even if an attempt at 

amicable settlement thereto has been made.” 

 

SUB-CLAUSE 20.6 – ARBITRATION 

 

Delete all the words from line 6 onwards beginning with the words "unless otherwise" up to line 

8 ending with the words "… under such rules", and substitute with the following: 

"by an arbitrator to be agreed upon between the parties or failing agreement to be nominated on 

the application of either party by the appointee designated in the Appendix to Form of Bid for the 

purpose and any such referee shall be deemed to be a submission to arbitration within the meaning 

of the Arbitration Laws of the Republic of Kenya. 
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CLAUSE 69 – DEFAULT OF EMPLOYER 

 

Delete in Sub-Clause 69.1 (a) the words ("28 days") and insert the words "ninety (90) days". 

 

Delete Sub-Clause 69.1 (c) 

 

Delete in Sub-Clause 69.4 line 4 the words “(28 days)” and insert the words “sixty (60) days”. 

 

In Sub-Clause 69.4 add at the end of first paragraph the following “the period of such suspension 

shall be as agreed upon by both parties and in any case not more than six (6) months”. 

 

In Sub-clause 69.4 of General Conditions of Contract Part I, insert at the end -----“The amounts 

of such costs which shall be added to the Contract Price shall exclude any cost due to idle time for 

equipment, plant and labour.” 

 

CLAUSE 70 – CHANGES IN COST AND LEGISLATION 

 

Delete Clause 70 in its entirety, and substitute: 

 

 

SUB-CLAUSE 70.2- OTHER CHANGES IN COST 

 

To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by 

the provisions of this or other clauses in the Contract, the unit rates and prices included in the 

Contract shall be deemed to include amounts to cover the contingency of such other rise or fall of 

costs. 

 

SUB-CLAUSE 70.3-ADJUSTMENT FORMULAE 

 

The adjustment to the Interim Payment Certificates in respect of changes in cost and legislation 

shall be determined from separate formulae for each of the currencies of payment and each of the 

types of construction work to be performed and Plant to be supplied. The formulae will be of the 

following general type: 

 

.etc
Eo

En
d

Mo

Mn
c

Lo

Ln
bApn   

Where: 

pn is a price adjustment factor to be applied to the amount in each specific currency for the 

payment of the work carried out in the subject month, determined in accordance with Paragraph 

60.1 (d), and with Paragraphs 60.1 (e) and (f), where such variations and daywork are not 

otherwise subject to adjustment; 

 

A is a constant, specified in the Appendix to Bid, representing the nonadjustable portion in 

contractual payments; 

 

b, c, d, etc., are weightings or coefficients representing the estimated proportion of each cost 

element (labour, materials, equipment usage, etc.) in the Works or sections thereof, net of 

Provisional Sums, as specified in the Appendix to Bid; the sum of A, b, c, d, etc., shall be one; 
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Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements in the specific 

currency of origin for month “n,” determined pursuant to Sub-Clause 70.5, applicable to each cost 

element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the above cost 

elements at the date specified in Sub-Clause 70.5. 

 

If a price adjustment factor is applied to payments made in a currency other than the currency of 

the source of the index for a particular indexed input, a correction factor Zo/Zn will be applied to 

the respective component factor of pn for the formula of the relevant currency.  Zo is the number 

of units of currency of the country of the index, equivalent to one unit of the currency of payment 

on the date of the base index, and Zn is the corresponding number of such currency units on the 

date of the current index. 

 

SUB-CLAUSE 70.4- SOURCES OF INDICES AND WEIGHTINGS 

 

The sources of indices shall be those listed in the Appendix to form of Bid, as approved by the 

Engineer.  Indices shall be appropriate for their purpose and shall relate to the Contractor’s 

proposed source of supply of inputs on the basis of which his Contract Price and expected foreign 

currency requirements shall have been computed.  As the proposed basis for price adjustment, the 

Contractor shall have submitted with his bid the tabulation of Weightings and Source of Indices in 

the Appendix to Bid, which shall be subject to approval by the Engineer. 

 

SUB-CLAUSE 70.5-BASE, CURRENT, AND PROVISIONAL INDICES  

 

The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest date 

for submission of bids.  Current indices or prices shall be those prevailing on the day 28 days prior 

to the last day of the period to which a particular Interim Payment Certificate is related.  If at any 

time the current indices are not available, provisional indices as determined by the Engineer will 

be used, subject to subsequent correction of the amounts paid to the Contractor when the current 

indices become available. 

 

SUB-CLAUSE 70.6 - ADJUSTMENT AFTER COMPLETION  

 

If the Contractor fails to complete the Works within the time for completion prescribed under 

Clause 43, adjustment of prices thereafter until the date of completion of the Works shall be made 

using either the indices or prices relating to the prescribed time for completion, or the current 

indices or prices, whichever is more favourable to the Employer, provided that if an extension of 

time is granted pursuant to Clause 44, the above provision shall apply only to adjustments made 

after the expiry of such extension of time. 

 

SUB-CLAUSE 70.7 - WEIGHTINGS  

 

The weightings for each of the factors of cost given in the Appendix to Bid shall be adjusted if, in 

the opinion of the Engineer, they have been rendered unreasonable, unbalanced, or inapplicable as 

a result of varied or additional work already executed or instructed under Clause 51 or for any other 

reason. 

 

SUB-CLAUSE 70.8 - SUBSEQUENT LEGISLATION  
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If, after the date 28 days prior to the latest date for submission of bids for the Contract, there occur 

in the country in which the Works are being or are to be executed changes to any National or State 

Statute, Ordinance, Decree, or other Law or any regulation or by-law of any local or other duly 

constituted authority, or the introduction of any such State Statute, Ordinance, Decree, Law, 

regulation, or by-law that causes additional or reduced cost to the Contractor, other than under the 

preceding sub-clauses of this clause, in the execution of the Contract, such additional or reduced 

cost shall, after due consultation with the Employer and the Contractor, be determined by the 

Engineer and shall be added to or deducted from the Contract Price and the Engineer shall notify 

the Contractor accordingly, with a copy to the Employer.  Notwithstanding the foregoing, such 

additional or reduced cost shall not be separately paid or credited if the same shall already have 

taken into account in the indexing of any inputs to the Price Adjustment Formulae in accordance 

with the provisions of Sub-Clauses 70.1 to 70.7. 

 

CLAUSE 72 – RATES OF EXCHANGE COST 

 

Delete clause 71 & 72 entirely and substitute the following: 

 

The currency of BID and payment is Kenya Shillings and rates of exchange requirements are not 

applicable. 
 

CLAUSE 73 – BRIBERY AND COLLUSION 

 

Add new Clause 73.1: 

 

“The Contractor shall not: 

 

(a) Offer or give or agree to give to any person in the service of the Government of Kenya any gift 

or consideration or any kind as an inducement or reward for doing or forbearing to do or for 

having done or forborne to do any act in relation to the obtaining or execution of this or any 

other contract to which the Government of Kenya is a party or for showing or forbearing to 

show favour or disfavour to any person in relation to this or any other contract for the 

Government of Kenya. 

(b) Enter into this or any other contract with the Government of Kenya in connection with which 

commission has been paid or agreed to be paid by or on his behalf or to his knowledge, 

unless before the contract is made particulars of any such commission and of the terms and 

conditions of any agreement for the payment thereof have been disclosed in writing to the 

Employer. 

 

Any breach of this condition by the Contractor or by anyone employed by him or acting on his 

behalf (whether with or without the knowledge of the Contractor) or the commission of any 

offence by the Contractor or by anyone employed by him or acting on his behalf in relation to this 

or any other contract to which the Government of Kenya is a party shall entitle the Employer to 

determine the Contract (See Condition 63 hereof) and/ or to recover from the Contractor the 

amount or value of any such gift, consideration or commission. 

 

Any dispute or difference of opinion arising in respect of either the interpretation, effect or 

application of this condition or of the amount recoverable hereunder by the Employer from the 

Contractor shall be decided by the Employer, whose decision shall be final and conclusive. 
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CLAUSE 74: - CONTRACT TO BE CONFIDENTIAL 

 

Add new Clause 74.1: 

 

The Contractor shall treat the details of this Contract as Private and Confidential and shall not 

publish or disclose the same or any particulars thereof in any trade or technical paper or elsewhere 

(save in so far as may be necessary for the purpose thereof) without the previous consent in writing 

of the Government.  If any dispute arises as to the necessity of any publication or disclosures for 

the purposes of this Contract the same shall be referred to the decision of the Engineer mentioned 

in the said Conditions of Contract whose award shall be final. 
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SCHEDULE 1: CONFIDENTIAL BUSINESS QUESTIONAIRE 

 

This Confidential Business Questionnaire of the Government of Kenya shall be completed by 

the Bidder. 
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REPUBLIC OF KENYA 

  
CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a). 2(b) or 2(c) 

whichever applies to your type of business. 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 - General: 

 

Business name 

.......................................................................................................................................... 

 

Location of business premises 

 

.......................................................................................................................................... 

 

Plot No. .....................................Street/Road ................................................................... 

 

Postal Address............................Tel No. ......................................................................... 

 

Nature of business............................................................................................................. 

 

........................................................................................................................................... 

 

Current Trade Licence No. .....................................Expiring date .................................... 

 

Maximum value of business which you can handle at any one time: 

 

Kshs................................................................................................................................... 

 

Name of your bankers ......................................................................................................  

 

Branch................................................................................................................................ 

 

Are you an agent of the Kenya National Trading Corporation? YES/NO 

 

Part 2(a) - Sole Proprietor: 

 

Your name in full 

.........................................................................................................................................  

 

Age.................................................................................................................................... 

 

Nationality ..........................................Country of origin ................................................  

 

*Citizenship details .......................................................................................................... 
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Part 2(b) - Partnership: 

 

Give details of partners as follows: 

 

Name                               Nationality                       Citizenship Details*  Shares 

 

1................................................................................................................................................ 

 

2............................................................................................................................................................. 
 

3............................................................................................................................................................. 
 

4............................................................................................................................................................. 
 

5............................................................................................................................................................. 
 

Part 2(c) - Registered Company: 

 

Private or public ....................................................................................................................... 

 

State the nominal and issued capital of the company- 

 

Nominal Kshs. ......................................................................................................................... 

 

Issued Kshs. ............................................................................................................................. 

 

Give details of all directors as follows: 

 

Name                 Nationality                         Citizenship Details*  Shares 

1............................................................................................................................................... 

 

2............................................................................................................................................................ 
 

3............................................................................................................................................................ 
 

4............................................................................................................................................................ 
 

5............................................................................................................................................................ 

 

Part 2(d)- Interest in the Firm: 

Is there any person / persons in the Kenya National Highways authority who has interest in this 

firm? Yes /No** 

 

.............................  .............................................................. 

Date    Signature of Bidder 

 

* Attach proof of citizenship 

  (Compulsory) 

                                                                                                ** Delete as necessary  
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SCHEDULE 2: FORM OF WRITTEN POWER OF ATTORNEY 

 

 

The Bidder shall state here below the name(s) and address of his representative(s) who is/are 

authorized to receive on his behalf correspondence in connection with the Bid. 

 

 

………………………………………………………………………………….. 

(Name of Company Director in block letters)  

 

 

………………………………………………………………………………….. 

(Address of Company Director) 

 

………………………………………………………………………………….. 

(Signature of Company Director) 

 

 

Alternate: 

 

 

………………………………………………………………………………….. 

(Name of Bidder's Representative in block letters) – The Alternate, given Power of Attorney. 

 

 

………………………………………………………………………………….. 

(Address of Bidder's Representative) 

 

 

………………………………………………………………………………….. 

(Signature of Bidder's Representative) 

 

 

*To be filled by all Bidders.  
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SCHEDULE 3: CERTIFICATE OF BIDDER’S VISIT TO SITE 

 

This is to certify that 

 

[Name/s]………………………………………………………………………………………. 

 

 In the capacity of [Designation] …………………………………………………………… 

 

Being the authorized representative/Agent of [Name of bidder]  

 

…………………………………………………………………………………………………… 

 

…………………………………………………………………………………………………… 

 

participated in the organised inspection visit of the site of the works for 
………………………………………………………………………………………………………………
……………………………………………………………………………………………………………… 

held on…………………..day of……………………………20_ 

 

 

Signed……………………………………………………………………….. 

(Employer’s Representative) 

 

 

……………………………………………...   ………………………………….. 

(Name of Employer’s Representative)   (Designation) 

 

 

NOTE: This form is to be completed at the time of the organized site visit. The Employer’s 

Representative will ascertain the qualifications of the Bidder’s Representative in accordance 

with the instructions to bidders and reject inadequate represantation. 



 

              ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 

 

 

 

 

 Bid Document 

73 

SCHEDULE 4: SCHEDULE OF BASIC RATES OF MATERIALS 

 

Bidders shall complete the blank section of this schedule only, and shall make no alterations to 

any item nor insert any additional materials. The prices inserted shall be those prevailing 30 days 

before submission of Bids and shall be quoted in Kenya shillings using the exchange rates 

specified in the Bidding Data. The prices shall be supported by bona fide quotations for use as 

provided in Clause 70. 
 

ITEM NO DESCRIPTION COUNTRY 

OF ORIGIN 

NAME OF 

SUPPLIER 

UNIT RATE 

KSHS.                         CTS 

1 

 

Cut-back Bitumen MC 30in bulk   Litre   

2. 

 

Cut-back Bitumen MC 30in drums   Litre   

3. 

 

Cut-back Bitumen MC 3000 in 

bulk 

  Litre   

4. 

 

Cut-back Bitumen MC 3000 in 

drums 

  Litre   

5. 

 

Bitumen 80/100 in bulk   Kg   

6. 

 

Bitumen 80/100 in drums    Kg   

7 

 

Bitumen Emulsion K1-60 in bulk   Litre   

8. 

 

Bitumen Emulsion K1-60 in drums   Litre   

9. 

 

Petrol, Regular Grade   Litre   

10. 

 

Petrol, Premium/ super Grade   Litre   

11 

 

Automotive Diesel Fuel   Litre   

12. 

 

Industrial Diesel Oil   Litre   

13. 

 

Industrial Fuel  Oil   Litre   

14. 

 

Kerosene Fuel   Litre   

15. 

 

Ordinary Portland Cement   Tonne   

16. 

 

Flex beam Guardrail   Metre   

17 

 

Gabion Mesh   M2   

18 

 

Reinforcing Steel   Tonne    

19 

 

Lime   Tonne   

 

 

 

 
…………………………     ……………………… 

(Signature of Tenderer)                (Date)  
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SCHEDULE 5: KEY PERSONNEL 
 

DESIGNATION 

 
 

NAME NATIONALITY SUMMARY OF QUALIFICATIONS 

AND EXPERIENCE 

Qualifications General 

Experience 

(Yrs) 

Relevant 

Experience 

(Yrs) 

Headquarters 

 

Partner/Director or 

other key staff (give 

designation) 

     

Site Office 

 

Site Agent 

 

Deputy Site 

Agent/Site Engineer. 

 

Senior Foreman 

(Min. 2No.) 

 

Site Surveyor 

 

Materials 

Technologists 

 

Other Key Staff 

Foremen  

(i) Earthworks 

 

(ii) Bituminous 

works 

 

(iii) Concrete 

 

(iv) Pavement 

 

(v) Drainage 

     

 

Note: The Bidder shall list in this schedule the key personnel he will employ from the Contractor’s 

headquarters and from the Contractor’s site office to direct and execute the work together with 

their qualifications, experience, position held and nationality in accordance with Clause 15.2 and 

16.3 of the Conditions of Contract Part II (where required, use  separate sheets to add extra data 

for column 4). Bidders shall  attach signed and certified CVs of all key staff. 

 

I certify that the above information is correct. 

 

 

…………………………     ……………………… 

(Signature of Bidder)      (Date)    
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              ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 

 

 

 

 

 Bid Document 

76 

SCHEDULE 6: SCHEDULE OF ROAD WORKS CARRIED OUT BY THE BIDDER IN 

THE LAST SEVEN YEARS 

 
DESCRIPTION OF WORKS NAME AND 

ADDRESS OF 

CLIENT 

VALUE OF WORKS (KSHS) 

* 

YEAR 

COMPLETE

D/REMARK

S 

 

A) Non-completed Works 

 

 

 

 

 

 

 

 

 

 

 

 

B) Completed Works 

 

 

 

 

 

 

 

 

 

C) Specific Construction  

     Experience 

 

 

 

 

 

 

 

 

   

 

I certify that the above works were successfully carried out by me (the bidder). 

 

……………………………..     ……………………… 

(Signature of Bidder)      (Date)    

  

 

*Value in KShs using Central Bank of Kenya mean exchange rate at a reference date 28 days 

before date of BID opening. 
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SCHEDULE 7: SCHEDULE OF ONGOING PROJECTS 

 
DESCRIPTION 

OF WORKS 

NAME AND 

ADDRESS OF 

CLIENT 

DATE OF 

COMMENCEMENT 

DATE OF 

COMPLETIO

N 

VALUE OF  

WORKS  

(KSHS) 

VALUE 

COMPLETED 

UP TO DATE % 

PHYSICALLY 

COMPLETED 

UP TO DATE % 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

 

 

I certify that the above works are being carried out by me and that the above information is correct. 

 

 

…………………………     ……………………… 

(Signature of Bidder)      (Date)    
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SCHEDULE 8: SCHEDULE OF LOCAL LABOUR BASIC RATES 
 

The rates inserted in this schedule MAY be those used in determining changes in cost of local labour. Variations 

in prices will be determined in accordance with  Clause 70 of the Conditions of Contract Part 2. 

 

LABOUR CATEGORY MONTH/SHIFT/HOUR UNIT RATE SHS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

NOTE: Categories to be generally in accordance with those used by the Kenya Building Construction 

Engineering and Allied Trade Workers Union 

 

I certify that the above information is correct. 

 

 

…………………………….  …………………………………….. 

Date      Signature of Bidder 
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SCHEDULE 9: FINANCIAL STANDING 
 

1 Submit copies of audited profit and loss statements and balance sheet for the last five 

calendar years and estimated projection for the next two years with certified English 

translation where appropriate. 

2 Give turnover figures for each of the last five (5) financial years. Quote in millions and 

decimal thereof. 

 

 Year Year Year Year Year 

Ksh. Ksh. Ksh. Ksh. Ksh. 

Roadworks      

Other civil Engineering works      

Other (specify)      

Total      

 

 

SUMMARY OF ASSETS AND LIABILITIES OF THE AUDITED FINANCIAL 

STATEMENTS OF THE LAST THREE (3) FINANCIAL YEARS 

 

 Year  Year Year 

KShs. KShs. KShs. 

1. Total Assets    

2. Current Assets    

3. Bank Credit Line Value    

4. Total Liabilities    

5. Current Liabilities    

6. Net Worth (1-4)    

7. Working capital (2+3-5)    

 

(a) Name/Address of Commercial Bank providing credit line (Provide a certified copy of 

undertaking by the bank specific to this contract. Other outdated and general letters will 

not be accepted) 

 

………………………………………………………………………… 

 

………………………………………………………………………… 

 

(b) Total amount of credit line KShs……………………………………… 

 

Attach certified copies of financial bank statements of the last three years. 

 

Attach a certified copy of Undertaking of the Bank to providing the credit. 
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SCHEDULE 10: OTHER SUPPLEMENTARY INFORMATION 

 

1. Financial reports for the last five years, balance sheets, profit and loss statements, auditors’ 

reports etc. List them below and attach certified copies. 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

2. Evidence of access to financial resources to meet the qualification requirements. Cash in 

hand, lines of credit etc. List below and attach copies of supporting documents. (see item 2 

(a) of schedule 9 above) 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

3. Name, address, telephone, telex, fax numbers of the Bidders Bankers who may provide 

reference if contacted by the Contracting Authority. 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

4. Information on current litigation in which the Bidder is involved. (please provide a sworn 

affidavit by Commissioner of Oaths) 

 

OTHER PARTY (IES) CAUSE OF DISPUTE AMOUNT INVOLVED 

(KSHS) 

 

 

 

 

 

 

 

 

 

 

 

 

I certify that the above information is correct. 

 

 

…………………………….   …………………………………….. 

Date      Signature of Bidder 
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SCHEDULE 11: WORK METHODOLOGY 

 

Give a brief description of how you intend to carry out the work including traffic management, 

quality assurance of works and any designs to be carried out by the Bidder, in not less than five 

(5) pages and not more than fifteen (15) pages. 
 



 

              ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 

 

 

 

 

 Bid Document 

82 

SCHEDULE 12: DETAILS OF SUB – CONTRACTORS 

 

If the bidder wishes to sublet any portion of the works under any heading, he must give below 

details of the sub – contractors he intends to employ for each portion. 

 

Failure to comply with this requirement may invalidate the tender. 

 

 
a) Portion of Works to be Sublet 

 

………………………………………………………………………………………........... 

............................................................................................................................................... 

………………………………………………………………………………………….. 

 

Sub- Contractor’s Experience of Similar Works Carried out in the Last Three Years with 

Contract Value. 

 

………………………………………………………………………………………. 

 

………………………………………………………………………………………. 

 

………………………………………………………………………………………. 

 

………………………………………………………………………………………. 

 

………………………………………………………………………………………. 

 
b) Portion of Works to be Sublet 

 

………………………………………………………………………………….......... 

 

..................................................................................................................................... 

 

…………………………………………………………………………………. 

 

Sub- Contractor’s Experience of Similar Works Carried out in the Last Three Years with 

Contract Value. 

 

……………………………………………………………………………………. 

……………………………………………………………………………………. 

…………………………………………………………………………………. 

……………………………………………………………………………………. 

…………………………………………………. 

 

  

  (Signature of Bidder)     (Date) 
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SECTION 8: FORM OF AGREEMENT 
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COUNTY GOVERNMENT OF BUNGOMA 

 

FORM OF AGREEMENT 

BETWEEN 

THE COUNTY GOVERNMENT OF BUNGOMA 

AND 

…………………………………………………  

FOR 

ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

ROAD NEGOTIATION NO: ………………………… 

TENDER NO: ………………………………………………… 

 

 

OCTOBER 2021 

 

 

 

 

 

 

 

 

 

Contract Agreement 
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THIS AGREEMENT, {hereinafter called ‘’the CONTRACT} is made on…… ……Day of  

…….., 20.... between THE COUNTY GOVERNMENT OF BUNGOMA whose registered 

office is situated at MOI AVENUE BUNGOMA TOWN and of P.O BOX 437-50200 

BUNGOMA (Hereinafter called “the Client/Procuring entity/Employer”) of the one part and  M/S 

……………………………. of P.O BOX …………………………. whose registered office is 

situated in ………………….. (hereinafter called “the Contractor”) on the other part; 

WHEREAS the Employer invited bids for the works described as ROUTINE 

MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 

 

 

and has accepted a 

Bid by the Contractor for the execution and completion of these works and remedying of any 

defects therein, The contractor is willing and has accepted to execute the Works respectively as 

per the details set out in Tender NEGOTIATION NO:  
The Employer and the Contractor agrees as follows 

1. In this Agreement, words and expressions shall have the same meaning as are respectively 

assigned to them in the Contracts documents referred to. 

2. This Contract Agreement shall prevail over all other Contract documents. 

3. The following documents shall be deemed to form and shall be read and construed as part 

of this Contract Agreement. 

(i) Letter of Award/notification 

(ii) Letter of Acceptance the Contractor 

(iii) The Letter of Bid/Form of Tender 

(iv) The Special/Particular Condition of Contract 

(v) The General Conditions of Contract. 

(vi) Technical specifications and Drawings 

(vii) Priced Bills of Quantities/Priced Schedule of Rates. 

(viii) Performance Security - Unconditional Bank Guarantee valid for the Contract 

period. 

(ix) The Completed schedules 

(x) Programme of works approved by the Project Manager 
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4. Execution and Works Completion 

In consideration of the payments to be made by the Employer to the Contractor as indicated 

in this Agreement, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity with all respects with 

the provisions of the Contract. 

The Contractor hereby commits to execute this works to completion as follows 

i. Submit the Programme of Works to be approved by the Project Manager before 

commencement of works. 

ii. Execute Items/Works as per the tendered Bill of Quantities or any approved 

changes by the Resident Engineer. 

5. Work’s 

The Contractor shall carry out the works in accordance with the specifications and 

drawings. The works may commence on the start date and shall be carried out in 

accordance with the approved program submitted by the contractor, as updated with the 

approval of the Project manager, and complete them by the intended completion date. The 

project manager reserves the right to approve and/or alter the program of works provided 

by the contractor and works should only commence after approval of the same. The scope 

of works to be executed under this Contract Agreement shall comprise mainly but are not 

limited to the following 

 Civil – Road Works 

 and any other activity not listed above but may be deemed necessary and instructed 

by the Project Engineer upon approval by the Project Manager.  

6. Warranty 

The Contractor warrants that it has the appropriate licenses and authorizations required to 

carry out ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 

 

 

 
a) as set out in NEGOTIATION NO: ……………., located within Bungoma County and 

to undertake the construction works hereto and shall at all times during the currency of this 

Agreement continue to have the said licenses and authorizations. 

b) The Contractor further warrants that the Materials supplied are free from any 

manufacturer’s defect and grant a warranty for a period of 12 months starting from the date 
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of the relevant Site Acceptance Test Certificate. For any item for which a manufacturer's 

warranty is granted, such warranty will be transferred "as is" in lieu of any other warranty. 

c) During the warranty period the defective materials will be repaired or replaced free of 

charge within a reasonable time from the date the Contractor is notified in writing of such 

failure by the Employer or from the date the failed material is sent for repair, provided that 

they have been used and maintained in accordance with the related Instructions Manuals 

and have not been subject to unauthorized repair or alterations. 

d) The original period of warranty, of the repaired equipment under warranty, will be    

extended for a period equivalent to the time required for said repair. If the equipment is 

replaced, the original warranty period will be applied for the    replaced equipment. 

e) The Contractor shall not be liable for any event not attributable to The Contractor’s fault, 

or from bad handling or storage, improper use, change or repair done by the Employer or 

any third party. 

7. Confidentiality 

The Contractor, its staff and employees acknowledge that in dealing with the Employer 

pursuant to this Agreement it may come across information, which is confidential and 

proprietary to the Employer, disclosure or use of which might result in damage or loss to 

the business or affairs of the Employer. It is therefore agreed that the Contractor shall keep 

all such information Private and confidential, emphasize the same on its employees and 

staff and may only disclose the same with the prior written consent of the Employer or 

unless ordered to do so by an order of a Court of competent jurisdiction or is required by 

law to do so or unless such information is already in the public domain. For the avoidance 

of doubt, it is agreed that the provisions of this clause shall survive the termination of this 

Agreement.   

8. Payments 

The Employer hereby covenants to pay the Contractor in consideration of bullet (4) above 

"the execution and completion of the Works" as may become payable under the provisions 

of the Contract at the times and in the manner prescribed by the Contract as per the 

application of payment made by the contractor in relation to the work performed through 

issuance of certificate by the project manager. 

9. Term  

The Contractor shall execute the works for contract period of Twelve Weeks (12), (Three 

{3} Months) from the commencement date. The parties may mutually, in writing, extend 
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the contract period for such duration and on such terms as may be agreed subject to 

compliance with procurement laws and conditions of Contract.  

10. Project Administration 

The Employer designates the County Chief Officer, Department of Roads, Infrastructure 

and Public Works Coordinator for purposes of this Agreement.  The coordinator will be 

responsible for the coordination of activities under this Contract agreement, for acceptance 

and approval of the reports and of other deliverables by the Employer and for receiving 

and approving invoices for payment.  The contractor shall liaise with the Contract 

Administration-Coordinator to ensure that the scope of the service is clearly defined, the 

set activities are properly implemented and that the desired deliverables are achieved. 

 

11. Contract Price 

For satisfactory works rendered pursuant this Agreement, the Employer has accepted the 

tender submitted by the Contractor for the execution and completion of such Works and 

the remedying of any defects therein for the Contract Price of Kenya Shillings ……..  

(KES …………..) inclusive of all applicable taxes (hereinafter referred to as “the Contract 

Price”). 

12. Schedule of Payments, Payment Conditions & Final Account.  

The Contract Price shall be paid in the manner stated below in Kenyan Shillings, unless 

otherwise mutually agreed, after submission by the Contractor of invoices (in duplicate) to 

the Project Coordinator; 

i. Interim payments and according to actual measurement of work done as per Bill of 

Quantities and or As per instructions issued by the Resident Engineer and approved 

program of works and materials delivered as per the certificates. 

ii. Retention after defects liability period-3{Three} Months from practical 

completion.  

 

13. Liability and Insurance 

The Contractor will be primarily responsible for and shall be taking out any appropriate 

insurance cover against, among other risks, Personal injury; loss of or damage to the works, 

materials and plant; and loss of or damage to property in relation to the execution and 

completion of the Works and the remedying of defects therein under this Contract 

including those for its staff. The Contractor shall at the earliest opportunity and if requested 
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by the Employer furnishes details of such insurance to the Employer for the latter’s 

acknowledgement and records. 

14. Notices and Communication 

All notices required to be given hereunder shall be sufficiently given if delivered or sent 

by post addressed as set out below or to such other address as may be designated by either 

party by written notice to the other by delivery, registered post, or by facsimile at the 

numbers provided here below:  

For the Employer  

 

COUNTY CHIEF OFFICER 

DEPARTMENT OF ROADS, INFRASTRUCTURE AND PUBLIC WORKS 

COUNTY GOVERNMENT OF BUNGOMA,   

P.O. BOX 437 – 50200 

BUNGOMA. 

For the Contractor: 

THE DIRECTOR, 

……………………. 

P.O BOX………. 

……………………. 

 

 

 

15. Assignment 

The Contractor may subcontract with the approval of the project Manager, but may NOT 

assign this Contract or sub-contract or any portion of it without the Employer’s prior 

written consent. Subcontracting shall Not alter the contractor’s obligations.  

16. Waiver 

Subject to applicable law, no delay or failure by either party to exercise any of its powers, 

rights or remedies under this Agreement will operate as a waiver of them nor will any 

single or partial exercise of any such powers, rights or remedies preclude any other or 

further exercise of them. For any waiver, to be effective, the same must be in writing. 

17. Entire Agreement and Variation  
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This Agreement contains the full and complete understanding between the parties and 

supersedes all prior arrangements and understandings whether written or oral appertaining 

to the subject matter of this Agreement and may not be varied except by an agreement in 

writing signed by the parties to this Agreement.  

18. Severability  

If any provision of this agreement or provision thereof shall to any extent be illegal, invalid 

or unenforceable, the remainder of the Agreement shall not be affected thereby and solely 

each provision of this Agreement shall be valid and enforceable to the fullest extent 

permitted by law. The parties shall negotiate in good faith the text of a provision, which 

shall replace the provision which is affected by such invalidity or alternatively, if it is 

deemed necessary not to replace such provision, the parties shall agree to restructure the 

transaction in such a way that the scope of the affected provision shall be maintained. 

19. Indemnity 

The Contractor agrees to indemnify The Employer from and against all losses, claims, 

damages, liabilities, proceedings and all related expenses, including court and legal fees, 

occasioned by any claim against The Employer arising out of dishonesty, failure, 

negligence or willful misconduct of the Contractor or its employees and/or servants and 

agents in relation to the works executed.  

20. No Partnership or Agency or Employment Relationship 

This Agreement shall in no way be interpreted as constituting a partnership, agency or 

employment relationship between the Employer and The Contractor or its employees 

and/or servants and agents. 

 

21. Force Majeure 

a) Neither party shall be held liable for or in respect of any loss or damage or deemed to 

be in default for any delay or failure in performance of its obligations under this 

Agreement resulting from force majeure circumstances. Such circumstances shall 

include but not be limited to war, riots, usurped power, civil commotion, fire, 

industrial dispute, strikes, acts of God, acts of Government, acts of public enemy, 

boycott, embargo or any form of strike, explosions, failure of communications system, 

default of carrier or any cause or other circumstances beyond the reasonable control 

of the parties. 

b) The party pleading force majeure shall immediately notify the other party of the 

circumstances constituting the same and of the obligations that are affected and will 

take every reasonable measure to minimize the delays or inconvenience arising there 

from. 
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c) If the force majeure circumstances persist for more than Fourteen (14) days after the 

initial notification by the party pleading force majeure, either party may serve the 

other party with seven (7) days’ notice of termination. 

 

22. Dispute Resolution 

In case any dispute or difference arises between the Employer or the Project Manager on 

his behalf and the Contractor, either during the progress or after the completion or 

termination of the works with respect to this Agreement, the parties shall make good faith 

efforts to resolve the dispute through negotiations between them. Any dispute arising out 

of the Agreement which cannot be amicably settled between the parties shall within seven 

(7) days from the date the dispute is notified be referred by either party to arbitration for 

the final decision of an Arbitrator to be agreed between the parties. Failing agreement on 

the appointment of an Arbitrator within fourteen (14) days from the date of notification of 

the dispute, the Arbitrator shall be appointed by the Chairman of the Chartered Institute of 

Arbitrators, Kenya Branch, on the request of the party applying for arbitration pursuant to 

and in accordance with the Arbitration Act of 1995 or any statutory modification or re-

enactment thereof. 

23. Applicable Law and Compliance with the Law 

a) The Contract shall be governed by the Laws of Kenya and the language of the Contract 

shall be English Language. 

b) The Contractor shall ensure that it complies with all the laws and regulations in 

particular those that relate to execution and completion of the Works and the remedying 

of defects therein and shall, in respect of all persons employed by it anywhere for 

purposes of this Agreement observe and fulfill the conditions stipulated by the relevant 

laws of Kenya. 

 

IN WITNESS WHEREOF the parties thereto have caused this Agreement to be executed in 

accordance with their respective laws the day and year first before. 

Signed Sealed, and Delivered by the said 

1. THE COUNTY CHIEF OFFICER; ROADS , INFRASTRUCTURE AND PUBLIC 

WORKS 

Full Name: …………………………………..…………….) 

 

Signature ………………………………………………….) 

 

Date ……………………………………………………….) OFFICIAL STAMP  

{For and on behalf of the Employer} 

In presence of: 
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2. COUNTY ATTORNEY 

Full Name: ……………… …………………………….) 

 

Signature ………………………………………………….) 

Date ………………………………………………………) OFFICIAL STAMP 

 

3. DIRECTOR,   

 

Full Name: …………………………………………………………..) 

Signature …………………………………………………………….) 

Date …………………………………………………………………..) 

{For and on behalf of the Contractor) OFFICIAL STAMP 

 

In the presence of: 

4.  

Full Name…………………………………………………) 

Signature …………………………………………………) 

Date ……………………………………………………....) 
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SECTION 9:  FORMS OF PERFORMANCE BANK GUARANTEE AND 

ADVANCE PAYMENT GUARANTEE (UNCONDITIONAL) 
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PERFORMANCE BANK GUARANTEE 
 

To 

The County Secretary, 
 County Government of Bungoma, 
 P.O BOX 437, 50200, 
 BUNGOMA. 
 

WHEREAS …………………………………………………………………… (hereinafter called 

“the Contractor”)  

has undertaken in pursuance of TENDER NO.: BGM/CNTY/OT/RPW/RMLF/026/2021/2022 

Dated ………….……to execute the ROUTINE MAINTENANCE MAUSO - 

BUNANG'ENI BRIDGE ROAD. 

 

 

 

 
 ( hereinafter called the “Contract”) 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with  a Bank Guarantee by a recognized bank for the sum specified in the Appendix 

to Form of Bid as security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of 
 

Kshs………………………………………………………………………….(amount in figures) 
 

Kshs.…………………………………………………………………..…………………… 

 

….……………………………………………………………………………………(amount in words) 
 

and we undertake to make payment to you, upon your first written demand and without cavil or 

argument, any sum or sums within and up to the limits as aforesaid without your needing to prove 

or show grounds or reasons for the sum specified therein. 

 

We hereby waive the necessity of you demanding the said debt from the Contractor before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract Documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

Guarantee and we hereby waive notice of any such change, addition or modification. 

 

This Guarantee shall be valid until 28 days after issuing of the Taking Over Certificate. 
 

SIGNATURE AND SEAL OF BANK ……………………………………………… 
 

Name of Signatory…………………………………………………………………………….. 

        

Name of bank………………………………………………………………………………….. 
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Address…………………………………………….Date ……………………………………
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

To:   

The Chief Officer, 

Roads, Transport, Infrastructure and Public Works 

P. O. Box 437 - 50200, 

BUNGOMA 

 

 
ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 

. BGM/CNTY/RPW/RMLF/OT/026/2021/2022 

 

Gentlemen: 

 

In accordance with the provision of the Conditions of Contract, sub-clause 60.12 (“Advance  

 

Payment”) of the above mentioned contract, ……………………..……………… …………… 

 

……………………………………………………………………………………………….. 

(hereinafter called the “Contractor”) shall deposit with the County Government of Bungoma, a 

Bank Guarantee to guarantee his proper and faithful performance under the said Clause of the 

contract in an amount equal to the amount of advance payment, i.e.  

 

Kshs…………………………………………………………..…………….(amount in figures) 

 

Kshs.……………………………………………………………….……………………………… 

 

….……………………………………………………………………………………(amount in words) 

 

We, ………………………………………………………………………(Name of bank) as 

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to the County Government of Bungoma, on his 

first demand without whatsoever right of objection on our part and without his first claim to the 

contractor, in the amount not exceeding, 

 

Kshs……………………………………………………………..…………….(amount in figures) 

 

Kshs.…………………………………………………………………..………………………… 

 

….…………………………………………………………………………………(amount in words) 

 

We further agree that no additions to or other modification of the terms of the Contract or of the 

Works to be performed there under or of the Contract documents which may be made between the 

Chief Officer – Roads, Transport, Infrastructure and Public Works, and the Contractor, shall in 

any way release us from any liability under this guarantee, and we hereby waive notice of any 

change or modification. 

 

This guarantee shall remain valid and in full effect from the date of the advance payment under 

the contract until the Chief Officer – Roads, Transport, Infrastructure and Public Works, 

Bungoma, Kenya receives full payment of the same amount from the Contractor. 
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This guarantee shall be reduced pro rata with the deductions from the down payment made on the 

Interim Payment Certificates in Accordance with Sub–Clause 60.12 of the Conditions of Contract. 

 

Any dispute over the interpretation of the conditions of this letter of Guarantee shall be subject to 

the Laws of the Republic of Kenya. 

 

After expiry, this document shall be returned to us for cancellation. 

 

 

SIGNATURE AND SEAL OF BANK: 

 

 

 

 

……………………………………………………………………… 

 

Name of Signatory……………………………………………………….. 

 

Name of bank………………………………………………….. 

 

Address…………………………………………….Date.…………………………  
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SECTION 10: STANDARD SPECIFICATIONS 

 

The Standard Specifications referred to in this document is the Standard Specifications for Road 

and Bridge Construction, 1986 Edition published by the Ministry of Transport and 

Communications. This document shall form part of The Contract 

 

Work shall be carried out in accordance with the Standard Specification except as supplemented 

or revised in the Special Specification. 
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SECTION 1 - GENERAL 

 

100 SPECIAL SPECIFICATIONS. 

  

Special specification is supplementary to the Standard Specifications and the two 

must be read in conjunction.  In any case where there appears to be conflict between 

the two then the Special Specifications will take precedence. 

 

When the term “Period of Maintenance” has been used in the Standard 

Specifications, it shall be changed to “Defects Liability Period”. 

 

101 LOCATION AND EXTENT OF SITE. 

 

The project road is approximately 1.5Km long and is situated in Bungoma County.  

 

 

102 EXTENT OF CONTRACT. 

 

The works to be executed under the contract shall comprise mainly but are not 

limited to the following: 

  

a)     Provision of supervisory services 

b)     Land acquisition for drains and proposed bypass  

c)     Site clearance and top soil removal  

d)     Earthworks 

e)      Pavement Reconstruction as follows: 

i) Preparation of the original ground surface to receive the earthworks. 

ii) Preparation of the sub-grade to receive the pavement layers with 

benching to widen the road.  

iii) Milling / Scarification of the existing bituminous surfacing and 

removal to spoil or reuse, as instructed. 

iv) Scarification of 150 mm of existing pavement, mixing the 

gravel/GCS with suitable material and spreading it as top sub-grade 

up to the benched area. 

v) Provision and laying of cement improved gravel as instructed for 

sub-base.  

vi) Provision and Laying Dense Bitumen Macadam (DBM), 0/30, base 

throughout the length of the road. 

vii) Placing of a 50 mm AC type I, (0/20) binder course. 

viii) The dual road carriageway shall be 7.0m on either side of the  

centreline, 1.0m for median, 2.5m shoulders/walkways wide. 

ix) The service roads are 5.5 m on either side.  

x) Application of Asphalt Concrete to bumps, bus bays, junctions, 

accesses as directed by the Engineer.  

f)      Drainage and Protection works shall be as follows: 

 Remove existing inadequate and defective cross and access culverts, 

inlets and outlet structures and replace as directed by the Engineer. 

 Construction of pipe culverts, headwalls, wing walls and aprons to 

culverts. 

 Construction of box culvert to act as cross culverts. 

 Construction of side and mitre drains to the whole road including 

improvement of other drainage and soil erosion protection works. 
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 The side ditch shall be trapezoidal with its invert level being at least 0.6m 

below the road formation level 

 Carry out protection works (scour checks, stone pitching and closed 

lined drains) as directed by the Engineer. 

 Carry out any miscellaneous works that is not included above but may 

be deemed necessary by the Engineer for the execution and completion 

of the works. 

g)     Road Furniture  

 Provide and erect all the road signs and markings as directed by the 

Engineer. 

 Provide, lay and joint raised kerbs, precast concrete channels and invert 

block drains as directed by the Engineer. 

 Plant selected grass on slopes of embankments and cuttings. 

h)     Concrete Works 

 Provide and place concrete class 15(40) 50mm thick as blinding to 

foundations of structures.  

 Provide and place concrete Class 25(20) to side walls, top and bottom 

slabs of the box culvert. 

i) Maintenance of passage of traffic through and around the works 

j) Any other activity not listed above but may be deemed necessary and 

instructed by the Engineer. 

k) Maintenance of the works during the construction period. The defects 

liability period shall be 1 month. 

l) Environmental mitigation/ Borrow pit rehabilitation 

m) Environmental Impact Assessment 

 

103 CONTRACT DRAWINGS 

 

Contract drawings have been bound in a book of drawings accompanying these 

Contract Documents as a separate volume. Additional copies of these drawings 

that may be required by the Contractor can be obtained from the Engineer, in which 

case the Contractor will be required to reimburse the cost of producing such 

additional copies. 

 

The Engineer may from time to time, in order to enable the satisfactory completion 

of the works, revise, amend or supersede any of these drawings. It shall be the 

Contractor’s responsibility to construct all works in conformity with the latest 

revision, amendment or superseding drawings, provided that the Engineer has 

given to the Contractor in writing such reasonable prior notices of intention to 

revise, amend or supersede as the nature of the intended change requires, and the 

relevant drawings have been issued to the Contractor. 

 

The changed drawings shall entitle the Contractor such reasonable additional 

payments as provided for in the Contract, including any abortive work carried out 

by the Contractor prior to notice of intent to undertake changes having been given. 

The Contractor may be required to demolish, alter and/or correctly rebuild at his 

own expense any part of the Works not in conformity with the current drawings 

issued to him within a reasonable prior notice. 
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Documents 

The following manuals that are important and relevant to the contract, will not be 

issued with the tender documents but will be available for inspection during normal 

working hours at the offices of the Chief Officer Roads  and Resident Engineer 

(Design and Construction), County Government of Bungoma, P.O. Box 437 - 

50200, Bungoma, Kenya. 

 

Road Design Manual: 

Part 1: Geometric Design of Rural Roads 

Part 3: Materials and Pavement Design for New Roads 

 

Manual for Traffic Signs: 

Part 1: Road Markings 

Part 2: Traffic Signs. 

 

 

104 PROGRAMME OF EXECUTION OF THE WORKS 
 

The contractor shall provide the works programme, required under clause 14 of the 

Conditions of Contract, within 21 days of receipt of the Engineer's Order to 

commence work.  
 

The programme shall be co-ordinated with climatic and other conditions to provide 

for the completion of the works in the order and by the time specified. 
 

The Contractor shall carry out the contract in accordance with the programme 

agreed with the Engineer, but he shall in no manner be relieved by the Engineer's 

approval of the programme, of his obligation to complete the works in the 

prescribed order and by the prescribed completion date and he shall from time to 

time review his progress and make such amendments to his rate of execution of the 

works as may be necessary to fulfil his obligations. 

 

The Contractor shall allow in his programme for construction of trial sections and 

carrying out tests upon them as directed by the Engineer in accordance with the 

provisions of Clause 129 of the Standard Specification.  The time for completion 

of the Contract shall not be extended because of the time taken to carry out tests 

and evaluate trial sections. 
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105 ORDER OF EXECUTION OF WORKS  

 

In addition to Clause 105 of the Standard Specification, the Contractor shall carry 

out the Works such that a continuous and consecutive output of fully completed 

work is achieved. 
 

107 TAKING OVER CERTIFICATE  
 

The minimum length of the road for which a certificate will be issued is the whole 

length of the project road when substantially completed. 
 

109  NOTICE OF OPERATIONS 

 

  Add the following sub- Clause. 

 

Notification Terms 

 

It shall be the Contractor’s responsibility to notify the Engineer when any item of 

works scheduled are completed and ready for approval, and the contractor shall 

give sufficient notice to allow control test to be performed. 

 

Explosive and Blasting 

 

(a) The requirements of the Laws of Kenya governing explosives and other 

requirements and regulations of Government of Kenya and other authorities 

shall be complied with. 

(b) No explosives of any kind shall be used without prior written consent of the 

Engineer. 

(c) The Contractor shall be solely responsible for the provision, handling, storage 

and transporting of all explosives, ancillary materials and all other items of 

related kind whatsoever required for blasting.  

 

111 NATIONAL SPECIFICATIONS 

Add the following at the end of this clause 

 

“The Contractor shall provide all such specifications not more than 60 days after 

commencement of contract and at least 14 days before the execution of work to 

which the specification is applicable.” 

 

117 HEALTH, SAFETY AND ACCIDENTS 

 

Add the following: 

 

In addition to providing, equipping and maintaining adequate first aid stations 

throughout the works in accordance with the laws of Kenya, the contractor shall 

provide and maintain on site during the duration of the Contract, a fully equipped 

dispensary. This shall be with a qualified Clinical Officer / Nurse who shall offer 

the necessary medical advice on HIV and related diseases to the Engineer’s and 

Contractor’s Site staff. The Contractor shall allow for this in the rates and be 

responsible for all site welfare arrangements at his own cost. 

 

121 DIVERSION OF SERVICES 
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(a) The Contractor shall acquaint himself with the location of all existing services 

such as telephone lines, electricity cables, water pipes, sewers etc., before 

execution of any works that may affect the services. The cost of determining 

the location of the existing services together with making good or repairing of 

any damage caused all to the satisfaction of the Engineer shall be included in 

the BID rates. 

(b)  Subject to the agreement with the Engineer, the Contractor shall be 

responsible for removal of alteration and relocation of existing services. 

(c) The Contractor shall indemnify the Employer against claims originating from 

damage to existing services or works. 

 

123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 

 

The Contractor shall keep in close touch with the Police and the other Government 

officials of the area regarding their requirements in the control of traffic, or other 

matters, and shall provide all assistance or facilities, which may be required by 

such officials in the execution of their duties.  

 

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN 

PURPOSES, INCLUDING TEMPORARY WORKS. 

 

Notwithstanding Clause 124 of the Standard Specification all requirements of land 

for temporary works and construction purposes shall be to the approval of the 

Engineer but the Contractor will make all necessary arrangements with the property 

owners concerned and pay all charges arising there from. On or before completion 

of the Contract, the Contractor shall remove all temporary works and shall restore 

all such land to the condition in which it was immediately prior to the occupation 

thereof as far as is reasonable and practicable.  No separate payment will be made 

to the Contractor on account of these items and the Contractor must make due 

allowance for them in his rates. 

 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be 

required to appoint competent surveyors who will liaise with the Engineer on 

matters related to the demarcation of the existing road reserve, site measurements, 

removal and reinstatement of existing services. 

 

127 INFORMATION FROM EXPLORATORY BORINGS AND TEST PITS 

 

Omit the content of Clause 127 and substitute the following Sub-Clauses: - 

 

127.1 Factual Materials Report 

The Factual Materials Report for this Contract does not form part of the Contract 

Documents. However, the Report will be made available for the Contractor's 

information only, and any conclusions on issues such as suitability of materials, 

location of borrow pits, material quantities etc., made by the Contractor on basis of 

the Factual Materials Report, will be at his own risk. 

 

127.2 Trial Sections 

The Contractor shall allow in his programme for constructing trial sections and 

carrying out tests upon them as directed by the Engineer. Trials would normally be 

required at the start of each pavement layer and if changes of materials, method or 

equipment deem it necessary as directed by the Engineer.  
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The time for completion of the Contract shall not be extended because of the time 

needed to construct trial sections and evaluate the tests on them. 

 

At least fourteen days before the work of laying any pavement layer is commenced, 

the contractor shall construct trial sections of at least 100 m in length and to the full 

construction width and the specified pavement layer thickness. For each trial 

section, the Contractor shall use the materials, mix proportions, mixing, laying, 

compaction plants and construction procedure that he proposes to use for the main 

work. The main work of laying the pavement layer shall not be commenced until 

this trial has been tested and approved by the Engineer. 

 

No variation in the construction procedure, mix proportions, size, grading or source 

of any of the constituents shall be made without the agreement of the Engineer who 

may first require new trial sections to be carried out. 

 

Trial sections, if found satisfactory, will be paid for under the rates in the Bill of 

Quantities for the appropriate items, as if the trial sections were part of the normal 

work. No separate payment will be made for trial sections and testing and the 

Contractor shall be deemed to have provided for this in his rates. 

 

The Contractor shall make good, at his own expense, any trial sections that fail to 

meet the specified standards. The standards shall include, but not be limited to, 

material quality, layer thickness, levels and compaction. 

 

128 STORAGE OF MATERIALS 

 

All materials shall be stored on Site in a manner approved by the Engineer and the 

Contractor shall carefully protect from the weather all work and materials which 

may be affected thereby. 

 

129  TEST CERTIFICATES 

 

When instructed by the Engineer the Contractor shall submit certificates of test 

from the suppliers of materials and goods required in connection with the works as 

the Engineer may require. 

 

Such certificates shall certify that the materials or goods concerned have been 

tested in accordance with the requirements of the specifications and shall give the 

results of all the tests carried out.  The Contractor shall provide adequate means of 

identifying the materials and goods delivered to the site with the corresponding 

certificates. 

 

130 PROGRESS PHOTOGRAPHS 

 

Notwithstanding the provision of Clause 130 of the Standard Specifications, the 

Contractor shall not be responsible for taking of progress photographs. Progress 

Photographs shall be taken by the Engineer’s Representative and relevant costs 

charged to the Contractor who will be reimbursed under Miscellaneous Accounts. 
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131 SIGNBOARDS 

 

The Contractor shall provide and erect two (2) publicity signboards on the site as 

directed. The Engineer shall, as shown in the Drawings, direct the minimum 

dimensions of the boards. The signs shall be printed reflective Vinyl Stickers on 

galvanised steel plates min 350mm high. Posts shall be galvanised steel. Main 

headings lettering shall be Yellow and min 80mm high, while subheadings lettering 

shall be White and min 60mm high as per the drawings. 

 

132  HOUSING ACCOMMODATION FOR THE RESIDENT ENGINEER AND 

HIS STAFF, OFFICE AND LABORATORY INCLUDING FURNITURE  

 

132.1 HOUSING AND ACCOMMODATION FOR THE ENGINEER’S SENIOR 

STAFF 
The contractor shall be instructed by the Engineer to provide accommodation for 

the Engineer’s site staff. This staff will generally comprise the following; 

 

Designation    Number 

 

Resident Engineer   1 

Assistant Resident Engineer  1 

Materials Engineer   1 

Senior Surveyor   1 

 

The Contractor shall provide and maintain furnished houses equivalent to Types I 

& II of the Ministry of Roads and Public Works Standards (one for type I and three 

for type II) for the Engineer’s senior staff. The Engineer’s senior staff housing shall 

be separate from the Contractor’s staff housing and shall be sited in a locality 

approved by the Engineer.  

 

132.2 HOUSING ACCOMMODATION FOR ENGINEER’S JUNIOR STAFF 
 

The Contractor shall provide and maintain furnished houses equivalent to Types 

III & IV of the Ministry of Roads and Public Works standards (5 No. Type III and 

7 No. Type IV). The houses for the Engineer’s junior staff shall be located in an 

area to be approved by the Engineer.  

 

This staff will generally comprise the following; 

 

Designation    Number 

Senior Roads Inspectors  2 

Senior Materials Technologist 1 

Roads Inspectors   0 

Materials Technologists  2 

Survey Assistants/leveller  2 

Draughtsman    1 

Secretary/typist/clerks   2 
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132.3 LIST OF FURNITURE FOR ENGINEER’S STAFF HOUSES 
 

Each house shall be provided with new furniture, equipment and fittings to the 

approval of the Engineer as listed below respectively: 
 

All the houses and furniture mentioned above shall revert to the contractor after the 

completion of the contract. 
 

Payments shall be made under the relevant provisions in the Bills of Quantities. 
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Item Description 

Quantity per House Type 

Type 

I 

Type 

II 

Type

III 

Type 

IV 

Double Bed (5x6) with “Slumberland” Mattress 1 1 0 0 

Single Bed (3 ½ x 6) with “Slumberland” Mattress 4 3 3 2 

Dressing table with mirror and stool 1 1 0 0 

Chest of 5No. drawers with mirror 2 2 2 1 

Wardrobe (movable) 3 3 2 1 

Resident table 5 4 3 2 

Bedroom chair 4 3 2 1 

600mm x 450mm high medicine cabinet with mirror 1 1 1 0 

Bathroom stool 1 1 0 0 

Towel Rail 1 1 1 1 

Dining Table (2m x 1m approx.) 1 1 1 1 

Dining Chairs 6 6 5 4 

Side Board 1 1 1 1 

3-piece lounge chairs 1 1 1 0 

Armchair with cushions 4 3 2 1 

Coffee table 40 x 45cm high 1 1 1 0 

Occasional tables, 70x70x45 cm high 3 2 1 0 

Book case (2m long with 3 shelves) 1 1 1 0 

Writing Desk with chair 1 1 1 1 

Kitchen shelves (per sq. m) 2 2 1 1 

Kitchen table (2m x 0.8m approx.) 1 1 1 0 

Kitchen chair 5 4 3 1 

Refrigerator (at least 19 cu.ft.) including a freeze 1 1 0 0 

Compartment of about 3 cu.ft. capacity     

Refrigerator (at least 7 cu.ft) including a freezer 

compartment 

0 0 1 1 

Cold water storage tank of at least 400 L capacity 1 1 1 1 

Water filter at least 15 L capacity 2 2 1 1 

Table lamps 5 4 2 1 

Electric fan 2 2 1 1 

Gas or Electric hot water unit for kitchen 1 1 1 0 

Gas or Electric hot water unit for bathroom 1 1 1 0 

Electric & Gas cooker with 4 burners, a grill and an oven 1 1 0 0 

Electric cooker 2 elements 0 0 1 1 

Primus stove 0 0 1 1 

Pressure paraffin lamp 3 2 2 2 

Dustbin 1 1 1 1 
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Waste paper basket 4 4 2 1 

Fire extinguisher at least 9L capacity 1 1 1 1 

Air conditioner unit (medium size) 3 3 2 0 

2m x 1.5m high curtain with lining 9 9 4 0 

1m x 1.5m high curtain with lining 3 3 6 16 

 

 

132.4 ENGINEER’S MAIN OFFICE 

 

The contractor shall provide a furnished and equipped main office of plan area not 

smaller than 155 metre square that is equivalent of the MORPW Standard Resident 

Engineer’s Office. This office shall be of weatherproof construction, provided with 

mosquito proof and burglar-proof windows and lockable doors and suitably 

insulated against heat and cold, fitted with air conditioning units, all to the 

satisfaction of the Engineer. The room to be occupied by the Engineer’s 

Representative and its front office shall be provided with a floor carpet to be 

approved by the Engineer. All other floors shall be given a PVC tile finish using 

approved adhesive including 150mm wood skirting or superior finish. The 

windows shall be fitted with curtains and blinders. 

 

A telephone shall also be provided for the Resident Engineer’s office for his 

exclusive use. All the charges and fees related to the installation, maintenance and 

operation of the telephone including provision of internet services shall be deemed 

to have been included in the rates for providing and maintaining the Main Office.  

 

The offices shall be provided with day and night watchmen and security lights, the 

cost of which shall be deemed to have been included in the rates for the offices. 

 

The office for the Resident Engineer shall be completely separate from that of the 

Contractor. 

 

Latrines and washrooms graded to staff seniority, together with a drinkable water 

supply and waterborne sewage disposal shall be provided for the office. The 

Contractor shall also provide 24 hours a day security and electricity supply to the 

offices and shall allow for any water and electricity consumed and for any statutory 

charges associated. 
 

 

Measurement and payment for the Engineers office and laboratory shall be as 

specified in the standard specifications. The rate inserted for provision of the main 

office shall include the cost of complying with the requirements of clauses 117, 

124, 125, 132, 133, 134, 135, 136 and 137 of the standard specifications. The office 

building shall revert to the Contractor at the end of the project. 

 

The Contractor may be instructed by the Engineer under clause 58 of the General 

Conditions of Contract to make payments of general receipted accounts for such 

items as stationery, stores, furniture and equipment, claims and allowances for 

supervision personnel and any miscellaneous claims or the Engineer may direct the 

Contractor to purchase or pay for the above. The Contractor will, on provision of 

receipts, be paid under appropriate bill items in the BoQ.  
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The Contractor, when instructed, shall provide and install at the Engineer’s office 

the Equipment specified below with a dealer’s certificate and warranty: 
 

 a) Photocopying Machine   1No. 

 

Digital copier with the following minimum specifications: 

 

 Color: Black & white and colored 

 Copy Speed A4: 41 - 50 PPM 

 Print Speed A3: 15 PPM 

 Resolution: 600 x 600 dpi  

 2 x 500 sheet paper cassettes Standard 

 200 sheets Multipurpose bypass Standard 

 Copier Memory 512MB Standard (Max 1GB) + 80 GB Standard 

 Printer Memory 512MB Standard (Max 1GB) + 80 GB Shared with 

copier 

 25%- 400% Zoom 

 Paper size A6 – A3 

 Recommended monthly volume 6000 copies 

 Type: Desktop 

  
 

  (b) Personal Computer (PC)    2 No. 

 

The rate inserted for the PCs shall include for the provision of the UPS, a 

Printer and the software specified below for each PC.  

 

   1. Processor  Intel Core i5 - 3.2GHZ or higher            

   2. RAM  DDR SDRAM 1GHz speed, 4GB (minimum) 

4. Hard Disk  SATA, Min 300 GB, and Min 7200 RPM 

5. Display  17” TFT Colour SVGA with NVidia or Radeon 

graphics accelerator with min 1GB video RAM 

6. Motherboard FSB speed: 1GHz 

8. Expansion slots 4No. 

9. Ports   6 USB ports (minimum) 

10. Operating system Windows 7 or XP Professional 

11. Fully multimedia  4 speed CD ROM 52X (minimum) with sound card 

and two external speakers 10W minimum.  

12. Network card 3Com or Compaq, and Wi-Fi 

13. TV/FM CARD 

14. Blu-Ray Drive, not anything less than DVD superdrive 

15. Three years warranty 

16. Dedicated Sound Card: SoundBlaster  

 

(c) Laptop  3No. 
 

The rate inserted for the Laptop shall include for the provision of a Printer 

and the software specified below for each laptop. 

 

1. Processor Intel Core i7 or higher            

2. RAM  DDR SDRAM 1GHz speed, 16GB (minimum) 

3. Disk Cache   1024 MB (minimum) 

4. Double Hard Disk SATA, Min 300 GB, and Min 7200 RPM 
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5. Display  17” TFT Colour SVGA with 

NVidia or Radeon graphics accelerator with 

min 2GB video RAM  

6. Keyboard  101 Keyboard 

7. Floppy drive 3.5” disk drives (either in-built or external) 

8. Expansion slots 4No. 

9. Ports   4 USB ports (minimum) 

10. Operating system Windows 7 or XP Professional 

11. Fully multimedia integrated sound card and 

two external speakers 400W minimum.  

12. Network card 3Com or Compaq, Wi-Fi 

13. TV/FM CARD 

14. Blu-Ray Drive, not anything less than DVD superdrive 

15. Three years warranty 

16. Battery life:  min 6 hours 

17. Screen resolution:  1280x800 

18. Video Card:   Intel GMA 450MDH or better 

19. Built-in webcam min 2MP 

20. Windscreen 

21. Memory card reader  7-in-1 

 

Laser jet Printer specifications 

 

1. Speed  20ppm 

2. Memory  32MB expandable to 80MB 

3. Resolution  1200Xx1200dpi 

4. Compatibility MS Windows 95/98/2000/XP/Vista 

5. Power input  220-240V 

6. Paper size  A6 – A4 (A3 for 1No. printer) 

 

1No. Laptop shall be supplied with a printer capable of printing in A3 paper 

size. While the rest PCs and laptops to be supplied with A4 LaserJet printers 

of model Hp2050 or better approved.  

 

UPS specifications 

 

1. Rating  650 VAC (minimum) 

2. Input Voltage 220-240V (minimum) 

3. Output  220-240V (minimum) 

4. Output frequency 50-60HZ 

5. Battery module minimum 60 minutes backup time on 50% rated 

   a. Sealed Lead-acid 

   b. Short recharge time (max. 5 hours for 100%) 

6. Protection  Output overload 

   Input output short-circuit 

 

Software 

 

1. Microsoft Office 2007 Professional or later with licence 

2. Autodesk Civil3D 2010 or later 

3. Antivirus: McAfee Virus Scan Professional (Latest Version) 
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Prior to purchase of the computers, laptops and printers, the contractor shall submit 

the specifications of the same to the Engineer for approval. The Personal 

Computers, Laptops, printers, UPSs and Photocopying Machine shall revert to the 

Employer at the end of the Contract. The contractor shall be paid for these items 

under appropriate bill items in the BoQ. 

 

LIST OF FURNITURE FOR ENGINEER’S OFFICE 

 

 

ITEM 

 

DESCRIPTION 

 

 

No. 

 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

 

 

Executive office desk 

Executive office chair 

Conference table 12 seater 

Standard office desk 3x2 lockable drawers 

Standard office chairs 

Office desks 3x1 lockable drawers 

Office chairs 

Office desks 3x1 drawers 

Filing cabinets 6 drawers 

Filing cabinets 4 drawers 

Curtains  

Office cupboard 

Water Filter 

Water dispenser (hot and cold) 

Dust bins 

Stapling machine (ofrex) and pins 

Paper punch 

Scientific calculator (fx 992s) 

Fully equipped first Aid Kit 

Electric heater fans 

Wall clocks battery powered 

Filing trays 

Waste paper baskets 

 

2 

2 

1 

3 

3 

3 

22 

9 

8 

3 

As applicable 

3 

1 

1 

6 

3 

3 

6 

2 

4 

4 

12 

4 

 

 

All furniture and equipment bought under the Contract shall revert to the Employer. 

Payment for provision of the office including the furniture shall be paid against 

the appropriate bill items in the BOQ. 

 

132.5 ENGINEER’S LABORATORY AND SURVEY EQUIPMENT 

 

The Contractor shall provide and maintain for the duration of the contract the 

Engineer’s laboratory as shown in the Book of Drawings and provide all the 

laboratory equipment, reagents and survey equipment as required by the Engineer. 

The Contractor shall be paid under appropriate bill items in the Bills of Quantities 

or on provision of receipts as required by the Engineer. 

 

The laboratory shall be sited adjacent to the Resident Engineer’s main office and 

shall revert to the contractor at the end of the contract. 
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The laboratory shall have piped potable water supply and a continuous electricity 

supply adequate for lighting, heating and operating the laboratory equipment. 

 

The laboratory shall have a height from floor to ceiling of not less than 2.75 metres 

and all rooms shall be fitted with electric lighting and power points as instructed by 

the Engineer’s Representative, and each door shall be fitted with a good quality 

mortise lock and provide with two keys. 

 

Soaking tanks for CBR specimens shall be provided at floor level in the laboratory. 

Concrete cube curing tanks of adequate size shall also be provided. Both the CBR 

tanks and concrete cube curing shall have drainage pipes built-in. 

 

The following rooms and facilities shall be provided in the Laboratory:- 

 

(i) Office 

This room shall have a total floor area of not less than 14 square metres and a 

total window area of not less than 2 square meters. The door and windows shall 

be fitted with fly screens covered with mosquito gauze. The floor shall be of 

concrete with a float finish. The walls shall be lined and ceiling provided. 

 

A display board of soft board or similar approved material, with a minimum 

surface area of 3 square metres shall be provided and securely fixed to the wall. 

 

(ii) Main Laboratory 

This room shall have a total area of not less than 55 square meters and a total 

window area of not less than 7 square metres. The external entrance shall be a 

double door and single doors shall be provided for access to the adjacent offices. 

The external door and all windows shall be fitted with fly screens covered with 

mosquito gauze. 

 

The floor shall be of concrete and float finished. The room shall be fitted out as 

indicated by the Engineer’s Representative with three rigidly constructed work 

benches each minimum 2 metres long by 1 metre wide by 1 metre high and with 

top comprising either metal lined hard wood or steel float finished concrete at 

least 75mm thick and suitably reinforced, with a sink minimum size 600mm 

long by 450mm wide by 300mm deep fitted with a tap and waste pipe. Wall 

shelves, 450mm in width and having a surface area of at least 6 square metres, 

shall be provided and securely fitted. 

 

Two display boards of soft board or similar approved material, each with 

minimum area of 3 square metres, shall be securely affixed to the walls as 

directed by the Engineer’s Representative. 

 

(iii)Small Laboratory Room 
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This room shall have a total floor area of not less than 20 square metres and a 

total window area of not less than 2 square metres. The windows shall be fitted 

with fly screens covered with mosquito gauze. A single door shall provide 

access to the main laboratory room. The floor shall be fitted out as indicated by 

the Engineer’s Representative with two rigidly constructed work benches each 

of minimum dimensions 2 metres long by 1 metre wide by 1 metre high with a 

top comprising either metal lined hardwood or a steel float concrete finish of at 

least 75mm thickness and suitably reinforced, with a sink of minimum size 

600mm long by 450mm wide by 300mm deep fitted with a tap and waste pipe 

and concreted to the water supply for the main laboratory room. An approved 

air extractor fan shall be fitted through an outside wall. 

 

(iv) Store Rooms 

These rooms having a total floor area of not less than 20 square metres shall be 

provided adjacent to the main laboratory building in a position to be indicated 

by the Engineer’s Representative. 

 

(v) Concrete Slab for Sample Drying 

A reinforced concrete slab 100mm thick and of total area not less than 20 square 

metres shall be provided adjacent to the main laboratory building in a position 

to be indicated by the Engineer’s Representative. The slab shall have a smooth 

finish to the satisfaction of the Engineer. 

 

The laboratory equipment would include: 

 

 Stop Clock       2No. 

Shovel        10No. 

Metal Scoop       6No. 

Hammer        2No. 

Palette Knife 100mm long (blade)                          6No. 

Palette Knife 200mm long (blade)                  6No. 

Measuring Cylinder      8No. 

Mercury thermometer range 0° - 150°c   2No. 

Laboratory thermometer range up to 250°c                2No. 

Rain Gauge       2No. 

Digital thermometer      2No. 

Air thermometer      1No. 

Probe thermometer range 0°c - 360°c minimum 

Length 750mm dial 100mm complete with handle  2No. 

Cotton waste in Kg      10No. 

Karais (juakali)      3No. 

Padlock       2No. 

Scientific Calculator fx-992s     2No. 

30m tape measure linen     3No. 

Jerrycan 20 litres capacity     2No. 

Pair of gloves (asbestos)     6No. 

Spatulas       2No. 
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Paper punch       1No. 

Stapler (Ofrex) and pins     1No. 

Wood ruler       4No. 

Tray lifting callipers      4No. 

A4 Clipboards with clips                 8No. 

Moisture content bottles     20No. 

Moisture content pans      20No. 

Sieve brushes       4No. 

Dustpan brush       4No. 

Chisel (cold)       4No. 

Laboratory Dust coats      16No. 

Laboratory gumboots pairs     20No. 

Safari boots       8No. 

Heavy-duty plastic bags 24 x 16 x 500g   150No. 

Small moisture plastic bags     100No. 

Sieves (assorted)      10No. 

 

Reagents 

Sodium Hexametaphosphate500g container   1No. 

Turpentine 500g      1No. 

Tricholoroethane 200 litres container    1No. 

Dichloromethane 200 litres container    2No. 

 

It shall also be the Contractor’s obligation to replenish consumables. 

 

The survey equipment to be provided would include: 

 

1. Engineer’s automatic level Wild NAK 2 or similar 2No 

           2.Total station reading 1’’ with tripod and setting on  

    pole with data logger and survey software to match 

   Total Station Data logger. Include data transfer program,  

    and plotting modes, setting out calculations  

    and Cogo facilities       1No 

3.  Levelling staff 5m. with levelling bubble Wild GNLE 

or similar       4No 

  4.  50m. steel band measuring tape    2No 

  5.  30m. linen measuring tape     2No. 

  6.  3m. aluminium straight edge    2No 

  7.  1m. stainless steel straight edge    1No 

  8.  100m. steel band tape     2No. 

  9. Draughtsman’s stool     2No. 

  10. Complete set of highway curves    1No  

   11. Programmable scientific calculators FX 880P or  

        equivalent       4No 

  12. Survey umbrella      2No. 

  13. Roll of tracing paper     10No 

  14. Protractor 360      2No 

  15. Graph paper A3 size     100No 

  16. Drawing table      2No. 

  17. Erasing shield      4No. 

  18. 3m. ranging rods      9No 

  19. Marker pens      30No. 
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The contractor may be directed to pay for stationery, equipment or reagents that are 

foresaid and also pay for servicing and repair of the laboratory equipment being 

used on the project.   

 

The equipment shall be of approved manufacture, and shall be made available to 

the Engineer for the Engineer’s exclusive use throughout the Contract, not later 

than three (3) weeks after the Engineer’s order to supply.  All equipment shall be 

ready to use and complete to perform the tests.  The equipment shall revert to the 

Employer on completion of the Contract 

 

Any delays to the Contractor or the Contractor’s activities caused by the Engineer 

being unable to perform survey work, field or laboratory tests due to the 

contractor’s failure to supply and/or maintain the said equipment shall be deemed 

to have been caused entirely by the Contractors own actions, and any consequences 

of such delays shall be interpreted as such. 

 

The payment to comply with this requirement is provided in the Bill of Quantities 

and ownership of all equipment shall revert to the Employer after completion of the 

Works. 

 

Failure by the Contractor to provide or maintain the equipment shall make him 

responsible to bear all costs that may be incurred as a result of the Engineer’s staff 

using alternative means of communication, including delays in supervision and 

approval of Works by the Engineer. 

 

132.9 MOBILE PHONES FOR ENGINEER’S STAFF AND OFFICE 

 

The Contractor shall, if so instructed by the Engineer provide, connect and maintain 

mobile phones for the exclusive use by the Engineer and for the duration of the 

contract. The Contractor shall provide air-time for these mobile phones as directed 

by the Engineer and be reimbursed under appropriate items in the Bills of 

Quantities. 

 

133 TIME FOR ERECTION OF THE ENGINEER’S OFFICE AND 

LABORATORY 

 

As per standard Specifications 

 

135 MAINTENANCE OF THE ENGINEER’S STAFF HOUSES, OFFICES 

LABORATORIES, FURNITURE AND EQUIPMENT 

 

In 1st paragraph, delete “until the end of the Period of Maintenance” and substitute 

“till the issue of the Taking-over certificate for the whole of the Works, and if 

required for a period thereafter until the Contractor has completed any outstanding 

work.” 

 

Add the following at the end: - 
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135.1 PROVISION OF MAINTENANCE AND SECURITY 

The Contractor shall maintain all furniture and equipment provided by him in a 

useable state of repair and shall replace promptly any item that becomes 

unserviceable or is lost. 

 

The Contractor shall provide cleaners, grounds men, and day and night watchmen 

for housing camp and offices as directed or instructed by the Engineer on site, the 

cost of which shall be included in the rates for providing houses, offices and 

laboratory. 

 

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 

 

The Contractor shall pay wages (including all overtime) and house all attendant 

staff to fulfil the requirements of Clause 137 of the Standard Specification.  

 

The number of junior support staff required by the Engineer shall be:  

--2 (Two) No. Office attendants,  

--4 (Four) No chainmen,  

--4 Four) No. laboratory Technicians, 

--1 (One) No CAD Technician, and 

-- 

 

The Contractor will be paid on a prime cost basis plus a percentage for overheads 

and profits under appropriate items in the Bills of Quantities. The payment referred 

to in this clause shall exclude the cost of maintaining the offices in compliance with 

clause 137, paragraphs 1, 2 and 4 of the standard specifications which are deemed 

to be included in the rates for providing the Office. 
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138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND 

METHOD OF PAYMENT 

 

The Contractor shall when instructed to do so provide and maintain in good 

working condition for the exclusive use of the Engineer and his staff throughout 

the contract, brand new vehicles, right hand drive, diesel powered and fitted with 

air-conditioner, CD/mp3 music player, SRS Air bags, power windows, central 

locking, alarm system, alloy wheels and power steering as described below. The 

Engineer will approve the type of vehicle and confirm the number of each type 

to be provided.  

 

2No. Type 1 – new Turbo diesel propelled 4WD 5 door 7 seater Station Wagon 

vehicle of minimum engine capacity 3000cc fitted with fog lights, side step, 17 x 

7.5” alloy wheels, DVD changer, back guide monitor, front parking sensors, 6 

speaker audio system, rear wiper, passenger and Driver’s knee and side air bag 

system, shield airbags, active head rest, head lamp cleaning system, 3-Zone climate 

control air conditioning, smart entry & start, audio input with USB & iPod control, 

full spare wheel & cover,  roof rails, rear view camera, ABS, leather premium seats 

& door trim, door mirror with turn lamp, and Auto free hubs for the exclusive use 

of the Engineer. 

 

6No. Type 2 – new Turbo diesel propelled 4WD Twin Cab Pick-up vehicles of 

minimum engine capacity 2500cc fitted with all the necessities mentioned in 

paragraph one of this clause for the exclusive use of the Engineer. 

 

1No. Type 1 vehicle will be for the Engineer’s use on the project and will be 

maintained throughout the 24-month Defects Liability Period. Payment will be 

made as for the construction period.  

 

1No. Type 1 vehicle will be for the Engineer’s use in the Design Section of Design 

& Construction Department and will be maintained throughout the 24-month 

Defects Liability Period. Payment will be made as for the construction period.  

 

The Contractor shall insure comprehensively the vehicles for any licensed drivers 

and shall provide competent drivers during normal working hours and whenever 

required by the Engineer including recognised days of rest. 

 

Should any vehicle supplied not be in road worthy condition, the Contractor shall 

provide an acceptable equivalent replacement vehicle until such time as the original 

vehicle is repaired to the satisfaction of the Engineer and returned for use. 

 

Payment for the vehicles (up to 5,000Km per veh.month), shall be by vehicle 

months. Payment for mileage above 5,000Km per vehicle month, shall be made at 

a rate per Kilometre. These payments shall be inclusive of all fuels, lubricants, 

servicing, insurance, maintenance, drivers and repairs. The rate shall include any 

overtime the drivers might be due or any other allowances in addition to the normal 

working hours. Payment shall be made under appropriate items in the Bills of 

Quantities. 

 

The vehicles shall revert to the Contractor at the end of the contract. 
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139 RECEIPTED ACCOUNTS 

 

The Contractor may be instructed by the Engineer to make payments of general 

miscellaneous accounts for such items as stationary, stores and equipment and 

miscellaneous supervision personnel and claims or the Engineer may direct the 

Contractor to purchase or pay for the above. The Contractor will be paid on a prime 

cost basis plus a percentage for overheads and profits under appropriate items in 

the Bills of Quantities. 

 

140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF 

 

In the last line delete the words “shall be at the Contractor’s expense” and substitute 

with “including the approved percentage for administrative overheads shall be paid 

by the Contractor to the Engineer”. 

 

If the Contractor wishes to execute permanent works outside the Engineer’s normal 

working hours as stated in Clause 45.1 of the Conditions of Contract, then the 

payment for overtime for the Engineer’s junior staff shall be reimbursed in full by 

the Contractor to the Engineer plus a 20 percent additional amount to cover for the 

Engineer’s administrative overheads. 

 

For purposes of this clause, In addition to the support staff provided by the 

contractor, the following shall also constitute part of the Engineer’s junior staff: 

 

Designation Number 

Survey assistants/leveller 2 

Senior Materials Technologist 1 

Lab Technologists  2 

Senior Roads Inspector 1 

Roads Inspector 3 

Draftsmen 1 

Secretary/Typist 1 

Clerk 1 

 

If the Contractor wishes to execute the works on regular basis outside the 

Engineer’s normal working hours, over a prolonged period, the Engineer may, if 

he deems it necessary, employ additional supervisory staff for which the required 

salaries, plus twenty (20%) percent additional amount to cover for the Engineer’s 

administrative overheads shall be reimbursed in full by the Contractor to the 

Engineer. In addition, the Contractor shall provide the required accommodation for 

such staff at his own cost.  The Contractor shall not be reimbursed any of these 

costs. 

 

141 MEASUREMENT AND PAYMENT 

 

Delete Sub-Clause 141 (a) entirely and substitute with:- 
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a) No Preliminary item has been included in this Contract. All Contractor’s 

mobilisation and general costs shall therefore be included in relevant rates in the 

Bill of Quantities. 

 

Delete Sub-Clause 141 (m) entirely  

 

142  ENVIRONMENTAL PROTECTION 

 

Further to the requirements of Clause 19.1 of the Conditions of Contract, the 

Contractor shall be responsible for the following measures to protect the 

environment: 

1) Compliance with national and local statutes and regulations relating to 

protection of the environment. The Contractor will be responsible for 

familiarizing himself with all existing national and local legislation in this 

regard. 

2) All construction activities shall be carried out using the best possible means to 

reduce environmental pollution such as noise, dust and smoke.  All vehicles 

and plant shall be regularly serviced in accordance with the manufacturer’s 

recommendations to ensure that they operate efficiently and without excessive 

noxious emissions.  The Engineer will have the authority to instruct the 

Contractor to temporarily cease operations and/or remove from the site 

vehicles or plant which do not comply with this requirement, until such time 

that he is satisfied that best practicable means to reduce environmental 

pollution to a minimum are being used. 

3) The Contractor shall at all times maintain all sites under his control in a clean 

and tidy condition and shall provide appropriate and adequate facilities for the 

temporary storage of all waste prior to proper approved disposal. 

4) The Contractor shall be responsible for the safe transportation and disposal of 

all waste generated as a result of his activities in such a manner as will not give 

rise to environmental pollution in any form, or hazard to human or animal 

health.  In the event of any third party being employed to dispose of waste, the 

Contractor shall be considered to have discharged his responsibilities under 

this clause from the time at which waste leaves sites under his control, 

providing that he has satisfied himself that the proposed transportation and 

disposal arrangements are such as will not give rise to pollution or health 

hazard. 

 

5) The Contractor shall be responsible for the provision of adequate sanitary 

facilities for his workforce, and that of his sub-contractors, at all construction 

and ancillary sites. The Contractor shall not allow the discharge of any 

untreated sanitary waste to groundwater or any surface watercourse. 
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Prior to the mobilization of the workforce the Contractor shall provide details 

of proposed sanitary arrangements to the Engineer for approval, such as will 

allow him to assess whether or not the proposed facilities are adequate and are 

unlikely to pollute water resources, and also that the facilities will be properly 

operated and maintained. 

 

6) All concrete and asphalt plants shall be operated and maintained in accordance 

with the original manufacturer’s specifications and manuals, and in such a 

manner as to minimize emissions of hydrocarbons and particulates. If, in the 

opinion of the Engineer, the operation of such plant is causing, or is likely to 

cause nuisance or health problems to site staff or the general public, the 

Contractor shall carry out such work as is necessary to reduce emissions to an 

acceptable level within a time-scale agreed with the Engineer. 

 

7) The Contractor shall regularly dowse with water all exposed dirt surfaces to 

reduce dust levels. 

 

8) The Contractor shall take all reasonable measures, at all sites under his control, 

to prevent spillage and leakage of materials likely to cause pollution of water 

resources.  Such measures shall include, but not be limited to the provision of 

bunds around fuel, oil and bitumen storage facilities, and provision of oil and 

grease traps for servicing and fuelling areas. Prior to construction of such 

facilities, the Contractor shall submit details of pollution prevention measures 

to the Engineer for his approval. 

 

9) The Contractor shall be responsible for ensuring that exposed surfaces are re-

vegetated as construction progresses, all to the satisfaction of the Engineer. 

 

10) The removal of trees shall be kept to the minimum necessary to accommodate 

the Permanent Works. 

 

Prior to the removal of any trees the Contractor shall inform the Engineer of 

the intended operation and obtain the permission of the Engineer for the 

removal of the trees.  If any tree is removed without permission the Contractor 

shall replant another approved tree at no additional cost to the Employer. 

 

11) The Contractor shall ensure that fires, except for controlled fires for burning 

rubbish, do not start within the Site or in the environs thereto as a result of the 

works or from the actions of his employees.  The burning of waste, such as 

vehicle tyres causing noxious emissions is prohibited.  The Contractor shall 

have available at all times trained fire-fighting personnel provided with 

adequate fire-fighting equipment to deal with all fires.  The Contractor shall 
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additionally at all times provide sufficient fire protection and fighting 

equipment local to parts of the Works which constitute particular fire hazards. 

 

12) The contractor shall as instructed by the Engineer carry out off – road 

mitigation measures to the approval and satisfaction of the Engineer and to the 

required standards. The contractor shall obtain Environmental mitigation 

licence for the same and also comply with Environmental Management 

Coordination Act (EMCA) 1999, and Environmental Impact Assessment 

(EIA) and Environmental Audit (EA) Regulations 2003.  

 

No separate payment shall be made in respect of this Clause 142 and the Contractor 

shall be deemed to have allowed in his general rates and prices for the cost of 

complying with the requirements of this Clauses. 

 

144 COPIES OF ORDERS AND REQUISITIONS 

 

The Contractor shall provide the Engineer with copies of all orders for supply of 

materials and goods required in connection with the works as the Engineer may 

require. 

 

145 SHORTAGE OF BITUMEN AND OTHER MATERIALS 

 

The Contractor shall make provisions for obtaining bitumen and other materials 

required for the Contract if they are not available locally. In particular, the 

Employer shall not be liable for any additional costs due to local lack of bitumen 

or any other materials. 
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SECTION 2 - MATERIALS AND TESTING OF MATERIALS 

 

All materials testing shall be in accordance with Section 2 of the Standard 

Specifications. 

 

205  SOILS AND GRAVEL 

 

Whenever in the Contract Document a minimum California Bearing Ratio (CBR) 

is specified, the CBR of the material shall be determined at the specified state of 

compaction; 

a) After four days soaking in the case of neat materials and  

b) After seven days curing plus seven days soaking in the case of cement/lime 

improved materials 

 

211 BITUMINOUS BINDERS 

 

(c)  Requirements 

 

(i) Straight run bitumen  

 

In addition to the requirements of the Standard Specification the ash content of 

penetration grade bitumen shall not exceed 5 % by weight. 
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SECTION 3 - SETTING OUT & TOLERANCES 

 

301  SETTING OUT 

 

a) In addition to the provisions of clause 3.01(a) if the traverse points to be 

used for the setting out are close to the existing carriageway and interfere 

with construction works then the Contractor will have to relocate them to a 

location where they will not be disturbed. The co-ordinates and heights of 

all traverse points so located shall be listed and provided to the Engineer 

for checking and/or approval. Contractor shall also monument the new 

centreline every 200m along straight and all salient points along curves by 

a pin in the concrete beacon before commencement of any works. 

 

The road reserve boundary posts shall have 12mm diameter steel pins 

embedded in concrete, 200mm long with 25mm exposed to the air, sticking 

out form its top surface. This pin shall be co-ordinated and heightened and 

result of the same shall be provided to the Engineer for approval. Cost of 

these works shall be included in the rates as no separate item has been 

provided. 

 

Commencement of the works shall not be permitted until this basic survey 

data has been provided and approved by the Engineer for at least 5 Kms of 

the road. 

 

b) Detailed Setting Out 

 

Reference pegs shall be 50mm by 50mm in section 600mm long driven 

400mm firmly into ground and painted white above the ground. The offset 

from centre line shall be indicated by small nail 20mm to 25mm long with 

its head driven flush with the top of the peg. Chainages, offset and reference 

elevation shall be clearly indicated to the sides of the peg to the satisfaction 

of the Engineer. 

 

After cutting of benches and prior to commencement of earthworks or sub 

grade works, Contractor shall take cross-sections again and submit the copy 

of the same to Engineer for agreement. These cross-sections shall then be 

used as basis of measurement for all subsequent layers, unless otherwise 

stated. 

 

302 TOLERANCES 

Add the following: 

(e) Pavement Widths 

For Pavement widths for subbase, base and wearing course, the allowable 

tolerances shall be 0 to +50 mm. 

(f) Pipe Culverts 

The maximum deviation from the specified line of a drainage pipe shall be: 

- 

Horizontal - 25mm in 3.0 m 

Vertical - 30 mm in 10.0 m 
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SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 

 

401 SITE CLEARANCE 

 

 Site Clearance shall be carried out as directed by the Engineer. 

 

Add the following as the last paragraph in Sub-clause (a): 

 

Site clearance is not required over the width of the existing road and shoulders. No 

measurement and payment for site clearance will be made for this width. The 

remaining area within the road reserve including sides of existing embankments 

and cuttings shall be cleared as instructed by the Engineer.  This operation shall 

also include the removal of all trees, except for some trees as directed by the 

Engineer. The Contractor shall provide paint and all the assistance the Engineer 

may require to mark the trees which should not be removed during site clearance. 

 

The Contractor shall take care not to uproot or damage trees which are within the 

road reserve but outside the construction width. After the Contractor has staked out 

the extent of the road, the Engineer, with the assistance of the Contractor, shall 

mark out the trees to be removed. After removal, the trunks and branches of these 

trees shall be cut up into pieces not more than 2.0m in length, transported and neatly 

stored at the nearest County Offices or otherwise in a position to be indicated by 

the Engineer. No additional payment shall be made for complying with this 

requirements and it is deemed the Contractor will have included its cost in the rates 

for site clearance. 

 

402 REMOVAL OF TOPSOIL 

  

Topsoil shall include up to 200mm depth of any unsuitable material encountered 

in existing or newly constructed drains, drainage channels, and accesses. 

  

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS 

 

When instructed by the Engineer, the Contractor shall demolish or remove any 

structure.  

 

405 MEASUREMENT AND PAYMENT 

 

a) Site clearance shall be measured by the hectare calculated as plan area cleared 

as instructed. 

b) Removal of top soil shall be measured by the cubic metre 

c) Measurement and payment for items under clause 403 works shall be on day-

works basis under the appropriate item in the Bills of Quantities. 
 

  



 

              ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 

 

 

 

 

 Bid Document 

131 

SECTION 5 - EARTHWORKS 

 

501  GENERAL 

 

The top 150 mm of the existing pavement will be scarified, mixed with suitable 

material (at least Sub-grade S4) and spread across the whole width including 

benches as top sub-grade material. 

 

504 PREPARATION PRIOR TO FORMING EMBANKMENT 

 

In cuttings, the contractor shall excavate to a level that would accommodate the 

300mm subgrade and the existing ground below this MUST be processed and 

compacted in accordance with clause 504 of the standard specifications. 

 

505 CONSTRUCTION OF EMBANKMENTS 

 

Only material approved by the Engineer shall be used for fill in embankments. 

Material with high swelling characteristics or high organic matter content and any 

other undesirable material shall not be used, unless specifically directed by the 

Engineer. Unsuitable material shall include: 

(i) All material with CBR Values of less than  2% 

(ii) All material containing more than 5% by weight of organic 

matter (such as topsoil, material from swamps, mud, logs, 

stumps and other perishable material) 

(iii) All material with a swell of more than 3% (such as black 

cotton soil) 

(iv) All clay of plasticity index exceeding 50. 

(v) All material having moisture content greater than 105% of 

optimum moisture content (Standard Compaction) 

Sub-grade 

Sub-grade shall mean upper 300mm of earthworks either in situ or in fill and sub-

grade shall be provided for as part of earthworks operation and payment shall be 

made as “fill in soft material”.  

The material for sub-grade for a road section shall have an average CBR of not less 

than 14% with no value being less than 10% measured after a 4 day soak in a 

laboratory mix compacted to a dry density of 100% MDD (AASHTO T99) and a 

swell of less than 1%. Where the in situ material does not meet this criterion, it shall 

be excavated and carted to spoil to a depth that can accommodate a new 300mm 

improved sub-grade.  

No extra payment will be made for haulage of suitable material from borrow pits 

as the overhaul costs shall be deemed to have been factored in the rates inserted in 

the Bills of Quantities 

 

508 COMPACTION OF EARTHWORKS 

 

At pipe culverts, all fill above ground level around the culverts shall be compacted 

to density of 100% MDD (AASHTO T.99) up to the level of the top of the pipes or 
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top of the surround(s), if any and for a width equal to the internal diameter of the 

pipe on either side of the pipe(s) or surround(s) as applicable. 

 

At locations adjacent to structures (up to 100m away from structure), all fill above 

ground level up to the underside of the sub-grade shall be compacted to density of 

105% MDD (AASHTO T.99). In case of fill around box culverts this should be 

carried out for the full width of the fill and for a length bounded by the vertical 

plane passing through the ends of the wing walls. 

 

Notwithstanding the provision of clause 503 of the standard Specification, 

Compaction of sub-grade material (i.e. material immediately below formation) in 

cut areas shall not be carried out by the contractor in areas where the formation is 

formed in hard material, unless specific instructions to the contrary are issued by 

the Engineer. 

 

Where improved sub-grade material shall be required, the material shall have a 

CBR greater than 14% and this shall be compacted and finished to the same 

standards and tolerances as those required for normal sub-grade and clauses in the 

specifications applying to normal sub-grade shall also apply. 

 

509 MASS-HAUL DIAGRAM 

 

Delete Clause 509 entirely and substitute “No Mass-Haul diagram has been 

provided with the Documents. The Contractor shall be responsible for locating 

suitable materials for constructing earthworks along the alignment and elsewhere 

and shall include in his rates for fill, spoil and for the cost of haulage”. 

 

511 BORROW PITS 

 

The first part of the Standard Specification is amended as follows:- 

 

Fill material which is required in addition to that provided by excavation shall be 

obtained from borrow pits to be located and provided by the Contractor but to the 

approval of the Engineer contrary to what has been stated. 

 

515 SIDE DRAINS 

 

Whenever excavation works in side drains constitutes a separate operation from the 

bulk earthworks, such excavation shall be classified as catch-water drains under 

Section 8 of the Specifications 

 

517 MEASUREMENT AND PAYMENT 

 

Unless specified otherwise, the method of computation of volumes will be that of 

average end areas and centreline distances between cross-sections taken at 25m 

intervals. In regular ground or tight curvature, the Engineer may direct that ground 

cross-sections are taken at closer intervals. 

 

Scarification of pavement will be measured by the cubic metre scarified, mixed 

with suitable material, spread and compacted. 
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Earthwork fill shall be measured by the cubic metre of compacted material 

measured in the completed embankment. 

 

The rate for spoil of soft/hard material shall include for he cost of excavating the 

material, loading, transporting, depositing in a spoil area, providing trimming, 

shaping and top-soiling spoil areas. 

 

Compaction shall be measured by the cubic mitre of material compacted and shall 

include for scarifying, supplying and mixing in water/drying, levelling and 

compacting. 

 

Notwithstanding the provisions of clause 517 of the standard specifications, the 

rate for compaction of fill in soft material shall allow for the requirements of clause 

508 of the special specification and no extra payment shall be made for compaction 

around pipe culverts (100% MDD AASHTO T.99). 

 

Excavation shall be measured in cubic metres and the rate shall include for the cost 

of loading, transporting and depositing. 

 

Rockfill shall be measured by the number of tonnes instructed to be placed.  

 

Filter fabric shall be measured by the square metre of each weight of fabric 

specified. 
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SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL 

AREAS 

 

601 GENERAL 

 

Notwithstanding any indications to the contrary in the Standard specification the 

Engineer will not make available to the Contractor any land for quarries, borrow 

pits, stockpiles and spoil areas, except for those areas in road reserves specifically 

approved by him. 

 

The contractor will be entirely responsible for locating suitable sources of materials 

complying with the Standard and Special Specifications, and for the procurement, 

Wining, haulage to site of these materials and all costs involved therein. Similarly 

the contractor will be responsible for the provision and costs involved in providing 

suitable areas for stockpiling materials and spoil dumps. Should there be suitable 

sites for spoil dumps or stockpiles within the road reserve forming the site of the 

works the Contractor may utilise these subject to the approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from 

the requirements for this Clause and the Contractor must include these costs in the 

rates inserted into the Bills of Quantities. 
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SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 

 

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 

 

Unless otherwise instructed by the Engineer, all excavated surfaces in material 

other than hard material, on which foundations for structures shall be placed, shall 

be compacted to 100% MDD (AASHTO T.99) immediately before structures are 

constructed. 

 

Paragraph 4, last line: - Replace "95%" with "100%". 

 

707 BACKFILLING FOR STRUCTURES  

 

Unless otherwise instructed by the Engineer, all backfilling material shall be 

compacted to a minimum of 100% MDD (AASHTO T.99). 

 

709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES 

 

Payments for river training and establishment of new watercourses shall only be 

made where such work constitute permanent works. Works done for road deviation 

or other temporary works shall not qualify for payment. The contractor shall be 

deemed to have allowed these temporary works in his rates 

 

710 STONE PITCHING 

 

Stone pitching to drains, inlets and outlets of culverts to embankments and around 

structure shall consist of sound unweathered rock approved by the Engineer. The 

stone as dressed shall be roughly cubical in shape with minimum dimensions of 

150 x 150mm for normal thickness of stone pitching. Cement mortar Grouting will 

be done for all stone pitching areas and the top line of the stone pitching should be 

grouted/sealed with concrete class 15/20. The cement shall be mixed with sand in 

the ratio of 1:3 by volume to form the grout. 

 

The surface to receive the pitching shall be compacted and trimmed to slope and 

the stone laid, interlocked and rammed into the material to give an even finished 

surface. Soil erosion is rampant along the project location and this can be 

minimised by ensuring that proper protection works is carried out along the drains 

using stone pitching. Most of the sections shall be stone pitched especially areas 

where we have steep slopes to minimise undermining of the road by rain water or 

as may be instructed by the Engineer. 

 

In areas where stone pitching has been damaged, the Contractor shall identify such 

areas and notify the Engineer for his agreement of the extent of the Works required 

and his approval and instructions to proceed with the Works. Stone Pitching Repair 

and reconstruction shall be carried out in accordance with Clause 710 of the 

Standard Specifications. 

 

711 GABIONS 

 

Where instructed by the Engineer the Contractor will install gabions as protection 

works to washout areas or bridge Piers and or Abutments. Gabions shall be 

constructed in accordance with Clause 711 of the Standard Specification. 
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In cases where existing gabions have been damaged, the Contractor shall identify 

them and notify the Engineer for his agreement of the extent of the Work required 

and his approval and instructions to proceed with the Works. 

 

The Works shall involve removal of the damaged gabions / rocks, excavation to 

the correct levels and grades as directed by the Engineer, and in accordance with 

Clause 711 of the Standard Specifications and reconstruction with new gabions and 

other necessary materials as necessary. The damaged gabions shall be recovered 

and transported to the nearest County offices. 

 

712 RIP-RAP PROTECTION WORK 

 

Quarry waste or similar approved material shall be used to backfill scoured and 

eroded side, outfall and cut-off drain. The material shall be compacted to form a 

flat or curved surface preparatory to stone pitching of drainage channels, existing 

and new scour checks as directed by the Engineer. 

  

The surface to receive the pitching shall be compacted and trimmed to slope and 

the stone hand laid, interlocked and rammed into the material to give an even 

finished surface. The interstices of the Pitching shall be rammed with insitu 

material. The insitu material immediately behind the pitching shall be compacted 

to minimum density of 100% MDD compaction (AASHTO T.99). 

 

714 BACKFILL BELOW STRUCTURES 

 

Where instructed this shall be carried out in compliance with the requirements of 

Clause 507 and 804 of the Standard Specification. 



 

              ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 

 

 

 

 

 Bid Document 

137 

SECTION 8 - CULVERTS AND DRAINAGE WORKS 

 

All concrete works for culverts and other drainage structures shall be done in 

accordance with section 17 of the specifications. 

 

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 

 

In the Standard Specifications, make the following amendments: - 

 

(a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 

6, delete "95%" and insert "100%". 

 

(b) Removal of Existing Pipe / ARMCO Culverts  

 

Where instructed by the Engineer, the Contractor shall excavate and 

remove all existing blocked or collapsed culvert pipes of 450mm, 600mm 

900mm diameter and ARMCO culverts including concrete surround, 

bedding, inlet and outlet structures. 

 

The void left after removal of culvert pipes shall be widened as necessary 

to accommodate new concrete bedding, pipe and haunching.  

 

The payment of this work shall be per linear metre of pipes removed. The 

void left by removal of these pipes shall be carefully preserved in order to 

accommodate replacement 600mm or 900mm diameter pipe culverts as 

shall be directed by the Engineer. 

 

(c) Removal of Other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or remove 

any other structure and payment for this shall be made on day work basis. 

 

(d) Excavation for Culverts and Drainage Works 

The Contractor shall carry out all excavations for new culverts and drainage 

works to the lines, levels, inclinations, and dimensions shown on the 

drawings or as instructed by the Engineer. 

 

805 EXCAVATION IN HARD MATERIAL 

 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and 

insert "100%". 

 

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and 

shaped" insert the words "to 100% MDD (AASHTO T.99)". 

 

Hard material is material that can be excavated only after blasting with explosives 

or boring and wedging or the use of a mechanical breaker fitted with a rock point 

in good condition and operated correctly. Boulders of more than 0.2m3 occurring 

in soft material shall be classified as hard material.  
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809 BEDDING AND LAYING OF PIPE CULVERTS 

 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the 

pipes shall be bedded on 1:3 cement: sand mortar at least 50mm thick, 150mm wide 

and extending the full length of the barrel. 

 

The rates inserted shall allow for compaction of the bottom of excavation to 100% 

MDD (AASHTO T.99). 

 

In addition to the requirements of the Standard Specification, where inflatable 

balloon method of casting culverts in-situ is used, it is essential that thorough pre-

construction trials are carried out and necessary adjustments made to ensure that:- 

 

a) All concrete used for surround and bedding shall be Class 25/20.  

b) The inner concrete barrel surface immediately in contact with the inflated 

balloon form during placing shall achieve Class F3 finish. 

c) The overall concrete thickness shall be the total of the standard precast 

concrete pipe thickness and the surround thickness as per the standard 

drawings. 

Payments for the bedding, pipe culvert and surround shall be made as specified in 

the standard specifications. No additional payments shall be made for complying 

with these requirements where the balloon method is adopted. The contractor shall 

submit to the engineer a method statement clearly detailing how the inflated ballon 

method will be 

 

810  JOINTING CONCRETE PIPES 

 

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 

cement: sand mortar and provided with fillets on the outside as described in clause 

810 of the Standard Specification. 

 

812 BACKFILLING OVER PIPE CULVERTS 

 

In the Standard Specifications, clause 812 

 

1). Delete paragraph 6 “for pipe culverts ….. depth of 150mm”, entirely. 

 

2). Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs 

delete and replace with "dry density of 100% MDD (AASHTO T.99)". 

 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe 

culverts and compacting to 100% MDD (AASHTO T.99) and these works shall 

not be measured and paid for separately. 

 

814.1 SUBSOIL DRAINS 
 

In the event of excavation for repairs exposing local seepage, springs or 

unacceptably high water table, the Engineer may instruct the provision of counter 

fort or French drains.  
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These drains shall consist of a trench excavated to the alignment, width, depth and 

gradient instructed by the Engineer, and backfilled with approved compacted clean 

hard crushed rock material as specified in clause 815 of the standard specification. 

Where these drains lie within the carriageway the carriageway shall be constructed 

only after the subsoil drain has been completed and approved by the Engineer 

 

821 PEDESTRIAN SLABS OVER OPEN DRAINS 

 

Pedestrian slabs shall be 3.0m long x 1.5m wide x 150mm thick concrete class 

25/20, reinforced on the bottom face with 12mm Diameter high yield deformed 

steel bars to form a mesh with 200mm centres in both directions. They shall be 

mortar bedded on a 300mm x 300mm stone masonry plinth extending for the width 

of the slab. Measurement and payment shall be by the number installed and the rate 

shall include for all preparations, supply of all materials (concrete, steel, formwork, 

etc), transporting and placing the slab and construction of the masonry plinth. No 

separate payments will be made for any other item related to the construction of the 

pedestrian crossing. 

 

814.2 FILTER FABRIC TO SUBSOIL DRAINS 

 

Where filter fabric is specified, it shall be durable non-woven geotextiles or 

synthetic fibres, unaffected by soil acidity or alkalinity and bacteria. The fabric 

shall be made by an approved, reputable manufacturer and shall have a mass not 

less than 280g/m2 

 

A filter fabric shall be placed under, around and over rock fill of the subsoil drains. 

The provisions and placing of the fabric shall be in accordance with manufacturer’s 

instructions and complying with Clause 804 and 814 of the Standard Specification. 

Payment shall be in metre square of the fabric used. 

 

No mechanical plant shall traffic over the filter fabric unless a minimum thickness 

of 200mm of fill material has been placed over the fabric. 

 

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 

 

Invert Block Drains and Half Round Channels shall be constructed as shown in the 

drawings provided in accordance with the Standard Specifications where directed 

by the Engineer. 

 

818  SCOUR CHECKS 

 

Scour checks are to be constructed in mass concrete in accordance with clause 818 

of the standard Specifications and the drawings as shall be provided. 

 

820  MEASUREMENT AND PAYMENT 

 

Measurement and payment shall be made in accordance with clause 820 of standard 

specification. 
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SECTION 9 - PASSAGE OF TRAFFIC 

 

901 SCOPE OF THE SECTION 

 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic 

at all times and if necessary construct and maintain an adequate diversion for traffic 

complete with all the necessary road traffic signs. 

 

The contractor shall provide to the satisfaction of the Engineer adequate warning 

signs, temporary restriction signs, advance warning signs, barriers, temporary 

bumps and any other device and personnel equipped with two way radios to ensure 

the safe passage of traffic through the works. 

   

When carrying out the Works the Contractor shall have full regard for the safety of 

all road users. 

 

The Contractor shall also provide sign posts and maintain to the satisfaction of the 

Engineer all deviations necessary to complete the works. The contractor should 

allow for the costs of complying with the requirements of this clause in his rates. 

 

The contractor will be deemed to have inspected the site and satisfied himself as to 

the adequacy of his bid for these works and no additional payments will be made 

to the contractor for any expenditure on traffic control or the provision of 

deviations. The employer shall not be liable for inadequacies prior to investigations 

of this nature by the contractor. 

 

903 MAINTENANCE OF EXISTING ROAD 

 

The Employer shall hand-over the existing road to the Contractor at the 

commencement of the Contract. The Contractor shall be responsible for all repairs 

and maintenance during the duration of the Contract. The existing road is to 

bitumen standard and the Contractor shall maintain it with suitable measures 

including patching of potholes. The Contractor shall regularly inspect the road and 

carry out such repairs and maintenance to the satisfaction of the Engineer. If at any 

time, the Engineer draws the Contractor’s attention to a road section which requires 

maintenance, the Contractor shall promptly repair the section. The Contractor shall 

be legally responsible for any accident or damage attributable to his failure to 

maintain the road. 

 

904  CONSTRUCTION OF DEVIATIONS 

 

a) General 

 

In addition to requirement of this clause, the maximum length of deviation 

road shall be restricted to 5 Kms at any given time unless otherwise 

instructed. The Contractor shall construct and complete deviations to the 

satisfaction of the Engineer before commencing any permanent work on the 

existing road. Also during these works the contractor is supposed to provide 

a detour of adequate pipe culverts for pedestrian and traffic crossing where 

there is bridge works. 
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Contractor will be allowed to open further 5 Km of the deviation road only 

when 80% of the permanent work has been completed on first one and he 

will not be allowed to open further 5 Km till he has completed first 10 Km 

of the road and has it opened to traffic. 

 

Where the old road exists near the main road, Contractor shall use this road 

as deviation road. 

 

b) Geometry 

 

The carriageway width of the deviations shall not be less than 6.5m wide 

and suitable for 2-way lorry traffic unless otherwise specified. 

 

c) Construction 

 

Unless otherwise instructed gravel wearing course for the deviation shall 

be 150 mm compacted thicknesses complying with section 10 of the 

Standard Specification. The Contractor shall allow in his rate for removal 

of any unsuitable material before placing of gravel wearing course, as this 

will not be paid for separately. 

 

In addition to provision of this clause, Contractor is required to sprinkle 

water at least 4 times a day at the rate of 1 - 1.4 litres/m2 in regular interval 

to minimise the effects of dust. Latest sprinkling time shall be one hour 

before the sunset. 

 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

 

The Contractor shall arrange for passage of traffic through the works during 

construction whenever it is not practicable to make deviations. The contractor shall 

be reimbursed in accordance with the standard specifications. 

 

Any damage caused by passing traffic through the works shall be made good at the 

contractor's own cost. 

 

907  SIGNS, BARRIERS AND LIGHTS 

 

Contractor shall provide signs, barriers and lights as shown in the drawings at the 

locations where the traffic is being carried off the existing road to the deviation and 

back again to existing road. The Contractor shall provide ramps and carry out any 

other measures as instructed by the Engineer to safely carry traffic from the road 

to deviation. 

 

Contrary to what has been specified in this clause the road signs provided shall be 

fully reflectorized and in conformity with clause 9.1 of the "Manual for Traffic 

Signs in Kenya Part II". 

 

909 ASSISTANCE TO PUBLIC 

 

In addition to provision of clause 909, Contractor shall maintain close liaison with 

the relevant authorities to clear any broken down or accident vehicles from the 
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deviations and the main road, in order to maintain smooth and safe flow of the 

traffic.  

 

912 MEASUREMENT AND PAYMENT 

 

(a) Maintenance of existing road 

 

The Contractor will be paid by the cubic metre of AC layer placed to 

maintain existing road. The binder material (tack coat), shall be measured 

by the litre calculated from the amount applied as instructed by the 

Engineer. This will be in accordance with section 16B of standard 

specification. 

 

(b) Construct Deviation 

 

(i) Road Deviation 

The Contractor shall be paid only 50% of the rate for this when he 

completes deviation road to the satisfaction of the Engineer. The 

balance shall be paid in equal monthly instalments over the 

contract period, as he satisfactorily maintains the deviation (as per 

clause 904 and 905 above) when it is in operation. 

 

(ii) Deviation using Pipe Culverts 

The Contractor shall be paid only 50% of the rate for this when he 

completes deviation to the satisfaction of the Engineer. The 

balance shall be paid in equal monthly instalments over the 

contract period, as he satisfactorily maintains the deviation when 

it is in operation. The Contractor shall be paid full amount when 

the bridge under construction will be in use. 

 

(c) Provide signs and barriers 

 

Provision of signs and barriers shall be measured to the nearest 0.1 Km 

along the centreline of the project road. 

 

(d) Passage of traffic through the works 

 

Payment shall be made on Lump Sum basis. 

 

(e) Gravel wearing course 

 

Where the Engineer instructs gravel wearing course to be laid on existing 

roads or deviations, measurement will be by the cubic metre of compacted 

material and shall be in accordance with clause 1011 (b) of section 10 of 

standard specification. 

 

Assistance to Public 

 

The Contractor will be deemed to have included cost of this item in other 

items and no separate payment shall be made. 
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SECTION 11 – SHOULDERS TO PAVEMENT 
 

1101 GENERAL 

 

Shoulders shall be constructed to a width of 2.0 m along the main carriageway and 

1.5 m along the service roads, to the same standard as the carriageway in accordance 

with sections 12, 14, 15 and 16 of the specifications as appropriate. 
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SECTION 12 - NATURAL MATERIAL SUBBASE AND BASE  

 

1203  MATERIAL REQUIREMENTS 

 

Natural materials for base and sub-base shall conform to the specifications given 

in Section 12 of the Standard Specifications for cement or lime improved base and 

sub-base. 

 

1209  MEASUREMENT AND PAYMENT 

 

Natural material for sub-base and base shall be measured by the cubic metre placed 

and compacted upon the road calculated as the product of the compacted sectional 

area laid and the length.  

 

The method of measurement shall be “method - A” as in the standard 

specifications. 

 

No extra payment will be made for haulage of gravel material as the overhaul costs 

shall be deemed to have been factored in the rates inserted in the Bills of Quantities. 
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SECTION 13 - GRADED CRUSHED STONE SUBBASE AND BASE 

 

1303  MATERIAL REQUIREMENTS 

 

The GCS material for sub-base shall conform to the specifications given in Section 

13 of the Standard Specifications. 

 

1304  CRUSHING, SCREENING AND MIXING 

 

Crushing, screening and proportioning of materials and their subsequent mixing 

shall be carried out using such methods and machines as shall be acceptable to the 

Engineer. 

 

1305  TRANSPORTING GRADED CRUSHED STONE 
 

Graded Crushed Stone shall be transported damp and in such a way that no 

segregation occurs. 

 

1306  LAYING AND COMPACTING GRADED CRUSHED SUBBASE 

 

The contractor shall take appropriate measures to prevent segregation during 

dumping and spreading operations. Laying and compacting shall conform to the 

specifications given in sub section 1306 of the Standard Specifications. 

 

1310  MEASUREMENT AND PAYMENT 

 

Graded Crushed Stone shall be measured by the cubic metre for each of the nominal 

sizes in each class of material calculated as the product of the compacted sectional 

area instructed to be laid and the length instructed.  

 

The rate for Graded Crushed Stone shall include for the cost of mixing, hauling, 

spreading and compacting the material and complying with the requirements of 

sections 2, 6 and 13 in the standard specifications. 

 

No extra payment will be made for haulage of GCS material as the overhaul costs 

shall be deemed to have been factored in the rates inserted in the Bills of Quantities. 
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SECTION 14 - CEMENT TREATED MATERIALS 

 

1401  CEMENT TREATMENT 

 

a) Cement  

 

Cement for stabilisation will be Ordinary Portland Cement to KS1725: 2001 

CEM 1 42.5N and clause 207 of the Standard Specifications. The cement content 

of the treated material shall be as indicated by the Engineer. The Engineer shall 

exercise his discretion to any variation in the rate of application of the cement, 

which he may see fit to order from time to time. 

 

b) Lime treatment 

 

Lime treatment will be as outlined in the Standard Specifications for road and 

bridge construction. The lime content of the stabilized material shall be as 

indicated by the Engineer.  

 

c) Moisture content 

 

The moisture content of the treated material shall be as directed by the Engineer 

but nevertheless within the range of 95% to 105% of the Optimum Moisture 

Content (AASHTO T180). 

 

d) Mixing and Placing 

 

The material to be treated and the cement shall be mixed by an approved mixing 

plant (pulvimixer). 

 

1409 PROTECTION AND CURING 

 

Protection and curing shall be carried out in accordance with the provisions of 

Clause 1409(i) of the Standard Specification but provision shall be made to wet the 

surface from time to time as directed by the Engineer. 

 

1412  MEASUREMENT AND PAYMENT 

 

Stabilizer 

 

The provision of the stabilizer shall be measured by the tonne calculated as the 

specific weight of stabilizer added to the material. 

 

Mix-in stabilizer 

 

Mixing stabilizer into the material shall be measured by the cubic metre of 

treated material calculated as the product of the compacted sectional area 

treated and the length. 

  



 

              ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 

 

 

 

 

 Bid Document 

147 

SECTION 15 - BITUMINOUS SURFACE TREATMENTS 

 

PART A - GENERAL  

 

1501A GENERAL 

 

Details of the spray rates for bitumen and the spread rates for chippings will be 

directed by the Engineer but the under listed is anticipated and can be used for 

guidance purpose i.e. 

 

a) Chippings 

 
- 14/20mm size pre-coated chippings at a spread rate of 75-90 square meters 

per cubic meter as first seal. 

- 10/14mm size pre-coated chippings at a spread rate of 80-100 square 

meters per cubic meter as single seal. 

- 6/10mm size pre-coated chippings at spread rate of 100-130 square meters 

per cubic meter as second seal. 

 

b) Bitumen Spray Rates 

 

  1.0 – 1.4 l/m2 for the first seal 

 

  0.6 - 1.0 l/m2 for the second seal 

 

The Average Least Dimension (ALD) shall be determined in the field after crushing 

the rock for chippings and then determine the actual spray rates and chipping spread 

rates. 

 

PART B - PRIME COAT AND TACK COAT 

 

1502B MATERIALS FOR PRIME COAT AND TACK COAT. 

 

For prime coat, the binder shall be a medium-curing cutback MC 30 unless 

otherwise directed by the Engineer. 

 

The rate of spray of bituminous prime coat refers to the gross volume of the cutback 

bitumen, that is to say the volume of the bitumen plus dilutants. 

 

The rates of spray of the prime coat shall be as instructed by the Engineer and shall 

generally be within the range 0.8-1.2 litres/square metre 

 

Prime coat shall be applied to all gravel areas that are to receive double seal surface 

dressing or bituminous mixes as directed by the Engineer. 

 

The tack coat shall consist of bitumen emulsion K1-60 unless otherwise directed 

by the Engineer.  

 

The rates of spray of the tack coat shall be as instructed by the Engineer and shall 

generally be within the range 0.5-0.8 litres/square metre. 
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PART C – SURFACE DRESSING 

 

1502C MATERIALS FOR SURFACE DRESSING 

 

Binder 

 

The bituminous binder shall be 80/100 penetration grade bitumen cut-back with 

kerosene fuel in accordance with prevailing road temperatures, and conforming 

to Clause 211 of the Standard Specification. 

 

Chippings  

 

Chippings shall be of class 1 material and shall comply in all respects with 

Clause 1502C of the Standard Specification. The contractor’s attention is drawn 

to the requirements of Clause 1502C and 1504C of the Standard Specification 

with regard to cleanliness and dust content of chippings for surface dressing. 

Should it prove necessary in the Engineer’s opinion to wash chippings, no extra 

payment will be made to the contractor for this operation. 

 

1503C SPRAY AND SPREAD RATES OF BITUMEN AND CHIPPINGS. 

 

Spray and Spread Rates for bitumen and chippings cannot be calculated until 

samples of the chippings to be used are available for test. 

 

After submission of samples and completion of laboratory tests on chippings and 

binder, the contractor shall in the presence of the Engineer and the Chief Materials 

Engineer or representatives, lay trial sections of seal at various rates of spray and 

spread as directed by the Engineer and in accordance with clause 1503C of the 

Standard Specification. 
 

Should any change occur in nature of source of chippings or bitumen, the contractor 

shall advice the Engineer accordingly who will then decide if any revisions are 

required to the spray and spread rates. 
 

If any changes are required, the Contractor shall carry out further trials as instructed 

by the Engineer. 
 

Payment for binder and chippings will be based on the instructed spray and spread 

rates used which may not necessarily be those specified. The Engineer will specify 

the spray rates of bitumen as residual bitumen per square meter. Actual spray rates 

used by the Contractor must be adjusted to compensate for any cutter added. 

 

1505C  PRECOATED CHIPPINGS 

 

Chippings utilized for surface dressing works under this contract shall be pre-coated 

in accordance with clause 1505C of the Standard Specification. The binder used for 

pre-coating chippings shall be MC 30 cut-back bitumen. 

 

The amount of bituminous binder used to pre-coat chippings will be as instructed 

by the Engineer and will normally be between 0.4% and 1.0% residual bitumen as 

percentage of the total dry weight. 
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Prior to laying any pre-coated chippings the Contractor shall prepare trial mixes of 

bitumen and chippings in the presence of the Engineer. After completion of trial 

mixes the Engineer shall issue written instructions to the Contractor indicating the 

amount of binder to be added in pre-coated chippings. The Contractor shall 

maintain this proportion unless the surface or nature of the chippings changes when 

the Contractor shall repeat the trials and the Engineer will issue revised instruction. 

 

No separate payments shall be made for the pre-coating exercise. The contractor 

shall have included in his rates the cost of complying with this clause. 

 

1511C MEASUREMENT AND PAYMENT  

 

(a) Seal coat 

 

Seal coats shall be measured by the litre, for each type of bituminous binder for 

each seal coat, calculated as the product of the area in square metres sprayed and 

the rate of application in litres/square metres, corrected to 15.6 o C. 

 

(b) Pre-coated Chippings 

 

Chippings shall be measured by the cubic metre of each nominal size for each class 

calculated as the product of the area in square metres covered and the reciprocal of 

the instructed rate of application in square metres/cubic metre or the actual rate of 

application in square metres/cubic metre whichever calculation gives the lower 

volume. 
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SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING 

COURSES 

All bituminous mixes works shall be done in accordance with the standard 

specifications. 

 

PART B – ASPHALT CONCRETE FOR SURFACING 

 

1602B MATERIALS FOR ASPHALT CONCRETE 

 

c)        Aggregate 

 

Coarse aggregate (retained on a 6.3 mm sieve) shall be entirely crushed rock of 

“class a” of 0/14 mm grading Asphalt concrete type I for binder course.  

 

1603B GRADING REQUIREMENTS 
 

The grading of the mixture of coarse and fine aggregate shall be within and 

approximately parallel to the grading envelopes given in Table 16B-1 of 0/14 mm 

grading Asphalt concrete type I for binder course. 

 

To arrive at a suitable design it is necessary to investigate a number of gradings so 

that a workable mix which also retains a minimum of 3% voids at refusal density 

is identified.  

 

The largest particle size used should not be more than 20 mm so that the 

requirements of the Marshall test method can be complied with. 

 

Although the complete range of nominal maximum particle sizes is shown in the 

Tables, the total thickness of material laid should not be less than 50 mm. 

 

1604B REQUIREMENTS FOR ASPHALT CONCRETE  

 

The mixture shall comply with the requirements given in Table 16B-2 for Asphalt 

concrete type I for binder course. In addition, minimum Marshall Stability for 50 

blows shall be 7 kN and at compaction to refusal shall have 3% VIM. 

 

The proportion, by weight of total mixture, of bitumen shall be 5.0 – 6.5 % for 0/14 

mm and 4.5 – 6.5 % for 0/20mm. This shall be termed the nominal binder content. 

The binder content of the working mix will be instructed by the Engineer following 

laboratory and site trials. 

 

In order to determine the suitability of a coarse aggregate source a Marshall Test 

programme shall be carried out. It will be advantageous to use a crushed rock which 

is known from past experience to give good results in this test procedure.  A grading 

conforming to the Type I Binder Course detailed in Table 16B-1(a) 0/14 of this 

Specification should be tested (but with 100% passing the 20mm sieve) and it shall 

meet the requirements of Table 16B-2 of this Specification. 

 

Having established the suitability of the aggregate source several grading shall be 

tested in the laboratory, including that used for the Marshall test, to establish 

relationships between bitumen content and VIM at refusal density. For each mix, 

samples will be made up to a range of bitumen contents and compacted to refusal 
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using a gyratory compactor and a vibratory hammer in accordance with the 

procedure described in BS 598 (Part 104 : 1989), with one revision. 

 

It should first be confirmed that compaction on one face of the sample gives the 

same refusal density as when the same compaction cycle is applied to both faces of 

the same sample. The procedure which gives the highest density must be used. 

 

From the bitumen content-VIM relationship it will be possible to identify a bitumen 

content which corresponds to a VIM of 3 - 7%. If it is considered that the 

workability of the mix may be difficult then compaction trials should be 

undertaken. It is advisable to establish two or more gradings for compaction trials. 

 

The mixes identified for compaction trials should be manufactured to the laboratory 

design bitumen content and to two other bitumen contents of +0.5% and +1% 

additional bitumen. Cores will be cut to determine the density of the compacted 

material, having completed this the core will then be reheated to 145+/-5C in the 

appropriate mould and compacted to refusal in the vibrating hammer test. To be 

acceptable the cores cut from the compaction trial must have a density equivalent 

to at least 95% of refusal density. 

 

The compaction trials will identify a workable mix which can be made to a bitumen 

content which gives 3% VIM at refusal density. 

 

1607B MEASUREMENT AND PAYMENT  

 

a) Item: Asphalt concrete 

 

Asphalt concrete shall be measured by the cubic metre compacted on the road 

calculated as the product of the length instructed and the compacted cross-sectional 

area shown on the drawings or instructed by the Engineer. 

 

b) Item: Variation in binder content 

 

Measurement of variation of binder content shall be by the litre calculated as the 

product of the difference, corrected to 15.6 oC between the nominal binder and the 

binder content instructed by the Engineer, and the weight of compacted mix to 

which the variation applies, calculated from volume determined in (a) above.  

 

c) Item: Mineral filler 

 

Mineral filler will be measured by tonne of each type. The rate per cubic metre for 

asphalt shall include for providing any mineral filler necessary to achieve the 

specified grading. 
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PART C – DENSE BITUMEN MACADAM FOR BASE 

 

1602C MATERIALS REQUIREMENTS 

 

a) Penetration grade bitumen 

 

Bitumen shall be either 60/70 or 80/100 penetration grade. 

 

b) Aggregate  

 

Coarse aggregate (retained on a 6.3 mm sieve) shall consist of crushed rock or 

bolders, the minimum size of which are atleast 4 times the maximum size of the 

final crushed stone. The coarse aggregate shall be free from clay, silt, organic matter 

and other deleterious substances and shall comply with these requirements:- 

 

LAA Max 35 

ACV Max 28 

SSS Max 12 

FI Max 25 

 

c) Mineral filler 

 

Mineral filler shall consist of finely ground particles of limestone, hydrated lime, 

ordinary Portland cement or other non-plastic mineral matter. 

 

1603C GRADING REQUIREMENTS FOR DENSE BITUMEN MACADAM 
 

The grading of the mixture of coarse and fine aggregate shall be within and 

approximately parallel to the 0/30 grading envelope given in Table of section 

1603C of standard specifications. 

 

1604C REQUIREMENTS FOR DENSE BITUMEN MACADAM 

 

The mixture shall comply with the requirements given in Table 16C-1 of standard 

specifications. 

 

The proportion, by weight of total mixture, of bitumen shall be 4 % minimum for 

0/30 mm coarse aggregate. This shall be termed the nominal binder content. The 

binder content of the working mix will be instructed by the Engineer following 

laboratory and site trials. 

 

1605C MIXING AND LAYING DENSE BITUMEN MACADAM 

 

The mixing procedure shall conform with clause 1605C of standard specifications. 

The minimum thickness of the compacted layer shall be 60 mm when 0/30 mm 

aggregate is used and 75 mm when 0/40 is used. No compacted layer shall exceed 

100 mm thickness when 0/30 mm aggregate is used and 125 mm when 0/40 mm 

aggregate is used. 

 

1607C SEALING OF DENSE BITUMEN MACADAM 

 

Bitumen Macadam Base shall be sealed by applying the wearing course or surface 

dressing specified within 2 weeks of completing any section of base course. 
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1608C MEASUREMENT AND PAYMENT  

 

a) Item: Dense Bitumen Macadam 

 

Dense Bitumen Macadam shall be measured by the cubic metre compacted on the 

road calculated as the product of the length instructed and the compacted cross-

sectional area shown on the drawings or instructed by the Engineer. 

 

The rate for Dense Bitumen Macadam shall include for the cost of providing, 

transporting, laying and compacting the mix. 

 

b) Item: Variation in binder content 

 

Measurement of variation of binder content shall be by the litre calculated as the 

product of the difference, corrected to 15.6 oC between the nominal binder and the 

binder content instructed by the Engineer, and the weight of compacted mix to 

which the variation applies, calculated from volume determined in (a) above.  

 

c) Item: Mineral filler 

 

Mineral filler will be measured by tonne of each type. The rate per cubic metre for 

asphalt shall include for providing any mineral filler necessary to achieve the 

specified grading. 
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 SECTION 17 - CONCRETE WORKS 

 

1703 MATERIALS FOR CONCRETE 

  

All materials shall comply with the requirements of section 1703 of the standard 

specifications. 

 

Cement for all concrete works shall be Ordinary Portland Cement complying 

with KS1725: 2001 CEM 1 42.5N 

 

1704 DESIGN OF CONCRETE MIXES 

  

The following classes of concrete shall be designed and mix proportions approved 

for use as follows: 

 

 Class 15/20 for all blinding to structures and pre-cast pipe culvert beds and 

surrounds 

 

 Class 25/20 for all culvert headwalls, wingwalls, aprons, toe-walls, and 

bridge members; abutments, piers and deck  

 

 Class 30/20 for bridge superstructure beams 

 

Specifications for construction materials and quality control shall be in accordance 

with the standard specifications. 

 

1713 FINISHES ON UNFORMED SURFACES 

  

All unformed surfaces shall be finished to class UF 3 Finish in accordance with the 

standard specifications 

 

1725 SURFACE FINISHES 

 

All surfaces shall be finished to class F3 finish in accordance with the standard 

specifications. 

 

1728 REINFORCEMENT FOR CONCRETE 

 

All reinforcement to concrete shall be hot rolled high yield deformed bars 

complying with BS 4449 and steel mesh fabric to BS 4483. 

 

1741 MEASUREMENT AND PAYMENT 

 

a) Item: Concrete 
 

Amend clause 1741 (a) (iv) of standard specifications to read “class UF 3 finish” 
 

b) Item: formwork for formed surface finishes 
 

Amend the following to Clause 1741 (e) of the Standard Specification: 

Unit: m² of formwork shall cover inclined formwork of all slopes and angles. 
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SECTION 19 – STRUCTURAL STEEL WORK 

 

1905  FABRICATION 

 

Fabrication shall generally be in accordance with the requirements of BS 153 Part 

1 or latest edition of the BS Standard, workmanship. 

 

A steel lattice/girder structure to strengthen the existing Nzoia river bridge will be 

fabricated, transported to site, fixed and painted with approved first quality red 

oxide primer on lattice frame member as shown on the drawings and as directed by 

the Engineer. The contractor should allow in their rates for the provision of 

scaffolding, cranes and all necessary supports to enable completion of these works. 

The contractor should also note the river is perennial in nature and flows throughout 

the year and should make adequate allowance for this. 

 

1909  TRANSPORTATION AND HANDLING 

 

Erection shall be in accordance with BS 153 part 2 or the latest version of this. 

Structural steel shall be handled with due care at all times not to cause damage to 

steel work or its protective coatings. The contractor will be responsible for making 

good at his cost any damage to all structural members and paint works during 

transportation and handling. 

 

1914  MEASUREMENT AND PAYMENT 

 

Structural steel work shall be measured by the tonne calculated from approved shop 

drawings. 

 

Rate to include all cleats, bolts, plates and any other fixture to fabricate and fix as 

per section 19 of the standard specifications. 
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SECTION 20 - ROAD FURNITURE 

 

2001  ROAD RESERVE BOUNDARY POSTS 

 

Road reserve boundary posts shall be provided as directed by the Engineer and in 

compliance with Standard Specification clause 2001. They shall be placed at 100m 

intervals along the boundary of the road reserve. 

 

2003   EDGE MARKER POSTS 

 

Edge marker posts shall be Verge Master MK 111 plastic posts manufactured by 

Glasdon Ltd. of Blackpool UK or equivalent approved by the Engineer. They shall be 

provided as directed by the Engineer and in compliance with the requirements of 

Standard Specification clause 2003. 

 

2004   PERMANENT ROAD SIGNS 

 

Permanent Road Signs shall be provided as directed by the Engineer and in 

compliance with the requirements of the "Manual for Traffic Signs in Kenya" Part II 

and standard Specification clause 2004. 

 

The posts for the signs shall be cylindrical galvanised wrought iron tubes of minimum 

75mm diameter and vandal-proofed by in-filling with concrete class 15/20. 

 

The sign plates shall be made from approved metal or plastic sheet 3mm thick and 

vandal-proofed by the drilling of 3mm diameter holes at 100mm centres. 

 

The rate inserted for the signs shall include for all the costs of complying with this 

clause. 

 

2004B   EXISTING ROAD SIGNS 

 

Where directed by the Engineer, the Contractor shall take down road signs including 

all posts, nuts, bolts and fittings, and remove and dispose of the concrete foundation 

and backfill the post holes. The signs shall be stored as directed by the Engineer. 

 

Measurement and payment for taking down road signs shall be made by the number 

of signs of any type and size taken down, cleaned and stored as directed. 

 

2005   ROAD MARKING 

 

Paint for road marking shall be internally reflectorized hot applied thermoplastic 

material in accordance with Clause 219 of the Standard Specification complying to 

BS 3262 and BS 6088. 

 

The rates inserted in the Bills of Quantities for road marking shall include for prior 

application of approved tack coat. 

 

 

 

2006   GUARDRAILS 
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Guardrail posts shall be concrete 210 x 210 mm set vertically at least 1.2m into the 

shoulder as per the drawings and as directed by the Engineer.  

 

Beams for guardrails shall be "Armco Flexbeam" or similar obtained from a 

manufacturer approved by the Engineer.  

 

“Swareflex” ART 3240 or similar approved guardrail reflectors two way reflective 

one side red and another white shall be installed on the flex beams every 4m. 

 

The rate inserted shall include for provision of the flex beams, posts, Swareflex 

reflectors, flex beam end bits and installation in accordance with the standard 

specifications and drawings. 

 

2007   KERBS 

 

(a) Vertical Joints 

 

Vertical joints between adjacent kerbs shall not be greater than 5 mm in width 

and shall mortar consisting of 1:3 cement: sand by volume. 

 

(b) Transition between flush and raised kerbs 

 

The transition between flush and raised kerbs (e.g. at bus bays) shall be termed 

as ramped kerbs and shall occur within a length of 2.0m 

 

2008   KILOMETRE MARKER POSTS 

 

Kilometre marker posts shall be provided as directed by the Engineer and in 

compliance with Standard Specification Clause 2008. 

 

2012   BOLLARDS 

 

Where directed by the Engineer, the contractor shall provide and install class 20/20 

200mm diameter reinforced concrete bollards concreted 300mm into the ground. 

 

2013   RETRO-REFLECTIVE ROAD STUDS “cat eyes” 

 

All retro-reflective road studs shall comply with BS 873: Part 4. The contractor shall 

provide details and the manufacturer’s certificate of the studs he proposes to use in the 

works to the Engineer for approval. The studs shall be installed at locations shown on 

drawings or instructed by Engineer. 

 

The studs are moulded of Acrylonitrile Butadiene Styrene (ABS) conforming to 

ASTM Specification D1788-68, class 5-2-2 shell filled with inert, thermosetting 

compound and filler. The lens portion of the marker is of optical menthyl methacrylic.  

 

The road stud shall be constructed of high impact ABS containing a multi-biconvex 

glass lens reflector system. It shall be of monolithic construction, and not less than 

98.5mm2. The height of the marker shall not exceed 17mm and the underside shall 

contain a non-honeycomb base (flat). 

 

The colours shall be white, yellow or red and the retro-reflectance complying to 

ASTME 809. The impact resistance shall be to ASTM D 2444 or BS 3900 part 3. The 
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studs shall be resistant to water penetration and corrosion resistant to BS 998. The 

adhesive shall be of resin type Epoxy of part 1 (adhesive) and part 2 (reactor) without 

any volatile solvents in both and have pot life of not less than 20 mins at 20°C. 
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SECTION 22-DAYWORKS 

 

2202   MEASUREMENTS AND PAYMENT 

 

(a) Plant 

   

Where items of major plant listed in the schedule of Day-works are specified by type 

(e.g. Concrete mixer etc.) the power rating of such items of plant provided by the 

Contractor shall not be lower than the power ratings of such plant manufactured within 

the last two years prior to the date of BID. Any item of major plant employed upon 

Day-works that has a power rating lower than specified above shall be paid for at rates 

lower than those in the schedule of Day-works. The reduction in the rate payable shall 

be in proportion to the reduction in power rating below that specified above. 
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SECTION 25 - HIV/AIDS, GENDER ISSUES, SOCIAL ISSUES AND LOCAL 

PARTICIPATION 

 

2501  SCOPE 

 

This specification sets out the Contractor’s obligations with regard to on-site 

HIV/AIDS awareness campaign and preventive measures which are to be instituted. 

 

2502  INTERPRETATION AND DOCUMENTATION 

 

The following documents shall inter-alia be read in conjunction with this specification: 

 The Instructions to Bidders; 

 The Conditions of Contract; 

 The Drawings; 

 

2503  GENERAL REQUIREMENTS 

 

(a) HIV/AIDS Awareness Campaign 

The Contractor shall institute an HIV/AIDS awareness campaign amongst his 

workers for the duration of the contract. As part of the campaign the Contractor 

will be required to display AIDS awareness posters in all buildings frequented 

by workers employed on the contract, where such buildings fall under the 

control of the Contractor. In addition, at least ten (10) of the Contractor’s 

vehicles, regularly used on site shall display HIV/AIDS awareness posters. 

The posters shall be printed on gloss paper and shall be at least A1 size on 

buildings and A3 size, or other approved size on vehicles.  The message on the 

posters shall be supplied by the Employer through the Engineer before the 

posters are printed. 

 

Aids awareness shall also be included in the orientation process of all workers 

employed on the contract. 

 

(b)  AIDS Prevention Campaign 

The Contractor shall institute an HIV/AIDS prevention campaign amongst his 

workers for the duration of the contract. As part of the campaign the Contractor 

will be required to make condoms available to workers. The condoms shall be 

from an approved manufacturer and comply with the current ISO Standards or 

WHO/UNAIDS Specifications and Guidelines for Condoms, 1998, or any 

more recent publication. The Contractor shall make available at least 4,000 

condoms every month, through dispensing machines or other approved method 

of distribution. The Contractor shall at all times keep the site adequately 

supplied with condoms.  

 

(c)  HIV/AIDS Training 

Introduction  
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HIV/AIDS is having a significant and increasing impact in Kenya. 

Interventions that stimulate the movement of people increase both the 

exposure to the HIV virus and the spread of the virus. Road construction has 

been identified as one such intervention. 

 

County policy is to integrate HIV/AIDS awareness and prevention into all road 

construction and rehabilitation programmes. This is in accordance with the 

Third National Strategic Plan (2000-5) for HIV/AIDS prevention and control 

as approved by the Government of Kenya, International Bank for 

Reconstruction and Development (IBRD) and other organisations. 

 

The project will involve both local labour and other contractor’s labour. It is a 

contractual requirement for the Contractor to carry out HIV/AIDS awareness 

and prevention activities during the construction period as stipulated in this 

specification.  

 

Objective 

The objective of the HIV/AIDS training programme is to reduce the risk of 

exposure to and spread of the HIV virus in the area influenced by the 

construction. The target group will be local labourers and their supervisors 

employed by the works contractors. The wider community will benefit 

indirectly through their normal day-to-day interaction with the target group. 

 

Scope of activities 

Activities for HIV/AIDS awareness and prevention will be broad-based, 

targeting both individuals and groups. They may consist of: 

(i) Information posters in public places, both on and offsite (eating houses, 

bars, guest houses, etc.) and on contractor’s vehicles. 

(ii) Availability of socially marketed condoms. 

(iii) Peer educators (reference people) drawn from the local labour and 

educated in HIV/AIDS issues for discussions with colleagues (estimate 

1 per 50 employees). 

(iv) Small focus group discussions to disseminate information covering key 

issues. 

(v) Theatre groups and video presentations. 

(vi) Promotional events (such as football matches) to encourage openness 

and discussion of HIV/AIDS issues. 

(vii) Promotional bill boards to raise awareness of the integration of 

construction and HIV/AIDS activities. 

(viii) Inclusion of HIV/AIDS activities at site meetings with the District Aids 

Committee and other approved representatives. 
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(ix) Availability of promotional materials such as T-shirts, caps, bumper 

stickers, key rings, etc.  

 

The scope of activities may be tailored as required to meet the perceived needs 

and priorities of the labourers, and should involve participatory approaches to 

ensure that they are appropriate and have a public health impact. The scale and 

frequency of activities may also be adjusted to suit requirements of the target 

group. Education will cover: 

(a) preventive behaviours including partner reduction, condom use, 

awareness and  appreciation of the importance of treatment of 

sexually transmitted infections (STls); 

(b) skills including negotiating safer sex, correct condom use, purchase 

of condoms without embarrassment; and  

(c) referral to local health centres and available services. 

Tasks to be undertaken to support the above activities include: 

(a) Establishing the status and focus of all current and planned HIV/AIDS 

activities in the area to ensure complementarity and determining 

potential involvement in project activities. 

(b) Carrying out a brief review of regional activities combining road 

construction with HIV/AIDS campaigns to determine options, best 

practice key issues, constraints, etc. 

(c) Reviewing of Information, Education and Communication (IEC) 

materials available and their relevance to road construction, making 

recommendations for future development of IEC materials. 

(d) Providing education and training for site personnel, supervisors and 

peer educators for the scope of activities as above. 

(e) Providing supervision for peer educators to ensure sustained quality of 

education. Incentives for their continual work may be small 

promotional items such as T -shirts, caps, etc.  

(f) Providing mechanisms for the social marketing of condoms and 

distribution of materials. 

(g) Monitoring activities regularly to assess effectiveness and impact. This 

should include an initial, interim and final assessment of basic 

knowledge, attitude and practices (KAP) taking account of existing 

data sources and recognising the limitations due to the short time-frame 

to show behaviour change. The KAP will be supported by qualitative 

information from focus group discussions. 

Collaboration  

HIV/AIDS activities are co-ordinated nationally by the National Aids Control 

Council (NACC). County, in consultation with NACC and the Ministry of 

Health (MOH), will co-ordinate with the provincial, district and local 
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representatives. Representatives of local health authorities will be invited to 

attend training and communication activities. 

 

Activities on the construction site will be linked as far as possible with on-

going HIV/AIDS awareness and prevention in the area. This will ensure 

complementarity of approaches, reinforcing education and minimising 

duplication. In addition, these links will ensure that the target group will have 

access to continued information after the end of the construction period. 

 

Contractor Responsibilities 

The Contractor will employ and designate a qualified HIV/AIDS expert 

fulltime, to be approved by the Engineer, who will work closely with the 

Client, MOH and other implementing agencies to support the HIV/AIDS 

awareness and prevention activities. This will ensure maximum effectiveness 

and integration with construction activities. Specific, but not exclusive, issues 

to be addressed by the Contractor are: 

(i) Scheduling appropriate timing and durations of the implementation of 

HIV/AIDS activities as part of work-plan for labourers and 

supervisors. Designated rest times such as lunch breaks and pay days 

should be excluded. 

(ii) Identification of suitable individuals from recruitment records for 

education with the implementing organisation. 

(iii)Provision of suitable sites for communication activities and for condom 

distribution. 

(iv) Monitoring of the implementation of peer educator activities. 

(v) Provision of support as necessary to the implementing organisation. 

 

Inputs 

An organization experienced in the provision of HIV/AIDS awareness and 

prevention activities will be selected as a subcontractor to provide the above 

scope of activities on behalf of the main Contractor. 

 

Reporting 

The implementing organisation will produce the following reports to be 

submitted to the Contractor, The Engineer, County,KeNHA and NACC: 

- monthly progress briefs for inclusion in site meetings. 

- quarterly reports detailing activities carried out, issues, follow up, etc. 

- a review report of activities in the road construction sector, 

- a review report of existing IEC materials with recommendations for 

development of materials specifically for the road sector. 
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- a final report detailing the methodology and activities carried out 

under this project including lessons learnt, impact, liaison with the 

Contractor and other parties, etc. 

 

In addition, a report with the recommended approach for integration of 

HIV/AIDS awareness and prevention activities in the road construction sector 

will be produced. This will be a synthesis of project activities including 

contractual approaches, communication activities, availability of materials, 

liaison with existing organisations, etc. It will be developed with all parties 

involved in the construction activities to ensure the wide range of views and 

experiences is gained. 

 

The final report and recommended approach will be presented to KeNHA, 

NACC and other interested organisations including private sector, funding 

agencies and NGO's. 

 

Timing 

Activities shall commence at the start of the construction period and continue 

through-out the entire contract period to ensure a sustained impact. Reporting 

and dissemination activities shall continue for three months after the project is 

completed to ensure integration into current practice. 

 

2504  MEASUREMENT AND PAYMENT 

 

The payment items in this clause shall include full compensation for all work 

associated with the provision of HIV/AIDS related services as specified.  

 

Item:  Instituting an HIV/AIDS awareness and prevention campaign  

Unit: months 

The unit of measurement shall be the calendar month or part thereof, measured over 

the duration of the campaign. The tendered rate shall include full compensation for 

equipment, labour, materials including the procurement and distribution of condoms 

and full compensation for transport, meals, accommodation and any other reasonable 

allowances for the Participation of local health authorities, provincial director of health 

and NACC and other resources required for the provision of the service in compliance 

with clause 2503 (a) & (b) above.  

 

HIV/AIDS specialist subcontractor dealing with prevention awareness activities will 

be paid by the Months engaged in the activity. 

 

Payment for condoms will be by the number provided to workers and staff during the 

duration of the contract. 
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Preparation and submission of reports on HIV/AIDS awareness shall be measured and 

paid by the months involved in construction activities. 

 

Distribution of HIV/AIDS awareness material shall be paid by the number provided.  

 

Video shows related to awareness and prevention shall be paid for every session done 

after 3 months. This will also apply for participation of representatives of public health 

and other authorities. 

 

HIV/AIDS awareness billboards will be paid by the number installed as per 

specifications. 
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SECTION 12: BILLS OF QUANTITIES 
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PREAMBLE TO BILL OF QUANTITIES 

 

1. The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction 

with the Instructions to Bidders, Conditions of Contract Parts I and II, Specifications and 

Drawings. 

 

2. The brief description of the items in the Bills of Quantities is purely for the purpose of 

identification, and in no way modifies or supersedes the detailed descriptions given in the 

Conditions of Contract and Specifications for the full direction and description of work and 

materials. 

 

3. The Quantities set forth in the Bills of Quantities are estimated , representing substantially the 

work to be carried out, and are given to provide a common basis for bidding and comparing 

of Bids. There is no guarantee to the Contractor that he will be required to carry out all the 

quantities of work indicated under any one particular item or group of items in the Bill of 

Quantities. The basis of payment shall be the Contractor's rates and the quantities of work 

actually done in fulfilment of his obligation under the Contract. 

 

4. The prices and rates inserted in the Bills of Quantities will be used for valuing the work 

executed, and the Engineer will only measure the whole of the works executed in accordance 

with this Contract. 

 

5. A price or rate shall be entered in ink against every item in the Bills of Quantities with the 

exception of items that already have Provisional sums affixed thereto. The bidders are 

reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted. The 

rates for various items should include discounts if any. Bidders who fail to comply will be 

disqualified. 

 

6. Provisional sums (including Dayworks) in the Bills of Quantities shall be expended in whole 

or in part at the discretion of the Engineer in accordance with Sub-Clause 52.4 and Clause 58 

of Part I of the Conditions of Contract. 

 

7. The price and rates entered in the Bills of Quantities shall, except insofar as it is otherwise 

provided under the Contract, include all Constructional plant to be used, labour, insurance, 

supervision, compliance testing, materials, erection, maintenance of works, overheads and 

profits, taxes and duties (excluding VAT) together with all general risks, liabilities and 

obligations set out or implied in the Contract, transport, electricity and telephones, water, use 

and replenishment of all consumables, including those required under the contract by the 

Engineer and his staff. 

 

8. Errors in the pricing of the Bills of Quantities will be corrected in accordance with Clause 29 

of instructions to bidders. 

 

9. The whole cost of complying with the provisions of the Contract shall be included in the Items 

provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be 

deemed to be distributed among the rates and prices entered for the related Items of Work. 

 

10. General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bill of 

Quantities. 

 



 

              ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 

 

 

 

 

 Bid Document 

168 

11. The method of measurement of completed work for payment shall be in accordance with 

Standard Specification for Road and Bridge Construction of the Ministry of Transport and 

Communications, 1986. 

 

12. "Authorised" “Directed" or "Approved" shall mean the authority, direction or approval of the 

Engineer. 

 

13. Unless otherwise stated, all measurements shall be net taken on the finished work carried out 

in accordance with the details shown on the drawings or instructed, with no allowance for 

extra cuts or fills, waste or additional thickness necessary to obtain the minimum finished 

thickness or dimensions required in this contract.  Any work performed in excess of the 

requirements of the plans and specifications will not be paid for, unless ordered in writing by 

the Engineer. 

 

14. Units of Measurement and abbreviations used herein shall have the following meanings: 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

kilometre 

lump sum 

meter 

metric ton (1,000 kg) 

months 

m3 or cu m 

ha 

hr 

kg 

km 

L.S. 

m 

t 

mths 

millimeter 

month 

number 

provisional sum 

square meter 

square millimeter 

vehicle 

week 

mm 

mth 

No. 

P.S. 

m2 or sq m 

mm2 or sq mm 

veh 

wk 
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Project Name: ROUTINE MAINTENANCE MAUSO - BUNANG'ENI BRIDGE ROAD. 

 
 

BILL No.1: PRE LIMINARIES AND GENERAL ITEMS 

BILL ITEM Description Unit QUANTITIES  RATE   AMOUNT  

  Item Code   
  CONTRACT    CONTRACT   

1 01-80-010 Allow a prime cost of sum  for material testing as 
directed by the Engineer 

PC 
SUM 1 

        
20,000.00  

                                                       
20,000.00  

1 01-80-011 Extra over item 01-80-010 for contractors 
overheads and profits 

% 
20,000 10% 2,000.00 

1 01-80-016 Provide and erect publicity signs as directed by the 
Engineer NO. 2  30,000.00  60,000.00    

1 01-80-026 Allow a prime cost sum  for the REs miscellaneuos 
account 

PC 
SUM 1 

     
100,000.00  

            
100,000.00 

1 01-80-027 
Extra over 01-80-026 for profits and overheads % 

       
100,000.00   10%   10,000.00  

1 01-80—028 Allow a prime cost   for borrow pit rehabilitation 
and mitigation of the road 

PC 
SUM 1 40,000.00 40,000.00 

1 01-80-029 Allow a prime cost sum  for road accidents and 
safety aweraness capaigns Pc sum 1 50,000.00 50,000.00 

1 01-80-030 Allow a primecost sum for EIA/EA reports 
preparation for NEMA Pc sum 1 15,000.00 15,000.00 

1 01-80-031 Allow a prime cost   for attendance to the RE,s 
supervisory staff including overtime Pc sum 1 100,000.00 100,000.00 

 01-80-032 Include percentage of PC sum in item 01-80-030 
for contractors overhead and profit % 100,000.00 10% 10,000.00 

  
TOTAL FOR BILL NO.1 CARRIED TO THE SUMMARY PAGE       

BILL No.4: SITE CLEARANCE AND DEMOLITIONS 

BILL ITEM Description Unit QUANTITIES  RATE   AMOUNT  

4 
04-50-008 

Clearing of Obstacles (Rock) manual 

PC 
SUM 

   

 
TOTAL FOR BILL NO.4 CARRIED TO THE SUMMARY PAGE  

BILL No.7: EXCAVATION AND FILLING OF STRUCTURES 

BILL ITEM Description Unit QUANTITIES  RATE   AMOUNT  

7 
07-60-003 Provide and place gabbions and mattresses as 

directed by the Engineer 

M3 

   

7 
07-60-004 Provide and place Rockfill to mattresses as 

directed by the Engineer 

 

M3    

 

07-60-005 Provide and place 200mm thick stone pitching 

including grouting to aprons upstream and 

down stream of bridges and culverts as detailed 

in the drawing or as directed by the Engineer 

M2 

 

   

 

TOTAL FOR BILL NO.7 CARRIED TO THE SUMMARY PAGE 
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BILL No.8: CULVERTS AND DRAINAGE WORKS 

BILL ITEM Description Unit QUANTITIES 

 RATE   AMOUNT  
  Item Code   

  CONTRACT 

8 

 
08-60-025 

Culvert Installation - 600mm with 

surround(Unit rate quoted for this item shall be 

inclusive of blinding,providing and laying of 

pipe culverts, surround, headwalls, wingwalls, 

toe walls, aprons and BRC mesh) 

MT 

     8     

8 

 
08-60-027 

Culvert Installation - 900mm with surround 

((Unit rate quoted for this item shall be 

inclusive of blinding,providing and laying of 

pipe culverts, surround, headwalls, wingwalls, 

toe walls, aprons and BRC mesh) 

MT 

32     

8 
 
08-90-002 Exacavation for inlet,outlet and catch water 

drains/Mitre drains 

 
 

M3     500     

  
TOTAL FOR BILL NO.8 CARRIED TO THE SUMMARY PAGE                    -    

BILL No.10: GRADING AND GRAVELLING WORKS 

BILL ITEM Description Unit QUANTITIES  RATE   AMOUNT  

  Item Code   

  CONTRACT    CONTRACT   

10 10-50-
001 

Grade and compact ditch to ditch (8 
– 12m wide) as directed by the 
Engineer. 

M2 13500     

10 
10-60-
001 

Provide, place and compact natural 
gravel of 100mm thickness at 95% 
MDD. 

M3 900     

  TOTAL FOR BILL NO.10 CARRIED TO THE SUMMARY PAGE                     -    

 
 
 
 
 
BILL No.22: DAYWORKS 

BILL ITEM Description Unit QUANTITIES  RATE   AMOUNT  

  Item Code   
  CONTRACT    CONTRACT   

22 22-64-001 Dozing using a dozer recommended D6 or 
Approved Equivalent 

EH 

24 

    

  
TOTAL FOR BILL NO.22 CARRIED TO THE SUMMARY PAGE                    -    
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SUMMARY PAGE 
 
 

BILL No. DESCRIPTION 
  

 

1 General office adminstration,overheads and preliminaries 

  

 4 Site clearance and demolitions   

 
7 Excavation and filling for structures 

  

 8 Culverts and Drainage Works   

 10 Grading and Gravelling works   

 22 Dayworks   

   SUB-TOTAL 1   

  ADD 7.5% Contigency  

  SUB-TOTAL 2  

   16% VAT   

   GRAND TOTAL   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature……………………………………………Date………………………….. 
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SECTION 13: DRAWINGS 

(See the Book of Drawings) 
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