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REPUBLIC OF KENYA
COUNTY GOVERNMENT OF BUNGOMA
MINISTRY OF ROADS, INFRASTRUCTURE AND PUBLIC WORKS
DEPARTMENT OF PUBLIC WORKS
BILLS OF QUANTITIES
SUPPLIED AS PART OF THE CONTRACT

FOR
THE PROPOSED ERECTION AND COMPLETION OF MARTERNAL CHILD
WARD BLOCK AT BUMULA SUB- COUNTY HOSPITAL IN BUNGOMA COUNTY

ISSUED BY: QUANTITIES AND CONTRACTS SECTION
P. 0. BOX 763, BUNGOMA.

The contract for the above mentioned works, entered into on the .. T . day of

. . 2021, by the undersigned parties, refer to these BI||S of Quantltles consisting of pages
numbers as shown on index page and the General Specification dated 1976, together with any amendments
thereto issued since the date of publication, both of which shall be read and construed as part of the said
contract.

CONTRACTOR CHIEF OFFICER

SPECIAL NOTES

The contractor is required to check the numbers of the pages of the Bills of Quantities together
with all collections and summaries and should be find any missing or in duplicate or the figures
indistinct, he must inform the County Works Officer, Ministry of Public Works, P. O. Box 763,
and BUNGOMA.

Should the contractor be in doubt about the precise meaning of any items or figure, for any
reason whatsoever, he must inform the County Works Officer, Ministry of Public Works,
Bungoma in order that the correct meaning may be decided before the date for submission of
Tenders.

No liability will be admitted, no claim allowed, in respect of errors in the contractor’s Tender due

to mistakes in the Bills of Quantities which should have been rectified in
the manner described above.
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PART1: TENDERINGPROCEDURES






SECTION I - INSTRUCTIONS TO TENDERERS

A GENERALPROVISIONS

10  Scope oftender

11 TheProcuringEntityasdefinedinthe AppendixtoConditionsofContractinvitestendersforWWorksContractas
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
DocumentarespecifiedintheTDS.

12 Throughoutthistenderingdocument:

a) Theterm“inwriting”meanscommunicatedinwrittenform(e.g.bymail,e-mail,fax,includingifspecified in the
TDS,distributedorreceivedthroughtheelectronic-procurementsystemusedbytheProcuringEntity)
withproofofreceipt;

b) ifthecontextsorequires,“singular’means“plural”andviceversa;

c) “Day’meanscalendarday,unlessotherwisespecifiedas*“BusinessDay”. ABusinessDayisanydaythatis
anofficialworkingdayoftheProcuringEntity.Itexcludesofficialpublicholidays.

20 Fraud andcorruption

21  TheProcuringEntityrequirescompliancewiththeprovisionsofthePublicProcurementandAssetDisposal Act,
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a
declarationthatthepersonshallnotengageinanycorruptorfraudulentpracticeandadeclarationthattheperson
orhisorhersub-contractorsarenotdebarredfromparticipatinginpublicprocurementproceedings.

22 TheProcuringEntityrequirescompliancewiththeprovisionsoftheCompetitionAct2010,regardingcollusivepractic
es in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminaland/orcivilsanctionsmaybeimposed. Tothiseffect, Tendersshallberequiredtocompleteandsignthe
“CertificateofIndependentTenderDetermination”annexedtotheFormofTender.

23 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors,sub-consultants,
serviceproviders,suppliers,andtheirpersonnel,topermittheProcuringEntitytoinspectallaccounts,records and
other documents relating to any initial selection process, pre-qualification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have them audited by auditors
appointedbytheProcuringEntity.

24 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms ortheir
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consultingservicesrelatedtothistender. Tothatend,theProcuringEntityshallindicateintheDataSheetand
makeavailabletoallthefirmstogetherwiththistenderdocumentallinformationthatwouldinthatrespectgive
suchfirmanyunfaircompetitiveadvantageovercompetingfirms.

30  Eligibletenderers

31  ATenderermaybeafirmthatisaprivateentity,astate-ownedenterpriseorinstitutionsubjecttol TT3.8,0ran
individualoranycombinationofsuchentitiesintheformofajointventure(JV)underanexistingagreementor with the
intenttoenterintosuchanagreementsupportedbyaletterofintent.Inthecaseofajointventure,all members shall be
jointly and severally liable for the execution of the entire Contract in accordance with the
Contractterms.TheJVshallnominateaRepresentativewhoshallhavetheauthoritytoconductallbusinessfor and on
behalf of any and all the members of the JV during the tendering process and, in the event the JV is awarded
the Contract, during contract execution. Members of a joint venture may not also make anindividual tender,
be a subcontractor in a separate tender or be part of another joint venture for the purposes of the same
Tender. ThemaximumnumberofJVmembersshallbespecifiedinthe TDS.

32  PublicOfficersoftheProcuringEntity,theirSpouses,Child,Parent,BrothersorSister.Child,Parent,
BrotherorSisterofaSpouse,theirbusinessassociatesoragentsandfirms/organizationsinwhichthey
haveasubstantialorcontrollinginterestshallnotbeeligibletotenderorbeawardedacontract.Public
Officersarealsonotallowedtoparticipateinanyprocurementproceedings.

33 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. Atenderermaybeconsideredtohaveaconflictofinterestforthepurposeofthistenderingprocess,
ifthetenderer:



34

35

36

37

38

39

a) Directlyorindirectlycontrols,iscontrolledbyorisundercommoncontrolwithanothertenderer;
b) Receivesorhasreceivedanydirectorindirectsubsidyfromanothertenderer;
C) Hasthesamelegalrepresentativeasanothertenderer;

d) Hasarelationshipwithanothertenderer,directlyorthroughcommonthirdparties,thatputsitinaposition
toinfluencethetenderofanothertenderer,orinfluencethedecisionsoftheProcuringEntityregardingthis
tenderingprocess;

e) Anyofitsaffiliatesparticipatedasaconsultantinthepreparationofthedesignortechnicalspecifications of the
goodsorworksthatarethesubjectofthetender;

f) Anyofitsaffiliateshasbeenhired(orisproposedtobehired)bytheProcuringEntityasaconsultantforContracti
mplementation;

g)  Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document;

h) Has a close business or personal relationship with senior management or professional staff of the
ProcuringEntitywhohastheabilitytoinfluencethebiddingprocessand:

i) AredirectlyorindirectlyinvolvedinthepreparationoftheTenderdocumentorspecificationsofthe
Contract,and/ortheTenderevaluationprocessofsuchcontract;or

i) MaybeinvolvedintheimplementationorsupervisionofsuchContractunlesstheconflictstemming
fromsuchrelationshiphasbeenresolvedinamanneracceptabletotheProcuringEntitythroughout
thetenderingprocessandexecutionoftheContract.

Atenderershallnotbeinvolvedincorrupt,coercive,obstructiveorfraudulentpractice. Atendererthatisproven
tohavebeeninvolvedinanyofthesepracticesshallbeautomaticallydisqualified

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for
permittedalternativetenders. ThisincludesparticipationasasubcontractorinotherTenders.Suchparticipation
shallresultinthedisqualificationofall Tendersinwhichthefirmisinvolved.Membersofajointventuremaynot
alsomakeanindividualtender,beasub-contractorinaseparatetenderorbepartofanotherjointventureforthe
purposesofthesameTender.Afirmthatisnotatendererora] Vmembermayparticipateasasubcontractorin
morethanonetender.

ATenderermayhavethenationalityofanycountry,subjecttotherestrictionspursuanttol TT3.9.ATenderer
shallbedeemedtohavethenationalityofacountryiftheTendererisconstituted,incorporatedorregisteredin and
operates in conformity with the provisions of the laws of that country, as evidenced by its articles of
incorporation(orequivalentdocumentsofconstitutionorassociation)anditsregistrationdocuments,asthecase
maybe. Thiscriterionalsoshallapplytothedeterminationofthenationalityofproposedsub-contractorsorsub-
consultantsforanypartoftheContractincludingrelatedServices.

A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be
awarded a contract. The list of debarred firms and individuals is available from the website of
PPRAwww.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be
awarded Contract(s)onlyifitisdeterminedbytheProcuringEntitytomeetthefollowingconditions,i.e.ifitis:

i) A legalpublicentityofGovernmentand/orpublicadministration,

i) financially autonomous and not receiving any significant subsidies or budget support from any public
entityorGovernment,and,;

(iii) operating under commercial law and vested with legal rights and liabilities similar to any commercial
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.

Firmsandindividualsshallbeineligibleiftheircountriesoforiginare:
(@)  Asamatteroflaworofficialregulations,Kenyaprohibitscommercialrelationswiththatcountry;

(b) byanactofcompliancewithadecisionoftheUnitedNationsSecurityCounciltakenunderChapterV1lof
theCharteroftheUnitedNations,Kenyaprohibitsanyimportofgoodsorcontractingofworksorservices
fromthatcountry,oranypaymentstoanycountry,person,orentityinthatcountry.


http://www.ppra.go.ke/

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as
the Procuring Entity shall reasonably request.

310 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local
sub-contractsandlabor)fromcitizensuppliersandcontractors. Tothisend,aforeigntenderershallprovideinits tender
documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be
automaticallydisqualified. InformationrequiredtoenabletheProcuringEntitydetermineifthisconditionismet
shallbeprovidedforthispurposein“SECTIONIII-EVALUATIONANDQUALIFICATIONCRITERIA,ltem 97.

311 PursuanttotheeligibilityrequirementsofI TT3.10,atenderisconsideredaforeigntenderer, Ifitisregisteredin - Kenya
and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign
firmsorindividualsmorethan10percentofthecontractprice,excludingprovisionalsums.JVsareconsideredas
foreigntenderersiftheindividualmemberfirmsregisteredinKenyahaveless5 1 percentownershipbynationals ~ of
Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, excluding
provisionalsums.

312 TheNationalConstructionAuthorityActofKenyarequiresthatalllocalandforeigncontractorsberegistered
withtheNationalConstructionAuthorityandbeissuedwithaRegistrationCertificatebeforetheycanundertake
anyconstructionworksinKenya.Registrationshallnotbeaconditionfortender,butitshallbeaconditionof
contractawardandsignature.Aselectedtenderershallbegivenopportunitytoregisterbeforesuchawardand
signatureofcontract. ApplicationforregistrationwithNationalConstructionAuthoritymaybeaccessedfrom

thewebsitewww.nca.go.ke.

313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings whichmay
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the
CompetitionAuthority.Exemptionshallnotbeaconditionfortender,butitshallbeaconditionofcontractaward ~ and
signature. A JV tenderer shall be given opportunity to seek such exemption as a condition of award and
signature of contract. Application for exemption from the Competition Authority of Kenya may be accessed
from the websitewww.cak.go.ke.

4.14 Akenyantenderershallbeeligibletotenderifitprovidesevidenceofhavingfulfilledhis/hertaxobligationsby
producing validtaxcompliancecertificateortaxexemptioncertificateissuedbytheKenyaRevenueAuthority.

40  Eligiblegoods,equipment,andservices

41  Goods,equipmentandservicestobesuppliedundertheContractmayhavetheirorigininanycountrythatisnot
ineligibleunderITT3.9.AttheProcuringEntity'srequest, Tenderersmayberequiredtoprovideevidenceofthe
originofGoods,equipmentandservices.

42  Anygoods,worksandproductionprocesseswithcharacteristicsthathavebeendeclaredbytherelevantnational
environmental protection agency or by other competent authority as harmful to human beings and to the
environmentshallnotbeeligibleforprocurement.

50  Tenderer'sresponsibilities

51  The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
ProcuringEntitywillinnocaseberesponsibleorliableforthosecosts.

52  Thetenderer,atthetenderer'sownresponsibilityandrisk,isencouragedtovisitandexamineandinspecttheSite of the
Worksanditssurroundingsandobtainallinformationthatmaybenecessaryforpreparingthetenderand
enteringintoacontractforconstructionoftheWorks. ThecostsofvisitingtheSiteshallbeatthetenderer'sown expense.

53  TheTendererandanyofitspersonneloragentswillbegrantedpermissionbytheProcuringEntitytoenterupon
itspremisesandlandsforthepurposeofsuchvisit. TheTenderershallindemnifytheProcuringEntityagainstall
liabilityarisingfromdeathorpersonalinjury,lossofordamagetoproperty,andanyotherlossesandexpenses
incurredasaresultoftheexaminationandinspection.


http://www.nca.go.ke/
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54  ThetenderershallprovideintheFormofTenderandQualificationInformation,apreliminarydescriptionofthe
proposedworkmethodandschedule,includingcharts,asnecessaryorrequired.

B.  CONTENTSOF TENDERDOCUMENTS

60  Sectionsof TenderDocument

61  The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
shouldbereadinconjunctionwithanyAddendaissuedinaccordancewithl TT10.

PART 1: Tendering Procedures

Sectionl — InstructionstoTenderers

Sectionll — TenderDataSheet(TDS)
Sectionlll-EvaluationandQualificationCriteria
SectionlV — TenderingForms

PART 2: Works' Requirements
Section V - Bills of Quantities
Section VI - Specifications
Section VII - Drawings

PART 3: Conditions of Contract and Contract Forms
Section V111 - General Conditions (GCC)
SectionlX-SpecialConditionsofContract
SectionX-ContractForms

62  ThelnvitationtoTenderNoticeissuedbytheProcuringEntityisnotpartoftheContractdocuments.Unlessobtaineddir
ectlyfromtheProcuringEntity,theProcuringEntityisnotresponsible ~ for  the  completeness  of  the
Tenderdocument,responsestorequestsforclarification,theminutesofapre-arrangedsitevisitandthose of the pre-
Tendermeeting(ifany),orAddendatothe TenderdocumentinaccordancewithI TT10.Incaseofany
contradiction,documentsobtaineddirectlyfromtheProcuringEntityshallprevail.

63  The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Documentand to furnish with its Tender all information and documentation as is required by the Tender
document.

70  Clarificationof TenderDocument,SiteVisit,Pre-tenderMeeting

71 ATendererrequiringanyclarificationofthe TenderDocumentshallcontacttheProcuringEntityinwritingatthe
ProcuringEntity'saddressspecifiedinthe TDSorraiseitsenquiriesduringthepre-Tendermeetingifprovided for in
accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for clarification,
provided that such request is received no later than the period specified in the TDS prior to the deadline for
submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers who have
acquiredtheTenderdocumentsinaccordancewithITT7.4,includingadescriptionoftheinquirybutwithout
identifyingitssource.Ifsospecifiedinthe TDS,theProcuringEntityshallalsopromptlypublishitsresponseat the web
page identified in the TDS. Should the clarification result in changes to the essential elements of the
TenderDocuments,theProcuringEntityshallamendtheTenderDocumentsfollowingtheprocedureunderI TT
8andITT22.2.

72 TheTenderer,attheTenderer'sownresponsibilityandrisk,isencouragedtovisitandexamineandinspectthe site(s) of
the requiredcontractsandobtainallinformationthatmaybenecessaryforpreparingatender. Thecosts
ofvisitingtheSiteshallbeattheTenderer'sownexpense. TheProcuringEntityshallspecifyinthe TDSif a pre-
arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated
representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The
purposeofthesitevisitandthepre-tendermeetingwillbetoclarifyissuesandtoanswerquestionsonanymatter
thatmayberaisedatthatstage.

73 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
periodspecifiedinthe TDSbeforethemeeting.

74 Minutesofapre-arrangedsitevisitandthoseofthepre-tendermeeting,ifapplicable,includingthetextofthe



questionsaskedbyTenderersandtheresponsesgiven,togetherwithanyresponsespreparedafterthemeeting,will ~ be
transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not identify the
source of the questions asked.

75  TheProcuringEntityshallalsopromptlypublishanonymized(nhonames)Minutesofthepre-arrangedsitevisit ~ and
those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-tender
meetingshallbemadebytheProcuringEntityexclusivelythroughtheissueofanAddendumpursuanttol TT8
andnotthroughtheminutesofthepre-Tendermeeting.Non-attendanceatthepre-arrangedsitevisitandthepre-
tendermeetingwillnotbeacausefordisqualificationofaTenderer.

80 AmendmentofTenderDocuments

81  Atany time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender
Documentshyissuingaddenda.

82  Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to allwho
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly
publishtheaddendumontheProcuringEntity'swebsiteinaccordancewithl TT7.5.

83  Togive Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the
ProcuringEntityshouldextendthedeadlineforthesubmissionofTenders,pursuanttol TT22.2.

C. PREPARATIONOFTENDERS

9. CostofTendering

TheTenderershallbearallcostsassociatedwiththepreparationandsubmissionofitsTender,and ~ the  Procuring
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering
process.

10.0 Language of Tender

TheTender,aswellasallcorrespondenceanddocumentsrelatingtothetenderexchangedbythetendererandthe
ProcuringEntity,shallbewrittenintheEnglishLanguage.Supportingdocumentsandprintedliteraturethatare part of
the Tender may be in another language provided they are accompanied by an accurate and notarized
translationoftherelevantpassagesintotheEnglishLanguage,in ~ which  case,forpurposesofinterpretationofthe
Tender,suchtranslationshallgovern.

110 DocumentsComprisingtheTender

111  TheTendershallcomprisethefollowing:

a) FormofTenderpreparedinaccordancewithITT12;

b) SchedulesincludingpricedBillofQuantities,completedinaccordancewithl TT12andITT14;
c) TenderSecurityorTender-SecuringDeclaration,inaccordancewithITT19.1;

d) AlternativeTender,ifpermissible,inaccordancewithITT13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordancewithlTT20.3;

f)  Qualifications:documentaryevidenceinaccordancewithITT 1 7establishingthe Tenderer'squalifications
toperformtheContractifitsTenderisaccepted;
g) Conformity:atechnicalproposalinaccordancewithITT16;

h)  Anyotherdocumentrequiredinthe TDS.

112 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to
contractsignaturewillrenderthetenderliablefordisqualification.



12.0 Form of Tender and Schedules

12.1 TheFormofTenderandSchedules,includingtheBillofQuantities,shallbepreparedusingtherelevantforms
furnishedinSectionlV,TenderingForms. Theformsmustbecompletedwithoutanyalterationstothetext,and no
substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in withthe
informationrequested. TheTenderershallchronologicallyserializeallpagesofthetenderdocumentssubmitted.

12.2 TheTenderershallfurnishintheFormofTenderinformationoncommissionsandgratuities,ifany,paidortobe
paidtoagentsoranyotherpartyrelatingtothisTender.

13 AlternativeTenders
131  UnlessotherwisespecifiedintheTDS, alternative Tendersshallnotbeconsidered.

132 When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section IlI,
EvaluationandQualificationCriteria.

133  ExceptasprovidedunderITT13.4below, Tendererswishingtooffertechnicalalternativestotherequirements of the
TenderDocumentsmustfirstpricetheProcuringEntity'sdesignasdescribedinthe TenderDocumentsand shall
further provide all information necessary for a complete evaluation of the alternative by the Procuring Entity,
including drawings, design calculations, technical specifications, breakdown of prices, and proposed
constructionmethodologyandotherrelevantdetails.Onlythe  technical  alternatives,ifany,oftheTendererwith
theWinningTenderconformingtothebasictechnicalrequirementsshallbeconsideredbytheProcuringEntity.

134  Whenspecifiedinthe TDS, Tenderersarepermittedtosubmitalternativetechnicalsolutionsforspecifiedparts of the
Works,andsuchpartswillbeidentifiedinthe TDS,aswillthemethodfortheirevaluating,anddescribed
inSectionVI1,Works'Requirements.

140 TenderPricesandDiscounts

141  Thepricesanddiscounts(includinganypricereduction)quotedbytheTendererintheFormofTenderandinthe
BillofQuantitiesshallconformtotherequirementsspecifiedbelow.

142 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items
againstwhichnorateorpriceisenteredbytheTenderershallbedeemedcoveredbytheratesforotheritemsin
theBillofQuantitiesandwillnotbepaidforseparatelybytheProcuringEntity. Anitemnotlistedinthepriced
BillofQuantitiesshallbeassumedtobenotincludedintheTender,andprovidedthatthe Tenderisdetermined
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially
responsiveTendererswillbeaddedtothe TenderpriceandtheequivalenttotalcostoftheTendersodetermined will be
usedforpricecomparison.

143  ThepricetobequotedintheFormofTender,inaccordancewithlTT12.1,shallbethetotalpriceoftheTender,
includinganydiscountsoffered.

144 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordancewithlTT12.1.

145 Ttwillbespecifiedinthe T DSiftheratesandpricesquotedbytheTendererareorarenotsubjecttoadjustment
duringtheperformance of the ContractinaccordancewiththeprovisionsoftheConditionsofContract,except
incaseswherethecontractissubjecttofluctuationsandadjustments,notfixedprice.Insuchacase,theTenderer
shallfurnishtheindicesandweightingsforthepriceadjustmentformulaeintheScheduleofAdjustmentData and the
ProcuringEntitymayrequiretheTenderertojustifyitsproposedindicesandweightings.

146 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are
openedatthesametime.



147  Allduties,taxes,andotherleviespayablebytheContractorundertheContract,orforanyothercause,asofthe
date30dayspriortothedeadlineforsubmissionofTenders,shallbeincludedintheratesandpricesandthetotal
TenderPricesubmittedbytheTenderer.

150 CurrenciesofTenderandPayment
151 Thecurrency(ies)oftheTenderandthecurrency(ies)ofpaymentsshallbethesame.

152  TenderersshallquoteentirelyinKenyaShillings. TheunitratesandthepricesshallbequotedbytheTendererin
theBillofQuantities,entirelyinKenyashillings.

a) ATendererexpectingtoincurexpendituresinothercurrenciesforinputstotheWorkssuppliedfromoutside
Kenya(referredtoas“theforeigncurrencyrequirements™)shall(ifsoallowedinthe TDS)indicateinthe
Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by the
Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign
currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the
percentage(s)mentionedin(a)aboveshallbespecifiedbythe Tendererinthe AppendixtoTenderandshall
bebasedontheexchangerateprovidedbytheCentralBankofKenyaonthedate30dayspriortotheactual
dateoftenderopening.SuchexchangerateshallapplyforallforeignpaymentsundertheContract.

153  TenderersmayberequiredbytheProcuringEntitytojustify,totheProcuringEntity'ssatisfaction,theirlocaland
foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices and
shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a detailed
breakdownoftheforeigncurrencyrequirementsshallbeprovidedbyTenderers.

16.0 Documents Comprising the Technical Proposal

TheTenderershallfurnishatechnicalproposalincludingastatementofworkmethods,equipment,personnel,
scheduleandanyotherinformationasstipulatedinSectionlV,TenderForms,insufficientdetailtodemonstrate
theadequacyoftheTenderer'sproposaltomeetthework'srequirementsandthecompletiontime.

170 DocumentsEstablishingtheEligibilityandQualificationsofthe Tenderer

171 Tenderers shall complete the Form of Tender, included in Section 1V, Tender Forms, to establish Tenderer's
eligibilityinaccordancewithI TT4.

172 InaccordancewithSectionlll,EvaluationandQualificationCriteria,toestablishitsqualificationstoperformthe
ContracttheTenderershallprovidetheinformationrequestedinthecorrespondinginformationsheetsincluded
inSectionlV,TenderForms.

173  IfamarginofpreferenceappliesasspecifiedinaccordancewithITT33.1,nationaltenderers,individuallyorin
jointventures,applyingforeligibilityfornationalpreferenceshallsupplyallinformationrequiredtosatisfythe
criteriaforeligibilityspecifiedinaccordancewithITT33.1.

174  Tenderers shall be asked to provide, as part of the data for qualification, such information, including detailsof
ownership,asshallberequiredtodeterminewhether, according to theclassificationestablishedbytheProcuring
Entity,aparticularcontractororgroupofcontractorsqualifiesforamarginofpreference. Furthertheinformation
willenabletheProcuringEntityidentifyanyactualorpotentialconflictofinterestinrelationtotheprocurement and/or
contract management processes, or a possibility of collusion between tenderers, and thereby help to
preventanycorruptinfluenceinrelationtotheprocurementprocessorcontractmanagement.

175 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer'sfailuretodisclose,orfailuretoproviderequiredinformationonitsownershipand
control.

176  The Tenderer shall provide further documentary proof, information or authorizations that the ProcuringEntity
mayrequestinrelationtoownershipandcontrolwhichinformationonanychangestotheinformationwhichwas
providedbythetendererunderl TT6.4.Theobligationstorequirethisinformationshallcontinuefortheduration
oftheprocurementprocessandcontractperformanceandaftercompletionofthecontract,ifanychangetothe
informationpreviouslyprovidedmayrevealaconflictofinterestinrelationtotheawardormanagementofthe contract.

177 Allinformationprovidedbythetendererpursuanttotheserequirementsmustbecomplete,currentandaccurate as at
the date of provision to the Procuring Entity. In submitting the information required pursuant to these
requirements,theTenderershallwarrantthattheinformationsubmittediscomplete,currentandaccurateasat



thedateofsubmissiontotheProcuringEntity.

178  Ifatendererfailstosubmittheinformationrequiredbytheserequirements,itstenderwillberejected.Similarly,
iftheProcuringEntityisunable,aftertakingreasonablesteps,toverifytoareasonabledegreetheinformation
submittedbyatendererpursuanttotheserequirements,thenthetenderwillberejected.

179 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
managementprocess,then:

i) Iftheprocurementprocessisstillongoing,thetendererwillbedisqualifiedfromtheprocurementprocess,
i) ifthecontracthasbeenawardedtothattenderer,thecontractawardwillbesetasidependingtheoutcomeof(iii),

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the
tendereroranyotherpersonshavecommittedanycriminaloffence.

1710 Ifatenderersubmitsinformationpursuanttotheserequirementsthatisincomplete,inaccurateorout-of-date,or
attemptstoobstructtheverificationprocess,thentheconsequencesITT17.8willensueunlessthetenderercan show to
the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to
genuineerrorwhichwasnotattributabletotheintentionalact,negligenceorrecklessnessofthetender.

18.0 Period of Validity of Tenders

18.1.TendersshallremainvalidfortheTenderValidityperiodspecifiedinthe TDS. TheTenderValidityperiodstarts from the
datefixedforthe Tendersubmissiondeadline(asprescribedbytheProcuringEntityinaccordancewith ITT22).At
endervalidforashorterperiodshallberejectedbytheProcuringEntityasnon-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
requestTendererstoextendtheperiodofvalidityoftheirTenders. Therequestandtheresponsesshallbemadein
writing.IfaTenderSecurityisrequestedinaccordancewithITT19,itshallalsobeextendedforthirty(30)days beyond
the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting its
Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender.

190 TenderSecurity

191 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specifiedinthe TDS,inoriginalformand, in the caseofaTenderSecurity,intheamountandcurrencyspecified in the
TDS.ATender-SecuringDeclarationshallusetheformincludedinSectionlV, TenderForms.

192  IfaTenderSecurityisspecifiedpursuanttolTT19.1,theTenderSecurityshallbeademandguaranteeinanyof
thefollowingformsattheTenderer'soption:

1) cash;
i)  abankguarantee;

iii)  aguaranteebyaninsurancecompanyregisteredandlicensedbythelnsuranceRegulatoryAuthoritylisted
bytheAuthority;

(iv) aguaranteeissuedbyafinancialinstitutionapprovedandlicensedbytheCentralBankofKenya,froma
reputablesource,andaneligiblecountry.

193  If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondentbanklocatedinKenyatomakeitenforceable. TheTenderSecurityshallbevalidforthirty(30)
daysbeyondtheoriginalvalidityperiodofthe Tender,orbeyondanyperiodofextensionifrequestedunderI TT 18.2.

194 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompaniedbyasubstantiallyresponsiveTenderSecurityorTender-SecuringDeclarationshallberejectedby
theProcuringEntityasnon-responsive.

195 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
PerformanceSecurityandanyotherdocumentsrequiredintheTDS. TheProcuringEntityshallalsopromptly
returnthetendersecuritytothetendererswheretheprocurementproceedingsareterminated,alltenderswere
determinednon-responsiveorabidderdeclinestoextendtendervalidityperiod.

196  The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful



Tenderer has signed the Contract and furnished the required Performance Security, and any other documents
requiredintheTDS.

197  TheTenderSecuritymaybeforfeitedortheTender-SecuringDeclarationexecuted:
a) ifa Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the
FormofTender,oranyextensiontheretoprovidedbytheTenderer;or
b) ifthesuccessful Tendererfailsto: -
i) signtheContractinaccordancewithlTT47;or
i)  furnishaPerformanceSecurityandifrequiredintheTDS,andanyotherdocumentsrequiredinthe TDS.

198  Wheretendersecuringdeclarationisexecuted,theProcuringEntityshallrecommendtothePPRAto0
debarstheTendererfromparticipatinginpublicprocurementasprovidedinthelaw.

199  TheTenderSecurityortheTender-SecuringDeclarationofaJVshallbeinthenameoftheJVthatsubmitsthe Tender. If
the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the
TenderSecurityortheTender-SecuringDeclarationshallbeinthenamesofallfuturemembersasnamedinthe
letterofintentreferredtoinlTT4.1andITT11.2.

1910 Atenderershallnotissueatendersecuritytoguaranteeitself.
200 FormatandSigningofTender

201  The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly
marked“ALTERNATIVE.”Inaddition,theTenderershallsubmitcopiesoftheTender,in the numberspecified in
the TDSandclearlymarkthem“COPY .”Intheeventofanydiscrepancybetweentheoriginalandthecopies,
theoriginalshallprevail.

202  Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

203  TheoriginalandallcopiesoftheTendershallbetypedorwritteninindelibleinkandshallbesignedbyaperson
dulyauthorizedtosignonbehalfofthe Tenderer. Thisauthorizationshallconsistofawrittenconfirmationas
specifiedinthe TDSandshallbeattachedtothe Tender. Thenameandpositionheldbyeachpersonsigningthe
authorizationmustbetypedorprintedbelowthesignature. Allpagesofthe Tenderwhereentriesoramendments have
been madeshallbesignedorinitialedbythepersonsigningtheTender.

204  IncasetheTendererisalV theTendershallbesignedbyanauthorizedrepresentativeoftheJVonbehalfofthe
JV,andsoastobelegallybindingonallthemembersasevidencedbyapowerofattorneysignedbytheirlegally
authorizedrepresentatives.

205 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signingtheTender.

D. SUBMISSION AND OPENING OF TENDERS
210  SealingandMarkingofTenders

211 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single
sealedcontainerbearingthenameandReferencenumberoftheTender,addressedtotheProcuringEntityanda
warning not to open before the time and date for Tender opening date. Within the single envelope, packageor
container,theTenderershallplacethefollowingseparate,sealedenvelopes:

a) inan envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
describedinlTT11;and
b) inanenvelopeorpackageorcontainermarked“COPIES” allrequiredcopiesoftheTender;and
c) ifalternativeTendersarepermittedinaccordancewithlTT13,andifrelevant:
i) inan envelope or package or container marked “ORIGINAL —ALTERNATIVE TENDER?”, the
alternativeTender;and
i) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER?, all required
copiesofthealternativeTender.



The inner envelopes or packages or containers shall:
a) bearthenameandaddressoftheProcuringEntity,
b) bearthenameandaddressoftheTenderer;and

c) bearthenameandReferencenumberoftheTender.

212 Ifanenvelopeorpackageorcontainerisnotsealedandmarkedasrequired,theProcuringEntitywillassumeno
responsibility for the misplacement or premature opening of the Tender.Tendersmisplaced or opened
prematurelywillnotbeaccepted.

220 DeadlineforSubmissionofTenders

21 TendersmustbereceivedbytheProcuringEntityattheaddressspecifiedinthe TDSandnolaterthanthedate
andtimealsospecifiedinthe TDS.Whensospecifiedinthe TDS,tenderersshallhavetheoptionofsubmitting their
Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender
submissionproceduresspecifiedinthe TDS.

22  TheProcuringEntitymay,atitsdiscretion,extendthedeadlineforthesubmissionofTendersbyamendingthe
TenderDocumentsinaccordancewithITT8, in which caseallrightsandobligationsoftheProcuringEntityand
Tendererspreviouslysubjecttothedeadlineshallthereafterbesubjecttothedeadlineasextended.

23.0 Late Tenders

TheProcuringEntityshallnotconsideranyTender thatarrivesafterthedeadlineforsubmissionoftenders,in
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of
Tendersshallbedeclaredlate,rejected,andreturnedunopenedtotheTenderer.

240 Withdrawal,Substitution,andModificationof Tenders

241 ATenderermaywithdraw,substitute,ormodifyitsTenderafterithasbeensubmittedbysendingawrittennotice,
dulysignedbyanauthorizedrepresentative,andshallincludeacopyoftheauthorizationinaccordancewithI TT
20.3,(exceptthatwithdrawalnoticesdonotrequirecopies). Thecorrespondingsubstitutionormodificationof
theTendermustaccompanytherespectivewrittennotice.Allnoticesmustbe:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,”“MODIFICATION;”and

b) receivedbytheProcuringEntitypriortothedeadlineprescribedforsubmissionofTenders,inaccordance
withITT22.

242 TendersrequestedtobewithdrawninaccordancewithlTT24.1shallbereturnedunopenedtotheTenderers.
243 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of

TendersandtheexpirationoftheperiodofTendervalidityspecifiedbythe TendererontheFormofTenderorany
extensionthereof.

3

TenderOpening

A1 ExceptinthecasesspecifiedinlTT23andITT24.2,theProcuringEntityshallpubliclyopenandreadoutall
Tendersreceivedbythedeadline,atthedate,timeandplacespecifiedintheTDS, in  the presenceofTenderers'
designatedrepresentativeswhochoosestoattend. Anyspecificelectronic Tenderopeningproceduresrequiredif
electronicTenderingispermittedinaccordancewithITT22.1,shallbeasspecifiedinthe TDS.

252 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
correspondingTendershallnotbeopenedbutreturnedtothe Tenderer.NoTenderwithdrawalshallbepermitted
unlessthecorrespondingwithdrawalnoticecontainsavalidauthorizationtorequestthewithdrawalandisread
outatTenderopening.

53 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the
Tenderer.NoTendersubstitutionshallbepermittedunlessthecorrespondingsubstitutionnoticecontainsavalid
authorizationtorequestthesubstitutionandisreadoutatTenderopening.

254 Next,envelopesmarked“MODIFICATION”shallbeopenedandreadoutwiththecorrespondingTender.No Tender
modification shall be permitted unless the corresponding modification notice contains a valid



authorizationtorequestthemodificationandisreadoutatTenderopening.

25 Next,allremainingenvelopesshallbeopenedoneatatime,readingout:thenameofthe Tendererandwhether there is a
modification; the total Tender Price, per lot (contract) if applicable, including any discounts and
alternativeTenders;thepresenceorabsenceofaTenderSecurityorTender-SecuringDeclaration,ifrequired,;
andanyotherdetailsastheProcuringEntitymayconsiderappropriate.

26  Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
consideredfurtherforevaluation.TheFormofTenderandpagesoftheBillofQuantities(tobedecidedonbythe tender
opening committee) are to be initialed by the members of the tender opening committee attending the
opening.

A7 AttheTenderOpening,theProcuringEntityshallneitherdiscussthemeritsofanyTendernorrejectany Tender
(exceptforlateTenders,inaccordancewithITT23.1).

28  TheProcuringEntityshallprepareminutesoftheTenderOpeningthatshallinclude,asaminimum: -
a) thenameoftheTendererandwhetherthereisawithdrawal,substitution,ormodification;
b) theTenderPrice,perlot(contract)ifapplicable,includinganydiscounts;
c) anyalternativeTenders;
d) thepresenceorabsenceofaTenderSecurity, if newasrequired:;
e) numberofpagesofeachtenderdocumentsubmitted.
29 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the
tenderopeningregistershallbedistributedtoall Tenderers.

E. EVALUATION AND COMPARISON OF TENDERS

8

Confidentiality

261 InformationrelatingtotheevaluationofTendersandrecommendationofcontractawardshallnotbedisclosedto
Tenderersoranyotherpersonsnotofficiallyconcernedwiththe Tenderprocessuntilinformationonintentionto
AwardtheContractistransmittedtoall Tenderersinaccordancewith| TT43.

262  Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisionsmayresultintherejectionofitstender.

263 Notwithstandingl TT26.2,fromthetimeoftenderopeningtothetimeofcontractaward,ifatendererwishesto
contacttheProcuringEntityonanymatterrelatedtothetenderingprocess,itshalldosoinwriting.

270 ClarificationofTenders

2711 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
ProcuringEntitymay,atitsdiscretion,askanytendererforaclarificationofitstender,givenareasonabletimefor
aresponse.AnyclarificationsubmittedbyatendererthatisnotinresponsetoarequestbytheProcuringEntity
shallnotbeconsidered. TheProcuringEntity'srequestforclarificationandtheresponseshallbeinwriting.No change,
including any voluntary increase or decrease, in the prices or substance of the tender shall be sought,
offered,orpermitted,excepttoconfirmthecorrectionofarithmeticerrorsdiscoveredbytheProcuringEntityin
theevaluationofthetenders,inaccordancewithI TT31.

272  IfatendererdoesnotprovideclarificationsofitstenderbythedateandtimesetintheProcuringEntity'srequestforclarifi
cation,itsTendermayberejected.

280 Deviations,Reservations,andOmissions

281 Duringtheevaluationoftenders,thefollowingdefinitionsapply: -
a) “Deviation”’isadeparturefromtherequirementsspecifiedinthetenderdocument;
b) ““Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirementsspecifiedinthetenderdocument;and
c) ““Omission”isthefailuretosubmitpartoralloftheinformationordocumentationrequiredintheTender
document.

290 Determination ofResponsiveness
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The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender
itself,asdefinedinI TT11.

A substantially responsive Tender is one that meets the requirements of the Tender document withoutmaterial
deviation,reservation,oromission.Amaterialdeviation,reservation,oromissionisonethat,ifaccepted,would:

a) Affectinanysubstantialwaythescope,quality,orperformanceoftheWorksspecifiedintheContract;

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the
tenderer'sobligationsundertheproposedcontract;

c) ifrectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsivetenders.

TheProcuringEntityshallexaminethetechnicalaspectsofthetendersubmittedinaccordancewithITT16,to confirm
that all requirements of Section VII, Works' Requirements have been met without any material
deviation,reservationoromission.

Ifatenderisnotsubstantiallyresponsivetotherequirementsofthetenderdocument,itshallberejectedbythe Procuring
Entity and may not subsequently be made responsive by correction of the material deviation,
reservation,oromission.

Non-materialNon-conformities
Providedthatatenderissubstantiallyresponsive,theProcuringEntitymaywaiveanynon-conformitiesinthe tender.

ProvidedthataTenderissubstantiallyresponsive,theProcuringEntitymayrequestthatthetenderersubmitthe
necessary information or documentation, within a reasonable period of time, to rectify non-material non-
conformitiesinthetenderrelatedtodocumentationrequirements.Requestinginformationordocumentationon such
non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to
complywiththerequestmayresultintherejectionofitstender.

Providedthatatenderissubstantiallyresponsive,theProcuringEntityshallrectifyquantifiablenon-material non-
conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison
purposesonly,toreflectthepriceofamissingornon-conformingitemorcomponentinthemannerspecifiedin
theTDS.

ArithmeticalErrors

Thetendersumassubmittedandreadoutduringthetenderopeningshallbeabsoluteandfinalandshallnotbe
thesubjectofcorrection,adjustmentoramendmentinanywaybyanypersonorentity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following

basis: -

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualificationofthetenderasnon-responsive.

b) Anyerrorsinthesubmittedtenderarisingfromamiscalculationofunitprice,quantity,subtotalandtotal
bidpriceshallbeconsideredasamajordeviationthataffectsthesubstanceofthetenderandshallleadto
disqualificationofthetenderasnon-responsive.and

c) ifthereisadiscrepancybetweenwordsandfigures,theamountinwordsshallprevail

Tenderersshallbenotifiedofanyerrordetectedintheirbidduringthenotificationofaward.
Conversion to Single Currency

Forevaluationandcomparisonpurposes,thecurrency(ies) of the Tendershallbeconvertedintoasinglecurrency
asspecifiedinthe TDS.

MarginofPreferenceandReservations
A margin of preference may be allowed only when the contract is open to international competitive tendering
whereforeigncontractorsareexpectedtoparticipateinthetenderingprocessandwherethecontractexceedsthe

value/thresholdspecifiedintheRegulations.

Amarginofpreferenceshallnotbeallowedunlessitisspecifiedsointhe TDS.



333 Contractsprocuredonbasisofinternationalcompetitivetenderingshallnotbesubjecttoreservationsexclusive
tospecificgroupsasprovidedinITT33.4.

34 Whereitisintendedtoreserveacontracttoaspecificgroupofbusinesses(thesegroupsareSmallandMedium
Enterprises,WomenEnterprises, YouthEnterprisesandEnterprisesofpersonslivingwithdisability,asthecase  may
be), and who are appropriately registered as such by the authority to be specified in the TDS, aprocuring
entityshallensurethattheinvitationtotenderspecificallyindicatesthatonlybusinessesorfirmsbelongingtothe
specifiedgroupareeligibletotender.Notendershallbereservedtomorethanonegroup.Ifnotsostatedinthe
InvitationtoTenderandintheTenderdocuments,theinvitationtotenderwillbeopentoallinterestedtenderers.

340 NominatedSubcontractors

341 UnlessotherwisestatedintheTDS,theProcuringEntitydoesnotintendtoexecuteanyspecificelementsofthe  Works
bysubcontractorsselected/nominatedbytheProcuringEntity.IncasetheProcuringEntitynominatesa
subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The
main contract shall specify the working arrangements between the main contractor and the nominated
subcontractor.

342 Tenderersmayproposesub-contractinguptothepercentageoftotalvalueofcontractsorthevolumeofworksas
specifiedinthe TDS.SubcontractorsproposedbytheTenderershallbefullyqualifiedfortheirpartsoftheWorks.

343 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unlesstheir
specializedpartsoftheWorkswerepreviouslydesignatedsobytheProcuringEntityintheTDSascanbemetby
subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the
SpecializedSubcontractorsproposedbytheTenderermaybeaddedtothequalificationsofthe Tenderer.

K3 EvaluationofTenders

31 TheProcuringEntityshallusethecriteriaandmethodologieslistedinthisI T TandSectionlll,Evaluationand
QualificationCriteriaNootherevaluationcriteriaormethodologiesshallbepermitted. Byapplyingthecriteria
andmethodologiestheProcuringEntityshalldeterminetheLowestEvaluated TenderinaccordancewithI TT40.

32 ToevaluateaTender,theProcuringEntityshallconsiderthefollowing:

a) priceadjustmentinaccordancewithl TT31.1(iii);excludingprovisionalsumsandcontingencies,ifany,butincl
udingDayworkitems,wherepricedcompetitively;

b)  priceadjustmentduetodiscountsofferedinaccordancewithlTT14.4;

C) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in
accordancewithlTT32;

d)  priceadjustmentduetoquantifiablenonmaterialnon-conformitiesinaccordancewithITT30.3;and

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification
Criteria.

33 TheestimatedeffectofthepriceadjustmentprovisionsoftheConditionsofContract,appliedovertheperiodof
executionoftheContract,shallnotbeconsideredinTenderevaluation.

b4 Wherethetenderinvolvesmultiplelotsorcontracts,thetendererwillbeallowedtotenderforoneormorelots
(contracts).Eachlotorcontractwillbeevaluatedinaccordancewithl TT35.2. Themethodologytodetermine
thelowestevaluatedtendererortenderersbasedonelot(contract)orbasedonacombinationoflots(contracts), will be

specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts,
tendererwillbewillberequiredtopreparetheEligibilityandQualificationCriteriaFormforeachLot.

36.0 Comparison of tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

370 Abnormallylowtendersandabnormallyhightenders
AbnormallyLowTenders

371 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's



abilitytoperformtheContractfortheofferedTenderPriceorthatgenuinecompetitionbetweenTenderersis
compromised.

372 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matterofthecontract,scope,proposedmethodology,schedule,allocationofrisksandresponsibilitiesandany
otherrequirementsoftheTenderdocument.

373 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has
failedtodemonstrateitscapabilitytoperformtheContractfortheoffered TenderPrice,theProcuringEntityshallrejectt
heTender.

Abnormally high tenders

374 Anabnormallyhightenderpriceisonewherethetenderprice,incombinationwithotherconstituentelementsof ~ the
Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract
comparedwithmarketpricesorthatgenuinecompetitionbetweenTenderersiscompromised.

375 Incaseofanabnormallyhighprice,theProcuringEntityshallmakeasurveyofthemarketprices,checkifthe
estimatedcostofthecontractiscorrectandreviewtheTenderDocumentstocheckifthespecifications,scopeof
workandconditionsofcontractarecontributorytotheabnormallyhightenders. TheProcuringEntitymayalso  seek
written clarification from the tenderer on the reason for the high tender price. The Procuring Entity shall
proceedasfollows:

i)  Ifthetenderpriceisabnormallyhighbasedonwrongestimatedcostofthecontract,theProcuringEntity
mayacceptornotacceptthetenderdependingontheProcuringEntity'sbudgetconsiderations.

i) Ifspecifications,scopeofworkand/orconditionsofcontractarecontributorytotheabnormallyhightender
prices, the Procuring Entity shall reject all tenders and may retender for the contract based on revised
estimates,specifications,scopeofworkandconditionsofcontract,asthecasemaybe.

376 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigationonthecauseofthecompromise,beforeretendering.

30 Unbalancedand/orfront-loadedtenders

381 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalancedand/orfrontloaded,theProcuringEntitymayrequiretheTenderertoprovidewrittenclarifications.
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the
scopeofworks,proposedmethodology,scheduleandanyotherrequirementsofthe Tenderdocument.

382 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring

Entitymayasappropriate:

a)  accepttheTender;

b)  requirethatthetotalamountofthePerformanceSecuritybeincreasedattheexpenseoftheTenderertoa
levelnotexceedinga30%oftheContractPrice;

c)  agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for
undeliveredworks;

d) rejecttheTender,

390 Qualificationsofthetenderer

391 TheProcuringEntityshalldeterminetoitssatisfactionwhethertheeligible Tendererthatisselectedashaving
submittedthelowestevaluatedcostandsubstantiallyresponsive Tender,meetsthequalifyingcriteriaspecified
inSectionlIl,EvaluationandQualificationCriteria.

392 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualificationssubmittedbytheTenderer,pursuanttol TT17.Thedeterminationshallnottakeintoconsideration  the
qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors
(otherthanSpecializedSub-contractorsifpermittedintheTenderdocument),oranyotherfirm(s)differentfrom
theTenderer.



303 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determinationshallresultindisqualificationofthe Tender,inwhicheventtheProcuringEntityshallproceedto
theTendererwhooffersasubstantiallyresponsive Tenderwiththenextlowestevaluatedpricetomakeasimilar
determinationofthatTenderer'squalificationstoperformsatisfactorily.

400 Lowest evaluatedtender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and
whose Tender has been determined to be:

a) MostresponsivetotheTenderdocument;and
b)  thelowestevaluatedprice.

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders.
TheProcuringEntityreservestherighttoacceptorrejectany TenderandtoannultheTenderprocessandreject
allTendersatanytimepriortoContractAward,withouttherebyincurringanyliabilitytoTenderers.Incaseof
annulment,allTenderssubmittedandspecifically, Tendersecurities,shallbepromptlyreturnedtotheTenderers.

F. AWARDOFCONTRACT

42.0 Award criteria

TheProcuringEntityshallawardtheContracttothesuccessfultendererwhosetenderhasbeendeterminedtobetheLow
estEvaluatedTender.

430 NoticeoflntentiontoEnterintoaContract/Notification of Award

UponawardofthecontractandPriortotheexpiryoftheTenderValidityPeriodtheProcuringEntityshallissuea
NotificationofIntentiontoEnterintoaContract/Notificationofawardtoalltendererswhichshallcontain,ata
minimum,thefollowinginformation:

a)  thenameandaddressoftheTenderersubmittingthesuccessfultender;
b)  theContractpriceofthesuccessfultender;

c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was
unsuccessful,unlessthepriceinformationin(c)abovealreadyrevealsthereason;

d) theexpirydateoftheStandstillPeriod;and
e) instructionsonhowtorequestadebriefingand/orsubmitacomplaintduringthestandstillperiod;

440 StandstillPeriod

441 TheContractshallnotbesignedearlierthantheexpiryofaStandstillPeriodof14daystoallowanydissatisfied
tendertolaunchacomplaint.WhereonlyoneTenderissubmitted,theStandstillPeriodshallnotapply.

442  WhereaStandstillPeriodapplies,itshallcommencewhentheProcuringEntityhastransmittedtoeachTenderertheNo
tificationofIntentiontoEnterintoaContractwiththesuccessful Tenderer.

450 DebriefingbyTheProcuringEntity

451 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an
unsuccessfultenderermaymakeawrittenrequesttotheProcuringEntityforadebriefingonspecificissuesor
concernsregardingtheirtender. TheProcuringEntityshallprovidethedebriefingwithinfivedaysofreceiptof
therequest.

452  Debriefingsofunsuccessful Tenderersmaybedoneinwritingorverbally. TheTenderershallbearitsowncosts
ofattendingsuchadebriefingmeeting.

46.0 Letter of Award

PriortotheexpiryoftheTenderValidityPeriodanduponexpiryoftheStandstillPeriodspecifiedinl TT42.1,
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482

483

490

uponaddressingacomplaintthathasbeenfiledwithintheStandstillPeriod,theProcuringEntityshalltransmit
theLetterof Awardtothesuccessful Tenderer.Theletterofawardshallrequestthesuccessfultenderertofurnish
thePerformanceSecuritywithin21daysofthedateoftheletter.

SigningofContract

UpontheexpiryofthefourteendaysoftheNotificationofIntentiontoenterintocontractandupontheparties  meeting
their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the
ContractAgreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and
returnittotheProcuringEntity.

The written contract shall be entered into within the period specified in the notification of award and before
expiryofthetendervalidityperiod.

PerformanceSecurity

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful
TenderershallfurnishthePerformanceSecurityand,anyotherdocumentsrequiredinthe TDS,inaccordance with the
General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms
included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institutionprovidingabankguaranteeshallhaveacorrespondentfinancialinstitutionlocatedinKenya,unless
theProcuringEntityhasagreedinwritingthatacorrespondentbankisnotrequired.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and
otherdocumentsrequiredinthe TDSorsigntheContractshallconstitutesufficientgroundsfortheannulmentoftheaw
ardand forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the
Tenderer offeringthenextBestEvaluatedTender.

Performance security shall not be required for contracts estimated to cost less than the amount specified inthe
Regulations.

PublicationofProcurementContract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall containthe
followinginformation:

a) nameandaddressoftheProcuringEntity;

b) nameandreferencenumberofthecontractbeingawarded,asummaryofitsscopeandtheselectionmethod used:;
¢) thenameofthesuccessfulTenderer,thefinaltotalcontractprice,thecontractduration;

d) datesofsignature,commencementandcompletionofcontract;

e) namesofallTenderersthatsubmittedTenders,andtheirTenderpricesasreadoutatTenderopening.

50.0 Procurement related Complaints and Administrative Review

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

50.2 A request for administrative review shall be made in the form provided under contract forms.



Section 1l - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT).
Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

Reference to PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
ITC Clause

A. General
ITT1.1 The name of the contract is

The reference number of the Contract
is

The number and identification of lots (contracts)comprising this Tender are
[insert number and identification of lots (contracts)]

Lot 1- Name

Lot 2- Name

Lot... Name
ETC

ITT 23 The Information made available on competing firms is as follows:

ITT 2.4 The firms that provided consulting services for the contract being tendered for are:

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be:............cccccvvvvirvnnnns
B. Contents of Tender Document
ITT7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address

to reach the Procuring Entity not later than

(if) TheProcuringEntityshallpublishits response at thewebsite

ITT 7.2 (A) A pre-arranged pretender site visit [insert ““shall”” or ““shall not™"] take place at the following
date, time and place:

Date:

Time:

Place:

(B) Pre-Tender meeting [insert “shall’” or ““shall not™’] take place at the following date, time and
place:
Date:
Time:
Place:

ITT7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than
before the meeting.

ITT75 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged
pretender will be published is

ITT9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender
documents, the Procuring Entity’s address is:

(1) Name of Procuring Entity




Reference to PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITC Clause
2 Physical address for hand Courier Delivery to an office or Tender Box (City, Street,
Building, Floor Number and Room) -----------------
3 Postal Address ----------------
(@) Insert name, telephone number and e-mail address of the officer to be contacted. ----------

C. Preparation of Tenders
ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender:

ITT13.1 Alternative Tenders [insert “shall be” or *““shall not be™] considered.

ITT 13.2 Alternative times for completion [insert *““shall be”” or ““shall not be’] permitted.

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works:

ITT 14.5 The prices quoted by the Tenderer shall be:

ITT 15.2 (a) Foreign currency requirements allowed/not allowed.

ITT18.1 The Tender validity period shall be days.

ITT 18.3 (@) The Number of days beyond the expiry of the initial tender validity period will be
days.

(b) The Tender price shall be adjusted by the following percentages of the tender price:

(i) By % of the local currency portion of the Contract price adjusted to reflect local
inflation during the period of extension,

and

(i) By % the foreign currency portion of the Contract price adjusted to reflect the

international inflation during the period of extension.

ITT 19.1 Tender shall provide a Tender-Securing Declaration or a Tender Security(select one)
The type of Tender security shall be ------------------------- in the amount of Kenya shillings

ITT 20.1 In addition to the original of the Tender, the number of copies is:

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:

D. Submission and Opening of Tenders
ITT22.1 (A) For Tender submission purposes only, the Procuring Entity’s address is:

@ Name of Procuring Entity.............cooiiii i,
2 PoStal AAAreSS ....uvev et e
(B) e

(4) Date and time for submission of Tenders.........................

(5) Tenders shall submit/shall not submit tenders electronically.
ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided
below:




Reference to PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITC Clause
Q) Name of Procuring Entity.............oooiiiii i,
2 Physical address for the location .............cccoooiv i,
(B) e
ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender

submission procedures
specifiedbelow

E. Evaluation, and Comparison of Tenders

ITT 30.3 The adjustment shall be based on the [insert “average” or ““highest™] price of the
item or component as quoted in other substantially responsive Tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive Tenders, the
Procuring Entity shall use its best estimate.

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert at
the selling exchange rate all Tender prices expressed in various currencies into a single currency
is:

The source of exchange rate shall be: The Central bank of Kenya (mean rate)

The date for the exchange rate shall be: the deadline date for Submission of the Tenders.

ITT 33.2 A margin of preference [inserteither ““shall”” or ““shall not™] apply.

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations

ITT 34.1 At this time, the Procuring Entity [insert “intends™ or ““does not intend™’] to
execute certain specific parts of the Works by subcontractors selected in advance.

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is:

% of the total contract amount. Tenderers planning to subcontract more than 10% of total
volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be
subcontracted along with complete details of the subcontractors and their qualification and experience.

ITT 34.3 [Indicate N/A if not applicable]
The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized
Subcontractors are designated as follows:




Reference to PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
ITC Clause

For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant
qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the
Tenderer for the purpose of evaluation.

ITT 35.2 (e) Additional requirements apply. These are detailed in the evaluation criteria in Section Ill,
Evaluation and Qualification Criteria.

ITT 48.1 Other documents required in addition to the Performance Security are

ITT50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of
Intention to Award the Contract” herein and are also available from the PPRA Website
www.ppra.go.ke or email complaints@ppra.go.ke.

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its
complaint following these procedures, in writing (by the quickest means available, that is either
by hand delivery or email to:

For the attention: [insert full name of person receiving complaints]

Title/position: [insert title/position]

Procuring Entity: [insert name of Procuring Entity]

Email address: [insert email address]

In summary, a Procurement-related Complaint may challenge any of the following (among
others):

(i) the terms of the Tender Documents; and

(i) the Procuring Entity’s decision to award the contract.



http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke

SECTIONIN-EVALUATIONANDQUALIFICATIONCRITERIA

After tender opening, the tenders will be evaluated in 3 stages, namely:

1. Determination of Responsiveness
2. Detailed Technical Examination
3. Financial Evaluation.

STAGE 1- DETERMINATION OF RESPONSIVENESS

A) PRELIMINARY EXAMINATION

This stage of evaluation shall involve examination of the pre-qualification conditions as set out in the Tender Advertisement Notice or
Letter of Invitation to Tender and any other conditions stated in the bid document.

These conditions may include the following:

i Category of Registration with National Construction Authority in the relevant trade and or any other statutory bodies for building
works: NCA 5 and above.

i) Certified copy of Valid Single business permit from any county government authority
iii) Certified copy of Valid Tax compliance certificate issued by Kenya Revenue Authority.
iv) Certified copy of Company certificate of incorporation / certificate of registration.

V) Dully filled, signed and stamped Form of Tender.

vi)  Provision of Bid Security of Kshs 1,500,000.00 from reputable bank or
approved insurance firm by PPRA.

vii) Certified copy of CR12 and must provide copies of IDs/passport for Directors.

viii  Certified Renewed copy of practicing license with NCA as per the tender notice.

xi  All pages MUST be serialized/ paged
The employer may seek further clarification/confirmation if necessary to confirm authenticity/compliance of any condition of the
tender.

The tenderers who do not satisfy any of the above requirements shall be considered Non-Responsive and their tenders will not
be evaluated further.



B) COMPLETENESS OF TENDER DOCUMENT

The tender document shall be examined based on the Instruction to Tenderers which states as follows:

In accordance to Instructions to Tenderers, the tenderers will be required to provide evidence for eligibility of the award of the tender
by satisfying the employer of their eligibility and adequacy of resources to effectively carry out the subject contract. The tenderers
shall be required to fill the Standards Forms provided for the purposes of providing the required information. The tenderers may also
attach the required information if they so desire.

The award of points for the STANDARD FORMS considered in this section shall be as shown below:

PARAMETER MAXIMUM POINTS

(i) Statement of Compliance 3
(ii) Confidential business questioNN@ir@-------=--=-=====mmmmm oo 5
(iii) KeY Personnel = -----mmmmmm oo 20
(iv) Contract Completed in the last Five (5) years - 12
) Schedules of on-going projects ------- 4
(vi) Schedules of contractors equUipmMeNt -----=-=====mmmmmm oo e 8
(vii)  Contracts performance with the client ---------=-=-=mm s 15
(viii)  Audited Financial Report for the last 3 years------------=--=mcmmmmmmmmn oo 10
(ix) Evidence of Financial ReSOUICES -==---====n=mmmmmmm oo 10
(X) Name, Address and Telephone of Banks (Contractor to provide) ---- ------------ 5
(xi) Litigation History---=-=-mnm oo oo e e e 3

(xii)  Sanctity of the tender document as in accordance with clause 5

Of instruction to tenderer

TOTAL 100



The detailed scoring plan shall be as shown in table 1 below: -

Item | Description Point Max. Point
Scored
i Statement of Compliance 3

Filled signed and stamped 3

Signed but not stamped or vice versa ---------------- 2

Not signed nor stamped 0

i Confidential Business Questionnaire Form. 5

Completely filled --------------- 5
Partially filled ----- 3
Not filled 0

iii Key Personnel (Attach evidence) 20

Director of the firm 4
0 Holder of degree or diploma in relevant Engineering
field 4

o0 Holder of certificate in relevant Engineering field-3

0 Holder of trade test certificate in relevant Engineering

field----m-mm e 1
0 No relevant certificate 0
At least 2No. degree/diploma holder of key personnel in 6

relevant Engineering field

0 With over 10 years relevant experience ------------ 3
0 With over 5 years relevant experience ------------ 2
0 With under 5 years relevant experience ---------- 1
At least 2No certificate holder of key personnel in relevant 6
Engineering field
o0 With over 10 years relevant experience ---------- 3
0 With over 5 years relevant experience ----------- 2
0 With under 5 years relevant experience ----------- 1
(\Y Contract completed in the last five (5) years (A max of 12

4No.Projects) (attach evidence)
0 Project of similar nature, complexity and magnitude ------

0 Project of similar nature but of lower value than the one in
consideration 2

0 No completed project of similar nature ----------- 0

0]

Y On-going projects (A max of 2No.Projects) (attach evidence) 4

0 Project of similar nature, complexity and magnitude ------

2

0 Project of similar nature but of lower value than the one in




consideration 1
0 No ongoing project of similar nature - -------------- 0
Vi Schedules of contractors equipment and transport (attach 4 8
proof or evidence of ownership)
0 Means of transport (Vehicle) ---------------------- 4
0 No means of transport -------------=-=-=-=-=---ooeeo- 0
For each specific equipment required in the installation of the 4
work being tendered for.
(Maximum No. of equipment to be considered — 2No.) --2
Contracts performance with clients 15
e Contracts on schedule/New contracts.......... 15
e Contracts behind schedule without redress from project
Vii manager............... 5
e Contract with default notices without redress from
project manager............... 3
e Terminated contracts in the last five years......... 0
Financial report 10
viii Audited financial report (last three (3) years)
o Annual turnover greater or equal to 5 times the cost of the
PrOjeCt —-----mmmmmmmm oo 10
o0 Annual turnover greater or equal to 3 times the cost of the
PrOjeCt-----=-mmmmmmmm oo 6
o Annual turnover greater or equal to the cost of the project
___________________________________________________ 4
0 Turnover below the cost of the project ------ 2
iX Evidence of Financial Resources (cash in hand, lines of 10
credit, over draft facility etc)
o Has financial resources equal or above the cost of the
project------------------------- 10
0 Has financial resources below the cost of the project -------
______________________________________________________ 5
0 Has not indicated sources of financial resources ---0
X Name, Address and Telephone of Banks (Contractor to 5
provide)
o Provided 5
0 Not provided -----=-=====mmmmmmmmmm oo 0
Xi Litigation History 3
0 Filled ---------=-memeemmmmeeeeeee 3
0 Not filled --------------=mmem e - 0
Xii Sanctity of the tender document 5
0 Having the document intact
(not tampered with in any way) ------------------- 5




0 Having mutilated or modified the tender document---------
0
TOTAL 100

Any bidder who scores 60 points and above shall be considered for further evaluation



STAGE 2 - TECHNICAL EVALUATION

A) COMPLIANCE WITH TECHNICAL SPECIFICATIONS

(For equipment)
In this section, the bid will be analyzed to determine compliance with General and Particular technical specifications for the works as
indicated in the tender document.

The tenderer shall fill in the Technical Schedule as specified in the tender document for Equipment and Items indicating the Country
of Origin, Model/Make/Manufacturer of the ltem/Equipment they propose to supply.

Where the Equipment proposed by the tenderer differs with the models specified in the tender document, it is mandatory that the
brochures/catalogues of the same be submitted with the tender document highlighting the catalogues Numbers of the proposed items.
Such brochures/catalogues should indicate comprehensive relevant data of the proposed equipment/items which should include but not
limited to the following:

a) Standards of manufacture

b) Performance ratings/characteristics

c) Material of manufacture

d) Electrical power ratings and

e) Any other necessary requirements (Specify)
Following the above analyses, where the proposed equipment are found not to satisfy the specifications, the tender will be
deemed Non — Responsive and will not be evaluated further.

B) DETAILED TECHNICAL EXAMINATION

(For Builders work only tenders’ rates shall apply)

In this section, the information provided in Schedule of Unit Rates and Technical Schedule will be analyzed and points awarded as
shown below.

PARAMETER MAXIMUM POINTS
(i) Tender rates 30
(i) Technical Schedule - 40

TOTAL 70



The detailed scoring plan shall be as shown in table 2 below:

TABLE 2
Item | Description Score | Max. score
i Tender rates (The average of tender sums of the bidders less PCs Sums and 30

contingency shall be worked out. The deviation of bidders tender Sum from
the average shall then be worked out as a percentage of the average and
score allocated as follow:-)

o Deviation of between 0% to 5% 30
o Deviation of between 5% to 10% 25
o Deviation of between 10% to 15% 20
o Deviation of between 15% to 20% -----------===-=-—=--—--—-- 15
o Deviation of between 20% to 25% ------------=========----—- 10
o Deviation of between 25% to 30% ---------========-=-eemm-- 5
o Deviation of above 30% 2
i Technical schedule N 40
o0 Relevant Manufacturer Brochures for items in the technical schedule
with
equipments to be supplied highlighted and meets specification -
(Where alternative are to supplied = 40
or
o0 Completely filled Technical Schedule indicating Brand, Model/

Country of origin as per specification in the tender
40

0 Relevant Manufacturer Brochures for items in the technical schedule
with equipments to be supplied not highlighted but within range of
those specified and meets specifications ----------=-=========memmmmemnoo-
________________ 30 >

or

o0 Completely filled Technical Schedule indicating items as specified in _
the tender but with about 75% of technical data left out -----------------

0 Relevant Manufacturer Brochures for less than 50% of items in the
technical schedule with equipments to be supplied highlighted and
meets specifications------------- 20 >

or

0 About 50% of Technical Schedule filled indicating Brand,
Model/Country of origin for the items considered as specified in the

101010 1) R — 20 )
No technical data provided, either in form of brochures or filling of
Technical SChedUIE. ------mmmmmmcmmmmmmmmmm e 0
TOTAL =5

For a bidder to be deemed technically responsive they must score 40 points and above based on the above scoring plan. For
bidders in building and civil works they will be deemed technically responsive if they score 15 points out of 30 points. Any
tenderer whose tender figure is deemed to be unreasonably too high or unreasonably too low shall not be included during the
tabulation of the averages of the tender sum.



STAGE 3 - FINANCIAL EVALUATION
The evaluation shall be in two sections
1. Preliminary examinations and
2. Tender sum Comparisons
1. PRELIMINARY EXAMINATIONS
The preliminary examination in the Financial Evaluation shall be in accordance with Instruction to Tenderers.

The parameter to be considered under this section includes the following:

a) Arithmetic errors

The bid shall be checked for arithmetic errors based on the rates and the total sums indicated in the bills of quantities.

b) Confirmation shall be sought in writing from the tenderers whose tender sums will be determined to have a significant
arithmetic error to their disadvantage, to confirm whether they stand by their tender sums. The error shall be treated as per the
Instructions to Tenderers.

Non compliance with the above shall lead toautomatic disqualification from further evaluation.
Discount if any shall be treated as an error in pursuant to the Instructions to Tenderers

2. TENDER SUM COMPARISONS

The evaluation team shall compare the prices offered by the tenderers and the financial scores (Fs) will be determined using the
formulae bellow. The financial score will be allocated a maximum of 30%.

Fs =30 x Fm/F

Where Fs is the financial score, Fm is the lowest priced responsive financial bid and F is the price of the bid under consideration

CONCLUSION

COMBINATION OF TECHNICAL AND FINANCIAL SCORE
The evaluation team shall combine Technical and Financial Score as below:

Technical score (Ts) +Financial score (Fs) = 70% +30%



RECOMMENDATION

The combined technical and financial score shall be determined and the employer shall recommend for award of the Tender to the
firm achieving the highest combined technical and financial scores.

NOTE: The technical score will range between 60 and 70 while that one for the financial will be between 40 and 30 depending
on the project, to be decided by the client. But the combined total will remain at 100 points.



N
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QUALIFICATION FORM*

il 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be Completed For Procuring Entity’s
No. by Tenderer Use (Qualification met or
Not Met)
il Nationality Nationality in accordance with ITT 3.6 Forms ELI-1.1 and 1.2, with
attachments
2 Tax Obligations for Has produced a current tax clearance certificate or tax Attachment
Kenyan Tenderers exemption certificate issued by Kenya Revenue Authority
in accordance with ITT 3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
A PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender
described in ITT 3.7
5 State- owned Enterprise Meets conditions of ITT 3.8 Forms ELI-1.1 and 1.2, with
attachments
6 Goods, equipment and To have their origin in any country that is not determined Forms ELI -1.1 and 1.2, with
services to be supplied ineligible under ITT 4.1 attachments
under the contract
U History of Non- Non-performance of a contract did not occur as a result of Form CON-2
Performing Contracts contractor default since 1* January [....... 1.
8 Suspension Based on Not under suspension based on-execution of a Form of Tender
Execution of Tender/Proposal Securing Declaration pursuant to ITT 19.9
Tender/Proposal Securing
Declaration by the
Procuring Entity
0 Pending Litigation Tender’s financial position and prospective long-term Form CON -2
profitability still sound according to criteria established in
3.1 and assuming that all pending litigation will NOT be
resolved against the Tenderer.
10 Litigation History No consistent history of court/arbitral award decisions Form CON -2
against the Tenderer since 1 January .......................
11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or Form FIN - 3.1, with

has available, liquid assets, unencumbered real assets, lines
of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya
Shillings ..o equivalent for the subject
contract(s) net of the Tenderer’s other commitments.

(i) The Tenderers shall also demonstrate, to the satisfaction
of the Procuring Entity, that it has adequate sources of
finance to meet the cash flow requirements on works
currently in progress and for future contract commitments.

attachments




DOCUIT
by Tenderer

5

For Procuring Entity’s
Use (Qualification met or
Not Met)

(iii) The audited balance sheets or, if not required by the
laws of the Tenderer’s country, other financial statements
acceptable to the Procuring Entity, for the last
....................... years shall be submitted and must
demonstrate the current soundness of the Tenderer’s
financial position and indicate its prospective long-term
profitability.

12

Average Annual
Construction Turnover

Minimum average annual construction turnover of Kenya
Shillings [insert amount], equivalent calculated as total
certified payments received for contracts in progress and/or
completed within the last .............. years, divided by

Form FIN - 3.2

13

General Construction
Experience

Experience under construction contracts in the role of prime
contractor, JV member, sub-contractor, or management
contractor for at least the last .............. years, starting 1
January ..............

Form EXP-4.1

14

Specific Construction &
Contract Management
Experience

A minimum number of .............. similar contracts specified
below that have been satisfactorily and substantially
completed as a prime contractor, joint venture member,
management contractor or sub-contractor between 1st
January.............. and tender submission deadline i.e. ....
(number) contracts, each of minimum value Kenya
shillings............... equivalent.

[
The similarity of the contracts shall be based on the
following:

Form EXP 4.2(a)




SECTION IV - TENDERING FORMS

QUALIFICATION FORMS
1. FOREIGN TENDERERS 40%RULE

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition.

ITEM | Description of Work Item Describe location of | COST in Comments, if any
Source K. shillings

Local Labor

Sub contracts from Local sources

Local materials

Use of Local Plant and Equipment

Add any other items

ks

TOTAL COST LOCAL CONTENT XXXXX
PERCENTAGE OF CONTRACT PRICE




2. FORMEQU:EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirementsforthekeyequipmentlistedinSectionIIl,EvaluationandQualificationCriteria. AseparateFormshallbe
preparedforeachitemofequipmentlisted,orforalternativeequipmentproposedbytheTenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
0 Owned O Rented [ Leased [ Specially manufactured

Omit the following information for equipment owned by the Tenderer.
Owner Name of owner
Address of owner

Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project




3.

FORM PER -1

Contractor'sRepresentativeandKeyPersonnel Schedule

TenderersshouldprovidethenamesanddetailsofthesuitablyqualifiedContractor'sRepresentativeandKeyPersonnel
perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each
candidate.

Contractor' Representative and Key Personnel

to

1.

Title of position: Contractor’s Representative

Name of candidate:

Duration of
appointment:

] 7 L -
1o 1 T (=

Time commitment: for
this position:

Expected time schedule
for this position:

Title of position: [

Name of candidate:

Duration of
appointment:

) -1 D
1o 1 T (=

Time commitment: for
this position:

Expected time schedule
for this position:

Title of position: [

Name of candidate:

Duration of
appointment:

) -1 D
10 [ - (=

Time commitment: for
this position:

Expected time schedule
for this position:

Title of position: [

Name of candidate:

Duration of
appointment:

] L -
10 [ - (=

Time commitment: for
this position:

Expected time schedule
for this position:

Title of position: [

Name of candidate

Duration of
appointment:

] L -
1o 1 T (=

Time commitment: for
this position:

Expected time schedule

for this position:




4. FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency:

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

: Duration of .
Project Role . Relevant experience
involvement




Declaration

[,theundersigned. ..........coooiiii i ,certifythattothe best of my knowledge and belief,
the information contained in this Form PER-2 correctly describes myself, my qualificationsandmyexperience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details

Commitment to duration of contract: StArt DAl ..ottt e e e e
EndDate.......ooviiiiiiii e,

Time commitment: StArt DaAte. ..
ENd Date.....covoivi i e

| understand that any misrepresentation or omission in this Form may:
a) betakenintoconsiderationduringTenderevaluation;

b) resultinmydisqualificationfromparticipatingintheTender;

¢) resultinmydismissalfromthecontract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date:(daymonthyear):

Countersignatureo

fauthorizedrepresentativeoftheTenderer:

Signature:

Date:(daymonthyear):




5. TENDERERSQUALIFICATIONWITHOUTPREQUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

51FORM ELI-1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name
In case of Joint Venture (JV), name of each member:
Tenderer's actual or intended country of registration:

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

o Legal and financial autonomy

o Operation under commercial law

o Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




52FORMELI-1.2

Tenderer's JV Information Form

(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

OArticles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 3.6.

[ In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




5.3FORM CON — 2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1* January [insert year]specified in Section il
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1* January [insert year] specified in Section 111, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- performed Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)

Contract Identification:

Name of Procuring Entity: ...........ccooooiiiiiiiiii

/Address of Procuring Entity: ...

Reason(s) for nonperformance: .........ccc.ooccviiiiieenniinnnnn.

Pending Litigation, in accordance with Section 111, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-

Factor 2.3.

O Pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3

as indicated below.

Year of Amount in dispute Contract Identification Total Contract

dispute (currency) Amount (currency),
Kenya Shilling
Equivalent (exchange
rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section I1l, Evaluation and Qualification Criteria, Sub-Factor 2.4.
O Litigation Historyin accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4 as indicated




below.

Year of
award

Outcome as
percentage of Net
Worth

Contract Identification

Total Contract
Amount (currency),
Kenya Shilling
Equivalent
(exchange rate)

Matter in diSpUte: .........oooiiii i
Party who initiated the dispute:




54FORM FIN — 3.1:

Financial Situation and Performance

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

5.4.1. Financial Data

Type of Financial information  [Historic information for previous years,
in
(currency) (@amount in currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate

5.4.2  Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.



No. | Source of finance Amount (Kenya Shilling equivalent)

5.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section I11, Evaluation and
Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

@ reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(© be complete, including all notes to the financial statements.

d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements® for the years required above; and complying with the
requirements

L If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be
justified.



55FORM FIN — 3.2:

Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency
Average
Annual
Construction
Turnover *
* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

5.6 FORM FIN — 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
' equivalent)

1

2




5./FORM FIN — 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Name of Procuring Entity’s Value of Outstanding Work | Estimated | Average Monthly

[Current Kenya Shilling Completion | Invoicing Over Last
Contract | Contact Address, Tel, /month Equivalent] Date Six Months
[Kenya Shilling
/month)]

QB [W[IN|F-




58 FORMEXP-4.1

General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

Page

of pages

Starting Ending
'Year
Year

Contract ldentification

Role of
Tenderer

Contract name:
Brief Description of the Works performed by the
Tenderer:

/Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:




59FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management Sub-
Contractor 0 JV Contractor contractor

| O O
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

510 FORM EXP -4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

with Sub-Factor 4.2(a) of Section IlI:

Description of the similarity in accordance

1. Amount

items

2 Physical size of required works

Complexity

Construction rate for key activities

3.
4. Methods/Technology
5
6

Other Characteristics




511 FORMEXP -4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name? (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section lll,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management  Sub-contractor
Contractor JV Contractor O
O a a
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in  Percentage Actual
production, as applicable) performed underithe contract participation Quantity
the contract per year or part of the year (i) (ii) Performed
(i) x (ii)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

2 |f applicable



Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of Section
"

2. Activity No. Two
X




OTHERFORMS

6.

FORMOFTENDER

INSTRUCTIONS TO TENDERERS

TheTenderermustpreparethisFormofTenderonstationerywithitsletterheadclearlyshowingtheTenderer'scomplet
enameandbusinessaddress.

AllitalicizedtextistohelpTendererin preparing thisform.

TenderermustcompleteandsignCERTIFICATEOFINDEPENDENTTENDERDETERMINATIONandthe
SELFDECLARATIONOFTHETENDERERattachedtothisFormofTender.

TheFormofTendershallincludethefollowingFormsdulycompletedandsignedbytheTenderer.
e Tenderer'sEligibility-Confidential Business Questionnaire

e CertificateofIndependentTenderDetermination

»  Self-DeclarationoftheTenderer

DearSirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
executionoftheabovenamedWorks,we,theundersignedoffertoconstructandcompletetheWorksandremedy
anydefectsthereinforthesumofKenyaShillings[[ Kenya
Shillings[amountinwords]

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency]
[figures] [words] :

Thepercentageoramountquotedabovedoesnotincludeprovisionalsums,andonlyallowsnotmorethantwo
foreigncurrencies.

Weundertake,ifourtenderisaccepted,tocommencetheWorksassoonasisreasonablypossibleafterthereceipt
oftheProjectManager'snoticetocommence,andtocompletethewholeoftheWorkscomprisedintheContract
withinthetimestatedintheSpecialConditionsofContract.

Weagreetoadherebythistenderuntil
[Insertdate],anditshallremainbindinguponusand

maybeacceptedatanytimebeforethatdate.

Unlessanduntilaformal Agreementispreparedandexecutedthistendertogetherwithyourwrittenacceptance
thereof,shallconstituteabindingContractbetweenus.Wefurtherunderstandthatyouarenotboundtoaccept
thelowestoranytenderyoumayreceive.

We,theundersigned,furtherdeclarethat:

i) Noreservations:Wehaveexaminedandhavenoreservationstothetenderdocument,includingAddenda
issuedinaccordancewithl TT28;

ii)  Eligibility:WemeettheeligibilityrequirementsandhavenoconflictofinterestinaccordancewithITT3 and4;

iii) Tender-SecuringDeclaration:WehavenotbeensuspendednordeclaredineligiblebytheProcuringEntity based
on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
CountryinaccordancewithITT19.8;




iv)

Conformity: Weoffertoexecuteinconformitywiththetenderingdocumentsandinaccordancewiththe

implementationandcompletionspecifiedintheconstructionschedule,thefollowing\Works:
Brief descriptionoftheWorks

v)

vi Optionl, in case of one lot: Total price is: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]; Or

Option2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amountsandtherespectivecurrencies];and

b) Totalpriceofalllots(sumofalllots)[insertthetotalpriceofalllotsinwordsandfigures,indicating
thevariousamountsandtherespectivecurrencies];

vii) Discounts:Thediscountsofferedandthemethodologyfortheirapplicationare:
viii) Thediscountsofferedare:

iX)

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if



Xi)

xii)

xiii)

Xiv)

applicable)fromthedatefixedfortheTendersubmissiondeadlinespecifiedinTDS22.1(asamended, if
applicable),anditshallremainbindinguponusandmaybeacceptedatanytimebeforetheexpirationof
thatperiod;

Performance Security:If our Tender is accepted, we commit to obtain a Performance Security in
accordancewiththeTenderingdocument;

OneTenderPerTender:WearenotsubmittinganyotherTender(s)asanindividual Tender,andwearenot
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirementsoflTT3.4,otherthanalternative TenderssubmittedinaccordancewithITT13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers,orserviceprovidersforanypartofthecontract,arenotsubjectto,andnotcontrolledby
anyentityorindividualthatissubjectto,atemporarysuspensionoradebarmentimposedbythePublic
ProcurementRegulatoryAuthorityoranyotherentityoftheGovernmentofKenya,oranyinternational
organization.

State-owned enterprise or institution:[select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirementsofl TT3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
withrespecttothetenderprocessorexecutionoftheContract:[insertcompletenameofeachRecipient,its
fulladdress,thereasonforwhicheachcommissionorgratuitywaspaidandtheamountandcurrencyof
eachsuchcommissionorgratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate ““none.””)

XV)

XVi)

BindingContract:WeunderstandthatthisTender,togetherwithyourwrittenacceptancethereofincluded in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
preparedandexecuted:;

NotBoundtoAccept:WeunderstandthatyouarenotboundtoacceptthelowestevaluatedcostTender,the
MostAdvantageousTenderoranyotherTenderthatyoumayreceive;

xvii) FraudandCorruption:Weherebycertifythatwehavetakenstepstoensurethatnopersonactingforusor

onourbehalfengagesinanytypeofFraudandCorruption;



xviii) Collusivepractices:Weherebycertifyandconfirmthatthetenderisgenuine,non-collusiveandmadewith
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
IndependentTenderDetermination”attachedbelow.

xix) WeundertaketoadherebytheCodeofEthicsforPersonsParticipatinginPublicProcurementandAsset
Disposal, copyavailablefrom
(specifywebsite)duringtheprocurementprocessandt

heexecutionofanyresultingcontract.

xX)  We, theTenderer,havecompletedfullyandsignedthefollowingFormsaspartofourTender:

a) Tenderer'sEligibility;Confidential BusinessQuestionnaire—toestablishwearenotinanyconflict
tointerest.

b) CertificateofIndependentTenderDetermination—todeclarethatwecompletedthetenderwithout
colludingwithothertenderers.

c) Self-DeclarationoftheTenderer—todeclarethatwewill ifawardedacontract,notengageinany
formoffraudandcorruption.

d) DeclarationandcommitmenttotheCodeofEthicsforPersonsParticipatinginPublicProcurement
andAssetDisposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption
as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

N T L0 1 T =TT (=] =T

Date signed

Date signed dayof




(a) TENDERER'SELIGIBILITY-CONFIDENTIALBUSINESSQUESTIONNAIRE

Instruction to Tenderer

TenderisinstructedtocompletetheparticularsrequiredinthisForm,oneformforeachentityifTenderisaJV.Tenderer
isfurtherremindedthatitisanoffencetogivefalseinformationonthisForm.

(@ Tenderer'sdetails

ITEM DESCRIPTION

1 | Name of the Procuring Entity

2 | Reference Number of the Tender

3 | Date and Time of Tender Opening

4 | Name of the Tenderer

5 | Full Address and Contact Details of 1. Country

the Tenderer. 2. City

3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.

6 | Current Trade License Registration
Number and Expiring date

7 | Name, country and full address
(postal and physical addresses,
email, and telephone number) of
Registering Body/Agency
Description of Nature of Business

9 | Maximum value of business which
the Tenderer handles.

10 | State if Tenders Company is listed in
stock exchange, give name and full
address (postal and physical
addresses, email, and telephone
number) of

state which stock exchange

(o]

General and Specific Details

(b) Sole Proprietor, provide the followingdetails.

Name in full Age
Nationality Country of Origin
Citizenship

© Partnership, provide the followingdetails.

Names of Partners Nationality Citizenship % Shares owned

[N

N

(@  Registered Company, provide the followingdetails.



1) Private or public Company
i)  State the nominal and issued capital of the Company

Nominal Kenya Shillings (EQUIVaIENT)..........cccoeviiieeieieieccce e
Issued Kenya Shillings (EQUIVAIENT)..........cooeiiiiiiicieeee

iii)  Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

N

€© DISCLOSUREOFINTEREST-InterestoftheFirmintheProcuringEntity.

i) Arethereanyperson/personsin..............c.......... (NameofProcuringEntity)whohas/haveaninterest
orrelationshipinthisfirm?Yes/No...........................

If yes, provide details as follows.

Names of Person Designation in the Interest or Relationship with
Procuring Entity Tenderer
1
2
3
(1) Conflict of interestdisclosure
Type of Conflict Disclosure If YES provide details of the relationship with

YES OR NO Tenderer

1 | Tenderer is directly or indirectly
controls, is controlled by or is under
common control with another
tenderer.

2 | Tenderer receives or has received
any direct or indirect subsidy from
another tenderer.

3 | Tenderer has the same legal
representative as another tenderer

4 | Tender has a relationship with
another tenderer, directly or through
common third parties, that puts it in a
position to influence the tender of
another tenderer, or influence the
decisions of the Procuring Entity
regarding this tendering process.

5 | Any of the Tenderer’s affiliates
participated as a consultant in the
preparation of the design or technical
specifications of the works that are
the subject of the tender.

6 | Tenderer would be providing goods,
works, non-consulting services or
consulting services during
implementation of the contract
specifiedin this Tender Document.

7 | Tenderer has a close business or
family relationship with a
professional staff of the Procuring
Entity who are directly or indirectly




Type of Conflict Disclosure If YES provide details of the relationship with
YES OR NO | Tenderer

involved in the preparation of the
Tender document or specifications
of the Contract, and/or the Tender
evaluation process of such contract.
8 | Tenderer has a close business or
family relationship with a
professional staff of the Procuring
Entity who would be involved in
the implementation or supervision
of the such Contract.

9 Has the conflict stemming from
such relationship stated in item 7
and 8 above been resolved in a
manner acceptable to the Procuring
Entity throughout the tendering
process and execution of the
Contract.

Certification
OnbehalfoftheTenderer,Icertifythattheinformationgivenaboveiscomplete,currentandaccurateasatthedateof submission.

FullName

TitleorDesignation

(Signature) (Date)



a) CERTIFICATEOFINDEPENDENTTENDERDETERMINATION

I, the undersigned, in submitting the accompanyingLetterof Tendertothe

[Name of
ProcuringEntity]for: [Name and number of
tender] in responsetotherequestfortendersmadeby:

[NameofTenderer]dohereby

makethefollowingstatementsthatlcertifytobetrueandcompleteineveryrespect:

Icertify,onbehalfof [NameofTenderer]that:

L IhavereadandlunderstandthecontentsofthisCertificate;

2 lunderstandthatthe TenderwillbedisqualifiedifthisCertificateisfoundnottobetrueandcompleteinevery
respect;

3 IamtheauthorizedrepresentativeoftheTendererwithauthoritytosignthisCertificate,andtosubmitthe Tender
onbehalfoftheTenderer;

4, For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall include
any individualororganization,otherthantheTenderer,whetherornotaffiliatedwiththe Tenderer,who:
a)  hasbeenrequestedtosubmitaTenderinresponsetothisrequestfortenders;
b)  could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities orexperience;

5. TheTendererdisclosesthat[checkoneofthefollowing,asapplicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreementorarrangementwith,anycompetitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with
one or more competitors regarding this request for tenders, and the Tenderer discloses, in the
attached document(s), complete details thereof, including the names of the competitors and the
nature of, and reasonsfor,suchconsultations,communications,agreementsorarrangements;

6. Inparticular,withoutlimitingthegeneralityofparagraphs(5)(a)or(5)(b)above,therehasbeennoconsultation,
communication,agreementorarrangementwithanycompetitorregarding:
a)  prices;
b)  methods,factorsorformulasusedtocalculateprices;
¢) theintentionordecisiontosubmit,ornottosubmit,atender;or
d)  the submission of a tender which does not meet the specifications of the request for Tenders;
except as specificallydisclosedpursuanttoparagraph(5)(b)above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any
competitor
regardingthequality,quantity,specificationsordeliveryparticularsoftheworksorservicestowhichthisrequest
for tenders relates, except as specifically authorized by the procuring authority or as specifically
disclosed pursuanttoparagraph(5)(b)above;

8. thetermsoftheTenderhavenotbeen,andwillnotbe, knowinglydisclosedbytheTenderer,directlyorindirectly, to
any competitor, prior to the date and time of the official tender opening, or of the awarding of
theContract,
whichevercomesfirst,unlessotherwiserequiredbylaworasspecificallydisclosedpursuanttoparagraph(5)(b)
above.

Name
Title
Date




(c) SELF-DECLARATIONFORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

, of Post Office BoX ...coooiiiiiiiiiiiiiiiiiiii, being a resident
OF e in the Republic of ..., do hereby make a statement as
follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct orof
................................................... who is a Bidder in respect of Tender No.
....................... for v for
and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE.

L e Of P.O.BOX .....ciiiiiiviiiiciviiie e e eee oo oo DRING @ resident of
......................................... in the Republic of ...................do hereby make a statement as follows: -

1 THAT I am the Chief Executive/Managing Director/Principal Officer/Director of .........ccccccevvrerenennenennens
(insertnameoftheCompany)whoisaBidderinrespect of TenderNo.......................for
....................... for............................and duly authorized and competent to make this statement.

2. THATtheaforesaidBidder,itsservantsand/oragents/subcontractorswillnotengageinanycorruptorfraudulent
practiceandhasnotbeenrequestedtopayanyinducementtoanymemberoftheBoard, Management, Staffand/or
employees and/or agents of .......................e. which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of ......................... (name of the
procuring entity).

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participatinginthesubjecttender

5 THATwhatisdeponedtohereinaboveistruetothebestofmyknowledgeinformationandbelief.

(Title) S R

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

i (person) on behalf of (Name of the Business/ Company/Firm).........cccoeevviennne.
.............................................................. declare that | have read and fully understood the contents of the
PublicProcurement&AssetDisposal Act,2015,RegulationsandtheCodeofEthicsforpersonsparticipatinginPublic
ProcurementandAssetDisposalandmyresponsibilitiesundertheCode.

IdoherebycommittoabidebytheprovisionsoftheCodeofEthicsforpersonsparticipatinginPublicProcurementand
AssetDisposal.

Office address......cveviiiieriieiieii et TelephONE......cccviiiiieiiciieieceee e
Bl s
Name of the FIrmM/COmMPaNY ... ....c.ui i e ettt e et e te e s b e enreareeneas
D L TP TP P TP

(Company Seal/ Rubber Stamp where applicable)
Witness
= 1 PO P UP PP UPPPR

A . .ottt e e e e e e e e e e e e e ——



(d) APPENDIX1-FRAUDANDCORRUPTION
(Appendix 1 shall not be modified)
1.  Purpose

11  The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
PublicProcurementProcessesandContractsthataregovernedbythelawsofKenya.

2. Requirements

21 The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service
providersorSuppliers;anyAgents(whetherdeclaredornot);andanyoftheirPersonnel,involvedandengagedin
procurementunderKenya'sLawsandRegulation,observethehigheststandardofethicsduringtheprocurement
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully
complywithKenya'slawsandRegulationsasperparagraphsl.labove.

22 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices,andConflictsofInterestinprocurementincludingconsequencesforoffencescommitted. Afewofthe
provisionsnotedbelowhighlightKenya'spolicyofnotoleranceforsuchpracticesandbehavior:

H A persontowhomthisActappliesshallnotbeinvolvedinanycorrupt,coercive,obstructive,collusiveor
fraudulentpractice;orconflictsofinterestinanyprocurementorassetdisposalproceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commitsan
offence;

3)  Withoutlimitingthegeneralityofthesubsection(1)and(2),thepersonshallbe: -

a) disqualifiedfromenteringintoacontractforaprocurementorassetdisposalproceeding;or

b) ifacontracthasalreadybeenenteredintowiththeperson,thecontractshallbevoidable;

4)  Thevoidingofacontractbytheprocuringentityundersubsection(7)doesnotlimitanylegalremedythe
procuringentitymayhave;

5  AnemployeeoragentoftheprocuringentityoramemberoftheBoardorcommitteeoftheprocuringentity
whohasaconflictofinterestwithrespecttoaprocurement: -

a)  Shallnottakepartintheprocurementproceedings;

b) shallnot,afteraprocurementcontracthasbeenenteredinto,takepartinanydecisionrelatingtothe
procurementorcontract;and

c) shallnotbeasubcontractorforthetendertowhomwasawardedcontract,oramemberofthegroupof
tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the
requirementsofthisAct.

6) Anemployee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflictofinteresttotheprocuringentity;

7)  Ifapersoncontravenessubsection(1)withrespecttoaconflictofinterestdescribedinsubsection(5)(a)and
thecontractisawardedtothepersonorhisrelativeortoanotherpersoninwhomoneofthemhadadirector
indirectpecuniaryinterest,thecontractshallbeterminatedandallcostsincurredbythepublicentityshallbe
madegoodbytheawardingofficer.Etc.

3. IncompliancewithKenya'slaws,regulationsandpoliciesmentionedabove,theProcuringEntity:



a) Definesbroadly, for the purposesoftheaboveprovisions,thetermssetforthbelowasfollows:

i)  “corruptpractice” is the offering,giving,receiving,orsoliciting,directlyorindirectly,ofanythingof
valuetoinfluenceimproperlytheactionsofanotherparty;

i) “fraudulentpractice”isanyactoromission, including isrepresentation,thatknowinglyorrecklessly
misleads,orattemptstomislead,apartytoobtainfinancialorotherbenefitortoavoidanobligation;

iii) “collusivepractice”isanarrangementbetweentwoormorepartiesdesignedtoachieveanimproper
purpose,includingtoinfluenceimproperlytheactionsofanotherparty;“coercivepractice”isimpairingorh
arming,orthreateningtoimpairorharm,directlyorindirectly,any
partyorthepropertyofthepartytoinfluenceimproperlytheactionsofaparty;

iv) “obstructivepractice”is:

» Deliberatelydestroying,falsifying,altering,orconcealingofevidencematerialtotheinvestigation or
making false statements to investigators in order to materially impede investigation by Public
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice;
and/orthreatening,harassing,orintimidatinganypartytopreventitfromdisclosingitsknowledge
ofmattersrelevanttotheinvestigationorfrompursuingtheinvestigation;or

e acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspectionandauditrightsprovidedforunderparagraph2.3e.below.

b) Definesmorespecifically,inaccordancewiththeaboveprocurementActprovisionssetforthforfraudulent
andcollusivepracticesasfollows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
processortheexerciseofacontracttothedetrimentoftheprocuringentityorthetendererorthecontractor,
andincludescollusivepracticesamongsttendererspriortooraftertendersubmissiondesignedtoestablish
tenderpricesatartificialnon-competitivelevelsandtodeprivetheprocuringentityofthebenefitsoffreeand
opencompetition.

¢) Rejectsaproposalforaward’ofacontractifPPR Adeterminesthatthefirmorindividualrecommendedfor
award,anyofitspersonnel,oritsagents,oritssub-consultants,sub-contractors,serviceproviders,suppliers and/
or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or
obstructivepracticesincompetingforthecontractinquestion;

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to
appropriateauthority(ies)forsanctioninganddebarmentofafirmorindividual, as applicable undertheActs
andRegulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i)
Tenderers(applicants/proposers),Consultants,Contractors,andSuppliers,andtheir  Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate
authorityappointedbyGovernmentofKenyatoinspect’allaccounts,recordsandotherdocumentsrelating to the
procurement process, selection and/or contract execution, and to have them audited by
auditorsappointedbythePPRAoranyotherappropriateauthorityappointedbyGovernmentofKenya;and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/willnotengageinanycorruptorfraudulentpractices.

‘Fortheavoidanceofdoubt,aparty'sineligibilitytobeawardedacontractshallincludee,withoutlimitation, (i)applyingforpre-qualification,expressinginterestin a
consultancy,andtendering,eitherdirectlyorasanominatedsub-contractor,nominatedconsultant,nominatedmanufacturerorsupplier,ornominatedservice
provider,inrespectofsuchcontract,and(ii)enteringintoanaddendumoramendmentintroducingamaterialmodificationtoanyexistingcontract.

? Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or
personsappointedbytheProcuringEntitytoaddressspecificmattersrelatedtoinvestigations/audits,suchasevaluatingtheveracityofanallegationofpossible
FraudandCorruption,throughtheappropriatemechanisms.Suchactivityincludesbutisnotlimitedto :accessingandexaminingafirm'sorindividual'sfinancial ~ records
and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copyor
electronicformat)deemedrelevantfortheinvestigation/audit,andmakingcopiesthereofasrelevant;interviewingstaffandotherrelevantindividuals; performing
physicalinspectionsandsizevisits,andobtainingthirdpartyverificationofinformation.



FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:
Request forTendersNo:

Date:
TENDER GUARANTEE No.:
Guarantor:

1. Wehave been informed that (here inafter called “the Applicant") has submitted or
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of
under Request for Tenders No. (“the ITT?).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by wus of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a
separate signed document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above onor before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1 Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender
dated ......... [Date of submission of tender] for the ............... [Name and/or description of the tender]
(hereinafter called “the Tender”) for the execution of _under Request for Tenders No. (“the
ITT”).

2 KNOW ALL PEOPLE by these presents that WE ..................... o] [Name of Insurance
Company] having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto

................. [Name of Procuring Entity](hereinafter called “the Procuring  Entity”) in the sum of
..................... (Currency and guarantee amount) for which payment well and truly to be made to the said
Procuring Entity, the Guarantor binds itself, its successors and assigns,jointly and severally, firmly by these
presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20 __

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with the
Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

4, This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii)twenty-eight
days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



FORMOFTENDER-SECURINGDECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: .o [insert date (as day, month and year) of Tender Submission]
Tender NO.: ..ooviecececeecc e [insert number of tendering process]
0 e [insertcompletenameofPurchaser] 1/We,theundersigned,declarethat:

1 I/Weunderstandthat, according to yourconditions,bidsmustbesupportedbyaTender-SecuringDeclaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaserfortheperiodoftimeof[insertnumberofmonthsoryears]startingon[insertdate],ifweareinbreachof
ourobligation(s)underthebidconditions,becausewe—(a)havewithdrawnourtenderduringtheperiodoftender
validityspecifiedbyusintheTenderingDataSheet;or(b)havingbeennotifiedoftheacceptanceofourBidbythe
Purchaserduringtheperiodofbidvalidity, (i)failorrefusetoexecutetheContract,ifrequired,or(ii)failorrefuse
tofurnishthePerformanceSecurity,inaccordancewiththeinstructionstotenders.

3. I/WeunderstandthatthisTenderSecuringDeclarationshallexpireifwearenotthesuccessful Tenderer(s),upon
theearlierof:
a) Ourreceiptofacopyofyournotificationofthenameofthesuccessful Tenderer;or
b) thirtydaysaftertheexpirationofourTender.

4. 1/Weunderstandthatiflam/weare/inaJointVenture,theTenderSecuringDeclarationmustbeinthenameofthe
JointVenturethatsubmitsthebid, and the JointVenturehasnotbeenlegallyconstitutedatthetimeofbidding,the
TenderSecuringDeclarationshallbeinthenamesofallfuturepartnersasnamedintheletterofintent.

Dulyauthorizedtosignthebidforandonbehalfof:[insertcompletenameofTenderer]

Datedon ...........ccoeeennen. dayof ................ T [Insertdateofsigning] Seal orstamp



Appendix toTender

Schedule of Currency requirements

Summary of currencies of theTender for [insert name of Section of the Works]

Name of currency Amounts payable
Local currency:

Foreign currency #1:
Foreign currency #2:
Foreign currency #3:
Provisional sums expressed in local currency [To be entered by the Procuring Entity]




PARTIlI - WORKSREQUIREMENTS



SECTION V - BILLS OF QUANTITIES
(a) Preambles

1. The method of measurement of completed work for payment shall be in accordance with the metric standard
units of measurement.

2. The Site is situated within Bungoma County.

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps,
temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval and
directionregardingtheuseofanymaterialsfoundontheSite.

4. ThedrawingsusedinthepreparationoftheseBillsofQuantitiescanbeinspectedattheofficesoftheProcuring
EntityorProcuringEntity'sRepresentativeduringnormalworkinghours. TwosetsoftheWorkingDrawingsshall
beprovidedtothecontractorbutadditionalcopiesshallbeprovidedatacosttobedeterminedbytheEngineer.

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank
GuaranteesandstampchargesinconnectionwiththiscontractAgreement.

6. TheContractorshallcarryoutthevarioussectionsoftheWorksinsuchanorderasthe ArchitectMaydirect. The
ProcuringEntityreservestherighttooccupytheWorksbysectionsoncompletionprovidedthatsuchoccupation
isconsideredtobebothpracticalandreasonableandwillnotinterferewiththeWorks. TheContractorshallallow
anycostsassociatedwithsuchoccupation.

7. ThemainContractorwillbefullyresponsibleforpayinghisSub-ContractorbuttheProcuringEntityreservesthe  right
in very exceptional circumstances to make such payments direct in the interests of the project where the
completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the Sub-
Contractorinvolve.

8. TheContractorshallcompleteanddelivertheWorks in  the  periodinsertedintheFormofTenderashistimefor
completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is
presumedtohavebeencalculatedmakingdueallowanceforseasonalinclementweatherconditions.Noclaimfor
extensionoftimeduetothenormalinclementweatherforthisareashallbeentertained.

9. TheContractorshall,uponreceivinginstructionstoproceedwiththeWorks,drawupaProgrammeandProgress
ChartsettingouttheorderinwhichtheWorksaretobecarriedout, with  the  appropriatedatesthereof. ThisChart
shallbeagreedwiththeArchitectandnodeviationfromtheordersetoutinitwillbepermittedwithoutthewritten
consentoftheEngineer. TheContractorwillberesponsibleforarrangingtheaboveprogrammewithallhis sub-
ContractorsandSpecialties. TheContractorshallallowinhisratesforcarryingoutthisexercise,andforupdating it
asrequired.

10. TheContractorshallsubmittothe Architectonthefirstdayofeachweekorsuchlongerperiodasthe Architect
fromtimetotimedirect,aProgressReportandanyinformationfortheproceedingperiod,showingtheprogress
duringtheperiodandtheup-to-datecumulativeprogressonallimportantitemsofeachsectionorportionofthe Works.

11. TheContractorshallarrangeforphotographsoftheSitetobetakenbyaprofessionalphotographerapprovedby
theEngineer.ThePhotographsshallprovidearecordoftheSiteandadjacentareaspriortothecommencementof
theWorksandshallcoversuchportionoftheworksinprogressandcompletionasthe Architectshalldirect. All
printsshallbefullplatesize,unmounted,andmarkedonthereversesidewiththedateofexposure,identification
reference and brief description. The copyright of all photographs shall be vested in the Procuring Entity. The
negativesandfourprintsfromeachnegativeshallbedeliveredtothe Architectwithintwoweeksofexposure.



12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub-
Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the
drawings.TheContractorshallberesponsiblefortheaccuracyofsuchdimensions.

13. PriortocommencementofanyworktheContractoristoascertainfromtherelevantAuthoritiestheexactposition,
depthandlevelofallexistingelectriccables,waterpipesorotherservicesintheareaandheshallmakewhatever
provisions may be required by the Authorities concerned for the support and protection of such services. Any
damage or disturbance caused to any services shall be reported immediately to the Architect and the relevant
Authority and shall be made good to their satisfaction at the Contractor's expense. Where appropriate the
Contractorshallopenupthegroundinadvanceofthemainworkbyhanddiggingifnecessary,tolocateprecisely
thepositionanddetailsoftheserviceswhicharelikelytoaffecthisoperations.

14. TheContractorshallincludeinhispricesforthetransportofmaterials,workmen,etc./,toandfromthesiteofthe
proposedworks,atsuchhoursandbysuchrouteasarepermittedbythe Authorities.

15. TheContractorwillberequiredtomakegood,athisownexpenseanddamagehemaycausetothepresentroad  surface
and pavements within or beyond the boundary of the Site, during the period of the works. All existing paths,
storm water channels, etc., that may be destroyed or damaged during the progress of the Works shall be
reinstatedbytheContractortothesatisfactionoftheEngineer.

16. TheContractoristoallowforcomplyingwithallinstructionsandregulationsofthePoliceAuthorities.

17.  Allwatershallbefresh,cleanandpure,freefromearthly,vegetableororganicmatter,acidoralkalinesubstancein
solution. The Contractor shall provide at his own risk and cost all water for use in connection with the Works,
(includingworksofsub—contractors).Ifneedbe,heshallmakearrangementswiththeLocal WaterAuthorityfor
theinstallationofaseparatemeterforallwaterusedbyhimthroughouttheContractandpayallcostandfeesin connection
therewith. He shall also provide temporary storage tanks and tubing, etc., as may be necessary,and
clearawayatcompletion.

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub -
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The
Contractorshallpayallfeesandobtainallpermitsinconnectiontherewith.

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative,
competentandexperiencedinthekindofworkinvolved,whoshallgivehiswholetimetothesuperintendenceof the
works. (Including works of sub — contractors). Such Agent or Representative shall receive on behalf of the
ContractordirectionsandinstructionfromtheEngineer,andsuchdirectionsandinstructionsshallbedeemedtobe
giventothecontractorinaccordancewiththeConditionsofContract. TheAgentshallnotbereplacedwithoutthe
specificapprovaloftheEngineer.

20. TheContractorshallensurethatthesafetyofhisworkpeopleandallauthorizedvisitorstothesiteareprotectedat
alltimes.Inparticular,thereshallbetheproperprovisionofguard-railstoscaffolding,protectionagainstfalling
materials,toolsonsite,dust,nailandothersharpobjects. Thesiteshallbekepttidyandclearofdangerousrubbish.  The
Architect shall be empowered to suspend work on site should it be considered this condition is not being
observedandnoclaimarisingfromsuchsuspensionwillbeallowed.

21. TheareasavailabletotheContractorforworkyards,officesandotherfacilitiesshallbedirectedbytheArchitect and any
existing features to remain shall be protected from damage throughout the Contract Period and handed back in
good condition when they are vacated at the end of the Contract. If additional areas are required, the
contractorshallsourcethenatowncost.

22. TheContractorshallgivetheArchitectreasonablenoticeoftheintentiontosetoutortakelevelsforanypartofthe
Workssothatarrangementsmaybemadeforcheckingthework. Theaccuracyofsettingoutandlevelingshallbe
withinthetolerancesspecifiedintheSpecificationsorontheDrawings. Thecheckingofsettingoutorlevelingby
theArchitectshallnotrelievetheContractorofhisdutiesorresponsibilitiesundertheContract.

23. TheContractormusttakestepsnecessarytosafeguardandshallbeheldfullyresponsibleforanydamagecausedto
existingandadjacentproperty,includingbuildingsthatarenotasubjectofdemolition.Heshallmakegoodathis
owncostdamagetopersonsandpropertycausedthereon,andheshallindemnifytheProcuringEntityagainstany
lossorclaimthatmayarise.



24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from
dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide such
temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he
considers necessary and sufficient for the protection of the existing and adjacent property and or prevention of
nuisanceetc.asdirectedbyEngineer.

25. The Contractors attention is drawn to the standards levy order which was amended on 15"October 1998.Legal
notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of
constructionworkswitheffectfromJanuary1999.Tenderershallallowforthisinthebuild-upofhisrates.

26. TheContractorshallprovidetemporarysheds,officesmeshrooms,sanitary,accommodationandothertemporary
buildingsfortheuseofthecontractorandsub-contractors,includinglightingfurnitureequipmentandattendance.

27. Contractorshallprovide/buildlaborcampsatareastobeagreedwiththeEngineer.Laborcampsshallbecomplete
withsanitaryaccommodationandfencinggates.

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees
duringtheperiodoftheWorksandremovewhennolongerrequired.

29. TheContractorshallprovideathisownriskandcostallwatchingandlightingasnecessarytosafeguardtheWorks,
Plantandmaterialsagainstdamageandtheft.

30. TheContractorshallprovideallnecessaryhoists,tackle,plant,equipment,vehicles,toolsandappliancesofevery
description for the due and satisfactory completion of the Works and shall remove the same on completion.All
suchplant,toolsandequipmentshallcomplywithallregulationsinforcethroughouttheperiodoftheContract
andshallbealteredoradoptedduringtheContractperiodasmaybenecessarytocomplywithanyamendmentsin
oradditionstosuchregulations.

31. Provide,erectandmaintainallnecessaryscaffolding,sufficientlystrongandefficientforthedueperformanceof
theworks,includingSub-ContractWorks,providespecialscaffoldingasrequiredbySub-Contractors,alterand adopt
all scaffolding as and when required during the Works, and remove on completion. No scaffolding is
measuredhereinafterandtheContractormustallowinhisratesforthis.

32. TheContractorshalltakeallnecessaryprecautionssuchastemporaryfencing,hoardingfans,plankedfootways, guard—
railsgantriesscreen,etc., for the safecustodyoftheWorks,materialsandpublicprotectionandadjacent properties.

33. Coverupallandprotectfromdamage,includingdamagefrominclementweather,allfinishedworkandunfixed
materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the completion ofthe
Contract.

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and
WorksinacleanandtidystatetothesatisfactionoftheEngineer,sheds,camps,etc.Particularcareshallbetaken
toleavecleanallfloorsandwindowsandtoremoveallpaintandcementallrubbishanddirtasitaccumulates.The
Contractoristofindhisowndumpandshallpayallchargesinconnectiontherewith.

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials,
makingmolds,transport,handling,etc. Allowinyourratesformakingatleastfourcubesoneachoccasion,from
differentbatches;theconcretebeingtakenfromthepointofdeposit.

36. TheContractorshallfurnishattheearliestpossibleopportunitybeforeworkcommences,andathisowncost,any
samplesofmaterialsandworkmanshipthatmaybecalledforbytheArchitectfortheapprovalorrejection,and
anyfurthersamples in the caseofrejection,untilsuchsamplesareapprovedbytheEngineer.Suchsamples,when
approved,shallbetheminimumstandardfortheworktowhichtheyapply. Theprocedureforsubmittingsamples of
materials for testing or approval and the method of marking for identification shall be as laid down by the
Engineer.TheContractorshallallowinhisTenderforsuchsamplesandtests,includingthoseinconnectionwith his
Sub-Contractorswork.

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual
paymentsection35(7)(i)(ii)whichbecameeffectiveon1*July2000.A3%withholdingtaxwillbeapplicableto
allinterimpaymentsexceedingKshs.............................forworkdoneinrespectofbuildingorcivilworks. The
contractorshallallowforanycostsarisingresultingtherefrominthebuild-upofrates.



39.

40.

41.

38.

BlastingwillonlybeallowedwiththeexpresspermissionoftheArchitectinwriting.Allblastingoperationsshall
becarriedoutattheContractor'ssoleriskandcost,inaccordancewithanyGovernmentregulationsinforceforthe
timebeing,andanyspecialregulationslaiddownbytheArchitectgoverningtheuseandstorageofexplosives.

The National Construction Authority is a state corporation established under the national constructionauthority
ActNo.140f2011.ThebroadMandateofthe Authorityistooverseetheconstructionindustryandcoordinateits
development. The National Construction Authority Regulations 2014 with an effective date of 6"June 2014,
regulation25,-Allow0.5%ofthetendersum/contractsumforconstructionlevy.

The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for
constructionservices. ThetendererisalsodrawntoVATActCap476clause19(9). Thetenderermustallowfor
VAT1.19asinstructedelsewhere.

Thecontractorshallallowandpayforallinsurancetocoverrisksandindemnitiesrequiredltems17and18ofthe
ConditionsofcontractandalsospecifiedintheSpecial ConditionsofContract.



ITEM

DESCRIPTION

KSHS

GENERAL PRELIMINARIES

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the
Contractor's priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or
rates for the various items in the Bills of Quantities or Specification
for all costs involved in complying with all the requirements for the
proper execution of the whole of the works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are
abbreviated and shall be interpreted as follows:-

C.M. Shall mean cubic metre
S.M.  Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by
the

Ditto Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection

General Preliminaries
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ITEM

DESCRIPTION

KSHS

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B20(a) of the Standard Method of
Measurement is deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an
item in each case shall be deemed to include: allowing use of
standing scaffolding, mess rooms, sanitary accommodation and
welfare facilities; provision of special scaffolding where necessary;
providing space for office accommodation and for storage of plant
and materials; providing light and water for their work: clearing
away rubbish; unloading checking and hoisting: providing electric
power and removing and replacing duct covers, pipe casings and
the like necessary for the execution and testing of Sub- Contractors'

sxitnrls anAd haoaina reacnnncihla fAar tha armiranss Af tha cama

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station
(Unless otherwise stated), pay all demurrage charges, load and
transport to site where necessary, unload, store, unpack, assemble
as necessary, distribute to position, hoist and fix only.

EMPLOYER
The "Employer" is

The term "Employer" and "Government" wherever used in the
contract document shall be synonymous

ENGINEER

The term "ENGINEER." wherever used in these Bills of Quantities
shall be deemed to imply the ' Architect’, 'Quantity Surveyor'
registered under Cap 525 or an engineer registered under Cap 530
as defined in the Conditions of Contract.

ARCHITECT

The term "Architect" shall be deemed to mean "ENGINEER.." as
defined above whose address unless otherwise notified is County
Works Office, Department of Public Works, P.O. Box 763,

BUNGOMA.
QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean
"ENGINEER." as defined above whose address unless otherwise
notified is County Works Office, Department of Public Works, P.O.

Box 763. BUNGOMA.
ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean
"ENGINEER." as defined above whose address unless otherwise
notified is County Works Office, Department of Public Works, P.O.
Box 763, BUNGOMA.

Carried to collection

General Preliminaries
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ITEM

DESCRIPTION

KSHS

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean
"ENGINEER." as defined above whose address unless otherwise
notified is County Works Office, Department of Public Works, P.O.
Box 763, BUNGOMA.

STRUCTURAL ENGINEER

The term "Structural Engineer"” shall be deemed to mean
"ENGINEER." as defined above whose address unless otherwise
notified is County Works Office, Department of Public Works, P.O.
Box 763, BUNGOMA.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of
Kenya's DOC 1 Standard Tender Document For Procurement of
Works(Building and associated Civil Engineering Works, 2021
Edition) a copy of which can be obtained from the ENGINEER's
office.

Conditions of Contract

These are numbered from 61 to 81 as set out in these tender
documents.

Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these
Bills of Quantities

BOND.

The Contractor shall find and submit on the Form of Tender and
approved bank or InsuranceCompany and who will be willing to be
bound the Government in and amount equal to five per cent (5%) of
the Contract amount for the due performances of the Contract up to
the date of completion as certified by the ENGINEER and who will
when and if called upon, sign a Bond to that effect on the relevant
standard form included herein. (without the addition of any
limitations) on the same day as the Contract Agreement is signed,
by the Government, the Contractor shall furnish within seven days
another Surety to the approval of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required
for the works except in so far as may be stated otherwise herein and
except for such items specifically and only required for the use of
nominated Sub-Contractors as described herein. No timber used for
scaffolding, formwork or temporary works of any kind shall be used
afterwards in the nermanent work.

Carried to collection
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ITEM

DESCRIPTION

KSHS

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site
at such hours and by such routes as may be permitted by the
competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work
shall be of the best quality and description unless otherwise stated.
The Contractor shall order all materials to be obtained from
overseas immediately after the Contract is signed and shall also
order materials to be obtained from local sources as early as
necessary to ensure that they are onsite when required for use in
the works. The Bills of Quantities shall not be used for the purpose
of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and
materials supplied by the ENGINEER at the time of taking deliver
thereof, as having received them in good order and condition, and
will thereafter be responsible for any loss or damage and for
replacements of any such loss or damage with articles and/or
materials which will be supplied by the ENGINEER at the current
market prices including Customs Duty and V.A.T., all at the
Contractor's own cost and expense, to the satisfaction of the
ENGINEER

STORAGE OF MATERIALS
The Contractor shall provide at his own risk and cost where

directed on the site weather proof lock-up sheds and make good
damaged or disturbed surfaces upon completion to the satisfaction
of the ENGINEER. Nominated Sub-Contractors are to be made liable
for the cost of any storage accommodation provided especially for

their use.
SAMPLES

The Contractor shall furnish at his own cost any samples of
materials or workmanship including concrete test cubes required
for the works that may be called for by the ENGINEER for his
approval until such samples are approved by the ENGINEER and
the ENGINEER, may reject any materials or workmanship not in his
opinion to be up to approved samples. The ENGINEER shall
arrange for the testing of such materials as he may at his discretion
deem desirable, but the testing shall be made at the expense of the
Contractor and not at the expense of the ENGINEER. The
Contractor shall pay for the testing in accordance with the current
scale of testing charges laid down by the Ministry of Roads, Housing
and Public Works.

Carried to collection
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ITEM

DESCRIPTION

KSHS

The procedure for submitting samples of materials for testing and
the method of marking for identification shall be as laid down by
the ENGINEER The Contractor shall allow in his tender for such
samples and tests except those in connection with nominated sub-
contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and
Regulations in connection with the employment of Labour and other
matters related to the execution of the works. In particular the
Contractor's attention is drawn to the provisions of the Factory Act
1950 and his tender must include for all costs arising or resulting
from compliance with any Act, Order or Regulation relating to
Insurances, pensions and holidays for workpeople or so the safety,
health and welfare of the work people.

The Contractor must make himself fully acquainted with current
Acts and Regulations, including Police Regulations regarding the
movement, housing, security and control of labour, labour camps ,
passes for transport, etc. It is most important that the Contractor,
before tendering, shall obtain from the relevant Authority the fullest
information regarding all such regulations and/or restrictions
which may affect the organisation of the works, supply and control
of labour, etc., and allow accordingly in his tender. No claim in
respect of want of knowledge in this connection will be entertained.
SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all
the works stores, materials, plant, personnel, etc., both his own and
sub-contractors' and must provide all necessary watching, lighting
and other precautions as necessary to ensure security against theft,
loss or damage and the protection of the public.

The procedure for submitting samples of materials for testing and
the method of marking for identification shall be as laid down by
the ENGINEER The Contractor shall allow in his tender for such
samples and tests except those in connection with nominated sub-
contractors' work.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and
make good any damage to public or private roads arising from or
consequent upon the execution of theworks to the satisfaction of
the local and other competent authority and the ENGINEER

Carried to collection
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ITEM

DESCRIPTION

KSHS

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all
existing property including roads, cables, drains and other services
and he will be held responsible for and shall make good all such
damage arising from the execution of this contract at his own
expense to the satisfaction of the ENGINEER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit
the site the location of which is described in the Particular
Preliminaries hereof. He shall be deemed to have acquainted
himself therewith as to its nature, position, means of access or any
other matter which, may affect his tender. No claim arising from his
failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.
Means of access to the Site shall be agreed with the ENGINEER

prior to commencement of the work and Contractor must allow for
building any necessary temporary access roads (approximately 70
metres long) for the transport of the materials, plant and workmen
as may be required for the complete execution of the works
including the provision of temporary culverts, crossings, bridges, or
any other means of gaining access to the Site. Upon completion of
the works, the Contractor shall remove such temporary access
roads; temporary culverts, bridges, etc., and make good and
reinstate all works and surfaces disturbed to the satisfaction of the
ENGINEERThe Contractor should also allow for relocating existing
fence (approx. 30 metres long).

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for
use of storage and for the purpose of erecting workshops, etc., shall
be defined on site by the ENGINEER

Carried to collection
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DESCRIPTION

KSHS

OFFICE ETC. FOR THE ENGINEER

The Contractor shall provide, erect and maintain where directed on
site and afterwards dismantle the site office of the type noted in the
Particular Preliminaries, complete with Furniture. He shall also
provide a strong metal trunk complete with strong hasp and staple
fastening and two keys. He shall provide, erect and maintain a lock-
up type water or bucket closet for the sole use of the ENGINEER
including makingtemporary connections to the drain where
applicable to the satisfaction of Government and Medical Officer of
Health and shall provide services of cleaner and pay all conservancy
charges and keep both office and closet in a clean and sanitary
condition from commencement to the completion of the works and
dismantle and make good disturbed surfaces. The office and closet
shall be completed before the Contractor is permitted to commence
the works. The Contractor shall make available on the Site as and
when required by the "ENGINEER" a modern and accurate level
together with levelling staff, ranging rods and 50 metre metallic or
linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS
The Contractor shall provide at his own risk and cost all necessary

water, electric light and power required for use in the works. The
Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He
must also provide temporary tanks and meters as required at his
own cost and clear away when no longer required and make good
on completion to the entire satisfaction of the ENGINEER . The
Contractor shall pay all charges in connection herewith. No
guarantee is given or implied that sufficient water will be available
from mains and the Contractor must make his own arrangements
for augmenting this supply at his own cost. Nominated Sub--
contractors are to be made liable for the cost of any water or electric
current used and for any installation provided especially for their

NN 116

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by
the Contractor to the satisfaction of the Government and/or Local
Authorities, Labour Department and the ENGINEER

Carried to collection
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DESCRIPTION

KSHS

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire
satisfaction in all respects of the ENGINEER who shall at all times
during normal working hours have access to the works and to the
yards and workshops of the Contractor and sub-Contractors or
other places where work is being prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A6(i) of
the Standard Method of Measurement mentioned in Condition No.
13.6 of the conditions of Contract. Such sums are net and no
addition shall be made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these
Bills of Quantities shall have the meaning stated in Section A item
A6 (ii) of the Standard Method of Measurement mentioned in
Condition No. 16 of the conditions of Contract. Persons or firms
nominated by the ENGINEER to execute work or to provide and fix
materials or goods as stated in Condition No. 20 of the Conditions
of Contract are described herein as Nominated Sub-Contractors.

Persons or firms so nominated to supply goods or materials are
described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site
and in agreement with the ENGINEER a Progress Chart for the
whole of the works including the works of Nominated Sub-
Contractors ; one copy to be handed to the ENGINEER and a
further copy to be retained on Site. Progress to be recorded and
chart to be amended as necessary as the work proceeds.
ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the
amount properly expended upon the ENGINEER'S order in respect
of each of them added to the Contract sum. The Contractor shall
produce to the ENGINEER such quotations, invoices or bills,
properly receipted, as may be necessary to show the actual details
of the sums paid by the Contractor. [tems of profit upon P.C. Sums
shall be adjusted in the final account pro-rata to the amount paid.
Items of "attendance" (as previously described) following P.C. Sums
shall be adjusted pro-rata to the physical extent of the work
executed (not pro-rata to the amount paid) and this shall apply even
though the Contractor's priced Bill shows a percentage in the rate
column in respect of them.

Carried to collection
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DESCRIPTION

KSHS

Should the Contractor be permitted to tender and his tender be
accepted of any work for which a P.C. Sum is included in these Bill
of Quantities profit and attendance will be allowed at the same rate
as it would be if the work were executed by a Nominated Sub-
Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the
value of the work properly executed in respect of them upon the
ENGINEER's order added to the Contract Sum. Such work shall be
valued as described for Variations in Conditions No. 13 of the
Conditions of Contract, but should any part of the work be executed
by a Nominated Sub-Contractor, the value of such work or articles
for the work to be supplied by a Nominated Supplier, the value of
such work or articles shall be treated as a P.C. Sum and profit and
attendance comparable to that contained in the priced Bills of
Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the ENGINEER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-
contracts as described in Condition No. 5 of the Conditions of
Contract and shall thereafter be responsible for such sub-
contractors in every respect. Unless otherwise described the
Contractor is to providefor such Sub-Contractors any or all of the
facilities described in these Preliminaries. The Contractor should
price for these with the nominated Sub-contract Contractor's
workconcerned in the P.C. Sums under the description "add for
Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves
the right to place a "Direct Contract" for any goods or services
required in the works which are covered by a P.C. Sum in the Bills
of Quantities and to pay for the same direct. In any such instances,
profit relative to the P.C. Sum the priced Bills of Quantities will be
adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade
and shall afford any tradesmen or other persons employed for the
execution of any work not included in this Contract every facility for
carrying out their work and also for use of his ordinary scaffolding.
The Contractor, however, shall not be required to erect any special
scaffolding for them. The Contractor shall perform such cutting
away for and making good after the work of such tradesmen or
persons as may be ordered by the ENGINEER and the work will be
measured and paid for to the extent executed at rates provided in
these Bills.

Carried to collection
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DESCRIPTION

KSHS

INSURANCE

The Contractor shall insure as required in Conditions Nos. 18 of the
Conditions of Contract. No payment on account of the work
executed will be made to the Contractor until he has satisfied the
ENGINEER either by production of an Insurance Policy or and
Insurance Certificate that the provision of the foregoing Insurance
Clauses have been complied with in all respects. Thereafter the
ENGINEER shall from time to time ascertain that premiums are
duly paid up by the Contractor who shall if called upon to do so,
produce the receipted premium renewals for the ENGINEER's
inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is
subject to remeasurement in order to ascertain the actual quantity
executed for which payment will be made. All "Provisional" and
other work liable to adjustment under this Contract shall left
uncovered for a reasonable time to allow all measurements needed
for such adjustment to be taken by the ENGINEER

Immediately the work is ready for measuring, the Contractor shall
give notice to the ENGINEER. If the Contractor makes default in
these respects he shall if the ENGINEER so directs uncover the
work to enable all measurements to be taken and afterwards
reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the
Bills of Quantities may cause the Tender to be disqualified and will
in any case be ignored. The Contractor shall be deemed to have
made allowance in his prices generally to cover any items against
which no price has been inserted in the priced Bills of Quantities.
All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work must be
broken down to show the price of each item before they will be
accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the
ENGINEER in writing. All blasting operations shall be carried out at
the Contractor's sole risk and cost in accordance with any
Government regulations in force for the time being, and any special
regulations laid down by the ENGINEER governing the use and
storage of explosives.

Carried to collection
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DESCRIPTION

KSHS

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the
property of the Government. Unless the ENGINEER directs
otherwise such materials shall bedealt with as provided in the
Contract. Such materials shall only be used in the works, in
substitution of materials which the Contractor would otherwise
have had to supply with the written permission of the ENGINEER
Should such permission be given, the Contractor shall make due
allowance for the value of the materials so used at a price to be
agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing , casing up, covering or such other
means as may be necessary to avoid damage to the satisfaction of
the ENGINEER and remove such protection when no longer
required and make good any damage which may nevertheless have
been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it
accumulates and at the completion of the works and remove all
plant, scaffolding and unused materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes
and drains, wash (except where such treatment might cause
damage) and clean all floors, sanitary fittings, glass inside and
outside and any other parts of the works and remove all marks,
blemishes, stains and defects from joinery, fittings and decorated
surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean,
perfect and fit for occupation to the approval of the ENGINEER

GENERAL SPECIFICATION.
For the full description of materials and workmanship, method of

execution of the work and notes for pricing, the Contractor is
referred to the Ministry of Roads and Public Works and Housing
General Specification dated 1976 or any subsequent revision
thereof which is issued as a separate document, and which shall be
allowed in all respects unless it conflicts with the General
Preliminaries, Trade Preambles or other items in these Bills of
Quantities.

Carried to collection
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|[ITEM|

DESCRIPTION

KSHS

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of
October, 1971, which requires payment by the Contractor of a
Training Levy at the rate of 1/4 % of the Contract sum on all
contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE
This includes the materials of the Main Contractor, Nominated Sub-
Contractors and Nominated Suppliers.

HOARDING
The Contractor shall enclose the site (approx.150M long) of the

works under construction with a hoarding 2400 mm high consisting
of iron sheets on 100 x 50 mm timber posts firmly secured at 1800
mm centres with two 75 x 50 mm timber rails. The Contractor is in
addition required to take all precautions necessary for the safe
custody of the works, materials, plant, public and Employer's
property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English
speaking Agent or Representative, competent and experienced in
the kind of work involved who shall give his whole experience in the
kind of work involved and shall give his whole time to the
superintendence of the works. Such Agent or Representative shall
receive on behalf of the Contractor all directions and instructions
from the ENGINEER and such directions shall be deemed to have
been given to the Contractor in accordance with the Conditions of
Contract.

Carried to collection
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PARTICULAR PRELIMINARIES

ltem

DESCRIPTION

Kshs.

Cts

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s
priced Bills of Quantities. The contractor is advised to read and understand all
preliminary items.

DESCRIPTION OF THE WORKS

The works to be carried out under this contract basically involve
Substructures, Reinforced Concrete Frame, Roofing, opening, Finishes’

FLOOR AREAS

The total gross floor areas are approximated as follows: -
1178 square Metres

The overall floor area is given without warranty but for guidance only.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities
and the actual works, the site measurements shall generally take
precedence. However, such discrepancies between any contract
documents shall immediately be referred to the ENGINEER in accordance
with Clause 13 of the Conditions of Contract. The discrepancies shall
then be treated as a variation and be dealt with in accordance with Clause
13 of the said Conditions.

LOCATION OF SITE

The site of the proposed works is within Bungoma County. The Contractor is
advised to visit the site to familiarize with the nature and position of the site.
No claims arising from the Contractor’s failure to do so will be entertained.

Carried to Collection
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DESCRIPTION

Kshs.

Cts

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon completion of
the works, remove and clear away all plant, equipment, rubbish, unused
works and stains and leave in a clean and tidy state to the reasonable
satisfaction of the ENGINEER.

The whole of the works shall be delivered up clean, complete and in
perfect condition in every respect to the satisfaction of the Project
Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably

apparent to the Contractor that he has incurred losses and/or expenses due

to any of the contract conditions, or by any other reason whatsoever, he

shall present such claim or intent to claim notice to the ENGINEER
within the contract period. No claims shall be entertained

Upon the expiry of the said contract period.

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT
DOES NOT MAKE ADVANCE PAYMENTS but pays for work done
and materials delivered to site: all in accordance with Clause 14 of the
Conditions of Contract Agreement. In order to facilitate this, a list of the
general component elements for the works is given at the summary page of
these specifications and the tenderer is requested to break down his tender
sum commensurate to the said elements.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other normal activities.
The Contractor is instructed to take reasonable care in the execution of the
works as to prevent accidents, damage or loss and disruption of normal
activities being carried out by the Client. The Contractor shall allow in his
rates any expense he deems necessary by taking such care within the site.

Carried to Collection
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DESCRIPTION

Kshs.

Cts

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may
encounter in the course of execution of the works for the Client may in some
cases ask the Contractor not to proceed with the works until some activities
within the site are completed, as the College will be operating as usual during
the course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified and
approved by the ENGINEER.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the
Property of the government. The Contractor shall allow in his rates the cost of
transporting the demolished materials to the County Works Office,
BUNGOMA

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
Said Conditions of Contract.

TENDER VALIDITY

Tenders shall remain valid for a period of One Hundred and Fifty (150)
days from the date of Tender Opening, and not Ninety (90) days. All
Tenderer are advised to note this amendment when filling the Form of
Tender.

Carried to Collection
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DESCRIPTION

Kshs.

Cts

SECURITY

The Contractor shall allow for providing adequate security for the works
and the workers in the course of execution of this contract. No claim will
be entertained from the Contractor for not maintaining adequate security
for both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he deems that he/she
may incur by having to complete the works within the stipulated contract
Period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the ENGINEER.
This is to include materials of the Contractor, nominated sub-Contractors
and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain
from the relevant authority the exact position, depth and level of all
existing services in the area and he/she shall make whatever provisions
may be required by the authorities concerned for the support, maintenance
and protection of such services.

TENDER SECURITY

Bid Bond/Tender Security, which must be from an established Bank or
Insurance company, shall remain valid for a period of One Hundred and
Fifty (150) days from the date of Tender Opening

Carried to Collection
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DESCRIPTION

Kshs.

Cts

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with
clause 6.00 on award of contract of the Instructions to Tenderer’s. No
payment on account for the works executed will be made to the contractor
until he has submitted the Performance Bond to the ENGINEER duly
signed, sealed and stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents/Priority of Documents are as listed in Clause 1.5 of the
conditions of contract

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter accompanying
these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying
these Tender Documents or as indicated in the advertisement. Tenders
Delivered/received later than the above time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act
part 3 Section 21(b) operative from 1% September, 1993 which requires
payment of VAT on all contracts. The Contractor should therefore include
allowance for VAT as indicated in the Main Summary. Any other
Government taxes currently in force should be included in the tenderer’s
rates.

The tenderer is advised that in accordance with Government public notice No.
35 & 36 Dated 11" September 2003 operational from 15t October 2003,
withholding VAT will be levied against the contract sum by the Employer
and remitted to the Commissioner of VAT through all interim certificates. It
should however be noted that this is not additional tax but a new mode of
payment for VAT, any excess payment will be refundable once the Contractor
has submitted monthly returns to the Commissioner of VAT who will do the
refunds when satisfied that the VAT regulations have been complied with.

This item SHALL be priced at the Bill Summary page.

Carried to Collection
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DESCRIPTION

Kshs.

Cts

PARTICULARS OF INSERTIONS TO BE MADE
IN APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement: -

A | Period of Final Measurement 3 Months From Practical completion
B | Defects Liability Period 6 Months from practical completion
C | Date for Possession To be agreed with the Engineer
D | Date for Completion 40 Weeks from date of Possession
E | Liquidated and Ascertained At the rate of Kshs 5,000.00 per week or
part thereof

F | Prime cost sums for whichthe ...

The Contractor desires to tender ..
G | Period of Interim Certificates Monthly
H | Period of Honouring Certificates 30 days
I | Percentage of Certified Value Retained  10%
J | Limit of Retention Fund 10%
K| Allow provisional sum of Kenya shillings One Million, Five Hundred Thousand

(Kshs 1,500,000.00)only for project Management 1,500,000

Carried to Collection 1,500,000
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BILL NO 1 SUMMARY

General Preliminaries From Page GP/12

Particular Preliminaries from Page PP/7

TOTAL BILL NO. 1 SUMMARY CARRIED TO
GRAND SUMMARY
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PROPOSED ERECTION AND COMPLETION OF MATERNAL CHILD WARD BLOCK AT BUMULA SUB-COUNTY HOSPITAL IN

BUNGOMA COUNTY.

ITEM DESCRIPTION QTY |UNIT Rate KSHS

SUBSTRUCTURE (ALL PROVISIONAL)
EXCAVATION AND EARTHWORKS
SITE PREPARATION

Clearing site vegetation; grubbing up roots and filling up voids left with
selected excavated material
A Bushes, shrubs, undergrowth or the like and cart away from site 1178 SM

EXCAVATION

B Excavating vegetable soil and deposit as directed average 150 mm thick 821 SM

Excavating Surface to reduce level.
C [Over 300mm deep 369 CM

Excavating for trenches and piers; to receive foundations starting from
reduced level

D |Not exceeding 1.50m deep 167 CM

E |Ditto exceeding 1.5m but n.e 3.0m deep 334 CM

Breaking out existing material; extra over all kinds of excavations
irrespective of depth

F |Rock irrespective of class 16 CM

G Excavate pit for column bases starting from stripped level n.e 1.5 metres 837 cM
deep

H |Ditto exceeding 1.5m but n.e 3.0m deep 217 CM
Disposal
Excavated material; Backfilling depositing and compacting in layers

I . . 1256 | CM
maximum 150mm thick

J Surplus excavated material; removing from site mechanically 720 M
DISPOSAL OF WATER

K 1 ITEM

Labour and materials, keeping excavations free from general water

Total Carried to collection




ITEM DESCRIPTION QTY |UNIT Rate KSHS
PLANKING AND STRUTTING
A Labour and materials, to uphold sides of excavation generally L ITEM
FILLING
Hardcore
300mm thick depositing and compacting in layers maximum 150mm thick in
B . 821 SM
making up levels
Murram
D |Blinding surfaces of fill 50 mm thick 821 SM
ANTI-TERMITE AND HERBICIDE TREATMENT
Applying "Termidor 25 EC" solution or other equal and approved
sprayed evenly
F |To surface of fill and tops of foundation walls 821 SM
CONCRETE WORK
INSITU CONCRETE
G Plain mix 1:4:8 in foundation strip blinding 50mm thick 186 SM
H [Ditto in column bases 662 SM
Vibrated reinforced concrete Class 20/20mm (1:2:4) in:-
| |Foundation strip 37 CM
J |[Column bases 51 CM
K [Columns generally 16 CM
L [Floor Beds 150 mm thick 795 SM

Total Carried to collection




ITEM

DESCRIPTION

QTY

UNIT

Rate

KSHS

m O O @ >»

REINFORCEMENT

Bars : high tensile steel; cold worked; B. S. 4461 including bends,
hooks, tying wire, distance blocks and spacers
8mm Diameter bars

10mm ditto

12 mm diameter
16 mm ditto

20 mm ditto
Fabric; B.S 4483

Reference A142; mesh 200 x 200 mm weight 2.22 kgs per square meter
(Measured net - no allowance made for laps); including bends, tying wire and
distance blocks in any location

SAWN FORMWORK TO INSITU CONCRETE

Edges of floor bed 75 to 150 mm wide

Sides of vertical columns
Sides of foundation bases
Sides of column bases

WALLING

225mm thick approved local stone, roughly squared; bedding and jointing in
cement mortar (1:4); reinforced with hoop iron gauge 500 in every alternate
course

DAMP PROOF MEMBRANES

500 gauge Polythene laid with 150mm laps,( No allowance made for
laps)

Horizontal in1 No. of layer

PLINTH FINISHES

Render, cement and sand (1:4) wood floated

12mm thick 2 No. coat work, to concrete or blockwork base (m/s) generally
external

Painting; 3 coats black bituminous paint to
Rendered surfaces external

PAVING SLABS
Precast Concrete; class 20/20

600 x 600 x50 mm thick slabs laid on and including 50 mm (consolidated) bed
of sand; jointed and pointed in cement sand 1:3 mortar V-joints

1815
2765
3867
5863
2834

821

131
252

124

196

387

821

118

118

79

KG
KG
KG
KG
KG

SM

LM
SM

SM

SM

SM

SM

SM

SM

SM

Total Carried to collection

ITEM

DESCRIPTION

QTY

UNIT

Rate

KSHS

COLLECTION
Brought forward from page 1
Brought forward from page 2

Brought forward from page 3

Total for Substructures carried to Summary




ITEM DESCRIPTION QTY |UNIT Rate KSHS

REINFORCED CONCRETE FRAME

CONCRETE WORK

INSITU CONCRETE

Vibrated class 20/20mm (1:2:4) in:-
A |Beams 59 CM
B |Columns 47 CM
C |150mm thick suspended slab 821 SM
C |200mm thick Ramp 130 SM

REINFORCEMENT

Bars : high tensile steel; cold worked; B. S. 4461 including bends,

hooks, tying wire, distance blocks and spacers
D [8mm diameter in any location 2184 KG
E |10mm ditto 10353 | KG
F [12mm ditto 6046 | KG
G [16mm ditto 3753 | KG
H [20mm ditto 567 KG

FORMWORK TO INSITU CONCRETE
| |Horizontal soffites of suspended slab 821 SM
| |Horizontal soffites of Ramp 130 SM
J |Columns sides, vertical or battering generally 440 SM
K |Sides and soffites of beams 731 SM
L [Edges of suspended slab 75 - 150mm thick 133 LM
L |Edges of suspended Ramp, 150 - 225mm thick 62 LM

Total Carried to collection




ITEM DESCRIPTION QTY |UNIT Rate KSHS
STAIRS & BALUSTRADING
Vibrated Reinforcement Class 20/20 aggregate as described in:
A |Steps 8 CM
B |Ramp 32 CM
B [150mm thick horizontal suspended landing 60 SM
C [Sloping waist 175mm thick 89 SM
Sawn formwork as described to Horizontal soffits of suspended
Ramp 152 SM
D [Landing 60 SM
E [Slopping soffities of stair waist 199 SM
F [Sloping edge of staircase open string and ramp cut to profile of treads and 161 LM
risers 300mm maximum width
G [Edges of suspended landing 75 - 150 mm high 110 LM
H |Edges of risers 75 - 150mm high 360 LM
BALUSTRADES
I {30 x 30 x 3mm thick square hollow section balusters welded to handrail on 620 LM
one side; the other built in concrete including making good in cement and
sand grout at 1000mm centres overall 12200mm high.
J Make holes in reinforced concrete for 30 x 30 mm balusters 128 NO
K 130 x30 x 3mm thick square hollow section mid railing welded to 30 x 30 x 1473 LM
3mm thick baluster (m/s) horizontally on both ends at 300mm centres
L ]100 x 25 mm thick wrot hardwood handrail moulded and groved and screwed [ 286 LM

to balusters (m/s) and ends grouted in to concrete

Total Carried to collection




ITEM

DESCRIPTION

QTY

UNIT

Rate

KSHS

ONE UNDERCOAT, TWO COATS OIL PAINT FULL GLOSS FINISH TO

CROWN PAINTS OR EQUAL AND APPROVED

Metal surfaces 100-200 mm girth

ONE UNDERCOAT, TWO COATS POLYURETHANE VARNISH

Timber surfaces 100 - 200mm girth

2093

286

LM

LM

Total Carried to collection

COLLECTION

Brought forward from page 6

Brought forward from Page 7

Brought forward from above

Total Reinforcement Concrete carried to Summary




ITEM DESCRIPTION QTY |UNIT Rate KSHS
WALLING
Approved natural stone, fine chisel dressed one side bedded and jointed
in recessed pointing one side in cement and sand mortar (1:4) .
A Walls 200mm thick reinforced with hoop iron gauge 500 in every alternate 1486 SM
course
B [100mm thick walls a.b.d 195 SM
DAMP PROOF COURSES
B.S 743, type A, bitumen hessian base 150mm laps, No allowances
made for laps
c 200mm wide, bedded in cement mortar (1:3) 310 LM
D 150mm wide, bedded in cement mortar (1:3) 32 LM
F 32 NO

Carefully cut down all trees approximately 900mm diameter grab up their
roots around the site to provide space for construction of new maternal block.

Total Walling carried to Summary




ITEM DESCRIPTION QTY |UNIT Rate KSHS
ROOFING
ROOF COVERING
A Gauge 28 pre-painted galvanised corrugated ironsheets fixed to purlins (m/s) 1026 SM
B |Ridge cap in matching materials do 78 LM
C [600mm valley. 56 LM
CARPENTRY
STRUCTURAL TIMBERS
Cypress, Prime grade, pressure impregnated
C |75mm x 50mm purlin 1156 LM
D 100 x 50mm Wall plate b_edded in cement :sand (1:3) mortar bolted to 320 LM
concrete with and including 16mm diameter bolts cast in concrete at 1000mm
1000 mm centres
E |100 x 50mm Tie or strut 810 LM
F 150 x 50mm Rafters 693 LM
G |Ditto tie beam 578 LM
H [150mm x 50mm support beam/ collar plates 64 LM
BOARDING
Wrought cypress, prime grade, pressure impregnated
I 225 x 25mm thick Fascia or barge boards 138 LM
J Eaves/ Verge filling in 25mm thick T & G or equal and approved alternative. 86 SM
K |50 x 50mm bearers nailed to sawn cypress 138 LM
L |Ditto plugged 138 LM

Total Carried to collection




ITEM DESCRIPTION QTY |[UNIT Rate KSHS
RAINWATER INSTALLATIONS
Gutterwork , PVC gutter and fittings
A 150 mm PVC Gutters half round in running lengths, fixing with brackets at 138 LM
1000mm centres (M.S) and with appropriate jointing (M.S)
B [Extra over gutters for L00mm diameter pipe outlet 12 NO
C [Ditto stopped end 6 NO
D |Ditto brackets 145 NO
E |Ditto Corners 8 NO
F |Ditto joints 29 NO
Rainwater pipework
100mm diameter pipes complete with connections in the running lengths,
G |fixing with PVC holdersbats at 1000mm centers to backgrounds requiring 92 LM
plugging on walls
H |Extra over pipework for shoes 18 NO
| |Ditto swanneck 36 NO
PAINTING AND DECORATING
ONE UNDERCOAT TWO COATS OIL PAINT FULL GLOSS FINISH TO
CROWN PAINTS OR EQUAL AND APPROVED
J |General timber board surfaces 86 SM
K |Ditto 200 to 300mm girth external 138 LM
Total Carried to collection
COLLECTION
L |Brought forward from page 10
M |Brought down from above (Page 11)

Total Roofing Carried to Bill No. 2 Summary




ITEM DESCRIPTION QTY |[UNIT Rate KSHS
WINDOWS

Precast concrete, Normal, Class 20/ 20mm vibrated
A Sills 250 x 75mm thick, once sunk weathered, once throated, reinforced as 132 LM

necessary for handling, bedding jointing and pointing in cement mortar (1:4)

JOINERY

WROT CAMPHOR
B [120X20mm window boards, moulded and fixed to masonry surface with 132 LM

screws and grounds.

WROT CYPRESS
C 132 LM

Built up pelmet box made of 125x25mm front, 100 x 25 mm top and ends, 25

x 50 mm bearers all assembled and fixed to wall with nails and grounds.

METAL WORK

POWDER COATED ALUMINIUM WINDOWS

Powder coated aluminium sliding Windows with 125x45mm window

framed with 125x45mm transom and 6mm thick toughened glass infill

with rubber beading and fixed on 150x45mm powder coated windows

frame fixed to walling and concrete beams, complete with locks,

fasteners, hinges and stopper to approvals
D [Overall size 2100x1800mm high 3 NO
E |[Overall size 900x 900mm high 7 NO
F |Overall size 3000x 900mm high 4 NO
G |[Overall size 1800x 1800mm high 25 NO
H [Overall size 2700x 2400mm high 4 NO
I |Overall size 2400x 1800mm high 1 NO
J |Overall size 1500x 900mm high 4 NO
K |Overall size 2000x 1800mm high 1 NO
L |Overall size 2100x 2100mm high 3 NO
M |Overall size 2400x 2100mm high 3 NO

Total Carried to collection

10



ITEM DESCRIPTION QTY |UNIT Rate KSHS
Windows cont'd
A |Overall size 2000x 900mm high 1 NO
B [Overall size 4950x 900mm high 2 NO
C |Overall size 2100x 1800mm high 3 NO
D |[Overall size 1500x 1800mm high 1 NO
E |[Overall size 1500x 2100mm high 1 NO
F |Overall size 2000x 900mm high 1 NO
Welded metal grill burglar proofing in 20mmx 20mmx 1.5mm thick SHS bars
G| . . ) - . 52 SM
with one coat primer including welding to metal.
GLAZING
6mm thick clear sheet glass and glazing to metal with putty in panes n.e
H 52 SM
0.1m2
PAINTING AND DECORATING
ONE UNDERCOAT TWO COATS OIL PAINT GLOSS OIL FINISH AS
CROWN PAINTS OR OTHER EQUAL AND APPROVED CATALOGUE
I ) . 104 SM
Metal window surfaces generally internally and externally measured overall.
J Plastered Concrete and masonry surfaces 200 - 300mm girth 132 M
K Timber surfaces 100-200mm girth including priming where necessary. 132 M
Total Carried to collection
COLLECTION
F [Brought Forward from page 12
G |Brought forward from page 13 above

TOTAL FOR WINDOWS CARRIED TO SUMMARY

1



ITEM DESCRIPTION QTY |UNIT Rate KSHS
DOORS
JOINERY
Frames; Wrot Mahogany
A 150 x 50mm rebated frame once laboured 535 LM
B |45 x 25mm Architraves 535 LM
C |15 x 15mm quadrant 535 LM
Timber doors
D |Solid core flush door 45mm thick, 900 x 2400mm high, 6mm mahogany 33 NO
veneer facing both sides, hardwood lipping on all exposed edges.
900 x 2400mm high mahogany panneled door to detail in single leaf and with
E . 27 NO
fanlight do.
G |Ditto but 1500x2400mm high door 18 NO
F . . . . 2 NO
Ditto but 1500x2400mm high spacial door for disabled WC.
STEEL _DOORS
Standard steel door complete with all hecessary _ironmongery,
permanent vent with mosquito gauze & sheet hood assembled and fixed
to opening including cutting and pinning lugs to concrete or_sand
mortar (1:4) all primed with red oxide before fixing
H - . 4 NO
1500 x 2400mm steel casement door comprising 50 x 25 x 1.5mm cladding
welded together; 32 x 32mm x 1.5mm thick frame and complete with 5 - lever
mortice lock and with fanlight.
I 1900x2400mm high door. 1 NO

Total Carried to collection

12



ITEM DESCRIPTION QTY |UNIT Rate KSHS
IRONMONGERY
Supply and fix the following : -
A |Steel butt hinges 100mm 71 PRS
B 17 PRS
Double swing hinges as specified by the engineer.
C [Indicator bolts 18 NO
D 225 x 25 x 3mm thick door fixing cramps one end bent and twice screwed to 372 NO
frame and the other end fanged and built into masonry wall.
E |[Door stops fixed to wall or floor with screws 109 NO
F Two lever mortice lock complete with set lever handle furniture. 18 NO
E 3- lever mortice lock complete with set lever handle furniture. 44 NO
PAINTING AND DECORATING
ONE COAT ALUMINIUM HARDWOOD PRIMER TO CROWN PAINTS OR
EQUAL AND APPROVED
F Wood surfaces before fixing not exceeding 100 mm girth internal 535 LM
G [Ditto n.e 100 mm girth 535 LM
ONE UNDERCOAT, TWO COATS POLYURETHANE CLEAR VARNISH TO
CROWN PAINTS OR EQUAL AND APPROVED
H General wood surfaces externally and internally 403 SM
| |General metal surfaces externally and internally 33 SM
J |Wood surfaces 200 - 300mm girth externally 535 LM
K |Ditto 0 - 200mm girth 535 LM
Total Carried to collection
COLLECTION
Brought forward from Page 14
M |Brought forward from Page 15 above

Total Doors carried to Summary

13



ITEM DESCRIPTION QTY |UNIT Rate KSHS
FINISHES

FLOOR, WALL AND CEILING FINISHES
FLOORS

A [32mm thick cement sand screed (1:4) to Terrazo. 1642 SM

B 15mm thick well polished terrazo floor finish. 1642 SM
20mm x 100mm high Terrazo skirting with rounded junction with wall finish

C |and coved junction with floor internal 846 LM
WALLS

G |12mm thick, 2 No. coat work Plaster 1:2:6 to concrete or blockwork base (m/s)| 2538 SM
generally, walls internally finished smooth

H |Keying and paiting to walls externally 1486 SM
CEILINGS
12mm thick, 2 no. coat work plaster 1:2:6 to concrete soffits of suspended

| A 821 SM
slab internally.

J 12mm thick softboard "celotex" sheet nailed onto timber brandering(m.s) 821 SM

K [Sawn cypress brandering 75 x 50mm 1921 LM
Ditto size 50 x 50mm do 2110 LM

M [Ditto 100x50mm do 657 LM

N - . . . 5 No
Extra over ceiling for trap door size 600 x450mm complete with framing.
Cypress prime grade, pressure impregnated

P |Ex50mm thick x 75mm wide moulded cornice plugged to wall and nailed to 846 LM

ceiling finish.

Total Carried to collection

14



ITEM DESCRIPTION QTY [UNIT Rate KSHS
PAINTING AND DECORATING
THREE COATS PVA BASED EMULSION PAINT TO CROWN PAINTS OR
EQUAL AND APPROVED
A |Plastered soffits of suspended slab 821 SM
B [Celotex ceiling surfaces 821 SM
C |Timber surfaces n.e 100 mm girth 846 LM
ONE UNDERCOAT TWO COATS OIL PAINT FULL GLOSS FINISHTO
CROWN PAINTS OR EQUAL AND APPROVED
D [Plastered wall surfaces internally 2538 SM
STAIR CASE FINISHES
Cement sand screed 1:4 as described in: -
E [20mm thick landing 60 SM
F |Ditto treads 300mm wide 216 LM
G |Ditto on risers 150mm high 216 LM
H [100 x 20mm thick skirting 22 LM
Terrazo floor finish as described to: -
| |Ramp 65 SM
J° [12mm thick on horizontal soffites of landing 60 SM
K |Ditto on sloping soffits of stairs 72 SM
L |Ditto to edge of staircases string 12 SM
M il:]ré?r?;ﬁyand apply three coats plastic emulsion paint on plastered surfaces 144 SM
Total Carried to collection
ITEM DESCRIPTION QTY |UNIT Rate KSHS
COLLECTION
A |Brought forward from page 18 0
B |[Brought forward from page 19 0
Total Finishes carried to Summary 0

15



CONSTRUCTION OF INCINERATOR

ITEM DESCRIPTION QTY |UNIT Rate KSHS

BILL NO.6 - INCINERATOR ELEMENT NO. 1

A |Carefully demolish existing delapidated incinerator to provide space for construction 1 ITEM
of new one (ms)
SUBSTRUCTURES (ALL PROVISIONAL)
Site Clearance

B |Clear site of all shrubs, bushes, trees and undergrowth including grubbing up of roots 4 SM
and dispose off as directed.

C |Excavate 150mm top vegetable soil and cart away from site as directed 4 SM

D |Ditto to reduce level not exceeding 1.5m deep commencing from stripped level 1 CM

E [Ditto trenches for strip foundation not exceeding
1.5m deep from stripped level 7 CM

F |Extra over excavations for excavating in hard rock at any depth 1 CM
Disposal of excavated materials

G |Load and cart away excavated materials from site 3 CM

H |Return, fill and ram with selected and approved excavated material around excavations 5 CM
Disposal of water

J |Keeping all excavations free from all water including spring or running water 1 ITEM
Planking and strutting

K [Uphold the sides of all excavations 1 ITEM
Hardcore filling

L |300mm thick approved hardcore filling; well rolled, rammed and compacted in making 2 SM

up levels, in layers of 150mm maximum thickness.

Carried to collection

16



ITEM DESCRIPTION QTY |UNIT Rate KSHS

SUBSTRUCTURES-CONTINUED

A [50 mm murram filling to hardcore surfaces, well rolled and levelled to receive concrete 2 SM
Anti - termite treatment

B |Apply "Termidor" or any other similar and approved anti termite chemical treatment 2 SM
on blinded surfaces.
Damp Proof Membrane

C [500 gauge polythene sheeting with sides and end laps as described laid on blinded 2 SM
surfaces
Concrete work
Plain concrete (1:4:8) in

D |50mm Concrete blinding to strip foundations 3 SM
Vibrated reinforced concrete grade 20/20 (1:2:4) in:

E |Strip foundation 1 CM

F | 75mm Thick floor bed 2 SM
Reinforcement
Ribbed steel reinforcement bars as described to B.S. 4449; including cutting to
length, bending and fixing including overlaps, spacer blocks and tying stirrups
(all provisional)

G |8mm bars 10 KG

H |10mm ditto 26 KG
Steel fabric mesh reinforcement to B.S. 4483

I [BRC mesh fabric reinforcement ref A142 (weighing 2.2kg/m2) laid in bed (measured 2 SM

net- no allowance made for lamps)

Carried to collection

17



ITEM DESCRIPTION QTTY [UNIT RATE KSHS

SUBSTRUCTURES-CONTINUED Sawn formwork to: -

A [Sides of Strip foundation 2 SM

B |Edges of slab 150mm but not exceeding 225mm high 5 LM
Foundation Walling

C [Natural stone walling in cement and sand (1:3) mortar and including reinforcing with 6 SM
20 x 3mm thick hoop iron in every alternate course.
225mm Thick walling
Plinths Cement/sand (1:3)

D |12mm Thick external rendering to plinth surfaces finished smooth with a wood float 2 SM
Painting and decoration

E [Prepare and apply two coats of bituminous paint to rendered surfaces externally 2 SM

Carried to collection Below

COLLECTION

BROUGHT FORWARD FROM PAGE IN/1

BROUGHT FORWARD FROM PAGE IN/2

BROUGHT FORWARD FROM PAGE ABOVE

Total for Substructure Carried to Summary

18



ITEM DESCRIPTION QTTY [UNIT| RATE KSHS

SUPERSTRUCTURE ELEMENT NO. 2
WALLING AND CONCRETE WORKS
CONCRETE WORKS
Vibrated Reinforced concrete class 20/20mm (1:2:4) in :-

A |Beams; lintel 1 CM
Reinforcement
Ribbed steel reinforcement bars as described to B.S. 4449; including cutting to
length, bending and fixing including overlaps, spacer blocks and tying stirrups
(all provisional)

B |8mm bars 8 KG

C |12mm ditto 30 KG
Marine ply formwork to: -

D [Sides and soffits of beams 4 SM
WALLING
Natural stone or solid concrete block walling with a minimum of 7.0 N/mmz2
average compressive strength to B.S 5390; bedded and jointed in cement and
sand (1:3) mortar to

E |200 mm thick walling 15 SM
225 x 115 x 70mm thick fire brick walling with a minimum 30 - 35N with a
compresive strength of 200 - 220N/mm2 with high chemical resistance and
temperature resistance range of 8700 - 16480 C bedded and jointed in cement sand

F |morta (1:3) 15 SM
Damp-proofing
200 mm Wide Hessian based bituminous felt damp proofing course laid and bedded

G |on cement sand (1:3) mortar 5 LM

Total for Walling & Concrete Works Carried to Summary

19



ITEM

DESCRIPTION

QTTY

UNIT

RATE

KSHS

ELEMENT NO. 3

DOORS

Steel Grille door

Supply, assemble and fix the following purpose made steel door of standard
metal section from approved manufacturer comprising of 50 x 25 x 3mm thick
RHS frame fixed to blockwork or concrete work in cement/sand mortar (1:4)
with plugs and infilled with ""Z" section metal lourver blades at 50mm centers
to architect's detailed design: and including lockable latch; 2no. pairs, of metal
hinges to Z- section framing and all metal work factory primed before delivery
to site.

Single swing door size 600 x 1200mm high

Painting and Decorations

Prepare apply three coats polyurethane gloss oil paint from Crown or other
equal and approved manufacturer (s) to metalwork

General surfaces of metal doors

FINISHES Wall finishes Insitu finishes

Plaster; 15mm thick, 2 No. coat work, 12mm first coat of cement sand (1:3); 3mm
second coat of cement and lime putty (1:9); steel trowelled to concrete or blockwork
base

Walls; internally and externally

Prepare and apply one undercoat and three finishing coats of interior quality
emulsion equal and approved paint to:

Plastered walls Floor finishes Beds or Backings Insitu Finishings

Cement sand screed 1:4 mixed with red oxide to approval to:- Floors; level
Foor bed; level

Skirting; 100mm high

30

30

12

NO

SM

SM

SM

SM

LM

Total For Doors Carried to Summary

ITEM

DESCRIPTION

KSHS

SUMMARY

SUBSTRUCTURE

WALLING & CONCRETE WORKS

DOORS & FINISHES

TOTAL FOR INCERATOR CARRIED TO MAIN SUMMARY

20



ITEM DESCRIPTION QTTY [UNIT RATE KSHS
A Carefully demolish existing delapidated Soak pit to provide space for construction of 1 ITEM
new one (ms)
SOAKPITS
Construct the following in 1no soak pit overall size 1500mm diameter x
6000mm deep
B |Excavate for soakpit starting from ground level not exceeding 1.5m backfill 7 CM
after constructing soakpit and dispose excess material as directed by the DR
C [Ditto Exceeding 1.5m but not exceeding 3.0m deep 7 CM
D [Ditto Exceeding 3m but not exceeding 4.5m deep 7 CM
E |Ditto Exceeding 4.5m but not exceeding 6.0m deep 7 CM
F |Extra over excavation for excavating in rock 15 CM
G Allow for planking and strutting to sides of excavation as described L ITEM
H Allow for keeping all excavations free from all water including spring and ITEM
running water
J |Backfill pit with hardcore upto three quarter full 25 CM
Disposal
K ) . . 7 CM
Backfill approved excavated materials around excavations
Linning
Plain concrete (1:4:8) as Described in:-
L |50mm thick blinding to receive strip foundation 3 SM
Vibrated reinforced concrete (1:2:4) class 20/20mm in:
M |1200mm thick strip foundation 3 SM
Steel Reinforcement
N |Mild steel to B.S. 4449 as described in:-
P ]110mm diameter bars 25 KG
Walling
Q . . - . 5 SM
200mm medium dressed natural stone walling laid in cement sand 1:3 mortar
15mm thick sulphate resisting water proof cement and sand 1:4 plaster
trowelled smooth to:
R |Walls 5 SM
p Cut or leave holes through 200mm stone walling for large pipes and make 2 NO
good
<
T 1 ITEM

Allow for testing the foregoing soil system by an approved method

IED TO SUMMARY

TOTAL CARR

21



ITEM

DESCRIPTION

KSHS

SUMMARY
SUBSTRUCTURES
REINFORCED CONCRETE FRAME
WALLING
ROOFING
WINDOWS
DOORS
FINISHES
INCINERATOR

SOAK PIT

TOTAL FOR BUILDERS WORKS CARRIED TO MAIN SUMMARY

22



MECHANICAL WORKS FOR MATERNAL WARDS

ITEM DESCRIPTION QTY |UNIT RATE KSHS
ELEMENT NO.1
PLUMBING
Supply, deliver,install, test and commission galvanisedmild steel tubing
to BS 1387 medium grade with screwed and socketed joints to BS 21
and galvanised cast iron fittings to BS 143 and 1256.
Tenders MUST allow in their pipe work prices for all the couplings,
connectors, unions,jointings,etc as required in the normal running lengths of
pipe work and also where necessary for pipe fixing clips, holderbats plugs
screws and pipe sleeves through structural members.
A |15mm diameter GMS class B pipe 48| LM
B [20mm diameter GMS class B pipe 60| LM
C |25mm diameter GMS class B pipe 24| LM
EXTRA OVER GMS PIPING FOR THE FOLLOWING
G.l ELBOW
D |15mm diameter G.I Elbow 30| NO
20mm diameter G.l Elbow 40| NO
F [25mm diameter G.l Elbow 12 NO
G.I BENDS
G [15mm diameter G.l Bends 50| NO
H |20mm diameter G.l Bends 30| NO
| |25mm diameter G.| Bends 10| NO
G.I TEE EQUAL
J |15mm diameter G.l equal 40| NO
K [20mm diameter G.| equal 30| NO
L [25mm diameter G.I equal 8| NO
G.I UNIONS
M |15mm diameter G.I union 10|NO
N |20mm diameter G.| union 10| NO
O [25mm diameter G.I union 4] NO
G.INIPPLE
P [15mm diameter G.I union 40( NO
Q |20mm diameter G.| union 40| NO
R |25mm diameter G.| union 6[ NO
G.| PIPE REDUCER
S [20x15mm diameter G.I pipe reducer 30| NO
T [25x20mm diameter G.I pipe reducer 4] NO

TOTAL CARRIED TO SUMMARY PAGE

23



ITEM DESCRIPTION QTY |UNIT RATE KSHS
GATE VALVE
A |15mm diameter ditto 14| NO
B [20mm diameter ditto 4] NO
C |25mm diameter ditto 2[ NO
COPPER TUBING
15mm diameter good quality copper tubing to Bs 659 about 300mm long, bent
D |as required,including brass back nuts to BS 854 and jointing to tube. 42| NO
ELEVATED WATER STORAGE TANK
Plastic water storage tank as made by "KENTANK" capacity 10,000Litres,
size 1542mx1442mm diameter model CV92,complete with 15mm inlet
connection,20mm outlet connection and all necessary accessories or equal
E |approved.hoisted on a Steel tower (M.S) 2| NO
STEEL TOWER
20m Steeltower made of reinforced RHS 100x100x4mm reinforced to support
F |5000litres PVC tank. 4] NO
BALL VALVE
15mm diameter treaded brass stem,low pressure ball valve with delayed
action to MOH pattern, with 15mm shank,G.| socket and back nuts, complete
G |with silencer rod 400 long or equal approved. 24| NO
SANITARY FITTINGS
Supply deliver install, test and commission the following sanitary
fittings,including their support brackets, fixing screws,etc and connection to
water supply and waste/drainage.
Squating water closet suite in white vitreous china comprising of WC bowl
with top plate and integral foot threads trap connector, 9 litres high level
cistern and fittings and pull chain including siphon,15mm diameter side inlet
ball valve 20mm diameter side overflow plastic flush pipe, inlet connector and
A |cistern supports.All to be Twyfords Oriental or approved equivalent. 16| NO

TOTAL CARRIED TO SUMMARY PAGE

24



ITEM

DESCRIPTION

QTY

UNIT

RATE

ACT AMT

ELEMENT NO. 2

A Close coupled water closet suite white in colour comprising of WC bowl
with horizontal outlet, 9litres low level ceramic cistern, with internal overflow
system,15mm diameter side inlet ball valve,plastic flush pipe, inlet connector
and cistern supports, fixing screws,seat & cover pedestal white vitreous china
clay wash hand basin c/w 20mm diameter bottle trap plus all accessories .All
to be Twyfords Oriental or approved equivalent.

Twyford slope nopper cat No. PC40/8WH complete with vitreous chain high
level cistern 7.5litres Capacity with valveless fitting and reversable chain pull
CX7610WH cistern supporting bracket SR 1300XX stainless steel full flush
pipe with with spreader and clips SS6020SS or an approved equivalent.

Single bowl Single drainer heavy duty stainlees steel sink as ASL, Counter
top moulded complete with

Twyfords white vitreos china clay wash hand basin size 510x420mm to BS
1188,complete with chrome plated basin waste 32mm diameter, chain stay &
chain ,PVC waste plug single chrome plated pillar tap to BS 1010 as
"BRICON" size 15mm diameter, chrome plated bottle trap size 32mm
diameter, fixing screws & bracket or equal to be approved.

Twyfords toilet roll holder in white vitreous china clay material Ref: No.16336
and fixing to wall including forming reccess to size 150mmx150mm or equal
to be approved.

Twyford mirror Re: NO.58364SSO0 of plain of plain bevelled glass plate size
420x600mmx6mm thick, supplied with dome headed chrome plated fixing
screws stainless steel fixing brackets or equal to be approved.

20mm diameter x600mm long approved chronium plated towel rail plugged
and screwed into the wall

Supply and fix sluice as per the engineers instruction and make good.

10

30

30

30

30

30

30

SET

NO

NO

NO

NO

NO

NO

NO

TOTAL CARRIED TO SUMMARY PAGE
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ITEM DESCRIPTION QTY UNIT |RATE ACT AMT
ELEMENT NO. 3
INTERNAL DRAINAGE

Supply,deliver,install, test and commission the following drainage

fittings, complete with fixing screws, couplers,jointing,branches,etc,as

required in the running lengths of PVC pipes including holderbats and

clipping to wall where necessary.Solvent welded joints shall be as per

the systems written instructions.The pipes are to be PVC soil systems to

BS 4515 and 4660 class D with socketed joints to BS 21 and mild steel

tubing to BS 1389 class B with srewed and socketed joints to BS 143

and 1256.

Tenders MUST allow in their prices for all couplings,joints,connetors,etc.the

entire installation to BS 5572.

UPVC SOIL SYSTEM CONFORMING TO BS 4515 AND 4660.
A |Pvc waste pipe size 150mm diameter (Grey) H/G 60|LM
B [Pvc waste pipe size 100mm diameter (Grey) H/G 30|LM
C |Pvc Access pipe bend size 100mm diameter 36|NO
D [Pvc pipe sweep bend size 100mm diameter 48|NO
E |Pvc Access Tee size 100mm diameter 36|NO
F |Pvc pipe vent cowl size 100mm diameter 10|NO
G |Pvc Tee with plug size 32mm diameter 36|NO
H [Pvc Tee with plug size 40mm diameter 36|NO
| |Pvc waste pipe size 50mm diameter 48|LM

Pvc waste pipe size 40mm diameter 48|LM
K |Pvc waste pipe size 32mm diameter 30|LM

TOTAL CARRIED TO SUMMARY PAGE
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ITEM DESCRIPTION QTY UNIT |RATE KSHS
A |PVC Bend 50mm diameter 36 NO
B [PVC Bend 40mm diameter 36 NO
C |PVC Bend 32mm diameter 36 NO
D [Pvc Tee with plug size 50mm diameter 36 NO
E [Pvc Boss connector size 100mmx50mm 60 NO
F |Pvc Boss connector size 100mmx40mm 60 NO
G |Pvc Boss connector size 100mmx32mm 30 NO

FLOOR TRAP
PVC floor trap 100x50mm as METRO Complete with cover grating to match 20 NO
H |floor finish or equal approval.
GULLEY TRAPS
GULLEY TRAPS complete with excavation size 300x300x450mm, masonry 20 NO
| |walling and precast reinforced concrete cover in rebate or equal.
DHOBI SINK
Single bowl, single drainer heavy duty stainless steel Sink as ASL, complete
3 with wall mounted heavy pattern polished brass 2NO. 15 mm bib tap,2NO. 20 NO
40mm diameter chrome plated bottle trap with extension pipe to wall,chrome
plated chain waste, plug and all accessories.
K |[Supply and install Horse Real and accessories 4 NO

TOTAL CARRIED TO SUMMARY PAGE

SUMMARY PAGE
CARRIED FROM PAGE 23

CARKIED FROUOM PAGE 24

CARRIED FROM PAGE 25

CARKIED FRUNM FPAGE £0

CARRIED FROM PAGE 27

TOTAL FOR MECHANICAL WORKS
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PROPOSED ELECTRICAL WORKS TO BUMULA HOSPITAL MATERNAL CHILD WARD

ITEM DESCRIPTION QTY | UNIT RATE AMOUNT
Supply,install and test the following :-
GROUND FLOOR.
LIGHTING POINTS.
1.01
Lighting points wired with 3x1.5mm? single core PVCI copper cables drawn in
concealed 20mm dia. HG PVCI conduit for :-
a) one way swithing. 116 No.
b) two way switching. 54 No.
SWITCHES.
1.02
10 Amps, moulded plate flush mounted switches with screw covers,as CLIPSAL, BG
or approved equivalent being :-
a) 1 gang 1 way. 56 No.
b) 1 gang 2 way. 48 No.
c) 2 gang 1 way. 43 No.
LIGHTING FITTNGS.
1.03
Lighting fittings complete with lamps and all other necessary accessories.
a) 18 Watts, circular LED fitting as THORN MTC 1060 or approved
equivalent.(TYPE 1) 18 No.
b) 100 Watts, cast aluminium bulkhead fitting for 18W BC lamp with glass
bowl as THORN or approved equivalent. (TYPE 3) 8 No.
¢) 1200mm, 1x 18 WATTS LED fitting as FITZGERALD,THORN or
approved equivalent.(TYPE B1) 89 No.
d) 100 Watts, cast aluminium LED floodlight fitting as THORN or approved
equivalent. 8 No.

Sub total carried forwad to collection page E/4.
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ITEM DESCRIPTION QTY | UNIT RATE AMOUNT

Supply,install and test and the following

POWER POINTS.

2.01| Power point outlets run in a Three compartmement galvanised trunking system of

100000x150x50mm Item Item
2.02

13 Amps. Moulded plate switched socket outlet with neon indicator as BG,CLIPSAL

or approved equivalent and mounted on the Trunking system. :-

a) twin. 56 No.
SUB-MAIN CIRCUIT

2.03

4x10 mm?+ 1x16mm? SC PVCI copper cables drawn in 32mm dia. Cable from

Cable Loop in Box to Distribution Board. 60 LM

DISTRIBUTION BOARD.

2.04

12 ways, 100 Amps, 3 phase Flush mounted distribution board complete with 100

Amps. Integral SPN isolator with a hinged cover as MEM, CRABTREE or approved

equivalent. 2 No.
2.05|Mcbs for item 1.16 above being :-

a) 10 Amps, SP. 12 No.

b) 30 Amps, SP. 12 No.

c) blanking plates. 7 No.
2.06

Telephone and Data and outlets run in a Three compartmement galvanised trunking

system of 100000x150x50mm in item 2.01 item LM
2.07

RJ45, Data/Telephone Moulded plate as BG, CLIPSAL or approved equivalent.

a) twin. 14 No.
2.08|100A, 500V Three phase Isolator as Silver Link c/w Fuse carriers. 3 No.
2.09|KP&LC Service line connection (Three phase Supply) Item Item
2.10|Allow a provisional sum of kshs One million only{ 1,000,000} for HVAC SERVICES as

specified by the Electrical Engineer. item item

Sub total carried forwad to collection page E/4.
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ITEM DESCRIPTION QTY | UNIT| RATE VAT | AMOUNT (KSHS)

Supply,install and test and the following :-

FIRE DETECTION AND ALARM SYSTEM

3.01

Fire Alarm Control Panel (F.A.C.P) power point comprising box completely wired in

25mm diameter concealed HG PVC conduit, complete with piloted, fused, non

switched 20A DP connection unit (with neon light) and outlet plate. 1 No.
3.02 [battery as MENVIER MF 9316 item item
3.03

Fire alarm points wired in 3x2.5mm sq heat resistant SC Cu cables drawn in 20mm

diameter concealed HG PVC conduits. 6 No.
3.04

Manual fire alarm 'BREAK GLASS' units as MENVIER MBG 913 4 No.
3.05

Smoke Detectors complete with base as MENVIER MPD + MDB 700. 6 No.
3.06

Fire alarm bell (Sounder) 200mm diameter as MENVIER MBM 248 2 NO.

LIGHTNINING PROTECTION

3.07

a) Lay 25mmx3mm thick barecopper tape as Furse P. No. TC030 40 LM.

b)State Holdfast as Furse cat No. HF015 to fix the above tape to the roof. 28 No.
3.08

Air termination spike 2000mm by 15mm diameter copper rod as Furse P. NO.

RA240 complete with, copper multiple point as Furse. 4 No.

a) Downward conductor comprising 25mmx 3mm thick bare copper tape. 80 LM.

Sub total carried forwad to collection page E/4.
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ITEM DESCRIPTION QTY | UNIT| RATE VAT | AMOUNT (KSHS)
Supply,install and test and the following :-
b) Copper square tape clamp for making crossing tape joints. 4 NO.
c) Copper Test clamp as Furse P.NO CN 105 4 NO.
d) Steel conductors 32 mm diameter for securing the down conductors. 80 LM

EARTHING

e) Earthing inspection concrete chamber 300x300x300mm with an air inspection
cover to approval. 2 NO.
f) 16mm nominal diameter by 1500mm threaded copper bond earth rod as Furse P
NO 310 driven to ground. 4 NO.
g) Driving stud. 4 NO.
h) Earth electrode to downward conductor copper tape clamps as Furse CR 105. 4 NO.

Sub total carried forwad to collection page E/4.

4.01

4.02

4.03

4.04

COLLECTION PAGE.

Total brought forward from page E/1
Total brought forward from page E/2
Total brought forward from page E/3

Total brought forward from above.

TOTALS CARRIED TO SUMMARY PAGE.
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ITEM DESCRIPTION QTY | UNIT RATE AMOUNT
Supply,install and test the following :-
FIRST FLOOR.
LIGHTING POINTS.
5.01
Lighting points wired with 3x1.5mm? single core PVCI copper cables drawn in
concealed 20mm dia. HG PVCI conduit for :-
a) one way swithing. 116 No.
b) two way switching. 54 No.
SWITCHES.
5.02
10 Amps, moulded plate flush mounted switches with screw covers,as CLIPSAL, BG
or approved equivalent being :-
a) 1 gang 1 way. 24 No.
b) 1 gang 2 way. 15 No.
c) 2 gang 1 way. 26 No.
LIGHTING FITTNGS.
5.03
Lighting fittings complete with lamps and all other necessary accessories.
a) 20 Watts, Circular LED fitting as THORN MTC 1060 or approved
equivalent.(TYPE 1) 16 No.
b) 1200mm, 1x 18 Watts LED fitting as FITZGERALD,THORN or approved
equivalent.(TYPE B1) 78 No.
c) 1200mm, 2x 18 Watts LED fitting as FITZGERALD,THORN or approved
equivalent.(TYPE B1) 24 No.
POWER POINTS.
5.04
Power point outlets run in a Three compartmement galvanised trunking system of
100000x150x50mm Item Item

Sub total carried forwad to collection page E/7.

32



ITEM DESCRIPTION QTY | UNIT RATE AMOUNT
Supply,install and test and the following
POWER POINTS cont.
6.01
13 Amps. Moulded plate switched socket outlet with neon indicator as BG,CLIPSAL
or approved equivalent and mounted on the Trunking system. :-
a) twin. 55 No.
SUB-MAIN CIRCUIT
6.02
4x16 mm?+ 1x16mm? SC PVCI copper cables drawn in 32mm dia. Cable from
Cable Loop in Box to Distribution Board. 60 LM
DISTRIBUTION BOARD.
6.03
12 ways, 100 Amps, 3 phase Flush mounted distribution board complete with 100
Amps. Integral SPN isolator with a hinged cover as MEM, CRABTREE or approved
equivalent. 2 No.
6.04 |Mcbs for item 5.04 above being :-
a) 10 Amps, SP. 12 No.
b) 30 Amps, SP. 12 No.
c) blanking plates. 7 No.
6.05
Telephone and Data outlets run in a Three compartmement galvanised trunking
system of 100000x150x50mm in item 4.04. item item
6.06
RJ45, Data/Telephone Moulded plate as BG, CLIPSAL or approved equivalent.
a) twin. 14 No.
FIRE DETECTION AND ALARM SYSTEM
6.07
Fire alarm points wired in 3x 2.5mm sq heat resistant SC PVC copper cables drawn
in concealed 20mm diameter HG PVC conduits 6 No.
Supply,install and test and the following
FIRE DETECTION AND ALARM SYSTEM
7.01|equivalent 2 No.
7.02
Fire break glass Manual call point unit as MENVIER or approved equivalentcomplete
with a packet of 5 spare glasses, a packet of 5 spare test keys, a spare back box
and a hinged cover. 4 No
Sub total carried forwad to collection page E/6.
COLLECTION PAGE.
7.03|Total brought forward from page E/5
7.05|Total brought forward from above.
TOTALS CARRIED TO SUMMARY PAGE.
ITEM DESCRIPTION QTY | UNIT RATE AMOUNT

Supply,install and test and the following :-

#iHH

#iHH

SUMMARY PAGE.
Total brought forward for Ground Floor.

Total brought forward for First Floor.

TOTALS CARRIED TO GRAND SUMMARY PAGE.

33



BUMULA MATERNAL CHILD BLOCK

ITEM DESCRIPTION UNIT RATE KSHS
P.C. AND PROVISIONAL SUMS
A Allow a provisional Sum of KShs. 1,000,000.00 (Kenya Shillings One Million) SUM 1,000,000

only for Contigencies

TOTAL FOR P.C&
SUMMARY

PROVISIONAL SUMS CARRIED TO GRAND

1,000,000
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BUMULA SUB-COUNTY HOSPITAL-MATERNAL CHILD BLOCK
GRAND SUMMARY

ITEMDESCRIPTION PAGE NO. For Tenderer's
use only
A |Preliminaries
B |Builder's works
C |Mechanical Works
D |Electrical Works
G | Prime cost and Provisional sums
Add 16% VAT
TOTAL FOR CONSTRUCTION WORKS CARRIED TO FORM OF
TENDER : KSHS
Amount in words: Kenya ShilliNgs .......ccoiuiiii i e e

TENAErEr'S SIGNALUIE ... ...ttt e e et e et e et e et e e et e e et e eat e aan e

Address and RUBDEr STamp ...

WIENESS SIGNATUIE ...et ittt et e e e e e e e et e et e et e rea e ren e eeaas

2 Lo £ PPN
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PART 11l - THE CONDITIONS OF
CONTRACT AND CONTRACT



SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)

Name of Procuring Entity...............ccoviiiii i,
Name of CONLraCt .........coouveiiiieiieiiii e
The Engineer is,

Chief Officer,

Ministry of Roads, Infrastructure And Public Works

P.O Box 763, Bungoma

General Conditions of Contract

1 GENERALPROVISIONS
11  Definitions

InthisContract,exceptwherecontextotherwiserequires,thefollowingtermsshallbeinterpretedasindicatedbelow. Words
indicating persons or parties include corporations and other legal entities, except where the context requires
otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and
completion of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.
“BillofQuantities”meansthepricedandcompletedBillofQuantitiesformingpartofthetender.
“CompletionDate”meansthedateofcompletionoftheWorksascertifiedbytheEngineer.

“ContractPrice”meansthepricedefinedinthecontractandthereafterasadjustedinaccordancewiththeprovisions of
theContract.

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the Works.

“Contractor's Documents” means the calculations, computer programs and other software, progress reports,
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the
Contract.

“Contractor'sEquipment”’meansallapparatus,machinery,vehiclesandotherthingsrequiredfortheexecutionand
completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary
Works,ProcuringEntity'sEquipment(ifany),Plant,Materialsandanyotherthingsintendedtoformorformingpartof
thePermanentWorks.

“Contractor'sPersonnel”’meanstheContractor'sRepresentativeandallpersonnelwhomtheContractorutilizeson
Site,whomayincludethestaff,laborandotheremployeesoftheContractorandofeachSubcontractor;andanyother
personnelassistingtheContractorintheexecutionoftheWorks.

“Contractor'sRepresentative”’meansthepersonnamedbytheContractorintheContractorappointedfromtimeto
timebytheContractorwhoactsonbehalfoftheContractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include profit.



“Day” means a calendar day and “year” means 365 days.

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant.



“Defect” means any part of the Works not completed in accordance with the Contract.
“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works.

“DefectsNotificationPeriod”meanstheperiodfornotifyingdefectsintheWorks oraSection(asthecasemaybe)
underSub-
Clausell.1[CompletionofOutstandingWorkandRemedyingDefects],whichextendsoverthedaysstatedintheSpecialCon
ditionsofContract.

“Drawings’meansthedrawingsoftheWorks,asincludedintheContract,andanyadditionalandmodifieddrawings
issuedby(oronbehalfof)theProcuringEntityinaccordancewiththeContract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment
Certificate].

“FinalStatement”meansthestatementdefinedinSub-Clause14.11[ ApplicationforFinalPaymentCertificate].
“ForceMajeure”isdefinedinClause19[ForceMajeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is
payable, but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment],
other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted
public authority.

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any
annexed memoranda comprising agreements between and signed by both Parties.

“Local Currency” means the currency of Kenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works,
including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its
dissatisfaction and intention to commence arbitration.

“SpecialConditionsofContract”’meansthepagescompletedbytheProcuringEntityentitledSpecial Conditionsof
ContractwhichconstitutePartAoftheSpecialConditions.

“Party” means the Procuring Entity or the Contractor, as the context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [ContractPriceandPayment].

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].
“PerformanceSecurity’’meansthesecurity(orsecurities,ifany)underSub-Clause4.2[PerformanceSecurity].
“PermanentWorks’meansthepermanentworkstobeexecutedbytheContractorundertheContract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent
Works,includingvehiclespurchasedfortheProcuringEntityandrelatingtotheconstructionoroperationoftheWorks.

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the



ProcuringEntityfortheuseoftheContractorintheexecutionoftheWorks,asstatedintheSpecification;butdoesnot
includePlantwhichhasnotbeentakenoverbytheProcuringEntity.

“ProcuringEntity'sPersonnel”’meanstheEngineer,theEngineer,theassistantsandallotherstaff,laborandother
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the
ProcuringEntityortheEngineer,asProcuringEntity'sPersonnel.

“Procuring Entity”” means the Entity named in the Special Conditions of Contract.

“Engineer”is the personnamedinthe AppendixtoConditionsofContract(oranyothercompetentpersonappointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under
EngineersRegistrationActCap530.

“Engineer”meansthepersonappointedbytheProcuringEntitytoactasthe ArchitectforthepurposesoftheContract
andnamedintheSpecialConditionsofContract,orotherpersonappointedfromtimetotimebytheProcuringEntity
andnotifiedtotheContractor

“ProvisionalSum”meansasum(ifany)whichisspecifiedintheContractasaprovisionalsum,  for the executionof
anypartoftheWorksorforthesupplyofPlant,MaterialsorservicesunderSub-Clause13.5[ProvisionalSums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].

“Schedules’meansthedocument(s)entitledschedules,completedbytheContractorandsubmittedwiththeFormof
Tender,asincludedintheContract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)

“SitelnvestigationReports”arethosereportsthatmaybeincludedinthetenderingdocumentswhicharefactualand
interpretativeaboutthesurfaceandsub-surfaceconditionsattheSite.

“Site”’ meanstheplaceswherethePermanentWorksaretobeexecuted,includingstorageandworkingareas,andto
whichPlantandMaterialsaretobedelivered,andanyotherplacesasmaybespecifiedintheContractasformingpartof theSite.

“Specification” means the document entitled specification, as included in the Contract, and any additions and
modifications to the specification in accordance with the Contract. Such document specifies the Works.

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“Statement”’meansastatementsubmittedbytheContractoraspartofanapplication,underClause14[ContractPrice
andPayment], for a paymentcertificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a
subcontractor, for a part of the Works.

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].

“TemporaryWorks”meansalltemporaryworksofeverykind(otherthanContractor'sEquipment)requiredonSite for the
executionandcompletionofthePermanentWorksandtheremedyingofanydefects.

“Temporaryworks”meansworksdesigned,constructed,installed,andremovedbytheContractorwhichareneeded
forconstructionorinstallationoftheWorks.

“Tender”’meanstheFormofTenderandallotherdocumentswhichtheContractorsubmittedwiththeFormofTender,
asincludedintheContract.

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in



accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring
Entity.

“TestsonCompletionmeansthetestswhicharespecifiedintheContractoragreedbybothPartiesorinstructedasa
Variation,andwhicharecarriedoutunderClause9[ TestsonCompletion]beforetheWorksoraSection(as the case
maybe)aretakenoverbytheProcuringEntity.

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the
Special Conditions of Contract (with any extension calculated from the Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation’meansanychangetotheWorks,whichisinstructedorapprovedasavariationunderClause13[Variations
andAdjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to
ConditionsofContract.“Works’mayalsomeanthePermanentWorksandthe TemporaryWorks,oreitherofthemas
appropriate.

1.2 Interpretation

In the Contract, except where the context requires otherwise:

a) Wordsindicatingonegenderincludeallgenders;

b) words indicating the singular also include the plural and words indicating the plural also include the
singular;

¢) provisions including the word “agree”, “
writing;

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting
inapermanentrecord;and

agreed” or “agreement” require the agreement to be recorded in

The marginal words and other headings shall not be taken into consideration in the interpretation of these
Conditions.

1.3 Communications
131 WherevertheseConditionsprovideforthegivingorissuingofapprovals,certificates,consents,determinations,
notices,requestsanddischarges,thesecommunicationsshallbe:
a) Inwritinganddeliveredbyhand(againstreceipt),sentbymailorcourier,or transmitted using any of
theagreedsystemsofelectronictransmissionasstatedintheSpecial ConditionsofContract;and
b) delivered,sentortransmittedtotheaddressfortherecipient'scommunicationsasstated inthe
SpecialConditionsofContract.However:

i) if the recipient gives notice of another address, communications shall thereafter be delivered
accordingly;and

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the
addressfromwhichtherequestwasissued.

132 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a
certificateisissuedtoaParty,thecertifiershallsendacopytotheotherParty.WhenanoticeisissuedtoaParty,
bytheotherPartyortheEngineer,acopyshallbesenttothe ArchitectortheotherParty,as the casemaybe.

1.4 Law andLanguage

141 TheContractshallbegovernedbythelawsofKenya.

142 TherulinglanguageoftheContractshallbeEnglish.

1.5 PriorityofDocuments

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:



1.6

1.7

1.8

181

182

183

184

1.9

191

192

a)  TheContractAgreement,

b)  TheLetterofAcceptance,

c)  TheSpecialConditions—PartA,

d)  theSpecialConditions—PartB

e)  theGeneralConditionsofContract

f) theFormofTender,

g)  theSpecificationsandBillsofQuantities

h)  the Drawings,and

i) theSchedulesandanyotherdocumentsformingpartoftheContract.

Ifanambiguityordiscrepancyisfoundinthedocuments,the Architectshallissueanynecessaryclarificationor
instruction.

ContractAgreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract
Agreement,unlesstheSpecialConditionsestablishotherwise. TheContractAgreementshallbebaseduponthe
formannexedtotheSpecialConditions.Thecostsofstampdutiesandsimilarcharges(ifany)imposedbylawin
connectionwithentryintotheContractAgreementshallbebornebytheProcuringEntity.

Assignment

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the
Contract. However, the contractor:

a)  MayassignthewholeoranypartwiththepriorconsentoftheProcuringEntity,and
b)  may,assecurityinfavorofabankorfinancialinstitution,assignitsrighttomoneysdue,ortobecomedue,
undertheContract.

CareandSupplyofDocuments

TheSpecificationsandDrawingsshallbeinthecustodyandcareoftheProcuringEntity.Unlessotherwisestated in the
Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities shall be
suppliedtotheContractor,whomaymakeorrequestfurthercopiesatthecostoftheContractor.

EachoftheContractor'sDocumentsshallbeinthecustodyandcareoftheContractor,unlessanduntiltakenover
bytheProcuringEntity.UnlessotherwisestatedintheContract,theContractorshallsupplytothe Architecttwo
copiesofeachoftheContractor'sDocuments.

The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the
Contractor's Documents (if any), the Drawings and Variations and other communications given under the
Contract. TheProcuringEntity'sPersonnelshallhavetherightofaccesstoallthesedocumentsatallreasonable times.

IfaPartybecomesawareofanerrorordefectinadocumentwhichwaspreparedforuseinexecutingtheWorks,
thePartyshallpromptlygivenoticetotheotherPartyofsucherrorordefect.

TimelyprovisionofDrawingsorInstructions

TheContractorshallgivenoticetothe ArchitectwhenevertheWorksarelikelytobedelayedordisruptedifany
necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be
reasonable. Thenoticeshallincludedetailsofthenecessarydrawingorinstruction,detailsofwhyandbywhen
itshouldbeissued, and the natureandamountofthedelayordisruptionlikelytobesufferedifitislate.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified
drawingorinstructionwithinatimewhichisreasonableandisspecifiedinthenoticewithsupportingdetails,the
Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor'sClaims]to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[ExtensionofTimeforCompletion],and



b)  paymentofanyotherassociatedcostsaccrued,whichshallbeincludedintheContractPrice.

193 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations]toagreeordeterminethesematters.

194 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor,
includinganerrorin,ordelayinthesubmissionof,anyoftheContractor'sDocuments,theContractorshallnot
beentitledtosuchextensionoftime,orcostsaccrued.

1.10  ProcuringEntity'sUseofContractor'sDocuments

1101  AsagreedbetweentheParties,theContractorshallretainthecopyrightandotherintellectualpropertyrightsin
theContractor'sDocumentsandotherdesigndocumentsmadeby(oronbehalfof)theContractor.

1102  The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents,
includingmakingandusingmodificationsofthem. Thislicenseshall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the
Works,

b) entitleanypersoninproperpossessionoftherelevantpartoftheWorkstocopy,useandcommunicatethe
Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting,
repairinganddemolishingtheWorks,and

¢) in the caseofContractor'sDocumentswhichareintheformofcomputerprogramsandothersoftware, permit
their use on any computer on the Site and other places as envisaged by the Contract, including
replacementsofanycomputerssuppliedbytheContractor.

1103  TheContractor'sDocumentsandotherdesigndocumentsmadeby(oronbehalfof)theContractorshallnot, without
the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the
ProcuringEntityforpurposesotherthanthosepermittedunderSub-Clausel.10.2.

1.11  Contractor'sUseofProcuringEntity'sDocuments

AsagreedbetweentheParties,theProcuringEntityshallretainthecopyrightandotherintellectualproperty
rightsintheSpecification,theDrawingsandotherdocumentsmadeby(oronbehalfof)theProcuringEntity. TheCon
tractormay,athiscost,copy,use,andobtaincommunicationofthesedocumentsforthepurposesof the Contract.
They shall not, without the Procuring Entity's consent, be copied, used or communicated to a
thirdpartybytheContractor,exceptasnecessaryforthepurposesoftheContract.

1.12 ConfidentialDetails

1121  The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The
confidentiality shall survive termination or completion of the contract. They shall disclose all such
confidential and other information as may be reasonably required in order to verify compliance with the
Contractandallowitsproperimplementation.

1122 TheContractor'sandtheProcuringEntity'sPersonnelshallalsotreatthedetailsoftheContractasprivateand
confidential, except to the extent necessary to carry out their respective obligations under the Contract or to
complywithapplicableLaws.EachofthemshallnotpublishordiscloseanyparticularsoftheWorksprepared by the
other Party without the previous agreement of the other Party. However, the Contractor shall be permitted
to disclose any publicly available information, or information otherwise required to establish his
qualificationstocompeteforotherprojects.

1.13  Compliance withLaws

TheContractorshall,inperformingtheContract,complywithapplicableLaws.Unlessotherwisestatedinthe
SpecialConditionsofContract:

a) TheProcuringEntityshallhaveobtained(orshallobtain)theplanning,zoning,buildingpermitorsimilar
permissionforthePermanentWorks,andanyotherpermissionsdescribedintheSpecificationsashaving
been(ortobe)obtainedbytheProcuringEntity; and the  ProcuringEntityshallindemnifyandholdthe
Contractorharmlessagainstandfromtheconsequencesofanyfailuretodoso;and



b)  the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and
approvals, as required by the Laws in relation to the execution and completion of the Works and the
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless
againstandfromtheconsequencesofanyfailuretodoso,unlesstheContractorisimpededtoaccomplish
theseactionsandshowsevidenceofitsdiligence.

1.14  JointandSeveralLiability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated
grouping of two or more persons:

a) ThesepersonsshallbedeemedtobejointlyandseverallyliabletotheProcuringEntityfortheperformance  of
the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the
Contractorandeachofthesepersons;and

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring
Entity.

1.15 InspectionsandAuditbytheProcuringEntity

Pursuanttoparagraph2.2(e).ofAppendixBtotheGeneralConditions,theContractorshallpermitandshall cause its
subcontractors and sub-consultants to permit, the Public Procurement RegulatoryAuthority,
ProcuringEntityand/orpersonsappointedordesignatedbytheGovernmentofKenyatoinspecttheSiteand/or
theaccountsandrecordsrelatingtotheprocurementprocess,selectionand/orcontractexecution,andtohavesuchacc
ountsandrecordsauditedbyauditorsappointedbytheProcuringEntityifrequestedbytheProcuring  Entity. The
Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 15.6 (Fraud and
Corruption) which provides, inter alia, that acts intended to materially impede the exercise ofthe
ProcuringEntity'sinspectionandauditrightsconstituteaprohibitedpracticesubjecttocontracttermination(as
wellastoadetermination ofineligibilitypursuanttotheProcuringEntity'sprevailingsanctionsprocedures).

2 THE PROCURINGENTITY
21 RightofAccesstotheSite

211  TheProcuringEntityshallgivetheContractorrightofaccessto,andpossessionof,allpartsoftheSitewithin
thetime(ortimes)statedintheSpecialConditionsofContract. Therightandpossessionmaynotbeexclusive to the
Contractor.If,undertheContract,theProcuringEntityisrequiredtogive(to the Contractor)possession
ofanyfoundation,structure,plantormeansofaccess,theProcuringEntityshalldosointhetimeandmanner
statedintheSpecification.However,theProcuringEntitymaywithholdanysuchrightorpossessionuntilthe
PerformanceSecurityhasbeenreceived.

212 If nosuch time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor
rightofaccessto,andpossessionof,theSitewithinsuchtimesasrequiredtoenabletheContractortoproceed
withoutdisruptioninaccordancewiththeprogrammesubmittedunderSub-Clause8.3[Programme].

213  IftheContractorsuffersdelayand/orincursCostasaresultofafailurebytheProcuringEntitytogiveanysuch right or
possession within such time, the Contractor shall give notice to the Architect and shall be entitled
subjecttoSub-Clause20.1[Contractor'sClaims]to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extensionof TimeforCompletion],and
b)  paymentofanysuchCost-plusprofit,whichshallbeincludedintheContractPrice.

214 Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to
agreeordeterminethesematters.

215 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the
Contractorshallnotbeentitledtosuchextensionoftime,Costorprofit.
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Permits,LicensesorApprovals

TheProcuringEntityshallprovide,attherequestoftheContractor,suchreasonableassistanceastoallowthe
Contractortoobtainproperly:

a)
b)

CopiesoftheLawsofKenyawhicharerelevanttotheContractbutarenotreadilyavailable,and
anypermits,licensesorapprovalsrequiredbytheLawsofKenya:

i) whichtheContractorisrequiredtoobtainunderSub-Clausel.13[CompliancewithLaws],
ii) for the delivery of Goods, including clearance through customs, and
iii) for the exportofContractor'sEquipmentwhenitisremovedfromtheSite.

Procuring Entity'sPersonnel

TheProcuringEntityshallberesponsibleforensuringthattheProcuringEntity'sPersonnelandtheProcuring
Entity'sothercontractorsontheSite:

a)
b)

co-operatewiththeContractor'seffortsunderSub-Clause4.6[Co-operation],and

takeactionssimilartothosewhichtheContractorisrequiredtotakeundersub-paragraphs(a),(b)and(c) ofSub-
Clause4.8[SafetyProcedures]andunderSub-Clause4.18[ProtectionoftheEnvironment].

ProcuringEntity'sFinancial Arrangements

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the
ProcuringEntitytopaytheContractPricepunctually(asestimatedatthattime)inaccordancewithClause14
[ContractPriceandPayment].

THEENGINEER

ArchitectDutiesandAuthority

TheProcuringEntityshallappointthe ArchitectwhoshallcarryoutthedutiesassignedtohimintheContract. The
Architect staff shall include suitably qualified Assistants and other professionals who are competent to carry
out these duties. The Architect Name and Address shall be provided in the Special Conditions of Contract.

TheArchitectshallhavenoauthoritytoamendtheContract.

TheArchitectMayexercisetheauthorityattributabletothe Architectasspecifiedinornecessarilytobeimplied from

the

Contract.IftheArchitectisrequiredtoobtaintheapprovaloftheProcuringEntitybeforeexercisinga

specifiedauthority,therequirementsshallbeasstatedintheSpecialConditionsofContract. TheProcuring
EntityshallpromptlyinformtheContractorofanychangetotheauthorityattributedtotheEngineer.

However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis
required,then(for  the  purposesoftheContract)thecontractorshallrequiretheArchitecttoprovideevidenceof
suchapprovalbeforecomplyingwiththeinstruction.

ExceptasotherwisestatedintheseConditions:

a)

b)

c)

d)

Whenevercarryingoutdutiesorexercisingauthority,specifiedinorimpliedbytheContract,the Architect
shallbedeemedtoactfortheProcuringEntity;

theArchitecthasnoauthoritytorelieveeitherPartyofanyduties,obligationsorresponsibilitiesunderthe
Contract;

anyapproval,check,certificate,consent,examination,inspection,instruction,notice,proposal,request, test,
or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor from
any responsibility he has under the Contract, including responsibility for errors, omissions,
discrepanciesandnon-compliances;and

anyactbytheArchitectinresponsetoaContractor'srequestshallbenotifiedinwritingtotheContractor
withinl4daysofreceipt.
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Thefollowingprovisionsshallapply:

TheArchitectshallobtainthespecificapprovaloftheProcuringEntitybeforetakingactionunderthe-following Sub-
ClausesoftheseConditions:

a)  Sub-Clause4.12:agreeingordetermininganextensionoftimeand/oradditionalcost.
b)  Sub-Clausel3.1:instructingaVariation,except;
i) InanemergencysituationasdeterminedbytheEngineer,or

ii) IfsuchaVariationwouldincreasetheAcceptedContractAmountbylessthanthepercentagespecified in
the SpecialConditionsofContract.

c) Sub-Clausel3.3:ApprovingaproposalforVariationsubmittedbytheContractorinaccordancewithSub
Clausel3.10r13.2.

d)  Sub-Clausel13.4:Specifyingtheamountpayableineachoftheapplicablethreecurrencies.

Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergencyoccursaffectingthesafetyoflifeoroftheWorksorofadjoiningproperty,hemay,withoutrelieving
theContractorofanyofhisdutiesandresponsibilityundertheContract,instructtheContractortoexecuteall
suchworkortodoallsuchthingsasmay,in the opinionoftheEngineer,benecessarytoabateorreducetherisk.
TheContractorshallforthwithcomply,despitetheabsenceofapprovaloftheProcuringEntity,withanysuch
instructionoftheEngineer. TheArchitectshalldetermineanadditiontotheContractPrice,inrespectofsuch
instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the
ProcuringEntity.

DelegationbytheEngineer

TheArchitectmayfromtimetotimeassigndutiesanddelegateauthoritytoassistantsandmayalsorevokesuch
assignment or delegation. These assistants may include a resident Engineer, and/or independent inspectors
appointedtoinspectand/ortestitemsofPlantand/orMaterials. Theassignment,delegationorrevocationshall be in
writing and shall not take effect until copies have been received by both Parties. However, unless otherwise
agreed by both Parties, the Architect shall not delegate the authority to determine any matter in
accordancewithSub-Clause3.5[Determinations].

Eachassistant,towhomdutieshavebeenassignedorauthorityhasbeendelegated,shallonlybeauthorizedto  issue
instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate,
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer.
However:

a)  Anyfailuretodisapproveanywork,PlantorMaterialsshallnotconstituteapproval,andshallthereforenot
prejudicetherightoftheArchitecttorejectthework,PlantorMaterials;

b) IftheContractorquestionsanydeterminationorinstructionofanassistant,theContractormayreferthe
mattertotheEngineer,whoshallpromptlyconfirm,reverseorvarythedeterminationorinstruction.

InstructionsoftheEngineer

TheArchitectmayissuetotheContractor(atanytime)instructionsandadditionalormodifiedDrawingswhich
maybenecessaryfortheexecutionoftheWorksandtheremedyingofanydefects,allinaccordancewiththe Contract.
The Contractor shall only take instructions from the Engineer, or from an assistant to whom the
appropriateauthorityhasbeendelegatedunderClause3.2.1.

TheContractorshallcomplywiththeinstructionsgivenbythe Architectordelegatedassistant,onanymatter
relatedtotheContract. Wheneverpracticable,theirinstructionsshallbegiveninwriting.lftheArchitectora
delegatedassistant:

a)  Givesanoralinstruction,

b)  receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two
workingdaysaftergivingtheinstruction,and



34

35

351

3.5.1

41
411

412

413

414

415

416

c) doesnotreplybyissuingawrittenrejectionand/orinstructionwithintwoworkingdaysafterreceivingthe
confirmation,

Thentheconfirmationshallconstitutethewritteninstructionofthe Architectordelegatedassistant(as ~ the  case
maybe).

ReplacementoftheEngineer

IftheProcuringEntityintendstoreplacetheEngineer,theProcuringEntityshall,innotlessthan21daysbefore
theintendeddateofreplacement,givenoticetotheContractorofthename,addressandrelevantexperienceof
theintendedpersontoreplacetheEngineer.

Determinations

WhenevertheseConditionsprovidethattheArchitectshallproceedinaccordancewiththisSub-Clause3.5to
agreeordetermineanymatter,theArchitectshallconsultwitheachPartyinan ~ endeavor  toreachagreement.If
agreementisnotachieved,theArchitectshallmakeafairdeterminationinaccordancewiththeContract,taking
dueregardofallrelevantcircumstances.

TheArchitectshallgivenoticetobothPartiesofeachagreementordetermination,withsupportingparticulars,
within 30days from the receipt of the corresponding claim or request except when otherwise specified. Each
Party shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims,
DisputesandArbitration].

THECONTRACTOR

Contractor'sGeneralObligations

The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in
accordancewiththeContractandwiththeArchitectinstructions,andshallremedyanydefectsintheWorks.

The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or
permanentnature,requiredinandforthisdesign,execution,completionandremedyingofdefects.

Allequipment,material,andservicestobeincorporatedinorrequiredfortheWorksshallhavetheiroriginin
anyeligiblesourcecountry.

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all
methodsofconstruction. ExcepttotheextentspecifiedintheContract,theContractor(i)shallberesponsible for all
Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is
requiredfortheitemtobeinaccordancewiththeContract,and(ii)shallnototherwiseberesponsibleforthe
designorspecificationofthePermanentWorks.

The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these
arrangementsandmethodsshallbemadewithoutthishavingpreviouslybeennotifiedtotheEngineer.

IftheContractspecifiesthattheContractorshalldesignanypartofthePermanentWorks,thenunlessotherwise
statedintheSpecialConditions:

a)  TheContractorshallsubmittothe ArchitecttheContractor'sDocumentsforthispartinaccordancewith
theproceduresspecifiedintheContract;

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall
includeadditionalinformationrequiredbytheArchitecttoaddtotheDrawingsforco-ordinationofeach
Party'sdesigns;

c) theContractorshallberesponsibleforthispartanditshall,whentheWorksarecompleted,befitforsuch
purposesforwhichthepartisintendedasarespecifiedintheContract;and

d) priortothecommencementoftheTests onCompletion,theContractorshallsubmittotheArchitectthe “as-
built”documentsand,ifapplicable,operationandmaintenancemanualsinaccordancewiththeSpecificationa
ndinsufficientdetailfortheProcuringEntitytooperate,maintain,dismantle,reassemble,
adjustandrepairthispartoftheWorks.Suchpartshallnotbeconsideredtobecompletedforthepurposes
oftaking-overunderSub-Clause10.1[ TakingOveroftheWorksandSections]untilthesedocumentsand
manualshavebeensubmittedtotheEngineer.



42 PerformanceSecurity

421  TheContractorshallobtain(athiscost)aPerformanceSecurityforproperperformance, in the amountstatedin the
Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely
convertiblecurrencyacceptabletotheProcuringEntity.IfanamountisnotstatedintheSpecial Conditionsof
Contract,thisSub-Clauseshallnotapply.

422  TheContractorshalldeliverthePerformanceSecuritytotheProcuringEntitywithin30daysafterreceivingthe
Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by a
reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the
ProcuringEntity.

423  The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has
executedandcompletedtheWorksandremediedanydefects. IfthetermsofthePerformanceSecurityspecify
itsexpirydate, and the ContractorhasnotbecomeentitledtoreceivethePerformanceCertificatebythedate30 days
prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the
Workshavebeencompletedandanydefectshavebeenremedied.

424 TheProcuringEntityshallnotmakeaclaimunderthePerformanceSecurity,exceptforamountstowhichthe
ProcuringEntityisentitledundertheContract.

425  The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses
andexpenses(includinglegalfeesandexpenses)resultingfromaclaimunderthePerformanceSecuritytothe
extenttowhichtheProcuringEntitywasnotentitledtomaketheclaim.

426  TheProcuringEntityshallreturnthePerformanceSecuritytotheContractorwithinl4daysafterreceivinga
copyoftheTaking-OverCertificate.

427  Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an
additionorareductiontotheContractPriceasaresultofachangeincostand/orlegislation,orasaresultofa
Variation,amountingtomorethan2 SpercentoftheportionoftheContractPricepayableinaspecificcurrency,
theContractorshallatthe Architectrequestpromptlyincrease,ormaydecrease, as the casemaybe,thevalueof
thePerformanceSecurityinthatcurrencybyanequalpercentage.

43 Contractor'sRepresentative

431  TheContractorshallappointtheContractor'sRepresentativeandshallgivehimallauthoritynecessarytoacton  the
Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be
providedintheSpecialConditionsofContract.

432  Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the
CommencementDate,submittothe ArchitectforconsentthenameandparticularsofthepersontheContractor
proposestoappointasContractor'sRepresentative.lfconsentiswithheldorsubsequentlyrevokedintermsof ~ Sub-
Clause6.9[Contractor'sPersonnel],oriftheappointedpersonfailstoactasContractor'sRepresentative,
theContractorshallsimilarlysubmitthenameandparticularsofanothersuitablepersonforsuchappointment.

433  TheContractorshallnot,withoutthepriorconsentoftheEngineer,revoketheappointmentoftheContractor's
Representativeorappointareplacement.

434 ThewholetimeoftheContractor'sRepresentativeshallbegiventodirectingtheContractor'sperformanceof
theContract.IftheContractor'sRepresentativeistobetemporarilyabsentfromtheSiteduringtheexecutionof ~ the
Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the
Architectshallbenotifiedaccordingly.

435  The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause3.3
[InstructionsoftheEngineer].

436  The Contractor's Representative may delegate any powers, functions and authority to any competent person,
andmayatanytimerevokethedelegation.AnydelegationorrevocationshallnottakeeffectuntiltheArchitect  has
received prior notice signed by the Contractor's Representative, naming the person and specifying the
powers,functionsandauthoritybeingdelegatedorrevoked.

437  TheContractor'sRepresentativeshallbefluentinthelanguageforcommunicationsdefinedinSub-Clausel.4 [Law
and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the
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Contractorshallmakecompetentinterpretersavailableduringallworkinghoursinanumberdeemedsufficient
bytheEngineer.

Sub-contractors

The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the
worksasprovidedinClause34.2.

TheContractorshallberesponsiblefortheactsordefaultsofanySubcontractor,hisagentsoremployees,asif

theyweretheactsordefaultsoftheContractor.UnlessotherwisestatedintheSpecialConditions:

a) TheContractorshallnotberequiredtoobtainconsenttosupplierssolelyofMaterials,ortoasubcontract
forwhichtheSubcontractorisnamedintheContract;

b)  ThepriorconsentoftheProcuringEntityshallbeobtainedtootherproposedSubcontractors;

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the
commencementofeachSubcontractor'swork,andofthecommencementofsuchworkontheSite;and

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of
Subcontract](iforwhenapplicable)orintheeventofterminationunderSub-Clause15.2[ Terminationby
ProcuringEntity].

TheContractorshallensurethattherequirementsimposedontheContractorbySub-Clause1.12[Confidential
Details]applyequallytoeachSubcontractor.

Wherepracticable,theContractorshallgivefairandreasonableopportunityforcontractorsfromKenyatobe
appointedasSubcontractors.

AssignmentofBenefitofSubcontract

IfaSubcontractor'sobligationsextendbeyondtheexpirydateoftherelevantDefectsNotificationPeriodand
theEngineer,priortothisdate,instructstheContractortoassignthebenefitofsuchobligationstotheProcuring
Entity,thentheContractorshalldoso.Unlessotherwisestatedintheassignment,theContractorshallhaveno
liabilitytotheProcuringEntityfortheworkcarriedoutbytheSubcontractoraftertheassignmenttakeseffect.

Co-operation

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate
opportunitiesforcarryingoutworkto:

a)  TheProcuringEntity'sPersonnel,
b)  AnyothercontractorsemployedbytheProcuringEntity,and

¢) Thepersonnelofanylegallyconstitutedpublicauthorities,whomaybeemployedintheexecutiononor
neartheSiteofanyworknotincludedintheContract.

AnysuchinstructionshallconstituteaVariationifandtotheextentthatitcausestheContractortosufferdelays
and/ortoincurUnforeseeableCost.Servicesforthesepersonnelandothercontractorsmayincludetheuseof
Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the
Contractor.

If,undertheContract,theProcuringEntityisrequiredtogivetotheContractorpossessionofanyfoundation,
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit
suchdocumentstothe ArchitectinthetimeandmannerstatedintheSpecification.

SettingOutoftheWorks

TheContractorshallsetouttheWorksinrelationtooriginalpoints,linesandlevelsofreferencespecifiedinthe
ContractornotifiedbytheEngineer. TheContractorshallberesponsibleforthecorrectpositioningofallparts of the
Works,andshallrectifyanyerrorinthepositions,levels,dimensionsoralignmentoftheWorks.

TheProcuringEntityshallberesponsibleforanyerrorsinthesespecifiedornotifieditemsofreference,butthe
Contractorshallusereasonableeffortstoverifytheiraccuracybeforetheyareused.

If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin
these items of reference, and an experienced contractor could not reasonably have discovered such error and
avoidedthisdelayand/orCost,theContractorshallgivenoticetothe Architectandshallbeentitledsubjectto Sub-
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Clause20.1[Contractor'sClaims]to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extensionof TimeforCompletion],and
b)  paymentofanysuchcostsaccrued,whichshallbeincludedintheContractPrice.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations]toagreeordetermine(i)whetherand(ifso)towhatextenttheerrorcouldnotreasonablyhave
beendiscovered,and(ii)themattersdescribedinsub-paragraphs(a)and(b)aboverelatedtothise.

SafetyProcedures

The Contractor shall:

a) Complywithallapplicablesafetyregulations,

b)  TakecareforthesafetyofallpersonsentitledtobeontheSite,

c) UsereasonableeffortstokeeptheSiteandWorksclearofunnecessaryobstructionsoastoavoiddangerto
thesepersons,

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under
Clause10[ProcuringEntity'sTakingOver],and

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be
necessary, because of theexecutionoftheWorks,for the useandprotectionofthepublicandofowners
andoccupiersofadjacentland.

QualityAssurance

TheContractorshallinstituteaqualityassurancesystemtodemonstratecompliancewiththerequirementsof
theContract. ThesystemshallbeinaccordancewiththedetailsstatedintheContract. TheArchitectshallbe
entitledtoauditanyaspectofthesystem.

Detailsofallproceduresandcompliancedocumentsshallbesubmittedtothe Architectforinformationbefore  each
design and execution stage is commenced. When any document of a technical nature is issued to the
Engineer,evidenceofthepriorapprovalbytheContractoritselfshallbeapparentonthedocumentitself.

CompliancewiththequalityassurancesystemshallnotrelievetheContractorofanyofhisduties,obligations
orresponsibilitiesundertheContract.

SiteData

TheProcuringEntityshallhavemadeavailabletotheContractorforhisinformation,priortotheBaseDate, all
relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site,
includingenvironmentalaspects. TheProcuringEntityshallsimilarlymakeavailabletotheContractorallsuch
datawhichcomeintotheProcuringEntity'spossessionaftertheBaseDate. TheContractorshallberesponsible
forinterpretingallsuchdata.

To theextentwhichwaspracticable(takingaccountofcostandtime),theContractorshallbedeemedtohave
obtainedallnecessaryinformationastorisks,contingenciesandothercircumstanceswhichmayinfluenceor
affecttheTenderorWorks.Tothesameextent,theContractorshallbedeemedtohaveinspectedandexaminedthe
Site, its surroundings, the above data and other available information, and to have been satisfied before
submitting the Tender as to all relevant matters, including (without limitation):

a)  TheformandnatureoftheSite,includingsub-surfaceconditions,
b)  thehydrologicalandclimaticconditions,

c) theextentandnatureoftheworkandGoodsnecessaryfortheexecutionandcompletionoftheWorksand
theremedyingofanydefects,

d) theLaws,proceduresandlabourpracticesofKenya,and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water
andotherservices.

SufficiencyoftheAcceptedContractAmount
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TheContractorshallbedeemedto:

a)  Havesatisfieditselfastothecorrectnessandsufficiencyofthe AcceptedContractAmount,and

b) have based the Accepted Contract Amount on the data, interpretations, necessary information,
inspections,examinationsandsatisfactionastoallrelevantmattersreferredtoinSub-Clause4.10[Site Data).

UnlessotherwisestatedintheContract,the AcceptedContractAmountcoversalltheContractor'sobligations under
the Contract (including those under Provisional Sums, if any) and all things necessary for the proper
executionandcompletionoftheWorksandtheremedyingofanydefects.

UnforeseeablePhysicalConditions

InthisSub-Clause,“physicalconditions”meansnaturalphysicalconditionsandman-madeandotherphysical
obstructionsandpollutants,whichtheContractorencountersattheSitewhenexecutingtheWorks,including  sub-
surfaceandhydrologicalconditionsbutexcludingclimaticconditions.

IftheContractorencountersadversephysicalconditionswhichheconsiderstohavebeenUnforeseeable,the
Contractorshallgivenoticetothe Architectassoonaspracticable.

Thisnoticeshalldescribethephysicalconditions,sothattheycanbeinspectedbytheArchitectandshallsetout
thereasonswhytheContractorconsidersthemtobeUnforeseeable. TheContractorshallcontinueexecuting
theWorks,usingsuchproperandreasonablemeasuresasareappropriateforthephysicalconditions,andshall
complywithanyinstructionswhichtheArchitectmaygive.IfaninstructionconstitutesaVariation,Clause13
[VariationsandAdjustments]shallapply.

If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives sucha
notice,andsuffersdelayand/orincursCostduetotheseconditions,theContractorshallbeentitledsubjectto
noticeunderSub-Clause20.1[Contractor'sClaims]to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[ExtensionofTimeforCompletion],and

b)  paymentofanysuchCost,whichshallbeincludedintheContractPrice.

Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architectshall
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to
whatextentthesephysicalconditionswereUnforeseeable,and(ii)themattersdescribedinsub-paragraphs(a)
and(b)aboverelatedtothisextent.

However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may
alsoreviewwhetherotherphysicalconditionsinsimilarpartsoftheWorks(ifany)weremorefavorablethan
couldreasonablyhavebeenforeseenwhentheContractorsubmittedthe Tender.Ifandtotheextentthatthese ~ more
favorable conditions were encountered, the Architect may proceed in accordance with Sub-
Clause3.5[Determinations]toagreeordeterminethereductionsinCostwhichwereduetotheseconditions,whichma
y be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in
similarpartsoftheWorks,shallnotresultinanetreductionintheContractPrice.

The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen
submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the
Contractor'sinterpretationofanysuchevidence.

RightsofWayandFacilities
UnlessotherwisespecifiedintheContracttheProcuringEntityshallprovideeffectiveaccesstoandpossession of the
Siteincludingspecialand/ortemporaryrights-of-waywhicharenecessaryfortheWorks.TheContractor
shallobtain,athisriskandcost,anyadditionalrightsofwayorfacilitiesoutsidetheSitewhichhemayrequire for the
purposesoftheWorks.

Avoidanceof Interference

TheContractorshallnotinterfereunnecessarilyorimproperlywith:




a)

Theconvenienceofthepublic,or

b)  Theaccesstoanduseandoccupationofallroadsandfootpaths,irrespectiveofwhethertheyarepublicor in the
possessionoftheProcuringEntityorofothers.

4142 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses
and expenses (including legal fees and expenses) resulting from any such unnecessary or improper
interference.

4.15 AccessRoute

4151 TheContractorshallbedeemedtohavebeensatisfiedastothesuitabilityandavailabilityofaccessroutestothe
SiteatBaseDate. TheContractorshallusereasonableeffortstopreventanyroadorbridgefrombeingdamaged by the
Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of
appropriatevehiclesandroutes.

4152 ExceptasotherwisestatedintheseConditions:

a)  TheContractorshall(asbetweentheParties)beresponsibleforanymaintenancewhichmayberequired
forhisuseofaccessroutes;

b)  the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any
permissionwhichmayberequiredfromtherelevantauthoritiesforhisuseofroutes,signsanddirections;

c) theProcuringEntityshallnotberesponsibleforanyclaimswhichmayarisefromtheuseorotherwiseof
anyaccessroute;

d) theProcuringEntitydoesnotguaranteethesuitabilityoravailabilityofparticularaccessroutes;and

e)  Costs due to non-suitability or non-availability, for the use required by the Contractor, of accessroutes
shallbebornebytheContractor.

4.16 Transport ofGoods

Unless otherwise stated in the Special Conditions:

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a
majoritemofotherGoodswillbedeliveredtotheSite;

b)  theContractorshallberesponsibleforpacking,loading,transporting,receiving,unloading,storingand
protectingallGoodsandotherthingsrequiredfortheWorks;and

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages,
losses and expenses (including legal fees and expenses) resulting from thetransportof Goods and
shallnegotiateandpayallclaimsarisingfromtheirtransport.

4.17 Contractor'sEquipment
TheContractorshallberesponsibleforallContractor'sEquipment.WhenbroughtontotheSite,Contractor's
EquipmentshallbedeemedtobeexclusivelyintendedfortheexecutionoftheWorks. TheContractorshallnot
removefromtheSiteanymajoritemsofContractor'sEquipmentwithouttheconsentoftheEngineer.However,
consentshallnotberequiredforvehiclestransportingGoodsorContractor'sPersonneloffSite.

418 ProtectionoftheEnvironment

4181 Thecontractorshallcomplywiththeapplicableenvironmentallaws,regulationsandpolicies.

4182 TheContractorshalltakeallreasonablestepstoprotecttheenvironment(bothonandofftheSite)andtolimit
damageandnuisancetopeopleandpropertyresultingfrompollution,noiseandotherresultsofhisoperations.

4183 TheContractorshallensurethatemissions,surfacedischargesandeffluentfromtheContractor'sactivitiesshall
notexceedthevaluesstatedintheSpecificationorprescribedbyapplicableLaws.

4.19 Electricity,WaterandGas

4191 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other
services he may require for his construction activities and to the extent defined in the Specifications, for the
tests.
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TheContractorshallbeentitledtouseforthepurposesoftheWorkssuchsuppliesofelectricity,water,gasand
otherservicesasmaybeavailableontheSiteandofwhichdetailsandpricesaregivenintheSpecifications. The
Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these services and for
measuringthequantitiesconsumed.

Thequantitiesconsumedandtheamountsdue(attheseprices)forsuchservicesshallbeagreedordetermined by the
Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5
[Determinations]. TheContractorshallpaytheseamountstotheProcuringEntity.

ProcuringEntity'sEquipmentandFree-IssueMaterials

The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the
ContractorintheexecutionoftheWorksinaccordancewiththedetails,arrangementsandpricesstatedinthe
Specification.UnlessotherwisestatedintheSpecification:

a)  TheProcuringEntityshallberesponsiblefortheProcuringEntity'sEquipment,exceptthat

b)  the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the
Contractor'sPersonnelisoperatingit,drivingit,directingitorinpossessionorcontrolofit.

The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's
Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring
Entity'sClaims]andSub-Clause3.5[Determinations]. TheContractorshallpaytheseamountstotheProcuring
Entity.

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the
detailsstatedintheSpecification. TheProcuringEntityshall,athisriskandcost,providethesematerialsatthe
timeandplacespecifiedintheContract. TheContractorshallthenvisuallyinspectthemandshallpromptlygive
notice to the Architect of any shortage, defect or default in these materials. Unless otherwise agreed by both
Parties,theProcuringEntityshallimmediatelyrectifythenotifiedshortage,defectordefault.

After this visual inspection, the free-issue materials shall come under the care, custody and control of the
Contractor.TheContractor'sobligationsofinspection,care,custodyandcontrolshallnotrelievetheProcuring
Entityofliabilityforanyshortage,defectordefaultnotapparentfromavisualinspection.

ProgressReports

Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the
Contractorandsubmittedtothe Architectinsixcopies. Thefirstreportshallcovertheperioduptotheend of the
first calendar month following the Commencement Date. Reports shall be submitted monthly
thereafter,eachwithin7daysafterthelastdayoftheperiodtowhichitrelates.

ReportingshallcontinueuntiltheContractorhascompletedallworkwhichisknowntobeoutstandingat
thecompletiondatestatedinthe Taking-OverCertificatefortheWorks.Eachreportshallinclude:

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and
including these stages for work by each nominated Subcontractor (as defined in Clause 5
[NominatedSubcontractors]),

b)  photographsshowingthestatusofmanufactureandofprogressontheSite;

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer,
manufacturelocation,percentageprogress, and the actualorexpecteddatesof:

i) commencementofmanufacture,

ii)  Contractor'sinspections,

iii) tests,and

iv)  shipmentandarrivalattheSite;
d) thedetailsdescribedinSub-Clause6.10[RecordsofContractor'sPersonnelandEquipment];
e)  copiesofqualityassurancedocuments,testresultsandcertificatesofMaterials;

f)  listofnoticesgivenunderSub-Clause2.5[ProcuringEntity'sClaims]andnoticesgivenunderSub-
Clause20.1[Contractor'sClaims];

g) safety statistics, including details of any hazardous incidents and activities relating to




environmentalaspectsandpublicrelations;and

h)  comparisonsofactualandplannedprogress,withdetailsofanyeventsorcircumstanceswhichmay
jeopardize the completion in accordance with the Contract, and the measures being (or to be)
adoptedtoovercomedelays.

4.22  SecurityoftheSite

Unless otherwise stated in the Special Conditions:
a)  TheContractorshallberesponsibleforkeepingunauthorizedpersonsofftheSite,and

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the
Engineer, as authorized personneloftheProcuringEntity'sothercontractorsontheSite.

4.23 Contractor'sOperationsonSite

4231 TheContractorshallconfinehisoperationstotheSite,andtoanyadditionalareaswhichmaybeobtained
bytheContractorandagreedbytheArchitectasadditionalworkingareas. TheContractorshalltakeall
necessary precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and
theseadditionalareas,andtokeepthemoffadjacentland.

4232 DuringtheexecutionoftheWorks,theContractorshallkeeptheSitefreefromallunnecessaryobstruction
andshallstoreordisposeofanyContractor'sEquipmentorsurplusmaterials. TheContractorshallclear  away
and remove from the Site any wreckage, rubbish and Temporary Works which are no longer required.

4233  UpontheissueofaTaking-OverCertificate,theContractorshallclearawayandremove,fromthatpartof ~ the
Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus
material , wreckage,rubbishandTemporaryWorks.TheContractorshallleavethatpartoftheSiteandthe
Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects
NotificationPeriod,suchGoodsasarerequiredfortheContractortofulfilobligationsundertheContract.

424  Fossils

4241  All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or
archaeological interest found on the Site shall be placed under the care and authority of the ProcuringEntity.
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from
removingordamaginganyofthesefindings.

4242  TheContractorshall,upondiscoveryofanysuchfinding,promptlygivenoticetotheEngineer,whoshallissue
instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with the
instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-
Clause20.1[Contractor'sClaims]to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[ExtensionofTimeforCompletion],and

b)  paymentofanysuchCost,whichshallbeincludedintheContractPrice.
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

) NOMINATEDSUBCONTRACTORS

51 Definitionof*“nominatedSubcontractor”
In this Contract, “nominated Subcontractor” means a Subcontractor:
a)  WhoisnominatedbytheProcuringEntity,or
b)  ContractorhasnominatedasaSubcontractorsubjecttoSub-Clause5.2[ObjectiontoNotification].

52 ObjectiontoNomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the
ContractorraisesreasonableobjectionbynoticetotheProcuringEntityassoonaspracticable,withsupporting
particulars.Anobjectionshallbedeemedreasonableifitarisesfrom(amongotherthings)anyofthefollowing
matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and from the
consequencesofthematter:

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or



financialstrength;

b)  the nominated Subcontractor does not accept to indemnify the Contractor against and from any
negligenceormisuseofGoodsbythenominatedSubcontractor,hisagentsandemployees;or

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the
subcontractedwork(includingdesign,ifany),thenominatedSubcontractorshall:

i)  undertaketotheContractorsuchobligationsandliabilitiesaswillenabletheContractortodischarge
hisobligationsandliabilitiesundertheContract;

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in
connection with the Contract and from the consequences of any failure by the Subcontractor to
performtheseobligationsortofulfiltheseliabilities,and

iii) bepaidonlyifandwhentheContractorhasreceivedfromtheProcuringEntitypaymentsforsums
dueundertheSubcontractreferredtounderSub-Clause5.3[PaymenttonominatedSubcontractors].

53  PaymentstonominatedSubcontractors
TheContractorshallpaytothenominatedSubcontractortheamountsshownonthenominatedSubcontractor's
invoicesapprovedbytheContractorwhichthe Architectcertifiestobedueinaccordancewiththesubcontract.
TheseamountsplusotherchargesshallbeincludedintheContractPriceinaccordancewithsub-paragraph(b) ofSub-
Clausel3.5[ProvisionalSums],exceptasstatedinSub-Clause5.4[EvidenceofPayments].

54 Evidence ofPayments

541  Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for
retentionorotherwise.UnlesstheContractor:

(@) SubmitsthisreasonableevidencetotheEngineer,or

(b) i)  SatisfiestheArchitectinwritingthattheContractorisreasonablyentitledtowithholdorrefuseto
paytheseamounts,and

ii)  SubmitstotheArchitectreasonableevidencethatthenominatedSubcontractorhasbeennotifiedof

theContractor'sentitlement,thentheProcuringEntitymay/(athissolediscretion)pay,directtothe
nominated Subcontractor, part or all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to
submittheevidencedescribedinsub-paragraphs(a)or(b)above. TheContractorshallthenrepay, to the
Procuring Entity, the amount which the nominated Subcontractor was directly paid by the
ProcuringEntity.

6 STAFFANDLABOR

6.1 EngagementofStaffandLabor

ExceptasotherwisestatedintheSpecification,theContractorshallmakearrangementsfortheengagementof
allstaffandlabor,localorotherwise,andfortheirpayment,feeding,transport,and,whenappropriate,housing.  The
Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor with
appropriatequalificationsandexperiencefromsourceswithinKenya.

62 Ratesof\WagesandConditionsofLabor

621  The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions are
applicable,theContractorshallpayratesofwagesandobserveconditionswhicharenotlowerthanthegeneral
levelofwagesandconditionsobservedlocallybyProcuringEntity'swhosetradeorindustryissimilartothatof
theContractor.

622  The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such
deductionsthereofasmaybeimposedonhimbysuchLaws.

63 PersonsintheServiceofProcuringEntity

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's
Personnel.



LaborLaws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel,
includingLawsrelatingtotheiremployment,employmentofchildren,health,safety,welfare,immigrationand
emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey all
applicableLaws,includingthoseconcerningsafetyatwork.

65 WorkingHours

NoworkshallbecarriedoutontheSiteonlocallyrecognizeddaysofrest,oroutsidethenormalworkinghours

statedintheSpecialConditionsofContract,unless:

a) OtherwisestatedintheContract,

b)  TheArchitectgivesconsent,or

c) Theworkisunavoidable,ornecessaryfortheprotectionoflifeorpropertyorforthesafetyoftheWorks,in which
case the Contractor shall immediately advise the Engineer, provided that work done outside the
normalworkinghoursshallbeconsideredandpaidforasovertime.

66 FacilitiesforStaffandLabor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommodationandwelfarefacilitiesonsitefortheContractor'sPersonnel. TheContractorshallalsoprovide
facilitiesfortheProcuringEntity'sPersonnelasstatedintheSpecifications. TheContractorshallnotpermitany of the
Contractor's Personnel to maintain any temporary or permanent living quarters within the structures
formingpartofthePermanentWorks.

6.7 Health andSafety

671  The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor'sPersonnel.Incollaborationwithlocalhealthauthorities,theContractorshallensurethatmedical ~ staff,
first aid facilities, sick bay and ambulance service are available at all times at the Site and at any
accommodationforContractor'sandProcuringEntity'sPersonnel,andthatsuitablearrangementsaremadefor
allnecessarywelfareandhygienerequirementsandforthepreventionofepidemics.

672  TheContractorshallappointanaccidentpreventionofficerattheSite,responsibleformaintainingsafetyand
protectionagainstaccidents. Thispersonshallbequalifiedforthisresponsibilityandshallhavetheauthorityto issue
instructions and take protective measures to prevent accidents. Throughout the execution of theWorks,
theContractorshallprovidewhateverisrequiredbythispersontoexercisethisresponsibilityandauthority.

673  The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence.
TheContractorshallmaintainrecordsandmakereportsconcerninghealth,safetyandwelfareofpersons,and
damagetoproperty, as the Architectmayreasonablyrequire.

674  TheContractorshallconductanawarenessprogrammeonHIVandothersexuallytransmitteddiseasesviaan
approved service provider and shall undertake such other measures taken to reduce the risk of the transfer of
these diseases between and among the Contractor's Personnel and the local community, to promote early
diagnosisandtoassistaffectedindividuals.

68 Contractor'sSuperintendence

681  Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's
obligations,theContractorshallprovideallnecessarysuperintendencetoplan,arrange,direct,manage,inspect
andtestthework.

682  Superintendenceshallbegivenbyasufficientnumberofpersonshavingadequateknowledgeofthelanguage for
communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out
(including the methods and techniques required, the hazards likely to be encountered and methods of
preventingaccidents), for the satisfactoryandsafeexecutionoftheWorks.

69 Contractor'sPersonnel

691  TheContractor'sPersonnelshallbeappropriatelyqualified,skilledandexperiencedintheirrespectivetradesor
occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The
ArchitectmayrequiretheContractortoremove(orcausetoberemoved)anypersonemployedontheSiteor
Works,includingtheContractor'sRepresentativeifapplicable,who:



a)

Persistsinanymisconductorlackofcare,

b)  Carriesoutdutiesincompetentlyornegligently,

c) failstoconformwithanyprovisionsoftheContract,

d) persistsinanyconductwhichisprejudicialtosafety,health,ortheprotectionoftheenvironment,or

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the
executionoftheWorks.

692  Ifappropriate,theContractorshallthenappoint(orcausetobeappointed)asuitablereplacementperson.
610  RecordsofContractor'sPersonnelandEquipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar
month,inaformapprovedbytheEngineer,untiltheContractorhascompletedallworkwhichisknowntobe
outstandingatthecompletiondatestatedintheTaking-OverCertificateforthe\WWorks.

611  DisorderlyConduct

TheContractorshallatalltimestakeallreasonableprecautionstopreventanyunlawful riotousordisorderly
conductbyoramongsttheContractor'sPersonnel,andtopreservepeaceandprotectionofpersonsandproperty
onandneartheSite.

612  ForeignPersonnel

6121 TheContractorshallnotemployforeignpersonnelunlessthecontractordemonstratesthattherearenoKenyans with
the requiredskills.

6122 The Contractor shall be responsible for the return of any foreign personnel to the place where they were
recruitedortotheirdomicile.IntheeventofthedeathinKenyaofanyofthesepersonnelormembersoftheir
families,theContractorshallsimilarlyberesponsibleformakingtheappropriatearrangementsfortheirreturn
orburial.

613  SupplyofWater

TheContractorshall,havingregardtolocalconditions,provideontheSiteanadequatesupplyofdrinkingand
otherwaterfortheuseoftheContractor'sPersonnel.

614  MeasuresagainstinsectandPestNuisance

TheContractorshallatalltimestakethenecessaryprecautionstoprotecttheContractor'sPersonnelemployed on the
Sitefrominsectandpestnuisance,andtoreducethedangertotheirhealth. TheContractorshallcomply ~ with  all
theregulationsofthelocalhealthauthorities,includinguseofappropriateinsecticide.

615  AlcoholicLiquororDrugs

TheContractorshallnot,otherwisethaninaccordancewiththeLawsofKenya,onsite,import,sell,give,barter
orotherwisedisposeofanyalcoholicliquorordrugs,orpermitorallowimportation,sale,gift,barterordisposal
thereofbyContractor'sPersonnel.

616  ProhibitionofForcedorCompulsoryLabour

TheContractorshallnotemployforcedlabor,whichconsistsofanyworkorservice,notvoluntarilyperformed, that
is exacted from an individual under threat of force or penalty, and includes any kind of involuntary or
compulsorylabor,suchasindenturedlabor,bondedlabororsimilarlabor-contractingarrangements.

617  ProhibitionofHarmfulChildLabor

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be
hazardous,ortointerferewith,thechild'seducation,ortobeharmfultothechild'shealthorphysical,mental, spiritual,
moral, or social development. Where the relevant labour laws of Kenya have provisions for
employmentofminors,theContractorshallfollowthoselawsapplicabletotheContractor.Childrenbelowthe
ageofl8yearsshallnotbeemployedindangerouswork.

618  EmploymentRecordsof\Workers
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TheContractorshallkeepcompleteandaccuraterecordsoftheemploymentoflabourattheSite. Therecords shall
include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
summarizedonamonthlybasisandsubmittedtotheEngineer. Theserecordsshallbeincludedinthedetailsto
besubmittedbytheContractorunderSub-Clause6.10[RecordsofContractor'sPersonnelandEquipment].

Workers'Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join
workers' organizations of their choosing without interference.

Non-DiscriminationandEqualOpportunity

TheContractorshallbasethelabouremploymentontheprincipleofequalopportunityandfairtreatmentand
shallnotdiscriminatewithrespecttoaspectsoftheemploymentrelationship,includingrecruitmentandhiring,
compensation(includingwagesandbenefits),workingconditionsandtermsofemployment,accesstotraining,
promotion,terminationofemploymentorretirement,anddiscipline.

PLANT,MATERIALSANDWORKMANSHIP
MannerofExecution

TheContractorshallcarryoutthemanufacture/assembleofplant,theproductionandmanufactureofMaterials,
andallotherexecutionoftheWorks:

a)  In the manner(ifany)specifiedintheContract,
b) inaproperworkmanlikeandcarefulmanner,inaccordancewithrecognizedgoodpractice,and

c)  with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the
Contract.

Samples

TheContractorshallsubmitthefollowingsamplesofMaterials,andrelevantinformation, to the Architectfor
consentpriortousingtheMaterialsinorfortheWorks:

a)  manufacturer'sstandardsamplesofMaterialsandsamplesspecifiedintheContract,allattheContractor's
cost,and

b)  additionalsamplesinstructedbytheArchitectasaVariation.
Each sample shall be labeled as to origin and intended use in the Works.
Inspection

TheProcuringEntity'sPersonnelshallatallreasonabletimes:
a) HavefullaccesstoallpartsoftheSiteandtoallplacesfromwhichnaturalMaterialsarebeingobtained, and
b)  during production, manufacture and construction (at the Site and elsewhere), be entitled to examine,

inspect, measure and test the materials and workmanship, and to check the progress of manufacture of
PlantandproductionandmanufactureofMaterials.

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the
Contractorfromanyobligationorresponsibility.

TheContractorshallgivenoticetothe Architectwheneveranyworkisreadyandbeforeitiscoveredup,putout of
sight, or packaged for storage or transport. The Architect shall then either carry out the examination,
inspection,measurementortestingwithoutunreasonabledelay,orpromptlygivenoticetotheContractorthat
theArchitectdoesnotrequiretodoso.IftheContractorfailstogivethenotice,heshall,ifandwhenrequiredby
theEngineer,uncovertheworkandthereafterreinstateandmakegood,allattheContractor'scost.

Testing

ThisSub-ClauseshallapplytoalltestsspecifiedintheContract.

ExceptasotherwisespecifiedintheContract,theContractorshallprovideallapparatus,assistance,documents  and
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other information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably
qualifiedandexperiencedstaff,asarenecessarytocarryoutthespecifiedtestsefficiently. TheContractorshall agree,
with the Engineer,thetimeandplaceforthespecifiedtestingofanyPlant,Materialsandotherpartsofthe Works.

TheArchitectmay,underClause13[Variationsand Adjustments],varythelocationordetailsofspecifiedtests, or
instruct the Contractor to carry out additional tests. If these varied or additional tests show that the tested
Plant,MaterialsorworkmanshipisnotinaccordancewiththeContract,thecostofcarryingoutthisVariation
shallbebornebytheContractor,notwithstandingotherprovisionsoftheContract.

TheArchitectshallgivetheContractornotlessthan24hours'noticeofthe Architectintentiontoattendthetests.
IftheArchitectdoesnotattendatthetimeandplaceagreed,theContractormayproceedwiththetests,unless
otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the Architect
presence.

IftheContractorsuffersdelayand/orincursCostfromcomplyingwiththeseinstructionsorasaresultofadelay ~ for
which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall be
entitledsubjecttoSub-Clause20.1[Contractor'sClaims]to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[ExtensionofTimeforCompletion],and

b)  paymentofanysuchCost-plusprofit,whichshallbeincludedintheContractPrice.

Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[ Determinations]to
agreeordeterminethesematters.

The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified
testshavebeenpassed,the ArchitectshallendorsetheContractor'stestcertificate,orissueacertificatetohim, to that
effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings as
accurate.

Rejection

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant,
MaterialsorworkmanshipbygivingnoticetotheContractor,withreasons. TheContractorshallthenpromptly
makegoodthedefectandensurethattherejecteditemcomplieswiththeContract.

IftheArchitectrequiresthisPlant,Materialsorworkmanshiptoberetested,thetestsshallberepeatedunderthe
sametermsandconditions. IftherejectionandretestingcausetheProcuringEntitytoincuradditionalcosts,the
ContractorshallsubjecttoSub-Clause2.5[ProcuringEntity'sClaims] paythesecoststotheProcuringEntity.

RemedialWork

Notwithstandinganyprevioustestorcertification,the ArchitectmayinstructtheContractorto:

a) RemovefromtheSiteandreplaceanyPlantorMaterialswhichisnotinaccordancewiththeContract,

b)  removeandre-executeanyotherworkwhichisnotinaccordancewiththeContract,and

c) executeanyworkwhichisurgentlyrequiredforthesafetyoftheWorks,whetherbecauseofanaccident,
unforeseen ableeventorotherwise.

The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any)
specifiedintheinstruction,orimmediatelyifurgencyisspecifiedundersub-paragraph(c).

IftheContractorfailstocomplywiththeinstruction,theProcuringEntityshallbeentitledtoemployandpay other
persons to carry out the work. Except to the extent that the Contractor would have been entitled to payment
for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the
ProcuringEntityallcostsarisingfromthisfailure.

If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in
accordancewithClausel5.

OwnershipofPlantandMaterials

ExceptasotherwiseprovidedintheContract,eachitemofPlantandMaterialsshallbecomethepropertyofthe
ProcuringEntityatwhicheveristheearlierofthefollowingtimes,freefromliensandotherencumbrances:

a)  WhenitisincorporatedintheWorks;
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b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10
[PaymentforPlantandMaterialsinEventofSuspension].

Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for:
a)  NaturalmaterialsobtainedfromoutsidetheSite,and

b) thedisposalofmaterialfromdemolitionsandexcavationsandofothersurplusmaterial(whethernatural
orman-made),excepttotheextentthatdisposalareaswithintheSitearespecifiedintheContract.

COMMENCEMENT,DELAYSANDSUSPENSION
CommencementofWorks

ExceptasotherwisespecifiedintheSpecial ConditionsofContract,theCommencementDateshallbethedate
atwhichthefollowingprecedentconditionshaveallbeenfulfilledandthe Architectnotificationrecordingthe
agreement of both Parties on such fulfilment and instructing to commence the Work is received by the
Contractor:

a)  SignatureoftheContractAgreementbybothParties,andifrequired,approvaloftheContractbyrelevant
authoritiesofKenya;

b)  exceptifotherwisespecifiedintheSpecial ConditionsofContract,effectiveaccesstoandpossessionof the
Site given to the Contractor together with such permission(s) under (a) of Sub-Clausel.13
[CompliancewithLaws]asrequiredforthecommencementoftheWorks.

¢) ReceiptbytheContractoroftheAdvancePaymentunderSub-Clausel4.2[AdvancePayment]provided that
the correspondingbankguaranteehasbeendeliveredbytheContractor.

IfthesaidArchitectinstructionisnotreceivedbytheContractorwithin180daysfromhisreceiptoftheLetterof
Acceptance,theContractorshallbeentitledtoterminatetheContractunderSub-Clause16.2[ Terminationby
Contractor].

The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the
CommencementDateandshallthenproceedwiththeWorkswithdueexpeditionandwithoutdelay.

TimeforCompletion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for
Completion for the Works or Section (as the case may be), including:

a)  AchievingthepassingoftheTestsonCompletion,and

b) completing all work which is stated in the Contract as being required for the Works or Section to be
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the
Works andSections].

Programme

TheContractorshallsubmitadetailedtimeprogrammetotheArchitectwithinl4daysafterreceivingthenotice under
Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised programme
whenever the previous programme is inconsistent with actual progress or with the Contractor's obligations.
Eachprogrammeshallinclude:

a)  TheorderinwhichtheContractorintendstocarryouttheWorks,includingtheanticipatedtimingofeach  stage
of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site,
construction,erectionandtesting,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

€) thesequenceandtimingofinspectionsandtestsspecifiedintheContract,and

d) asupportingreportwhichincludes:

i) ageneraldescriptionofthnemethodswhichtheContractorintendstoadopt,andofthemajorstages, in the
executionoftheWorks,and

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.

Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the



extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be
entitledtorelyupontheprogrammewhenplanningtheiractivities.

833  TheContractorshallpromptlygivenoticetothe Architectofspecificprobablefutureeventsorcircumstances
whichmayadverselyaffectthework,increasetheContractPriceordelaytheexecutionoftheWorks.

834 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause.

8.4  Extension of Time for Completion

841  The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the
Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1[Taking Over
of the Works and Sections] is or will be delayed by any of the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the
Contract,

b) acause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions,
c) exceptionally adverse climatic conditions,

d)  Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or
governmental actions, or

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring
Entity's Personnel, or the Procuring Entity's other contractors.

842  If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When
determining each extension of time under Sub-Clause 20.1, the Architectshall review previous
determinations and may increase, but shall not decrease, the total extension of time.

8.5  Delays Caused by Authorities

If the following conditions apply, namely:

a)  The Contractor has diligently followed the procedures laid down by the relevant legally constituted
public authorities in Kenya,

b)  These authorities delay or disrupt the Contractor's work, and

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause
of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].



8.6  Rate ofProgress

861  If,atanytime:
a)  ActualprogressistooslowtocompletewithintheTimeforCompletion,and/or

b)  Progresshasfallen(orwillfall)behindthecurrentprogrammeunderSub-Clause8.3[Programme],other
thanasaresultofacauselistedinSub-Clause8.4[Extensionof TimeforCompletion],thentheArchitect  may
instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and
supporting report describing the revised methods which the Contractor proposes to adopt in order to
expediteprogressandcompletewithinthe TimeforCompletion.

862  Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
ProcuringEntity,inadditiontodelaydamages(ifany)underSub-Clause8.7below.

863  Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce
delaysresultingfromcauseslistedunderSub-Clause8.4[ExtensionofTimeforCompletion]shallbepaidby
theProcuringEntity,withoutgenerating,however,anyotheradditionalpaymentbenefittotheContractor.

8.7  DelayDamages

871  If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be
paidforeverydaywhichshallelapsebetweentherelevantTimeforCompletionandthedatestatedinthe taking-
OverCertificate. However,thetotalamountdueunderthisSub-ClauseshalInotexceedthemaximum
amountofdelaydamages(ifany)statedintheSpecial ConditionsofContract.

872  ThesedelaydamagesshallbetheonlydamagesduefromtheContractorforsuchdefault,otherthanintheevent of
termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the Works.
These damages shall not relieve the Contractor from his obligation to complete the Works, or from anyother
duties,obligationsorresponsibilitieswhichhemayhaveundertheContract.

8.8  SuspensionofWork

881  TheArchitectmayatanytimeinstructtheContractortosuspendprogressofpartoralloftheWorks.During
suchsuspension,theContractorshallprotect,storeandsecuresuchpartortheWorksagainstanydeterioration,  loss
ordamage.

882  TheArchitectmayalsonotifythecauseforthesuspension.Ifandtotheextentthatthecauseisnotifiedandisthe
responsibilityoftheContractor,thefollowingSub-Clauses8.9,8.10and8.11shallnotapply.

8.9  Consequences ofSuspension

891  If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions underSub-
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the
ArchitectandshallbeentitledsubjecttoSub-Clause20.1[Contractor'sClaims]to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[ExtensionofTimeforCompletion],and

b)  PaymentofanysuchCost,whichshallbeincludedintheContractPrice.

892  Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to
agreeordeterminethesematters.

893  TheContractorshallnotbeentitledtoanextensionoftimefor,ortopaymentoftheCostincurredin,making good the
consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's
failuretoprotect,storeorsecureinaccordancewithSub-Clause8.8[SuspensionofWork].

8.10 PaymentforPlantandMaterialsinEventofSuspension

TheContractorshallbeentitledtopaymentofthevalue(asatthedateofsuspension)ofPlantand/orMaterials
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whichhavenotbeendeliveredtoSite, if:

a)  TheworkonPlantordeliveryofPlantand/orMaterialshasbeensuspendedformorethan30days,and

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance
with the Architectinstructions.

ProlongedSuspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the
Contractor may request the Architect permission to proceed. If the Architect does not give permissionwithin
30daysafterbeingrequestedtodoso,theContractormay,bygivingnoticetotheEngineer,treatthesuspension
asanomissionunderClausel3[VariationsandAdjustments] of the affectedpartoftheWorks.Ifthesuspension
affects the whole of the Works, the Contractor may give notice of termination under Sub-Clause 16.2
[TerminationbyContractor].

Resumptionof\WWork

After the permissionorinstructiontoproceedisgiven,theContractorandtheArchitectshalljointlyexamine the
Works and the Plant and Materials affected by the suspension. The Contractor shall make good any
deteriorationordefectinorlossoftheWorksorPlantorMaterials,whichhasoccurredduringthesuspension
afterreceivingfromtheArchitectaninstructiontothiseffectunderClause13[Variationsand Adjustments].

TESTS ONCOMPLETION
Contractor'sObligations

The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4
[Testing],afterprovidingthedocumentsinaccordancewithsub-paragraph(d)ofSub-Clause4.1[Contractor's
GeneralObligations].

TheContractorshallgivetotheArchitectnotlessthan21days'noticeofthedateafterwhichtheContractorwill
bereadytocarryouteachofthe TestsonCompletion.Unlessotherwiseagreed, TestsonCompletionshallbe
carriedoutwithinl4daysafterthisdate,onsuchdayordaysastheArchitectshallinstruct.

Inconsideringtheresultsofthe TestsonCompletion,theArchitectshallmakeallowancesfortheeffectofany
useoftheWorksbytheProcuringEntityontheperformanceorothercharacteristicsoftheWorks.Assoonasthe
Works,oraSection,havepassedanyTestsonCompletion,theContractorshallsubmitacertifiedreportofthe
resultsoftheseTeststotheEngineer.

DelayedTests

If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth
paragraph)and/orSub-Clause10.3[InterferencewithTestsonCompletion]shallbeapplicable.

IftheTestsonCompletionarebeingundulydelayedbytheContractor,the Architectmaybynoticerequirethe
Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out the
TestsonsuchdayordayswithinthatperiodastheContractormayfixandofwhichheshallgivenoticetothe Engineer.

IftheContractorfailstocarryouttheTestsonCompletionwithintheperiodof21days,theProcuringEntity's
PersonnelmayproceedwiththeTestsattheriskandcostoftheContractor. TheTestsonCompletionshallthen
bedeemedtohavebeencarriedoutinthepresenceoftheContractorandtheresultsofthe Testsshallbeaccepted
asaccurate.

Retestingofrelatedworks

IftheWorks,oraSection,failtopassthe TestsonCompletion,Sub-Clause7.5[Rejection]shallapply,andthe
Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to be
repeatedunderthesametermsandconditions.

FailuretoPassTestsonCompletion

IftheWorks,oraSection,failtopassthe TestsonCompletionrepeatedunderSub-Clause9.3[Retesting],the
Architectshallbeentitledto:

a)  OrderfurtherrepetitionofTestsonCompletionunderSub-Clause9.3;or
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b)  if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section,
rejecttheWorksorSection(as the casemaybe),inwhicheventtheProcuringEntityshallhavethesame
remediesasareprovidedinsub-paragraph(c)ofSub-Clausell.4[FailuretoRemedyDefects].

PROCURINGENTITY'STAKINGOVER
TakingOveroftheWorksandSections

ExceptasstatedinSub-Clause9.4[FailuretoPassTestsonCompletion],theWorksshallbetakenoverbythe
Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the
mattersdescribedinSub-Clause8.2[ TimeforCompletion]andexceptasallowedinsub-paragraph(a)below,
and(ii)aTaking-OverCertificatefortheWorkshasbeenissued,orisdeemedtohavebeenissuedinaccordance
withthisSub-Clause.

TheContractormayapplybynoticetothe ArchitectforaTaking-OverCertificatenotearlierthan14daysbefore
theWorkswill, in the Contractor'sopinion,becompleteandreadyfortakingover.IftheWorksaredividedinto
Sections,theContractormaysimilarlyapplyforaTaking-OverCertificateforeachSection.

TheArchitectshall,within30daysafterreceivingtheContractor'sapplication:

a)  IssuetheTaking-OverCertificatetotheContractor,statingthedateonwhichtheWorksorSectionwere
completedinaccordancewiththeContract,exceptforanyminoroutstandingworkanddefectswhichwill
notsubstantiallyaffecttheuseoftheWorksorSectionfortheirintendedpurpose(eitheruntilorwhilstthis
workiscompletedandthesedefectsareremedied);or

b)  reject the application, giving reasons and specifying the work required to be done by the Contractor to
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before
issuingafurthernoticeunderthisSub-Clause.

IftheArchitectfailseithertoissuetheTaking-OverCertificateortorejecttheContractor'sapplicationwithin
theperiodof30days,andiftheWorksorSection(as the casemaybe)aresubstantiallyinaccordancewiththe
Contract,theTaking-OverCertificateshallbedeemedtohavebeenissuedonthelastdayofthatperiod.

TakingOverofPartsoftheWorks

TheArchitectmay,atthesolediscretionoftheProcuringEntity,issueaTaking-OverCertificateforanypartof
thePermanentWorks.

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over
Certificateforthispart. However,iftheProcuringEntitydoesuseanypartoftheWorksbeforethe Taking-Over
Certificate isissued:

a)  Thepartwhichisusedshallbedeemedtohavebeentakenoverasfromthedateonwhichitisused,

b) theContractorshallceasetobeliableforthecareofsuchpartasfromthisdate,whenresponsibilityshall
passtotheProcuringEntity,and

c) ifrequestedbytheContractor,theArchitectshallissueaTaking-OverCertificateforthispart.

After the  ArchitecthasissuedaTaking-OverCertificateforapartoftheWorks,theContractorshallbegiventhe
earliestopportunitytotakesuchstepsasmaybenecessarytocarryoutanyoutstanding TestsonCompletion. The
Contractor shall carry out these Tests on Completion as soon as practicable before the expiry date of the
relevantDefectsNotificationPeriod.

If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works,
otherthansuchuseasisspecifiedintheContractoragreedbytheContractor,theContractorshall(i)givenotice to the
Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any such
accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect shall
proceedinaccordancewithSub-Clause3.5[Determinations]toagreeordeterminethisaccruedcost.

IfaTaking-OverCertificatehasbeenissuedforapartoftheWWorks (otherthanaSection),thedelaydamages
thereafterforcompletionoftheremainderoftheWorksshallbereduced.Similarly,thedelaydamagesforthe
remainder of the Section (if any) in which this part is included shall also be reduced. For any period of delay
after  the  datestatedinthisTaking-OverCertificate,theproportionalreductioninthesedelaydamagesshallbe
calculatedastheproportionwhichthevalueofthepartsocertifiedbearstothevalueoftheWorksorSection(as
thecasemaybe)asawhole. TheArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to
agreeordeterminetheseproportions. Theprovisionsofthisparagraphshallonlyapplytothedailyrateofdelay
damagesunderSub-Clause8.7[DelayDamages]andshallnotaffectthemaximumamountofthesedamages.



103 InterferencewithTestsonCompletion

1031 IftheContractorisprevented,formorethanl4days,fromcarryingoutthe TestsonCompletionbyacausefor
whichtheProcuringEntityisresponsible,theProcuringEntityshallbedeemedtohavetakenovertheWorksor
Section(as the casemaybe) on the datewhentheTestsonCompletionwouldotherwisehavebeencompleted.

1032 TheArchitectshallthenissueaTaking-OverCertificateaccordingly, and the ContractorshallcarryouttheTests
onCompletionassoonaspracticable,beforetheexpirydateoftheDefectsNotificationPeriod. TheArchitect ~ shall
require the Tests on Completion to be carried out by giving 14 days' notice and in accordance with the
relevantprovisionsoftheContract.

1033 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause20.1
[Contractor'sClaims]to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extensionof TimeforCompletion],and

b)  paymentofanysuchaccruedcosts,whichshallbeincludedintheContractPrice.

1034  Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to
agreeordeterminethesematters.

104  SurfacesRequiringReinstatement

ExceptasotherwisestatedinaTaking-OverCertificate,acertificateforaSectionorpartoftheWorksshallnot
bedeemedtocertifycompletionofanygroundorothersurfacesrequiringreinstatement.

n DEFECTSLIABILITY
111 CompletionofOutstandingWorkandRemedyingDefects

1111 InorderthattheWorksandContractor'sDocuments,andeachSection,shallbeintheconditionrequiredbythe
Contract(fairwearandtearexcepted)bytheexpirydateoftherelevantDefectsNotificationPeriodorassoonas
practicablethereafter,theContractorshall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such
reasonabletimeasisinstructedbytheEngineer,and

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the
ProcuringEntityonorbeforetheexpirydateoftheDefectsNotificationPeriodfortheWorksorSection (as the
casemaybe).

1112  Ifadefectappearsordamageoccurs,theContractorshallbenotifiedaccordinglybytheEngineer.
112  CostofRemedyingDefects

121 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
RemedyingDefects]shallbeexecutedattheriskandcostoftheContractor,ifandtotheextentthattheworkis
attributableto:

a)  AnydesignforwhichtheContractorisresponsible,
b)  Plant,MaterialsorworkmanshipnotbeinginaccordancewiththeContract,or
c) FailurebytheContractortocomplywithanyotherobligation.

1122 Ifandtotheextentthatsuchworkisattributabletoanyothercause,theContractorshallbenotifiedpromptlyby
(oronbehalfof)theProcuringEntity,andSub-Clause13.3[VariationProcedure]shallapply.

113 ExtensionofDefectsNotificationPeriod

1131 TheProcuringEntityshallbeentitledsubjecttoSub-Clause2.5[ProcuringEntity'sClaims]toanextensionof
theDefectsNotificationPeriodfortheWorksoraSectionifandtotheextentthattheWorks,Sectionoramajor item of
Plant (as the case may be, and after taking over) cannot be used for the purposes for which they are intended
by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects
NotificationPeriodshallnotbeextendedbymorethantwoyears.
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Ifdeliveryand/orerectionofPlantand/orMaterialswassuspendedunderSub-Clause8.8[SuspensionofWork]
orSub-Clause16.1[Contractor'sEntitlementtoSuspendWork],theContractor'sobligationsunderthisClause
shallnotapplytoanydefectsordamageoccurringmorethantwoyearsaftertheDefectsNotificationPeriodfor
thePlantand/orMaterialswouldotherwisehaveexpired.

FailuretoRemedyDefects

If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable
noticeofthisdate.

If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be
executedatthecostoftheContractorunderSub-Clausel1.2[CostofRemedyingDefects],theProcuringEntity
may (athisoption):
(@) Carryouttheworkitselforbyothers,inareasonablemannerandattheContractor'scost, but the
Contractorshall have no responsibility for this work; and the Contractor shall subject to Sub-Clause
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the
Procuring Entity in remedying the defect ordamage;

(b) RequiretheArchitecttoagreeordetermineareasonablereductionintheContractPriceinaccordancewithSub-
Clause 3.5 [Determinations]; or

(©) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works
or any
majorpartoftheWorks,terminatetheContractasawhole,orinrespectofsuchmajorpartwhichcannotbeput to
the intendeduse.Withoutprejudicetoanyotherrights,undertheContractorotherwise,theProcuringEntity
shallthenbeentitledtorecoverallsumspaidfortheWorksorforsuchpart(as the casemaybe),plusfinancing
costsandthecostofdismantlingthesame,clearingtheSiteandreturningPlantandMaterialstotheContractor.

RemovalofDefectiveWork

IfthedefectordamagecannotberemediedexpeditiouslyontheSiteandtheProcuringEntitygivesconsent,the
ContractormayremovefromtheSiteforthepurposesofrepairsuchitemsofPlantasaredefectiveordamaged.  This
consent may require the Contractor to increase the amount of the Performance Security by the full
replacementcostoftheseitems,ortoprovideotherappropriatesecurity.

FurtherTests

IftheworkofremedyingofanydefectordamagemayaffecttheperformanceoftheWorks,theArchitectmay  require
the repetition of any of the tests described in the Contract. The requirement shall be made by notice
withinl4daysafterthedefectordamageisremedied.

These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they
shallbecarriedoutattheriskandcostofthePartyliable,underSub-Clause11.2[CostofRemedyingDefects], for the
costoftheremedialwork.

RightofAccess

UntiltheCompletionCertificatehasbeenissued,theContractorshallhavesuchrightofaccesstothe\Worksas is
reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring
Entity'sreasonablesecurityrestrictions.

ContractortoSearch

TheContractorshall,ifrequiredbytheEngineer,searchforthecauseofanydefectonpartsoftheworks that
havealreadyaccepted,underthedirectionoftheEngineer.Unlessthedefectistoberemediedatthecostofthe
Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be
agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be
includedintheContractPrice.

CompletionCertificate
PerformanceoftheContractor'sobligationsshallnotbeconsideredtohavebeencompleteduntilthe Architect
hasissuedtheCompletionCertificatetotheContractor,statingthedateonwhichtheContractorcompletedhis
obligationsundertheContract.

The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the
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DefectsLiabilityPeriod,orassoonthereafterastheContractorhassuppliedalltheContractor'sDocumentsand
completed and tested all the Works, including remedying any defects. A copy of the Completionn Certificate
shallbeissuedtotheProcuringEntity.

OnlytheCompletionCertificateshallbedeemedtoconstituteacceptanceoftheWorks.

UnfulfilledObligations

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any
obligationwhichremainsunperformedatthattime.Forthepurposesofdeterminingthenatureandextentof
unperformedobligations,theContractshallbedeemedtoremaininforce.

ClearanceofSite

Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's
Equipment,surplusmaterial , wreckage,rubbishandTemporaryWorksfromtheSite.

If all these items have not been removed within 30days after receipt by the Contractor of the Completion
Certificate,theProcuringEntitymaysellorotherwisedisposeofanyremainingitems. TheProcuringEntity
shallbeentitledtobepaidthecostsincurredinconnectionwith,orattributableto,suchsaleordisposaland
restoringtheSite.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the
ProcuringEntity'scosts,theContractorshallpaytheoutstandingbalancetotheProcuringEntity.

MEASUREMENTANDEVALUATION
WorkstobeMeasured

TheWorks shallbemeasured,andvaluedforpayment,inaccordancewiththisClause. TheContractorshall show in
each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 [Statement
on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other
particularsdetailingtheamountswhichheconsiderstobeentitledundertheContract.

WhenevertheArchitectrequiresanypartoftheWorkstobemeasured,reasonablenoticeshallbegiventothe

Contractor'sRepresentative,whoshall:

a) promptly either attend or send another qualified representative to assist the Architect in making the
measurement,and

b) supplyanyparticularsrequestedbytheEngineer.

If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be
accepted asaccurate.

ExceptasotherwisestatedintheContract,whereveranyPermanentWorksaretobemeasuredfromrecords,
theseshallbepreparedbytheEngineer. TheContractorshall,asandwhenrequested,attendtoexamineand
agreetherecordswiththeEngineer,andshallsignthesamewhenagreed.IftheContractordoesnotattend,the
recordsshallbeacceptedasaccurate.

IftheContractorexaminesanddisagreestherecords,and/ordoesnotsignthemasagreed,thentheContractor ~ shall
give notice to the Architect of the respects in which the records are asserted to be inaccurate. After
receiving this notice, the Architect shall review the records and either confirm or vary them and certify the
paymentoftheundisputedpart.IftheContractordoesnotsogivenoticetothe Architectwithinl4daysafter
beingrequestedtoexaminetherecords,theyshallbeacceptedasaccurate.

MethodofMeasurement

Except as otherwise stated in the Contract:

a) MeasurementshallbemadeofthenetactualquantityofeachitemofthePermanentWorks,and

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable
Schedules.

Evaluation

Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5
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[Determinations]toagreeordeterminethevalueofworkdonebyevaluatingeachitemofwork,applyingthe
measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the
appropriaterateorpricefortheitem.

Foreachitemofwork,theappropriaterateorpricefortheitemshallbetherateorpricespecifiedforsuchitem in  the
Contractor,ifthereisnosuchitem,specifiedforsimilarwork.

AnyitemofworkincludedintheBillofQuantitiesforwhichnorateorpricewasspecifiedshallbeconsidered
asincludedinotherratesandpricesintheBillofQuantitiesandwillnotbepaidforseparately.

However, for a newitemofwork,anewrateorpriceshallbeappropriateforsuchitemofworkif:
a)  TheworkisinstructedunderClause13[VariationsandAdjustments],
b)  norateorpriceisspecifiedintheContractforthisitem,and

€)  no specified rate or price is appropriate because the item of work is not of similar character, or is not
executedundersimilarconditions,asanyitemintheContract.

EachnewrateorpriceshallbederivedfromanyrelevantratesorpricesintheContract.1fnoratesorpricesare
relevantforthenewitemofworkitshallbederivedfromthereasonableCostofexecutingsuchwork,prevailing
marketrates,togetherwithprofit,takingaccountofanyotherrelevantmatters.

Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work
commences.

Wherethecontractpriceisdifferentfromthecorrectedtenderprice,inordertoensurethecontractorisnotpaid
lessormorerelativetothecontractprice(whichwouldbethetenderprice),paymentvaluationcertificatesand
variationordersonomissionsandadditionsvaluedbasedonratesintheBillofQuantitiesorscheduleofratesin the
Tender, will be adjusted by a plusorminus percentage. The percentage already worked out during tender
evaluationisworkedoutasfollows:(correctedtenderprice—tenderprice)/tenderpriceX100.

Omissions
Whenevertheomissionofanyworkformspart(orall)ofaVariation,thevalueofwhichhasnotbeenagreed,if:

a)  TheContractorwillincur(orhasincurred)costwhich,iftheworkhadnotbeenomitted,wouldhavebeen
deemedtobecoveredbyasumformingpartofthe AcceptedContractAmount;

b)  Theomissionoftheworkwillresult(orhasresulted)inthissumnotformingpartoftheContractPrice;and

c) thiscostisnotdeemedtobeincludedintheevaluationofanysubstitutedwork;thentheContractorshall give
notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, the
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this
cost,whichshallbeincludedintheContractPrice.

VARIATIONSANDADJUSTMENTS

RighttoVary

Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the
Works,eitherbyaninstructionorbyarequestfortheContractortosubmitaproposal.NoVariationinstructed
bytheArchitectunderthisClauseshallinanywayvitiateorinvalidatetheContract.

TheContractorshallexecuteandbeboundbyeachVariation,unlesstheContractorpromptlygivesnoticetothe
Architectstating(withsupportingparticulars)that(i)theContractorcannotreadilyobtaintheGoodsrequired for the
Variation,or(ii)suchVariationtriggersasubstantialchangeinthesequenceorprogressoftheWorks.
Uponreceivingthisnotice,theArchitectshallcancel,confirmorvarytheinstruction.

EachVariationmayinclude:

a) changes to the quantities of any item of work included in the Contract (however, such changes do not
necessarilyconstituteaVariation),

b)  changestothequalityandothercharacteristicsofanyitemofwork,
c) changestothelevels,positionsand/ordimensionsofanypartoftheWorks,
d) omissionofanyworkunlessitistobecarriedoutbyothers,

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any
associatedTestsonCompletion,boreholesandothertestingandexploratorywork,or

f)  changestothesequenceortimingoftheexecutionoftheWorks.



1314 TheContractorshallnotmakeanyalterationand/ormodificationofthePermanentWorks,unlessanduntilthe
ArchitectinstructsafterobtainingapprovaloftheProcuringEntity.

132 VariationOrderProcedure

1321 PriortoanyVariationOrderunderSub-Clausel3.1.4theArchitectshallnotifytheContractorofthenatureand
formofsuchvariation.Assoonaspossibleafterhavingreceivedsuchnotice,theContractorshallsubmittothe
Engineer:

a) A descriptionofwork,ifany,tobeperformedandaprogrammeforitsexecution,and

b)  theContractor'sproposalsforanynecessarymodificationstotheProgrammeaccordingtoSub-Clause8.3
ortoanyoftheContractor'sobligationsundertheContract,and

c) theContractor'sproposalsforadjustmenttotheContractPrice.

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the
EmployerandtheContractor,decideassoonaspossiblewhetherornotthevariationshallbecarriedout. Ifthe
Architectdecidesthatthevariationshallbecarriedout,heshallissueaVariationOrderclearlyidentifiedassuch
inaccordancewiththeContractor'ssubmissionorasmodifiedbyagreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of
Sub-Clause13.2.2 shall apply.

1322  DisagreementonAdjustmentoftheContractPrice

IftheContractorandtheArchitectureunabletoagreeontheadjustmentoftheContractPrice,theadjustment shall be

determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork Prices.

If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the

specificworkinquestion,suitableratesshallbeestablishedbythe Architectreflectingthelevelofpricinginthe

Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all the

circumstancesreasonable,reflectingamarketprice. Dueaccountshallbetakenofanyover-orunder-recovery

ofoverheadsbytheContractorinconsequenceofthevariation. TheContractorshallalsobeentitledtobepaid:

a)  ThecostofanypartialexecutionoftheWorksrendereduselessbyanysuchvariation,

b)  ThecostofmakingnecessaryalterationstoPlantalreadymanufacturedorinthecourseofmanufactureor
ofanyworkdonethathastobealteredinconsequenceofsuchavariation,

¢) anyadditionalcostsincurredbytheContractorbythedisruptionoftheprogressoftheWorksasdetailed in the
Programme,and

d) theneteffectoftheContractor'sfinancecosts,includinginterest,causedbythevariation.

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in
certificates of payment.

1323 ContractortoProceed

OnreceiptofaVariationOrder,theContractorshallforthwithproceedtocarryoutthevariationandbeboundto  these
Conditions in so doing as if such variation was stated in the Contract. The work shall not be
delayedpendingthegrantingofanextensionofthe TimeforCompletionoranadjustmenttotheContractPriceunder
Sub-Clause31.3.

133 ValueEngineering

1331 TheContractor may, atanytime,submittotheArchitectwrittenproposalwhich(in the Contractor'sopinion)
will,ifadopted, (i)acceleratecompletion,(ii)reducethecosttotheProcuringEntity ofexecuting,maintaining
oroperatingtheWorks,(iii)improvetheefficiencyorvaluetotheProcuringEntityofthecompletedWorks,or
(iv) otherwise be of benefit to the Procuring Entity.

1332 TheproposalshallbepreparedatthecostoftheContractorandshallincludetheitemslistedinSub-Clause13.3
[VariationProcedure].

1323 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent
Works,thenunlessotherwiseagreedbybothParties:
a)  TheContractorshalldesignthispart,

b)  sub-paragraphs(a)to(d)ofSub-Clause4.1[Contractor'sGeneralObligations]shallapply, and

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in
accordancewithSub-Clause3.5[Determinations]toagreeordetermineafee,whichshallbeincludedin
theContractPrice.Thisfeeshallbehalf(50%) of the differencebetweenthefollowingamounts:



i) suchreductionincontractvalue,resultingfromthechange,excludingadjustmentsunderSub-Clause
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in
Cost], and

i) thereduction(ifany) in the valuetotheProcuringEntityofthevariedworks,takingaccountofany
improvementinquality,anticipatedlifeoroperationalefficiencies.

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii),
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there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.

VariationProcedureforValueEngineeringproposal

IftheArchitectrequestsaproposal,priortoinstructingaVariation, theContractorshallrespondinwritingas

soonaspracticable,eitherbygivingreasonswhyhecannotcomply(ifthisisthecase)orbysubmitting:

a) A descriptionoftheproposedworktobeperformedandaprogrammeforitsexecution,

b)  theContractor'sproposalforanynecessarymodificationstotheprogrammeaccordingtoSub-Clause8.3
[Programme]andtothe TimeforCompletion,and

¢) theContractor'sproposalforevaluationoftheVariation.

TheArchitectshall,assoonaspracticableafterreceivingsuchproposal(underSub-Clause13.2[ValueProject
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall notdelay
anyworkwhilstawaitingaresponse.

EachinstructiontoexecuteaVariation,withanyrequirementsfortherecordingofCosts,shallbeissuedbythe
ArchitecttotheContractor,whoshallacknowledgereceipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the
ArchitectinstructsorapprovesotherwiseinaccordancewiththisClause.

PaymentinApplicableCurrencies

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency
proportionsoftheCostofthevariedwork,andtotheproportionsofvariouscurrenciesspecifiedforpaymentof
theContractPrice.

ProvisionalSums

EachProvisionalSumshallonlybeused,inwholeorinpart,inaccordancewiththe Architectinstructions,and the
Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include onlysuch
amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall have
instructed.ForeachProvisionalSum,theArchitectMayinstruct:

a)  Worktobeexecuted(includingPlant,Materialsorservicestobesupplied)bytheContractorandvalued
underSub-Clause13.3[VariationProcedure];and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as
definedinClause5[NominatedSubcontractors])orotherwise;andforwhichthereshallbeincludedinthe
ContractPrice:

i) Theactualamountspaid(orduetobepaid)bytheContractor,and

i) asumforoverheadchargesandprofit,calculatedasapercentageoftheseactualamountsbyapplying  the
relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such rate, the
percentageratestatedintheSpecialConditionsofContractshallbeapplied.

TheContractorshall,whenrequiredbytheEngineer,producequotations,invoices,vouchersandaccountsor
receiptsinsubstantiation.



137  Dayworks

1371 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the
Contract, and the followingprocedureshallapply.lfaDayworkScheduleisnotincludedintheContract,this Sub-
Clauseshallnotapply.

1372  BeforeorderingGoodsforthework,theContractorshallsubmitquotationstotheEngineer.Whenapplyingfor
payment,theContractorshallsubmitinvoices,vouchersandaccountsorreceiptsforanyGoods.

1373  Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall
delivereachdaytotheArchitectaccuratestatementsinduplicatewhichshallincludethefollowingdetailsofthe
resourcesusedinexecutingthepreviousday'swork:

a)  Thenames,occupationsandtimeofContractor'sPersonnel,
b) theidentification,typeandtimeofContractor'sEquipmentandTemporaryWorks,and
c) thequantitiesandtypesofPlantandMaterialsused.

1374  One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the
Contractor.TheContractorshallthensubmitpricedstatementsoftheseresourcestotheEngineer,priortotheir
inclusioninthenextStatementunderSub-Clause14.3[ ApplicationforInterimPaymentCertificates].

138 AdjustmentsforChangesinLegislation

1381 TheContractPriceshallbeadjustedtotakeaccountofanyincreaseordecreaseinCostresultingfromachange in the
LawsofKenya(includingtheintroductionofnewlLawsandtherepealormodificationofexistingLaws)
orinthejudicialorofficialgovernmentalinterpretationofsuchLaws,madeaftertheBaseDate,whichaffectthe
ContractorintheperformanceofobligationsundertheContract.

1382  If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result ofthese
changesintheLawsorinsuchinterpretations,madeaftertheBaseDate,theContractorshallgivenoticetothe
ArchitectandshallbeentitledsubjecttoSub-Clause20.1[Contractor'sClaims]to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extensionof TimeforCompletion],and
b)  paymentofanysuchCost,whichshallbeincludedintheContractPrice.

1383  Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to
agreeordeterminethesematters.

1384  Notwithstandingtheforegoing,theContractorshallnotbeentitledtoanextensionoftimeiftherelevantdelay has
already beentakenintoaccountinthedeterminationofapreviousextensionoftimeandsuchCostshallnot
beseparatelypaidifthesameshallalreadyhavebeentakenintoaccountintheindexingof anyinputstothetable
ofadjustmentdatainaccordancewiththeprovisionsofSub-Clause13.8[ AdjustmentsforChangesinCost].

139  AdjustmentsforChangesinCost

1391 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and
foreigncurrenciesincludedintheSchedules. Ifthereisnosuchtableofadjustmentdata,thisSub-Clauseshall

notapply.

1392  IfthisSub-Clauseapplies,theamountspayabletotheContractorshallbeadjustedforrisesorfallsinthecostof  labor,
Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the
formulaeprescribedinthisSub-Clause. TotheextentthatfullcompensationforanyriseorfallinCostsisnot  covered
by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have
includedamountstocoverthecontingencyofotherrisesandfallsincosts.

1393  TheadjustmenttobeappliedtotheamountotherwisepayabletotheContractor,asvaluedinaccordancewith
theappropriateScheduleandcertifiedinPaymentCertificates,shallbedeterminedfromformulaeforeachof
thecurrenciesinwhichtheContractPriceispayable.Noadjustmentistobeappliedtoworkvaluedonthebasis
ofCostorcurrentprices. Theformulaeshallbeofthefollowinggeneraltype:
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Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC.
If so provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P=A+BIm/lo
where:
P is the adjustment factor for the portion of the Contract Price payable.
A and B a recoefficients specified in the SCC, representing then on adjustable and
adjustable portions, respectively, of the Contract Price payable and
I m is the index prevailing at the end of the month being invoiced and loc is the index
prevailing 30 days before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each
currency. Normally, both coefficients shall be the same in the formulae for all
currencies, since coefficient A, for the non adjustable portion of the payments, is a
very approximate figure (usually 0.15) to take account of fixed cost elements or other
nonadjustable components. The sum of the adjustments for each currency are added to
the Contract Price.

Thecostindicesorreferencepricesstatedinthetableofadjustmentdatashallbeused. Iftheirsourceisindoubt,
itshallbedeterminedbytheEngineer.Forthispurpose,referenceshallbemadetothevaluesoftheindicesat
stateddates(quotedinthefourthandfifthcolumnsrespectivelyofthetable) for the purposesofclarificationof
thesource;althoughthesedates(andthusthesevalues)maynotcorrespondtothebasecostindices.

Incaseswherethe*“currencyofindex”isnottherelevantcurrencyofpayment,eachindexshallbeconverted into the
relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this
relevantcurrencyontheabovedateforwhichtheindexisrequiredtobeapplicable.

Untilsuchtimeaseachcurrentcostindexisavailable,theArchitectshalldetermineaprovisionalindexforthe issue of
Interim Payment Certificates. When a current cost index is available, the adjustment shall be
recalculatedaccordingly.

IftheContractorfailstocompletetheWorkswithintheTimeforCompletion,adjustmentofpricesthereafter
shallbemadeusingeither(i)eachindexorpriceapplicableonthedate49dayspriortotheexpiryoftheTime for
Completion of the Works, or (ii) the current index or price, whichever is more favorable to the Procuring
Entity.

Theweightings(coefficients)foreachofthefactorsofcoststatedinthetable(s)ofadjustmentdatashallonlybe
adjustediftheyhavebeenrenderedunreasonable,unbalancedorinapplicable,asaresultofVariations.

CONTRACTPRICEANDPAYMENT
The ContractPrice

UnlessotherwisestatedintheSpecialConditions:

a) ThevalueofthepaymentcertificateshallbeagreedordeterminedunderSub-Clause12.3[Evaluation]and
besubjecttoadjustmentsinaccordancewiththeContract;

b) theContractorshallpayalltaxes,dutiesandfeesrequiredtobepaidbyhimundertheContract,andthe  Contract
Price shall not be adjusted for any of these costs except as stated in Sub-Clausel3.7
[AdjustmentsforChangesinLegislation];

c) anyquantitieswhichmaybesetoutintheBillofQuantitiesorotherScheduleareestimatedquantitiesand
arenottobetakenastheactualandcorrectquantities:



i)  of the WorkswhichtheContractorisrequiredtoexecute,or
ii) for the purposesofClausel2[MeasurementandEvaluation];and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed
breakdownofeachlumpsumpriceintheSchedules. TheArchitectmaytakeaccountofthebreakdown
whenpreparingPaymentCertificatesbutshallnotbeboundbyit.

1412 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts
therefor,importedbytheContractorforthesolepurposeofexecutingtheContractshallnotbeexemptfromthe
paymentofimportdutiesandtaxesuponimportation.

142 AdvancePayment

1421  TheProcuringEntityshallmakeanadvancepayment,asaninterest-freeloanformobilizationandcashflow
support,whentheContractorsubmitsaguaranteeinaccordancewiththisClause.Thetotaladvancepayment,
thenumberandtimingofinstalments(ifmorethanone), and the applicablecurrenciesandproportions,shallbe
asstatedintheSpecialConditionsofContract.

1422 UnlessanduntiltheProcuringEntityreceivesthisguarantee,orifthetotaladvancepaymentisnotstatedinthe
SpecialConditionsofContract,thisSub-Clauseshallnotapply.

1423  TheArchitectshalldelivertotheProcuringEntityandtotheContractoranInterimPaymentCertificateforthe
advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application for
Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in
accordancewithSub-Clause4.2[PerformanceSecurity]and(ii)aguaranteeinamountsandcurrenciesequalto
theadvancepayment. Thisguaranteeshallbeissuedbyareputablebankorfinancialinstitutionselectedbythe
Contractor and shall be in the form annexed to the Special Conditions or in another form approved by the
ProcuringEntity.

1424 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been
repaid,butitsamountshallbeprogressivelyreducedbytheamountrepaidbytheContractorasindicatedinthe
Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has not
beenrepaidbythedate30dayspriortotheexpirydate,theContractorshallextendthevalidityoftheguarantee
untiltheadvancepaymenthasbeenrepaid.

1425  UnlessstatedotherwiseintheSpecialConditionsofContract,theadvancepaymentshallberepaidthrough
percentagedeductionsfromtheinterimpaymentsdeterminedbytheArchitectinaccordancewithSub-Clause14.6
[Issue of Interim Payment Certificates], as follows:

a)  DeductionsshallcommenceinthenextinterimPaymentCertificatefollowingthatinwhichthetotalofall
certifiedinterimpayments(excludingtheadvancepaymentanddeductionsandrepaymentsofretention)
exceeds30percent(30%) of the AcceptedContractAmountlessProvisionalSums;and

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its
repaymentsaswellasdeductionsforretentionmoney) in  the currenciesandproportionsoftheadvance
paymentuntilsuchtimeastheadvancepaymenthasbeenrepaid;providedthattheadvancepaymentshall ~ be
completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount less
ProvisionalSumshasbeencertifiedforpayment.

1426  If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Worksor
prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and
TerminationbyContractor]orClause19[ForceMajeure](asthecasemaybe),thewholeofthebalancethen
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for
Convenience],payablebytheContractortotheProcuringEntity.

143 ApplicationforInterimPaymentCertificates

1431 TheContractorshallsubmitaStatement(innumberofcopiesindicatedintheSpecial ConditionsofContract) to the
Architectaftertheendofeachmonth,inaformapprovedbytheEngineer,showingindetailtheamounts
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towhichtheContractorconsidersitselftobeentitled,togetherwithsupportingdocumentswhichshallinclude
thereportontheprogressduringthismonthinaccordancewithSub-Clause4.21[ProgressReports].

The Statement shall include the following items, as applicable, which shall be expressed in the various
currenciesinwhichtheContractPriceispayable, in the sequencelisted:

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the
endofthemonth(includingVariationsbutexcludingitemsdescribedinsub-paragraphs(b)to(g)below);

b) anyamountstobeaddedanddeductedforchangesinlegislationandchangesincost,inaccordancewith ~ Sub-
Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for
ChangesinCost];

c) anyamounttobedeductedforretention,calculatedbyapplyingthepercentageofretentionstatedinthe Special
Conditions of Contract to the total of the above amounts, until the amount so retained by the
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of
Contract;

d) anyamountstobeaddedfortheadvancepaymentand(ifmorethanoneinstalment)andtobedeductedfor
itsrepaymentsinaccordancewithSub-Clause14.2[AdvancePayment];

e) anyamountstobeaddedanddeductedforPlantandMaterialsinaccordancewithSub-Clause14.5[Plant
andMaterialsintendedfortheWorks];

f)  anyotheradditionsordeductionswhichmayhavebecomedueundertheContractorotherwise,including
thoseunderClause20[Claims,DisputesandArbitration];and

g) thedeductionofamountscertifiedinallpreviousPaymentCertificates.

Schedule ofPayments

IftheContractincludesascheduleofpaymentsspecifyingtheinstalmentsinwhichtheContractPricewillbe
paid,thenunlessotherwisestatedinthisschedule:

a)  Theinstalmentsquotedinthisscheduleofpaymentsshallbetheestimatedcontractvaluesforthepurposes
ofsub-paragraph(a)ofSub-Clause14.3[ ApplicationforInterimPaymentCertificates];

b)  Sub-Clausel4.5[PlantandMaterialsintendedfortheWorks]shallnotapply;and

c) IftheseinstalmentsarenotdefinedbyreferencetotheactualprogressachievedinexecutingtheWorks,
andifactualprogressisfoundtobelessormorethanthatonwhichthisscheduleofpaymentswasbased, then the
Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine
revised instalments, which shall take account of the extent to which progress is less or more
thanthatonwhichtheinstalmentswerepreviouslybased.

IftheContractdoesnotincludeascheduleofpayments,theContractorshallsubmitnon-bindingestimatesof the
payments which he expects to become due during each quarterly period. The first estimate shall be
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly
intervals,untiltheTaking-OverCertificatehasbeenissuedforthe\Works.

PlantandMaterialsintendedfortheWorks

IfthisSub-Clauseapplies,InterimPaymentCertificatesshallinclude,undersub-paragraph(e)ofSub-Clause
14.3,(i)anamountforPlantandMaterialswhichhavebeensenttotheSiteforincorporationinthePermanent  Works,
and (i) a reduction when the contract value of such Plant and Materials is included as part of the
PermanentWorksundersub-paragraph(a)ofSub-Clause14.3[ ApplicationforInterimPaymentCertificates].

Ifthelistsreferredtoinsub-paragraphs(b)(i)or(c)(i)belowarenotincludedintheSchedules,thisSub-Clause
shallnotapply.

TheArchitectshalldetermineandcertifyeachadditionifthefollowingconditionsaresatisfied:

a)  TheContractorhas:
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials)
whichareavailableforinspection,and
(i) submitted statementoftheCostofacquiringanddeliveringthePlantandMaterialstotheSite,
supportedbysatisfactoryevidence;

and either:

b) therelevantPlantandMaterials:
i) arethoselistedintheSchedulesforpaymentwhenshipped,
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have been shippedtoKenya,enroutetotheSite,inaccordancewiththeContract;and

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been
submitted to the Architect together with evidence of payment of freight and insurance, any other
documentsreasonablyrequired,andabankguaranteeinaformandissuedbyanentityapprovedby
theProcuringEntityinamountsandcurrenciesequaltotheamountdueunderthisSub-Clause:this
guaranteemaybeinasimilarformtotheformreferredtoinSub-Clause14.2[ AdvancePayment] and
shall be valid until the Plant and Materials are properly stored on Site and protected against
loss,damageordeterioration;or

c) therelevantPlantandMaterials:
i)  arethoselistedintheSchedulesforpaymentwhendeliveredtotheSite,and

ii)  have been delivered to and are properly stored on the Site, are protected against loss, damage or
deteriorationandappeartobeinaccordancewiththeContract.

The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the
documentsmentionedinthisSub-ClauseandofthecontractvalueofthePlantandMaterials.

Thecurrenciesforthisadditionalamountshallbethesameasthoseinwhichpaymentwillbecomeduewhen the
contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be
equivalentto,andinthesamecurrenciesandproportionsas, thisadditionalamountfortherelevantPlantand
Materials.

IssueofInterimPaymentCertificates

No amount will be certified or paid until the Procuring Entity has received and approved the Performance
Security.Thereafter,theArchitectshall,within30daysafterreceivingaStatementandsupportingdocuments,
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or
withholdingmadebytheArchitectontheStatementifany.

However,priortoissuingtheTaking-OverCertificatefortheWorks,theArchitectshalInotbeboundtoissuean
InterimPaymentCertificateinanamountwhichwould(afterretentionandotherdeductions)belessthanthe
minimumamountofInterimPaymentCertificates(ifany)statedintheSpecialConditionsofContract. Inthis
event,theArchitectshallgivenoticetotheContractoraccordingly.

AnlInterimPaymentCertificateshallnotbewithheldforanyotherreason,although:

a) ifanything supplied or work done by the Contractor is not in accordance with the Contract, the cost of
rectification or replacement may be withheld until rectification or replacement has been completed,

and/or
b) iftheContractorwasorisfailingtoperformanyworkorobligationinaccordancewiththeContract,and had
been sonotifiedbytheEngineer,thevalueofthisworkorobligationmaybewithhelduntiltheworkor

obligationhasbeenperformed.

The Architect may in any Payment Certificate make any correction or modification that should properly be
madetoanypreviousPaymentCertificate. APaymentCertificateshallnotbedeemedtoindicatethe Architect
acceptance,approval,consentorsatisfaction.

Payment

TheProcuringEntityshallpaytotheContractor:

a)  Theadvancepaymentshallbepaidwithin60daysaftersigningofthecontractbybothpartiesorwithin60
daysafterreceivingthedocumentsinaccordancewithSub-Clause4.2[PerformanceSecurity]andSub-
Clausel4.2[AdvancePayment],whicheverislater;

b)  TheamountcertifiedineachInterimPaymentCertificatewithin60daysafterthe ArchitectIssuesInterim
PaymentCertificate;and

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues
InterimPaymentCertificate;orafterdeterminationofanydisputedamountshownintheFinalStatement
inaccordancewithSub-Clausel6.2[ TerminationbyContractor].




1472  Paymentoftheamountdueineachcurrencyshallbemadeintothebankaccount,nominatedbytheContractor, in the
paymentcountry(forthiscurrency)specifiedintheContract.

14.8 DelayedPayment

1481 IftheContractordoesnotreceivepaymentinaccordancewithSub-Clausel14.7[Payment],theContractorshall ~ be
entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period of
delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment
Certificate isissued.

1482 Thesefinancingchargesshallbecalculatedattheannualrateofthreepercentagepointsabovethemeanrateof
theCentralBankinKenyaofthecurrencyofpayment,orifnotavailable,theinterbankofferedrate,andshallbe
paidinsuchcurrency.

1483 TheContractorshallbeentitledtothispaymentwithoutformalnoticeandcertification,andwithoutprejudice
toanyotherrightorremedy.

14.9 PaymentofRetentionMoney

1491 WhentheTaking-OverCertificatehasbeenissuedfortheWorks,thefirsthalfoftheRetentionMoneyshallbe
certifiedbythe ArchitectforpaymenttotheContractor.IfaTaking-OverCertificateisissuedforaSectionor part of
theWorks,aproportionoftheRetentionMoneyshallbecertifiedandpaid. Thisproportionshallbehalf (50%) of the
proportion calculated by dividing the estimated contract value of the Section or part, by the
estimatedfinal ContractPrice.

1492 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the
RetentionMoneyshallbecertifiedbythe ArchitectforpaymenttotheContractor.IfaTaking-OverCertificate ~ was
issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid
promptlyaftertheexpirydateoftheDefectsNotificationPeriodfortheSection. Thisproportionshallbehalf (50%) of
the proportioncalculatedbydividingtheestimatedcontractvalueoftheSectionbytheestimatedfinal
ContractPrice.

1493  However,ifanyworkremainstobeexecutedunderClausell[DefectsLiability],theArchitectshallbeentitled
towithholdcertificationoftheestimatedcostofthisworkuntilithasbeenexecuted.

1494 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7
[AdjustmentsforChangesinLegislation]andSub-Clause13.8[ AdjustmentsforChangesinCost].

1495  Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the
WorksandthefirsthalfoftheRetentionMoneyhasbeencertifiedforpaymentbytheEngineer,theContractor shall be
entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special Conditions
or in another form approved by the Procuring Entity and issued by a reputable bank or financial
institutionselectedbytheContractor, for the secondhalfoftheRetentionMoney.

1496  The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days
afterreceivingacopyoftheCompletionCertificate.

14.10 StatementatCompletion

14101  Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit tothe
Architect three copies of a Statement at completion with supporting documents, in accordance with Sub-
Clause14.3[ ApplicationforInterimPaymentCertificates],showing:

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over
CertificatefortheWorks,

b) anyfurthersumswhichtheContractorconsiderstobedue,and

€) an estimate of any other amounts which the Contractor considers will become due to him underthe
Contract.EstimatedamountsshallbeshownseparatelyinthisStatementatcompletion.

14102 TheArchitectshallthencertifyinaccordancewithSub-Clause14.6[IssueofInterimPaymentCertificates].



14.11 ApplicationforFinalPaymentCertificate

14111 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six
copies of a draft final statement with supporting documents showing in detail in a form approved by the
Engineer:

a) ThevalueofallworkdoneinaccordancewiththeContract,and
b) AnyfurthersumswhichtheContractorconsiderstobeduetohimundertheContractorotherwise.

14112 IftheArchitectdisagreeswithorcannotverifyanypartofthedraftfinalstatement,theContractorshallsubmit
suchfurtherinformationasthe Architectmayreasonablyrequirewithin30daysfromreceiptofsaiddraftand
shallmakesuchchangesinthedraftasmaybeagreedbetweenthem. TheContractorshallthenprepareand
submittothe Architectthefinalstatementasagreed. ThisagreedstatementisreferredtointheseConditionsas
the“FinalStatement”.

14113 However,if,followingdiscussionsbetweenthe ArchitectandtheContractorandanychangestothedraftfinal
statementwhichareagreed,itbecomesevidentthatadisputeexists,theArchitectshalldelivertotheProcuring
Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the draft final
statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's
Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit to the
ProcuringEntity(with a copytotheEngineer)aFinalStatement.

14.12 Discharge

WhensubmittingtheFinalStatement,theContractorshallsubmitadischargewhichconfirmsthatthetotalof ~  the
Final Statement represents full and final settlement of all moneys due to the Contractor under or in
connection with the Contract. This discharge may state that it becomes effective when the Contractor has
receivedthePerformanceSecurityandtheoutstandingbalanceofthistotal ,inwhicheventthedischargeshall
beeffectiveonsuchdate.

14.13 IssueofFinalPaymentCertificate

14131 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11
[ApplicationforFinalPaymentCertificate]JandSub-Clause14.12[Discharge] ,theArchitectshalldeliver,to
theProcuringEntityandtotheContractor,theFinalPaymentCertificatewhichshallstate:

a) Theamountwhichhefairlydeterminesisfinallydue,and

b) AftergivingcredittotheProcuringEntityforallamountspreviouslypaidbytheProcuringEntityandfor
allsumstowhichtheProcuringEntityisentitled,thebalance(ifany)duefromtheProcuringEntitytothe
ContractororfromtheContractortotheProcuringEntity,as the casemaybe.

14132 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11
[ApplicationforFinalPaymentCertificate JandSub-
Clausel4.12[Discharge],theArchitectshallrequesttheContractor to do so. If the Contractor fails to submit an
application within a period of 30 days, the Architect shall issue the Final Payment Certificate for such
amount as he fairly determines to be due.

14.14 CessationofProcuringEntity'sLiability

14141 TheProcuringEntityshallnotbeliabletotheContractorforanymatterorthingunderorinconnectionwiththe
Contract or execution of the Works, except to the extent that the Contractor shall have included an amount
expressly forit:

a) in the FinalStatementandalso,
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the
StatementatcompletiondescribedinSub-Clause14.10[StatementatCompletion].

14142 However,thisSub-ClauseshallnotlimittheProcuringEntity'sliabilityunderhisindemnificationobligations,  or
the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the
ProcuringEntity.

14.15 Currencies ofPayment



TheContractPriceshallbepaidinthecurrencyorcurrenciesnamedintheScheduleofPaymentCurrencies. If
morethanonecurrencyissonamed,paymentsshallbemadeasfollows:

a) IftheAcceptedContractAmountwasexpressedinLocalCurrencyonly:

i) theproportionsoramountsoftheLocalandForeignCurrencies, and the fixedratesofexchangetobe
usedforcalculatingthepayments,shallbeasstatedintheScheduleofPaymentCurrencies,exceptas
otherwiseagreedbybothParties;

i) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7
[AdjustmentsforChangesinLegislation]shallbemadeintheapplicablecurrenciesandproportions; and

iii) otherpaymentsanddeductionsundersub-paragraphs(a)to(d)ofSub-Clause14.3[Applicationfor
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub-
paragraph(a)(i)above;

b) paymentofthedamagesspecifiedintheSpecialConditionsofContract,shallbemadeinthecurrencies
andproportionsspecifiedintheScheduleofPaymentCurrencies;

c) otherpaymentstotheProcuringEntitybytheContractorshallbemadeinthecurrencyinwhichthesum
wasexpendedbytheProcuringEntity,orinsuchcurrencyasmaybeagreedbybothParties;

d) ifanyamountpayablebytheContractortotheProcuringEntityinaparticularcurrencyexceedsthesum
payablebytheProcuringEntitytotheContractorinthatcurrency,theProcuringEntitymayrecoverthe
balanceofthisamountfromthesumsotherwisepayabletotheContractorinothercurrencies;and

e) ifnoratesofexchangearestatedintheScheduleofPaymentCurrencies,theyshallbethoseprevailingon
theBaseDateanddeterminedbytheCentralBankofKenya.

i) TERMINATIONBYPROCURINGENTITY
151 Notice to correct any defects orfailures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require
the Contractor to make good the failure and to remedy it within 30 days.

152 Termination by ProcuringEntity

1521  The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract
based on following circumstances which shall include but not limited to:

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1
[Notice to Correct],

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of
his obligations under the Contract,

c) withoutreasonableexcusefails:
i)  toproceedwiththeWorksinaccordancewithClause8[Commencement,DelaysandSuspension], or

i) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial
Work],within30daysafterreceivingit,

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the
ProcuringEntity,

e) becomesbankruptorinsolvent,goesintoliquidation,hasareceivingoradministrationordermadeagainst him,
compounds with his creditors, or carries on business under a receiver, trustee or manager for the
benefitofhiscreditors,orifanyactisdoneoreventoccurswhich(underapplicableLaws)hasasimilar
effecttoanyoftheseactsorevents,or

f)  givesorofferstogive(directlyorindirectly)toanypersonanybribe,gift,gratuity,commissionorother
thingofvalue,asaninducementorreward:

i)  fordoingorforbearingtodoanyactioninrelationtotheContract,or
ii) forshowingorforbearingtoshowfavorordisfavortoanypersoninrelationtotheContract,or

iii) ifanyoftheContractor'sPersonnel,agentsorSubcontractorsgivesorofferstogive(directlyorindirectly)
toanypersonanysuchinducementorrewardasisdescribedinthissub-paragraph(f). However,lawful
inducementsandrewardstoContractor'sPersonnelshallnotentitletermination,or

g) Ifthecontractorrepeatedlyfailstoremedydeliversdefectivework,

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the
AppendixBtotheseGeneralConditions,incompetingfororinexecutingtheContract.

1522 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the
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Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph(e)or(f)or(g)or(h),theProcuringEntitymaybynoticeterminatetheContractimmediately.

TheProcuringEntity'selectiontoterminatetheContractshallnotprejudiceanyotherrightsoftheProcuring
Entity,undertheContractorotherwise.

TheContractorshallthenleavetheSiteanddeliveranyrequiredGoods,allContractor'sDocuments,andother
design documents made by or for him, to the Engineer. However, the Contractor shall use his best efforts to
comply immediately with any reasonable instructions included in the notice (i) for the assignment of any
subcontract,and(ii) for the protectionoflifeorpropertyorforthesafetyoftheWorks.

Aftertermination,theProcuringEntitymaycompletetheWorksand/orarrangeforanyotherentitiestodoso. The
Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design
documentsmadebyoronbehalfoftheContractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be
releasedtotheContractoratorneartheSite. TheContractorshallpromptlyarrangetheirremoval,attherisk and cost
of the Contractor. However, if by this time the Contractor has failed to make a payment due to the
ProcuringEntity,theseitemsmaybesoldbytheProcuringEntityinordertorecoverthispayment.Anybalance of the
proceedsshallthenbepaidtotheContractor.

ValuationatDateof Termination

AssoonaspracticableafteranoticeofterminationunderSub-Clause15.2[ TerminationbyProcuringEntity]
hastakeneffect,the ArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]toagreeor
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the
ContractorforworkexecutedinaccordancewiththeContract.

Paymentafter Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the

Procuring Entity may:

a) ProceedinaccordancewithSub-Clause2.5[ProcurinEntity'sClaims],

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of
anydefects,damagesfordelayincompletion(ifany),andallothercostsincurredbytheProcuringEntity, have
been established,and/or

¢) recoverfromtheContractoranylossesanddamagesincurredbytheProcuringEntityandanyextracosts of
completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the
ProcuringEntityshallpayanybalancetotheContractor.

ProcuringEntity’'sEntitlementtoTerminationforConvenience

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's
convenience,bygivingnoticeofsuchterminationtotheContractor. Theterminationshalltakeeffect30days  after
the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the
PerformanceSecurity. TheProcuringEntityshallnotterminatetheContractunderthisSub-Clauseinorderto
execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on
Termination].

Fraud andCorruption

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its
prevailing sanctions.

Corruptgiftsandpaymentsofcommission

TheContractorshallnot;
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OfferorgiveoragreetogivetoanypersonintheserviceoftheProcuringEntityanygiftorconsideration
ofanykindasaninducementorrewardfordoingorforbearingtodoorforhavingdoneorforbornetodo
anyactinrelationtotheobtainingorexecutionofthisoranyotherContractfortheProcuringEntityorfor
showingorforbearingtoshowfavorordisfavortoanypersoninrelationtothisoranyothercontractfor
theProcuringEntity.

b) EnterintothisoranyothercontractwiththeProcuringEntityinconnectionwithwhichcommissionhas
beenpaidoragreedtobepaidbyhimoronhisbehalfortohisknowledge,unlessbeforetheContractis made
particulars of any such commission and of the terms and conditions of any agreement for the
paymentthereofhavebeendisclosedinwritingtotheProcuringEntity.

AnybreachofthisConditionbytheContractororbyanyoneemployedbyhimoractingonhisbehalf(whether with or
without the knowledge of the Contractor) shall be an offence under the provisions of the Public
ProcurementandAssetDisposalAct(2015) and the Anti-CorruptionandEconomicCrimesAct(2003)ofthe
Laws ofKenya.

SUSPENSIONANDTERMINATIONBYCONTRACTOR
Contractor'sEntitlementtoSuspendWork

IftheArchitectfailstocertifyinaccordancewithSub-Clause14.6[IssueofInterimPaymentCertificates]Jor ~ Sub-
Clausel4.7[Payment],ornotreceivinginstructionsthatwouldenablethecontractortoproceedwiththe works in
accordance with the program, the Contractor may, after giving not less than 30 days' notice to the Procuring
Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the
PaymentCertificate,reasonableevidenceorpayment, as the casemaybeandasdescribedinthenotice.

The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8
[DelayedPayment]andtoterminationunderSub-Clause16.2[ TerminationbyContractor].

If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the
relevantSub-Clauseandintheabovenotice)beforegivinganoticeoftermination,theContractorshallresume
normalworkingassoonasisreasonablypracticable.

IftheContractorsuffersdelayand/orincursCostasaresultofsuspendingwork(orreducingtherateofwork) in
accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be entitled
subjecttoSub-Clause20.1[Contractor'sClaims]to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extensionof TimeforCompletion],and
b) paymentofanysuchCost-plusprofit,whichshallbeincludedintheContractPrice.

Afterreceivingthisnotice,the ArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to
agreeordeterminethesematters.

Terminationby Contractor

TheContractorshallbeentitledtoterminatetheContractif:

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the
relevantPaymentCertificate,

b) theContractordoesnotreceivetheamountdueunderanInterimPaymentCertificatewithin90daysafter
theexpiryofthetimestatedinSub-Clause14.7[Payment]withinwhichpaymentistobemade(exceptfor
deductionsinaccordancewithSub-Clause2.5[ProcuringEntity'sClaims]),

c) theProcuringEntitysubstantiallyfailstoperformhisobligationsundertheContractinsuchmannerasto
materiallyandadverselyaffecttheeconomicbalanceoftheContractand/ortheabilityoftheContractorto
performtheContract,

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged
Suspension],or

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against him, compounds with his creditors, or carries on business under a
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which
(underapplicableLaws)hasasimilareffecttoanyoftheseactsorevents.

f)  the Contractor does not receive the Architect instruction recording the agreement of both Parties onthe
fulfilmentoftheconditionsfortheCommencementofWorksunderSub-Clause8.1[Commencementof
Works].
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In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring
Entity,terminatetheContract. However, in the caseofsub-paragraph(f)or(g),theContractormaybynotice
terminatetheContractimmediately.

TheContractor'selectiontoterminatetheContractshallnotprejudiceanyotherrightsoftheContractor,under
theContractorotherwise.

CessationofWorkandRemovalofContractor'sEquipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination,

Payment and Release] has taken effect, the Contractor shall promptly:

a) cease all further work, except for such work as may have been instructed by the Architect for the
protectionoflifeorpropertyorforthesafetyoftheWorks,

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has
receivedpayment,and

c) removeallotherGoodsfromtheSite,exceptasnecessaryforsafety,andleavetheSite.

PaymentonTermination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the
Procuring Entity shall promptly:

a) ReturnthePerformanceSecuritytotheContractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release],
and

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this
termination.

RISKANDRESPONSIBILITY
Indemnities

TheContractorshallindemnifyandholdharmlesstheProcuringEntity,theProcuringEntity'sPersonnel,and  their
respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses)inrespectof:

a) Bodilyinjury,sickness,diseaseordeath,ofanypersonwhatsoeverarisingoutoforinthecourseoforby
reasonoftheContractor'sdesign(ifany),theexecutionandcompletionoftheWorksandtheremedying
ofanydefects,unlessattributabletoanynegligence,willfulactorbreachoftheContractbytheProcuring
Entity,theProcuringEntity'sPersonnel,oranyoftheirrespectiveagents,and

b) damagetoorlossofanyproperty,realorpersonal(otherthantheWorks),to the extentthatsuchdamageor loss
arises out of or in the course of or by reason of the Contractor's design (if any), the execution and
completionoftheWorksandtheremedyingofanydefects,unlessandtotheextentthatanysuchdamage
orlossisattributabletoanynegligence,willfulactorbreachoftheContractbytheProcuringEntity,the
ProcuringEntity'sPersonnel,theirrespectiveagents,oranyonedirectlyorindirectlyemployedbyanyof them.

TheProcuringEntityshallindemnifyandholdharmlesstheContractor,theContractor'sPersonnel,andtheir
respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence,
willfulactorbreachoftheContractbytheProcuringEntity,theProcuringEntity'sPersonnel,oranyoftheir
respectiveagents,and(2)themattersforwhichliabilitymaybeexcludedfrominsurancecover,asdescribedin  sub-
paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to
Property],unlessandtotheextentthatanysuchdamageorlossisattributabletoanynegligence,willfulactor
breachoftheContractbythecontractor,thecontractor'sPersonnel,theirrespectiveagents,oranyonedirectly
orindirectlyemployedbyanyofthem.

Contractor'sCareoftheWorks

The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement
DateuntiltheTaking-OverCertificateisissued(orisdeemedtobeissuedunderSub-Clause10.1[ TakingOver of the
Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to the
ProcuringEntity.IfaTaking-OverCertificateisissued(orissodeemedtobeissued)foranySectionorpartof
theWorks,responsibilityforthecareoftheSectionorpartshallthenpasstotheProcuringEntity.
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AfterresponsibilityhasaccordinglypassedtotheProcuringEntity,theContractorshalltakeresponsibilityfor
thecareofanyworkwhichisoutstandingonthedatestatedinaTaking-OverCertificate,untilthisoutstanding
workhasbeencompleted.

If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the
Contractorisresponsiblefortheircare,fromanycausenotlistedinSub-Clause17.3[ProcuringEntity'sRisks],
theContractorshallrectifythelossordamageattheContractor'sriskandcost,sothatthe\WWorks,Goodsand
Contractor'sDocumentsconformwiththeContract.

TheContractorshallbeliableforanylossordamagecausedbyanyactionsperformedbytheContractoraftera
Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage which
occurs after a Taking-Over Certificate has been issued and which arose from a previous event for which the
Contractor wasliable.

ProcuringEntity'sRisks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, insofar as they
directly affect the execution of the Works in Kenya, are:

a)  Warhostilities(whetherwarbedeclaredornot),

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's
Personnel,

c) explosivematerials, ionizing gradiationorcontaminationbyradio-activity,exceptasmaybeattributable to
the Contractor'suseofsuchexplosives,radiationorradio-activity,

d) pressurewavescausedbyaircraftorotheraerialdevicestravelingatsonicorsupersonicspeeds,

e) useoroccupationbytheProcuringEntityofanypartofthePermanentWorks,exceptasmaybespecified in the
Contract,

f)  designofanypartoftheWorksbytheProcuringEntity'sPersonnelorbyothersforwhomtheProcuring
Entityisresponsible,and

g) anyoperationoftheforcesofnaturewhichisUnforeseeableoragainstwhichanexperiencedcontractor
couldnotreasonablyhavebeenexpectedtohavetakenadequatepreventiveprecautions.

ConsequencesofProcuringEntity'sRisks

IfandtotheextentthatanyoftheriskslistedinSub-Clause17.3aboveresultsinlossordamagetotheWorks,
GoodsorContractor'sDocuments,theContractorshallpromptlygivenoticetotheArchitectandshallrectify
thislossordamagetotheextentrequiredbytheEngineer.

IftheContractorsuffersdelayand/orincursCostfromrectifyingthislossordamage,theContractorshallgive
afurthernoticetotheArchitectandshallbeentitledsubjecttoSub-Clause20.1[Contractor'sClaims]to:

Anextensionoftimeforanysuchdelay,ifcompletionisorwillbedelayed,underSub-Clause8.4[Extensionof
TimeforCompletion],and
paymentofanysuchCost,whichshallbeincludedintheContractPrice.Inthecaseofsub-paragraphs(e)and
(9) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations]toagreeordeterminethesematters.

IntellectualandindustrialPropertyRights

In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent,
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an
infringement.

WheneveraPartydoesnotgivenoticetotheotherPartyofanyclaimwithin30daysofreceivingtheclaim,the
firstPartyshallbedeemedtohavewaivedanyrighttoindemnityunderthisSub-Clause.

TheProcuringEntityshallindemnifyandholdtheContractorharmlessagainstandfromanyclaimallegingan
infringementwhichisorwas:
a) AnunavoidableresultoftheContractor'scompliancewiththeContract,or
b) A resultofanyWorksbeingusedbytheProcuringEntity:
i)  for a purposeotherthanthatindicatedby,orreasonablytobeinferredfrom,theContract,or
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i) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the
ContractorpriortotheBaseDateorisstatedintheContract.

TheContractorshallindemnifyandholdtheProcuringEntityharmlessagainstandfromanyotherclaimwhich
arisesoutoforinrelationto(i)themanufacture,use,saleorimportofanyGoods,or(ii)anydesignforwhich
theContractorisresponsible.

IfaPartyisentitledtobeindemnifiedunderthisSub-Clause,theindemnifyingPartymay(atitscost)conduct
negotiationsforthesettlementoftheclaim,andanylitigationorarbitrationwhichmayarisefromit. Theother ~ Party
shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This otherParty
(anditsPersonnel)shallnotmakeanyadmissionwhichmightbeprejudicialtotheindemnifyingParty,unless
theindemnifyingPartyfailedtotakeovertheconductofanynegotiations,litigationorarbitrationuponbeing
requestedtodosobysuchotherParty.

Foroperationandmaintenanceofanyplantorequipmentinstalled,thecontractorshallgrantanon-exclusive
andnon-transferablelicensetotheProcuringEntityunderthepatent,utilitymodels,orotherintellectualrights
ownedbythecontractororathirdpartyfromwhomthecontractorhasreceivedtherightstograntsub-licenses
andshallalsogranttotheProcuringEntityanon-exclusiveandnon-transferablerights(withouttherightsto sub-
license)tousetheknowhowandothertechnicalinformationdisclosedtothecontractorunderthecontract.
Nothingcontainedhere-inshallbeconstruedastransferringownershipofanypatent,utilitymodel, trademark,
design, copy right, know-how or other intellectual rights from the contractor or any other third party to the
ProcuringEntity.

LimitationofLiability

NeitherPartyshallbeliabletotheotherPartyforlossofuseofanyWorks,lossofprofit,lossofanycontractor
foranyindirectorconsequentiallossordamagewhichmaybesufferedbytheotherPartyinconnectionwith
theContract,otherthanasspecificallyprovidedinSub-Clause8.7[DelayDamages]; Sub-Clause11.2[ Costof
Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on
Termination];Sub-Clause17.1[Indemnities];Sub-Clausel17.4(b)[ConsequencesofProcuringEntity'sRisks]
andSub-Clausel7.5[IntellectualandIndustrialPropertyRights].

ThetotalliabilityoftheContractortotheProcuringEntity,underorinconnectionwiththeContractotherthan
underSub-Clause4.19[Electricity, WaterandGas],Sub-Clause4.20[ProcuringEntity'sEquipmentandFree-
Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property
Rights],shallnotexceedthesumresultingfromtheapplicationofamultiplier(lessorgreaterthanone)tothe
Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier or other
sumisnotsostated)theAcceptedContractAmount.

ThisSub-Clauseshallnotlimitliabilityinanycaseoffraud,deliberatedefaultorrecklessmisconductbythe
defaultingParty.

UseofProcuringEntity'sAccommodation/Facilities

TheContractorshalltakefullresponsibilityforthecareoftheProcuringEntityprovidedaccommodationand
facilities,ifany,asdetailedintheSpecification, from the respectivedatesothand-overtotheContractoruntil
cessationofoccupation(wherehand-overorcessationofoccupationmaytakeplaceafterthedatestatedinthe
Taking-OverCertificateforthe\Works).

IfanylossordamagehappenstoanyoftheaboveitemswhiletheContractorisresponsiblefortheircarearising
fromanycausewhatsoeverotherthanthoseforwhichtheProcuringEntityisliable,theContractorshall,athis
owncost,rectifythelossordamagetothesatisfactionoftheEngineer.

INSURANCE

GeneralRequirementsforinsurances

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and
maintainingtheinsurancespecifiedintherelevantSub-Clause.

Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms
approvedbytheProcuringEntity. ThesetermsshallbeconsistentwithanytermsagreedbybothPartiesbefore
thedateoftheLetterof Acceptance. Thisagreementoftermsshalltakeprecedenceovertheprovisionsofthis Clause.

WherevertheProcuringEntityistheinsuringParty,eachinsuranceshallbeeffectedwithinsurersandinterms
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acceptabletotheContractor. ThesetermsshallbeconsistentwithanytermsagreedbybothPartiesbeforethe date of
the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of this Clause.

Ifapolicyisrequiredtoindemnifyjointinsured,thecovershallapplyseparatelytoeachinsuredasthougha separate
policy had been issued for each of the joint insured. If a policy indemnifies additional jointinsured,
namelyinadditiontotheinsuredspecifiedinthisClause,(i)theContractorshallactunderthepolicyonbehalf
oftheseadditionaljointinsuredexceptthattheProcuringEntityshallactforProcuringEntity'sPersonnel, (ii)
additionaljointinsuredshallnotbeentitledtoreceivepaymentsdirectlyfromtheinsurerortohaveanyother
directdealingswiththeinsurer,and(iii)theinsuringPartyshallrequirealladditionaljointinsuredtocomply with the
conditionsstipulatedinthepolicy.

Eachpolicyinsuringagainstlossordamageshallprovideforpaymentstobemadeinthecurrenciesrequiredto rectify
the loss or damage. Payments received from insurers shall be used for the rectification of the loss or
damage.

TherelevantinsuringPartyshall,withintherespectiveperiodsstatedintheSpecialConditionsofContract
(calculatedfromtheCommencementDate),submittotheotherParty:

a) EvidencethattheinsurancesdescribedinthisClausehavebeenaffected,and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to
Property].

Wheneachpremiumispaid,theinsuringPartyshallsubmitevidenceofpaymenttotheotherParty.Whenever
evidenceorpoliciesaresubmitted,theinsuringPartyshallalsogivenoticetotheEngineer.

Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that
insuranceismaintainedinaccordancewiththisClause.

NeitherPartyshallmakeanymaterialalterationtothetermsofanyinsurancewithoutthepriorapprovalofthe
otherParty.Ifaninsurermakes(orattemptstomake)anyalteration,thePartyfirstnotifiedbytheinsurershall
promptlygivenoticetotheotherParty.

IftheinsuringPartyfailstoeffectandkeepinforceanyoftheinsurancesitisrequiredtoeffectandmaintain
undertheContractorfailstoprovidesatisfactoryevidenceandcopiesofpoliciesinaccordancewiththisSub-
Clause,theotherPartymay(atitsoptionandwithoutprejudicetoanyotherrightorremedy)effectinsurance for the
relevant coverage and pay the premiums due. The insuring Party shall pay the amount of these
premiumstotheotherParty,and the ContractPriceshallbeadjustedaccordingly.

Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring
Entity,undertheothertermsoftheContractorotherwise.Anyamountsnotinsuredornotrecoveredfromthe
insurersshallbebornebytheContractorand/ortheProcuringEntity.

ProcuringEntityinaccordancewiththeseobligations, liabilitiesorresponsibilities.However,iftheinsuring  Party
fails to effect and keep in force an insurance which is available and which it is required to effect and
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the
coveragerelevanttothisdefault,anymoneyswhichshouldhavebeenrecoverableunderthisinsuranceshallbe
paidbytheinsuringParty.

PaymentsbyonePartytotheotherPartyshallbesubjecttoSub-Clause2.5[ProcuringEntity'sClaims]orSub-
Clause20.1[Contractor'sClaims],asapplicable.

TheContractorshallbeentitledtoplaceallinsurancerelatingtotheContract(including,butnotlimitedtothe
insurancereferredtoClause18)withinsurersfromanyeligiblesourcecountry.

InsuranceforWorksandContractor'sEquipment

TheinsuringPartyshallinsuretheWorks,Plant,MaterialsandContractor'sDocumentsfornotlessthanthefull
reinstatementcostincludingthecostsofdemolition,removalofdebrisandprofessional feesandprofit. This
insuranceshallbeeffectivefromthedatebywhichtheevidenceistobesubmittedundersub-paragraph(a)of ~ Sub-
Clausel18.1[GeneralRequirementsforinsurances],untilthedateofissueoftheTaking-OverCertificate  for the
Works.
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The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance
Certificate,forlossordamageforwhichtheContractorisliablearisingfromacauseoccurringpriortotheissue of the
Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any other
operations(includingthoseunderClausel1[DefectsLiability]).

The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value,
includingdeliverytoSite.ForeachitemofContractor'sEquipment,theinsuranceshallbeeffectivewhileitis
beingtransportedtotheSiteanduntilitisnolongerrequiredasContractor'sEquipment.

UnlessotherwisestatedintheSpecialConditions,insurancesunderthisSub-Clause:
a) ShallbeeffectedandmaintainedbytheContractorasinsuringParty,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the
insurers,paymentsbeingheldorallocatedtothePartyactuallybearingthecostsofrectifyingthelossor damage,

¢) shallcoveralllossanddamagefromanycausenotlistedinSub-Clause17.3[ProcuringEntity'sRisks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in
theSpecialConditionsofContract(ifanamountisnotsostated,thissub-paragraph(d)shallnotapply), and

e) mayhoweverexcludelossof,damageto, and reinstatementof:

i)  a part of the Works which is in a defective condition due to a defect in its design, materials or
workmanship(butcovershallincludeanyotherpartswhicharelostordamagedasadirectresultof
thisdefectiveconditionandnotasdescribedinsub-paragraph(ii)below),

i) apartoftheWorkswhichislostordamagedinordertoreinstateanyotherpartoftheWorksifthis
otherpartisinadefectiveconditionduetoadefectinitsdesign,materialsorworkmanship,

iii) apartoftheWorkswhichhasbeentakenoverbytheProcuringEntity,excepttotheextentthatthe
Contractorisliableforthelossordamage,and

iv)  GoodswhiletheyarenotinKenya,subjecttoSub-Clause14.5[PlantandMaterialsintendedforthe
Works].

If, morethanoneyearaftertheBaseDate,thecoverdescribedinsub-paragraph(d)aboveceasestobeavailable
atcommerciallyreasonableterms,theContractorshall(asinsuringParty)givenoticetotheProcuringEntity,
withsupportingparticulars. TheProcuringEntityshallthen(i)beentitledsubjecttoSub-Clause2.5[Procuring
Entity'sClaims]topaymentofanamountequivalenttosuchcommerciallyreasonabletermsastheContractor
should have expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover at
commerciallyreasonableterms,tohaveapprovedtheomissionunderSub-Clause18.1[GeneralRequirements
forlnsurances].

InsuranceagainstinjurytoPersonsandDamagetoProperty

TheinsuringPartyshallinsureagainsteachParty'sliabilityforanyloss,damage,deathorbodilyinjurywhich ~ may
occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for
Contractor'sPersonnel]),whichmayariseoutoftheContractor'sperformanceoftheContractandoccurring
beforetheissueofthePerformanceCertificate.

ThisinsuranceshallbeforalimitperoccurrenceofnotlessthantheamountstatedintheSpecialConditions
ofContract,withnolimitonthenumberofoccurrences.lfanamountisnotstatedintheSpecialConditions
ofContract,thisSub-Clauseshallnotapply.

UnlessotherwisestatedintheSpecial Conditions, theinsurancesspecifiedinthisSub-Clause:
a) ShallbeeffectedandmaintainedbytheContractorasinsuringParty,
b) shallbeinthejointnamesoftheParties,

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except
thingsinsuredunderSub-Clause18.2)arisingoutoftheContractor'sperformanceoftheContract,and

d) mayhoweverexcludeliabilitytotheextentthatitarisesfrom:
i)  theProcuringEntity'srighttohavethePermanentWorksexecutedon,over,under,inor
i)  throughanyland,andtooccupythislandforthePermanentWorks,
iii) damagewhichisanunavoidableresultoftheContractor'sobligationstoexecutethe
iv) Worksandremedyanydefects,and
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v) acause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is
availableatcommerciallyreasonableterms.

InsuranceforContractor'sPersonnel

TheContractorshalleffectandmaintaininsuranceagainstliabilityforclaims,damages,lossesandexpenses
(includinglegalfeesandexpenses)arisingfrominjury,sickness,diseaseordeathofanypersonemployedby
theContractororanyotheroftheContractor'sPersonnel.

TheinsuranceshallcovertheProcuringEntityandtheArchitectagainstliabilityforclaims,damages,losses
andexpenses(includinglegalfeesandexpenses)arisingfrominjury,sickness,diseaseordeathof anyperson
employedbytheContractororanyotheroftheContractor'sPersonnel,exceptthatthisinsurancemayexclude
lossesandclaimstotheextentthattheyarisefromanyactorneglectoftheProcuringEntityoroftheProcuring
Entity'sPersonnel.

The insurance shall be maintained in full force and effect during the whole time that these personnel are
assistingintheexecutionoftheWorks.ForaSubcontractor'semployees,theinsurancemaybeeffectedbythe
Subcontractor, but the ContractorshallberesponsibleforcompliancewiththisClause.

FORCEMAJEURE
DefinitionofForceMajeure

InthisClause,*“ForceMajeure”’meansanexceptionaleventorcircumstance:

a)  WhichisbeyondaParty'scontrol,

b)  WhichsuchPartycouldnotreasonablyhaveprovidedagainstbeforeenteringintotheContract,
¢) which,havingarisen,suchPartycouldnotreasonablyhaveavoidedorovercome,and

d) whichisnotsubstantiallyattributabletotheotherParty.

ForceMajeuremayinclude,butisnotlimitedto,exceptionaleventsorcircumstancesofthekindlistedbelow,

solongasconditions(a)to(d)abovearesatisfied:

a) war,hostilities(whetherwarbedeclaredornot),invasion,actofforeignenemies,

b) rebellion,terrorism,sabotagebypersonsotherthantheContractor'sPersonnel,revolution,insurrection,
militaryorusurpedpower,orcivilwar,

c) riot,commotion,disorder,strikeorlockoutbypersonsotherthantheContractor'sPersonnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as
maybeattributabletotheContractor'suseofsuchmunitions,explosives,radiationorradio-activity,and

e) naturalcatastrophessuchasearthquake,hurricane,typhoonorvolcanicactivity.

NoticeofForceMajeure

If a Party is or will be prevented from performing its substantial obligations under the Contract by Force
Majeure,thenitshallgivenoticetotheotherPartyoftheeventorcircumstancesconstitutingtheForceMajeure
andshallspecifytheobligations,theperformanceofwhichisorwillbeprevented. Thenoticeshallbegiven within 14
days after the Party became aware, or should have become aware, of the relevant event or
circumstanceconstitutingForceMajeure.

The Party shall, having given notice, be excused performance of its obligations for so long as such Force
Majeurepreventsitfromperformingthem.

NotwithstandinganyotherprovisionofthisClause,ForceMajeureshallnotapplytoobligationsofeitherParty
tomakepaymentstotheotherPartyundertheContract.

DutytoMinimizeDelay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the
ContractasaresultofForceMajeure. APartyshallgivenoticetotheotherPartywhenitceasestobeaffectedby
theForceMajeure.

ConsequencesofForceMajeure

IftheContractorispreventedfromperforminghissubstantialobligationsundertheContractbyForceMajeure
ofwhichnoticehasbeengivenunderSub-Clause19.2[NoticeofForceMajeure],andsuffersdelayand/orincurs
Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
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[ExtensionofTimeforCompletion],and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1
[DefinitionofForceMajeure]and,insub-paragraphs(ii)to(iv),occursinKenya,paymentofanysuch Cost,
including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by Force
Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub-
Clause18.2[InsuranceforWorksandContractor'sEquipment].

Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to
agreeordeterminethesematters.

ForceMajeureAffectingSubcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force
majeureontermsadditionaltoorbroaderthanthosespecifiedinthisClause,suchadditionalorbroaderforce majeure
events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief
underthisClause.

Optional Termination,PaymentandRelease

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by
reasonofForceMajeureofwhichnoticehasbeengivenunderSub-Clause19.2[NoticeofForceMajeure],or
formultipleperiodswhichtotalmorethan140daysduetothesamenotifiedForceMajeure,theneitherParty
maygivetotheotherPartyanoticeofterminationoftheContract. Inthisevent,theterminationshalltakeeffect 7 days
after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3
[CessationofWorkandRemovalofContractor'sEquipment].

Upon such termination, the Architect shall determine the value of the work done and issue a Payment
Certificatewhichshallinclude:

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;

b) theCostofPlantandMaterialsorderedfortheWorkswhichhavebeendeliveredtotheContractor,orof ~ which
the Contractor is liable to accept delivery: this Plant and Materials shall become the property of
(andbeattheriskof)theProcuringEntitywhenpaidforbytheProcuringEntity,and ~ the  Contractorshall
placethesameattheProcuringEntity'sdisposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the
ContractorintheexpectationofcompletingtheWorks;

d) theCostofremovalofTemporaryWorksandContractor'sEquipmentfromtheSiteandthereturnofthese
itemstotheContractor'sworksinhiscountry(ortoanyotherdestinationatnogreatercost);and

e) theCostofrepatriationoftheContractor'sstaffandlaboremployedwhollyinconnectionwiththeWorks
atthedateoftermination.

ReleasefromPerformance

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the
Parties(including,butnotlimitedto,ForceMajeure)ariseswhichmakesitimpossibleorunlawfulforeitheror
bothPartiestofulfilitsortheircontractualobligationsorwhich,underthelawgoverningtheContract,entitles
thePartiestobereleasedfromfurtherperformanceoftheContract,thenuponnoticebyeitherPartytotheother
Partyofsucheventorcircumstance:

a) ThePartiesshallbedischargedfromfurtherperformance,withoutprejudicetotherightsofeitherPartyin

respectofanypreviousbreachoftheContract,and
b) ThesumpayablebytheProcuringEntitytotheContractorshallbethesameaswouldhavebeenpayable

underSub-Clause19.6[Optional Termination,PaymentandRelease]iftheContracthadbeenterminated
underSub-Clause19.6.




2 SETTLEMENTOFCLAIMSANDDISPUTES
201 Contractor'sClaims

2011 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the
ContractorshallgiveNoticetotheEngineer,describingtheeventorcircumstancegivingrisetotheclaim.The notice
shall be given as soon as practicable, and not later than 30 days after the Contractor became aware,or
shouldhavebecomeaware, of the eventorcircumstance.

2012 IftheContractorfailstogivenoticeofaclaimwithinsuchperiodof30days,theTimeforCompletionshallnot be
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clauseshallapply.

2013 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particularsfortheclaim,allasrelevanttosucheventorcircumstance.

2014  TheContractorshallkeepsuchcontemporaryrecordsasmaybenecessarytosubstantiateanyclaim,eitheron
theSiteoratanotherlocationacceptabletotheEngineer. WithoutadmittingtheProcuringEntity'sliability,the
Architectmay,afterreceivinganynoticeunderthisSub-Clause,monitortherecord-keepingand/orinstructthe
Contractortokeepfurthercontemporaryrecords. TheContractorshallpermitthe Architecttoinspectallthese
recordsandshall(ifinstructed)submitcopiestotheEngineer.

215 Withind2daysaftertheContractorbecameaware(orshouldhavebecomeaware) of the eventorcircumstance
givingrisetotheclaim,orwithinsuchotherperiodasmaybeproposedbytheContractorandapprovedbythe
Engineer, the Contractor shall send to the Architect fully detailed claim which includes full supporting
particularsofthebasisoftheclaimandoftheextensionoftimeand/oradditionalpaymentclaimed.Iftheevent
orcircumstancegivingrisetotheclaimhasacontinuingeffect:

a) Thisfullydetailedclaimshallbeconsideredasinterim;

b)  TheContractorshallsendfurtherinterimclaimsatmonthlyintervals,givingtheaccumulateddelayand/or
amountclaimed,andsuchfurtherparticularsasthe Architectmayreasonablyrequire;and

c) TheContractorshallsendafinalclaimwithin30daysaftertheendoftheeffectsresultingfromtheeventor
circumstance, or within such other period as may be proposed by the Contractor and approved by the
Engineer.

2016  Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect
shall respond with approval, or with disapproval and detailed comments. He may also request anynecessary
further particulars but shall nevertheless give his response on the principles of the claim within the above
definedtimeperiod.

2017  Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations]toagreeordetermine(i)theextension(ifany) of the TimeforCompletion(beforeorafterits
expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional
payment(ifany)towhichtheContractorisentitledundertheContract.

2018 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiatedasdueundertherelevantprovisionoftheContract.Unlessanduntiltheparticularssuppliedare
sufficienttosubstantiatethewholeoftheclaim,theContractorshallonlybeentitledtopaymentforsuchpartof
theclaimashehasbeenabletosubstantiate.

2019 IftheArchitectdoesnotrespondwithinthetimeframedefinedinthisClause,eitherPartymayconsiderthatthe claim
is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in
accordancewithClause20.3.

20110 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a
claim.IftheContractorfailstocomplywiththisoranotherSub-Clauseinrelationtoanyclaim,anyextension
oftimeand/oradditionalpaymentshalltakeaccountoftheextent(ifany)towhichthefailurehaspreventedor
prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph ofthis
Sub-Clause20.3.



202 Procuring Entity'sClaims

221  IftheProcuringEntityconsidersitselftobeentitledtoanypaymentunderanyClauseoftheseConditionsor
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20
[ProcuringEntity'sEquipmentandFree-IssueMaterials],orforotherservicesrequestedbytheContractor.

222  Thenoticeshallbegivenassoonaspracticableandnolongerthan30daysaftertheProcuringEntitybecame
aware,orshouldhavebecomeaware, of the eventorcircumstancesgivingrisetotheclaim.Anoticerelatingto
anyextensionoftheDefectsNotificationPeriodshallbegivenbeforetheexpiryofsuchperiod.

223  The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine(i)theamount(ifany)whichtheProcuringEntityisentitledtobepaidbytheContractor,and/or(ii) the
extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of
DefectsNotificationPeriod].

2024  This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment
Certificate,ortootherwiseclaimagainsttheContractor,inaccordancewiththisSub-Clause.

203 AmicableSettlement

Whereanoticeofaclaimhasbeengiven,bothPartiesshallattempttosettlethedisputeamicablybeforethe
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a
claiminaccordancewithSub-Clause20.1aboveshouldmovetocommencearbitrationafter60daysfromthe
dayonwhichanoticeofaclaimwasgiven,evenifnoattemptatanamicablesettlementhasbeenmade.

204 Mattersthatmaybereferredtoarbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the

practicalcompletionoftheWorksorabandonmentoftheWorksorterminationoftheContractbyeitherparty:

a)  WhetherornottheissueofaninstructionbytheArchitectisempoweredbytheseConditions.

b)  WhetherornotacertificatehasbeenimproperlywithheldorisnotinaccordancewiththeseConditions.

c) AnydisputearisinginrespectrisksarisingfrommattersreferredtoinClause17.3andClause19.

e) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

205 Arbitration

2051  AnyclaimordisputebetweenthePartiesarisingoutoforinconnectionwiththeContractnotsettledamicably
inaccordancewithSub-Clause20.3shallbefinallysettledbyarbitration.

2052  Noarbitrationproceedingsshallbecommencedonanyclaimordisputewherenoticeofaclaimordisputehas
notbeengivenbytheapplyingpartywithinninetydaysoftheoccurrenceordiscoveryofthematterorissue
givingrisetothedispute.

2053  Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commenceunlessanattempthasinthefirstinstancebeenmadebythepartiestosettlesuchclaimordispute
amicablywithorwithouttheassistanceofthirdparties.Proofofsuchattemptshallberequired.

2054 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements,computations,testsorvaluationsasmayinhisopinionbedesirableinordertodeterminethe
rightsofthepartiesandassessandawardanysumswhichoughttohavebeenthesubjectoforincludedinany
certificate.



2055  The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shallbesubmittedtohiminthesamemannerasifnosuchcertificate,opinion,decisionrequirementornotice had
been given.

2056  Thearbitratorsshallhavefullpowertoopenup,reviewandreviseanycertificate,determination,instruction,
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the
PartiesandtheArchitectfrombeingcalledasawitnessandgivingevidencebeforethearbitratorsonanymatter
whatsoeverrelevanttothedispute.

2057  Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfactiongiveninitsNoticeofDissatisfaction.

2057  ArbitrationmaybecommencedpriortooraftercompletionoftheWorks.TheobligationsoftheParties,andthe
ArchitectshallnotbealteredbyreasonofanyarbitrationbeingconductedduringtheprogressoftheWorks.

2058  ThetermsoftheremunerationofeachorallthemembersofArbitrationshallbemutuallyagreeduponbythe  Parties
when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this
remuneration.

20.6  ArbitrationwithNationalContractors

2061  IftheContractiswithnationalcontractors,arbitrationproceedingswillbeconductedinaccordancewiththe
ArbitrationLawsofKenya.Incaseofanyclaimordispute,suchclaimordisputeshallbenotifiedinwritingby ~ either
party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitratorwithinthirtydaysofthenotice. Thedisputeshallbereferredtothearbitrationandfinaldecisionofa
persontobeagreedbetweentheparties. FailingagreementtoconcurintheappointmentofanArbitrator,the
Avrbitratorshallbeappointed, on the requestoftheapplyingparty,bytheChairmanorViceChairmanofanyof
thefollowingprofessionalinstitutions;

i)  Architectural AssociationofKenya

ii) InstituteofQuantitySurveyorsofKenya

iii)  AssociationofConsultingEngineersofKenya
iv) CharteredinstituteofArbitrators(KenyaBranch)
v) InstitutionofEngineersofKenya

2062 Theinstitutionwrittentofirstbytheaggrievedpartyshalltakeprecedenceoverallotherinstitutions.

20.7  ArbitrationwithForeignContractors

2071  ArbitrationwithforeigncontractorsshallbeconductedinaccordancewiththearbitrationrulesoftheUnited Nations
Commission on International Trade Law (UNCITRAL); or with proceedings administered by the
International ChamberofCommerce(ICC)andconductedunderthel CCRulesofArbitration;byoneormore
arbitratorsappointedinaccordancewithsaidarbitrationrules.

2072  TheplaceofarbitrationshallbealocationspecifiedintheSCC;and the arbitrationshallbeconductedinthe
languageforcommunicationsdefinedinSub-Clausel.4[LawandLanguage].

20.8  AlternativeArbitrationProceedings
Alternatively,thePartiesmayreferthemattertotheNairobiCentreforInternational Arbitration(NCIA)which
offersaneutralvenuefortheconductofnationalandinternationalarbitrationwithcommitmenttoproviding
institutionalsupporttothearbitralprocess.

20.9  FailuretoComplywithArbitrator'sDecision

2091 TheawardofsuchArbitratorshallbefinalandbindingupontheparties.

2092 In the eventthataPartyfailstocomplywithafinalandbindingArbitrator'sdecision,thentheotherPartymay,
withoutprejudicetoanyotherrightsitmayhave, referthemattertoacompetentcourtoflaw.



20.10 Contractoperationstocontinue
Notwithstanding any reference to arbitration herein,

111 the parties shall continue to perform their respective obligations under the Contract unless they
otherwiseagree;and

112 theProcuringEntityshallpaytheContractoranymoniesduetheContractor.



Section IX - Special Conditions of Contract

The following Special Conditions shall supplement the GCC.Whenever there is a conflict,the provisions herein shall
prevail over those in the GCC.

Conditions Sub- Data
Clause
Part A - Contract Data

Procuring Entity’s name and Heading | oo,

address

Name and Reference No. of the Heading | oo

Contract and 1.1

Engineers Name and address Heading Chief Officer,

and 3.1.1
Ministry of Roads, Infrastructure And
Public Works
P.O Box 763-50200
Bungoma

Contractor’s Representative’s . 0 P

NAME s

Key Personnel names 16.0. L

Time for Completion L L

Defects Notification Period 1.1 14 Days.

Sections 1.1 days

Electronic transmission systems 1.3 days

Time for the Parties entering intoa | 1.6 Within 30days

Contract Agreement

Commencement Date 8.1.1

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later
than days after Commencement
Date

Architect Duties and Authority 3.1.6 (b) Variations resulting in an increase of the Accepted

(i) Contract Amount in excess of ____ % shall require
approval of the Procuring Entity.

Performance Security 421 The performance security will be in the form of a
_______inthe amount(s) of percent
of the Accepted Contract Amount and in the same
currency(ies) of the Accepted Contract Amount.

Normal working hours 6.5 Specify

Delay damages for the Works 8.7& 1 % of the Contract Price per day.

14.15(b)

Maximum amount of delay 8.7.1 10% of the final Contract Price.

damages

Provisional Sums 13.6. (b)(ii) | 100%

Adjustments for Changes in Cost 13.9 N/A

Total advance payment 1421 N/A




Conditions Sub- Data
Clause

Repayment amortization rate of 14.2.5 (b) N/A

advance payment

Percentage of Retention 14.3.2 (¢) 10%

Limit of Retention Money 14.3.2 (¢) 10% of the Accepted Contract Amount

Plant and Materials N/A
14.5.3(b)(i)
14.5.3(c)(i) | N/A

Minimum Amount of Interim 14.6.2 N/A

Payment Certificates

Publishing source of commercial 14.8 N/A

interest rates for financial charges

in case of delayed payment

Maximum total liability of the 17.6.2 N/A

Contractor to the Procuring Entity

Periods for submission of 18.1.6

insurance:

a. evidence of insurance. 30 days

b. relevant policies 30 days

Maximum amount of deductibles 18.2.4 (d) N/A

for insurance of the Procuring

Entity's risks

Minimum amount of third-party 18.3.2 N/A

insurance

The place of arbitration 20.7.2 TO Be Agreed Upon.




SECTION X - CONTRACT FORMS

FORM No. 1 - CONTRACT AGREEMENT
FORM No. 2 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]

FORM No. 3- PERFORMANCE SECURITY [Option 2— Performance Bond]
FORM No. 4 - ADVANCE PAYMENT SECURITY

FORM No. 5 - RETENTION MONEY SECURITY



FORM NO 1: CONTRACTAGREEMENT

THIS AGREEMENTmadethe dayof ,20 ,between
of (hereinafter “the Procuring

Entity)

Oftheonepart,and of (hereinafter

“theContractor”),oftheotherpart:

WHEREAS the Procuring Entity desires that the Worksknownas should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Worksandtheremedyingofanydefectstherein,

The Procuring Entity and the Contractor agree as follows:

1 InthisAgreementwordsandexpressionsshallhavethesamemeaningsasarerespectivelyassignedtothemin
theContractdocumentsreferredto.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
AgreementshallprevailoverallotherContractdocuments.

a) The Notification of Award

b) The Form of Tender

c) The addenda Nos (if any)

d) The Special Conditions of Contract

e) The General Conditions of Contract;

f)  The Specifications

g) The Drawings;and

h)  The completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defectsthereininconformityinallrespectswiththeprovisionsoftheContract.

4, TheProcuringEntityherebycovenantstopaytheContractorinconsiderationoftheexecutionandcompletionof the
Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
undertheprovisionsoftheContractatthetimesandinthemannerprescribedbytheContract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of
Kenya on the day, month and year specified above.

Signedandsealedby (fortheProcuringEntity)

Signedandsealedby (fortheContractor).
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FORM NO. 2 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: Date:

Guarantor:

1 We have beeninformedthat (hereinafter called "the
Contractor™) has entered intoContractNo. dated with

(theProcuringEntityastheBeneficiary),fortheexecutionof
(hereinaftercalled"theContract™).

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3 AttherequestoftheContractor,weasGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysumor
sumsnotexceedingintotalanamountof (in
words ),' such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whetherinthedemanditselforinaseparatesigneddocumentaccompanyingoridentifyingthedemand,stating
thatthe Applicantisinbreachofitsobligation(s)undertheContract,withouttheBeneficiaryneedingtoproveor
toshowgroundsforyourdemandorthesumspecifiedtherein.

4. Thisguaranteeshallexpire,nolaterthanthe....Dayof............ ,20......° andanydemandforpaymentunderitmustbere
ceivedbyusattheofficeindicatedaboveonorbeforethatdate.

5. TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear],
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor
beforetheexpiryoftheguarantee.”

Name of Authorized Official

Signature

Stamps
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1.

FORM No. 3— PERFORMANCESECURITY
[Option 2— Performance Bond]

Guarantor letterhead or SWIFT identifier code]
Beneficiary: Date: ——-mmemmmeee

PERFORMANCE BONDNOo.:

Guarantor:

Name

Address
BythisBond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto
asObligee (hereinaftercalled“theProcuringEntity”)intheamountof forthe

paymentofwhichsumwellandtrulytobemadeinthetypesandproportionsofcurrenciesinwhichtheContract
Priceispayable,theContractorandtheSuretybindthemselves,theirheirs,executors,administrators,successors
andassigns,jointlyandseverally,firmlybythesepresents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity datedthe
dayof , 20----- for inaccordancewiththedocuments,plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereofandarehereinafterreferredtoastheContract.

3. NOW,THEREFORE,theConditionofthisObligationissuchthat,iftheContractorshallpromptlyandfaithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity'sobligationsthereunder,theSuretymaypromptlyremedythedefault,orshallpromptly:

1) completetheContractinaccordancewithitstermsandconditions;or

2) obtainatenderortendersfromqualifiedtenderersforsubmissiontotheProcuringEntityforcompletingthe
Contractinaccordancewithitstermsandconditions,andupondeterminationbytheProcuringEntityand
theSuretyofthelowestresponsiveTenderers,arrangeforaContractbetweensuchTenderer,andProcuring Entity
and make available as work progresses (even though there should be a default or a succession of defaults
under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
paythecostofcompletionlesstheBalanceoftheContractPrice;butnotexceeding,includingothercosts
anddamagesforwhichtheSuretymaybeliablehereunder,theamountsetforthinthefirstparagraphhereof.
Theterm*“BalanceoftheContractPrice,”asusedinthisparagraph,shallmeanthetotalamountpayableby
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor;or

3) paytheProcuringEntitytheamountrequiredbyProcuringEntitytocompletetheContractinaccordance
withitstermsandconditionsuptoatotalnotexceedingtheamountofthisBond.

4, TheSuretyshallnotbeliableforagreatersumthanthespecifiedpenaltyofthisBond.

5. AnysuitunderthisBondmustbeinstitutedbeforetheexpirationofoneyearfromthedateoftheissuingofthe Taking-
OverCertificate.NorightofactionshallaccrueonthisBondtoorfortheuseofanypersonorcorporation
otherthantheProcuringEntitynamedhereinortheheirs,executors,administrators,successors,andassignsof
theProcuringEntity.

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety hascaused
thesepresentstobesealedwithhiscorporatesealdulyattestedbythesignatureofhislegalrepresentative,this day  of
20 :

13



SIGNEDON on behalfof By __inthecapacityof
Inthepresenceof
SIGNEDON on behalf of By__inthecapacityof
Inthepresenceof
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FORM NO. 4 -ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary:

Date:

ADVANCE PAYMENTGUARANTEENO.: Guarantor:

Name

Address

1 We have beeninformedthat (hereinafter called “the Contractor”) has entered into Contract
No. dated withtheBeneficiary,fortheexecutionof

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in thesum
(inwords) istobemadeagainstanadvancepaymentguarantee.

3 AttherequestoftheContractor,weasGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysum
orsumsnotexceedingintotalanamountof (inwords )" upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demanditselforinaseparatesigneddocumentaccompanyingoridentifyingthedemand,statingeitherthatthe
Applicant:

a)  hasusedtheadvancepaymentforpurposesotherthanthecostsofmobilizationinrespectofthe\Works;or

b)  hasfailedtorepaytheadvancepaymentinaccordancewiththeContractconditions,specifyingtheamount
whichtheApplicanthasfailedtorepay.

4 AdemandunderthisguaranteemaybepresentedasfromthepresentationtotheGuarantorofacertificatefrom
theBeneficiary'sbankstatingthattheadvancepaymentreferredtoabovehasbeencreditedtotheContractoron
itsaccountnumber at

5. Themaximumamountofthisguaranteeshallbeprogressivelyreducedbytheamountoftheadvancepayment repaid by
the Contractor as specified in copies of interim statements or payment certificates which shall be presented to
us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificateindicatingthatninety(90)percentofthe AcceptedContractAmount,lessprovisionalsums,hasbeen certified
for payment, or on the dayof , 2} whichever is earlier. Consequently,

gemandforpaymentunderthisguaranteemustbereceivedbyusatthisofficeonorbeforethatdate.

6. TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear],
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor
beforetheexpiryoftheguarantee.

Name of Authorized Official

Signature

Stamps

88



FO

RM NO. 5 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary:
Date:
Advance payment guarantee no.
Guarantor:
Name
Address
1 We have beeninformedthat
hereinaftercalled"theContractor")hasenteredintoContractNo.
dated with the Beneficiary, for the executionof
hereinafter called"theContract").
2. Furthermore, weunderstandthat,accordingtotheconditionsoftheContract,theBeneficiaryretainsmoneysup

tothelimitsetforthintheContract(“theRetentionMoney”),andthatwhentheTaking-OverCertificatehasbeen
issuedundertheContractandthefirsthalfoftheRetentionMoneyhasbeencertifiedforpayment,andpayment
of[insertthesecondhalfoftheRetentionMoney]istobemadeagainstaRetentionMoneyguarantee.

AttherequestoftheContractor,we,asGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysum
orsumsnotexceedingintotalanamountof/insertamountinfigures] upon  receipt
by us of the Beneficiary's complying demand supported
bytheBeneficiary'sstatement,whetherinthedemanditselforinaseparatesigneddocumentaccompanyingor
identifyingthedemand,statingthattheContractorisinbreachofitsobligation(s)undertheContract,without
yourneedingtoproveorshowgroundsforyourdemandorthesumspecifiedtherein.

AdemandunderthisguaranteemaybepresentedasfromthepresentationtotheGuarantorofacertificatefrom
theBeneficiary'sbankstatingthatthesecondhalfoftheRetentionMoneyasreferredtoabovehasbeencredited  to
the Contractor on its account number at

5.This guarantee shall expire no later than the ... Day of ..oy
2 ?
andanydemandforpaymentunderitmustbereceivedbyusattheofficeindicatedaboveonorbeforethatdate.

TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear],
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor
beforetheexpiryoftheguarantee.

Name of Authorized Official

Signature

Stamps
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