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REPUBLIC OF KENYA 
 

COUNTY GOVERNMENT OF BUNGOMA 
  

MINISTRY OF ROADS, INFRASTRUCTURE AND PUBLIC WORKS 
 

DEPARTMENT OF PUBLIC WORKS  
 

BILLS OF QUANTITIES 
 

SUPPLIED AS PART OF THE CONTRACT 
 

FOR  
THE PROPOSED ERECTION AND COMPLETION OF MARTERNAL WING  
AND MORTUARY AT NAITIRI SUB- COUNTY HOSPITAL IN BUNGOMA 

COUNTY 
 

 

ISSUED BY:    QUANTITIES AND CONTRACTS SECTION 
     P. O. BOX 763, BUNGOMA. 
 
The contract for the above mentioned works, entered into on the ……………………… day of 
…………………… 2021, by the undersigned parties, refer to these Bills of Quantities consisting of pages 
numbers as shown on index page and the General Specification dated 1976, together with any amendments 
thereto issued since the date of publication, both of which shall be read and construed as part of the said 
contract. 
 
 
 
……………………………………..   …………………………………………….. 
CONTRACTOR                                                  CHIEF OFFICER 
 
 
 
                                                                 
Date…………………….    Date ………………………………… 
 
 
SPECIAL NOTES 
The contractor is required to check the numbers of the pages of the Bills of Quantities together 
with all collections and summaries and should be find any missing or in duplicate or the figures 
indistinct, he must inform the County Works Officer, Ministry of Public Works, P. O. Box 763, 
and BUNGOMA. 
 
 
Should the contractor be in doubt about the   precise meaning of any items or figure, for any 
reason whatsoever, he must inform the County Works Officer, Ministry of Public Works, 
Bungoma in order that the correct meaning may be decided before the date for submission of 
Tenders. 
 
No liability will be admitted, no claim allowed, in respect of errors in the contractor’s Tender due 
to mistakes in the  Bills of Quantities which should have been rectified in  
the manner described above. 
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SECTION I - INSTRUCTIONS TO TENDERERS 

A GENERALPROVISIONS 

1.0 Scope oftender 

1.1 TheProcuringEntityasdefinedintheAppendixtoConditionsofContractinvitestendersforWorksContractas 
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
DocumentarespecifiedintheTDS. 

1.2 Throughoutthistenderingdocument: 
a) Theterm“inwriting”meanscommunicatedinwrittenform(e.g.bymail,e-mail,fax,includingifspecified in the 

TDS,distributedorreceivedthroughtheelectronic-procurementsystemusedbytheProcuringEntity) 
withproofofreceipt; 

b) ifthecontextsorequires,“singular”means“plural”andviceversa; 
c) “Day”meanscalendarday,unlessotherwisespecifiedas“BusinessDay”.ABusinessDayisanydaythatis 

anofficialworkingdayoftheProcuringEntity.Itexcludesofficialpublicholidays. 

2.0 Fraud andcorruption 

2.1 TheProcuringEntityrequirescompliancewiththeprovisionsofthePublicProcurementandAssetDisposalAct, 
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a 
declarationthatthepersonshallnotengageinanycorruptorfraudulentpracticeandadeclarationthattheperson 
orhisorhersub-contractorsarenotdebarredfromparticipatinginpublicprocurementproceedings. 

2.2 TheProcuringEntityrequirescompliancewiththeprovisionsoftheCompetitionAct2010,regardingcollusivepractic
es in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminaland/orcivilsanctionsmaybeimposed.Tothiseffect,Tendersshallberequiredtocompleteandsignthe 
“CertificateofIndependentTenderDetermination”annexedtotheFormofTender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors,sub-consultants, 
serviceproviders,suppliers,andtheirpersonnel,topermittheProcuringEntitytoinspectallaccounts,records and 
other documents relating to any initial selection process, pre-qualification process, tender submission, 
proposal submission, and contract performance (in the case of award), and to have them audited by auditors 
appointedbytheProcuringEntity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms ortheir 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consultingservicesrelatedtothistender.Tothatend,theProcuringEntityshallindicateintheDataSheetand 
makeavailabletoallthefirmstogetherwiththistenderdocumentallinformationthatwouldinthatrespectgive 
suchfirmanyunfaircompetitiveadvantageovercompetingfirms. 

3.0 Eligibletenderers 

3.1 ATenderermaybeafirmthatisaprivateentity,astate-ownedenterpriseorinstitutionsubjecttoITT3.8,oran 
individualoranycombinationofsuchentitiesintheformofajointventure(JV)underanexistingagreementor with the 
intenttoenterintosuchanagreementsupportedbyaletterofintent.Inthecaseofajointventure,all members shall be 
jointly and severally liable for the execution of the entire Contract in accordance with the 
Contractterms.TheJVshallnominateaRepresentativewhoshallhavetheauthoritytoconductallbusinessfor and on 
behalf of any and all the members of the JV during the tendering process and, in the event the JV is awarded 
the Contract, during contract execution. Members of a joint venture may not also make anindividual tender, 
be a subcontractor in a separate tender or be part of another joint venture for the purposes of the same 
Tender.ThemaximumnumberofJVmembersshallbespecifiedintheTDS. 

3.2 PublicOfficersoftheProcuringEntity,theirSpouses,Child,Parent,BrothersorSister.Child,Parent, 
BrotherorSisterofaSpouse,theirbusinessassociatesoragentsandfirms/organizationsinwhichthey 
haveasubstantialorcontrollinginterestshallnotbeeligibletotenderorbeawardedacontract.Public 
Officersarealsonotallowedtoparticipateinanyprocurementproceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 

disqualified.Atenderermaybeconsideredtohaveaconflictofinterestforthepurposeofthistenderingprocess, 
ifthetenderer: 



2 

 

 

a) Directlyorindirectlycontrols,iscontrolledbyorisundercommoncontrolwithanothertenderer; 
b) Receivesorhasreceivedanydirectorindirectsubsidyfromanothertenderer; 
c) Hasthesamelegalrepresentativeasanothertenderer; 
d) Hasarelationshipwithanothertenderer,directlyorthroughcommonthirdparties,thatputsitinaposition 

toinfluencethetenderofanothertenderer,orinfluencethedecisionsoftheProcuringEntityregardingthis 
tenderingprocess; 

e) Anyofitsaffiliatesparticipatedasaconsultantinthepreparationofthedesignortechnicalspecifications of the 
goodsorworksthatarethesubjectofthetender; 

f) Anyofitsaffiliateshasbeenhired(orisproposedtobehired)bytheProcuringEntityasaconsultantforContracti
mplementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender 
Document; 

h) Has a close business or personal relationship with senior management or professional staff of the 
ProcuringEntitywhohastheabilitytoinfluencethebiddingprocessand: 
i) AredirectlyorindirectlyinvolvedinthepreparationoftheTenderdocumentorspecificationsofthe 

Contract,and/ortheTenderevaluationprocessofsuchcontract;or 
ii) MaybeinvolvedintheimplementationorsupervisionofsuchContractunlesstheconflictstemming 

fromsuchrelationshiphasbeenresolvedinamanneracceptabletotheProcuringEntitythroughout 
thetenderingprocessandexecutionoftheContract. 

3.4 Atenderershallnotbeinvolvedincorrupt,coercive,obstructiveorfraudulentpractice.Atendererthatisproven 
tohavebeeninvolvedinanyofthesepracticesshallbeautomaticallydisqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permittedalternativetenders.ThisincludesparticipationasasubcontractorinotherTenders.Suchparticipation 
shallresultinthedisqualificationofallTendersinwhichthefirmisinvolved.Membersofajointventuremaynot 
alsomakeanindividualtender,beasub-contractorinaseparatetenderorbepartofanotherjointventureforthe 
purposesofthesameTender.AfirmthatisnotatendereroraJVmembermayparticipateasasubcontractorin 
morethanonetender. 

3.6 ATenderermayhavethenationalityofanycountry,subjecttotherestrictionspursuanttoITT3.9.ATenderer 
shallbedeemedtohavethenationalityofacountryiftheTendererisconstituted,incorporatedorregisteredin and 
operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation(orequivalentdocumentsofconstitutionorassociation)anditsregistrationdocuments,asthecase 
maybe.Thiscriterionalsoshallapplytothedeterminationofthenationalityofproposedsub-contractorsorsub-
consultantsforanypartoftheContractincludingrelatedServices. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 
awarded a contract. The list of debarred firms and individuals is available from the website of 
PPRAwww.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be 
awarded Contract(s)onlyifitisdeterminedbytheProcuringEntitytomeetthefollowingconditions,i.e.ifitis: 
i) A legalpublicentityofGovernmentand/orpublicadministration, 
ii) financially autonomous and not receiving any significant subsidies or budget support from any public 

entityorGovernment,and; 
(iii) operating under commercial law and vested with legal rights and liabilities similar to any commercial 

enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.9 Firmsandindividualsshallbeineligibleiftheircountriesoforiginare: 
(a) Asamatteroflaworofficialregulations,Kenyaprohibitscommercialrelationswiththatcountry; 
(b) byanactofcompliancewithadecisionoftheUnitedNationsSecurityCounciltakenunderChapterVIIof 

theCharteroftheUnitedNations,Kenyaprohibitsanyimportofgoodsorcontractingofworksorservices 
fromthatcountry,oranypaymentstoanycountry,person,orentityinthatcountry. 

http://www.ppra.go.ke/
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A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 
the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local 
sub-contractsandlabor)fromcitizensuppliersandcontractors.Tothisend,aforeigntenderershallprovideinits tender 
documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be 
automaticallydisqualified.InformationrequiredtoenabletheProcuringEntitydetermineifthisconditionismet 
shallbeprovidedforthispurposein“SECTIONIII-EVALUATIONANDQUALIFICATIONCRITERIA,Item 9”. 

3.11 PursuanttotheeligibilityrequirementsofITT3.10,atenderisconsideredaforeigntenderer,Ifitisregisteredin Kenya 
and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign 
firmsorindividualsmorethan10percentofthecontractprice,excludingprovisionalsums.JVsareconsideredas 
foreigntenderersiftheindividualmemberfirmsregisteredinKenyahaveless51percentownershipbynationals of 
Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, excluding 
provisionalsums. 

3.12 TheNationalConstructionAuthorityActofKenyarequiresthatalllocalandforeigncontractorsberegistered 
withtheNationalConstructionAuthorityandbeissuedwithaRegistrationCertificatebeforetheycanundertake 
anyconstructionworksinKenya.Registrationshallnotbeaconditionfortender,butitshallbeaconditionof 
contractawardandsignature.Aselectedtenderershallbegivenopportunitytoregisterbeforesuchawardand 
signatureofcontract.ApplicationforregistrationwithNationalConstructionAuthoritymaybeaccessedfrom 
thewebsitewww.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings whichmay 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the 
CompetitionAuthority.Exemptionshallnotbeaconditionfortender,butitshallbeaconditionofcontractaward and 
signature. A JV tenderer shall be given opportunity to seek such exemption as a condition of award and 
signature of contract. Application for exemption from the Competition Authority of Kenya may be accessed 
from the websitewww.cak.go.ke. 

4.14 Akenyantenderershallbeeligibletotenderifitprovidesevidenceofhavingfulfilledhis/hertaxobligationsby 
producing validtaxcompliancecertificateortaxexemptioncertificateissuedbytheKenyaRevenueAuthority. 

4.0 Eligible goods,equipment,andservices 

4.1 Goods,equipmentandservicestobesuppliedundertheContractmayhavetheirorigininanycountrythatisnot 
ineligibleunderITT3.9.AttheProcuringEntity'srequest,Tenderersmayberequiredtoprovideevidenceofthe 
originofGoods,equipmentandservices. 

4.2 Anygoods,worksandproductionprocesseswithcharacteristicsthathavebeendeclaredbytherelevantnational 
environmental protection agency or by other competent authority as harmful to human beings and to the 
environmentshallnotbeeligibleforprocurement. 

5.0 Tenderer'sresponsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
ProcuringEntitywillinnocaseberesponsibleorliableforthosecosts. 

5.2 Thetenderer,atthetenderer'sownresponsibilityandrisk,isencouragedtovisitandexamineandinspecttheSite of the 
Worksanditssurroundingsandobtainallinformationthatmaybenecessaryforpreparingthetenderand 
enteringintoacontractforconstructionoftheWorks.ThecostsofvisitingtheSiteshallbeatthetenderer'sown expense. 

5.3 TheTendererandanyofitspersonneloragentswillbegrantedpermissionbytheProcuringEntitytoenterupon 
itspremisesandlandsforthepurposeofsuchvisit.TheTenderershallindemnifytheProcuringEntityagainstall 
liabilityarisingfromdeathorpersonalinjury,lossofordamagetoproperty,andanyotherlossesandexpenses 
incurredasaresultoftheexaminationandinspection. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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5.4 ThetenderershallprovideintheFormofTenderandQualificationInformation,apreliminarydescriptionofthe 
proposedworkmethodandschedule,includingcharts,asnecessaryorrequired. 

B. CONTENTSOF TENDERDOCUMENTS 

6.0 SectionsofTenderDocument 
 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 

shouldbereadinconjunctionwithanyAddendaissuedinaccordancewithITT10. 
 
PART 1: Tendering Procedures  
SectionI – InstructionstoTenderers 
SectionII – TenderDataSheet(TDS) 
SectionIII-EvaluationandQualificationCriteria 
SectionIV – TenderingForms 

PART 2: Works' Requirements 
Section V - Bills of Quantities 
Section VI - Specifications 
Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 
Section VIII - General Conditions (GCC)  
SectionIX-SpecialConditionsofContract  
SectionX-ContractForms 
 

6.2 TheInvitationtoTenderNoticeissuedbytheProcuringEntityisnotpartoftheContractdocuments.Unlessobtaineddir
ectlyfromtheProcuringEntity,theProcuringEntityisnotresponsible for the completeness of the 
Tenderdocument,responsestorequestsforclarification,theminutesofapre-arrangedsitevisitandthose of the pre-
Tendermeeting(ifany),orAddendatotheTenderdocumentinaccordancewithITT10.Incaseofany 
contradiction,documentsobtaineddirectlyfromtheProcuringEntityshallprevail. 
 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 
Documentand to furnish with its Tender all information and documentation as is required by the Tender 
document. 
 

7.0 ClarificationofTenderDocument,SiteVisit,Pre-tenderMeeting 
 

7.1 ATendererrequiringanyclarificationoftheTenderDocumentshallcontacttheProcuringEntityinwritingatthe 
ProcuringEntity'saddressspecifiedintheTDSorraiseitsenquiriesduringthepre-Tendermeetingifprovided for in 
accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for clarification, 
provided that such request is received no later than the period specified in the TDS prior to the deadline for 
submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers who have 
acquiredtheTenderdocumentsinaccordancewithITT7.4,includingadescriptionoftheinquirybutwithout 
identifyingitssource.IfsospecifiedintheTDS,theProcuringEntityshallalsopromptlypublishitsresponseat the web 
page identified in the TDS. Should the clarification result in changes to the essential elements of the 
TenderDocuments,theProcuringEntityshallamendtheTenderDocumentsfollowingtheprocedureunderITT 
8andITT22.2. 

 
7.2 TheTenderer,attheTenderer'sownresponsibilityandrisk,isencouragedtovisitandexamineandinspectthe site(s) of 

the requiredcontractsandobtainallinformationthatmaybenecessaryforpreparingatender.Thecosts 
ofvisitingtheSiteshallbeattheTenderer'sownexpense.TheProcuringEntityshallspecifyintheTDSif a pre-
arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated 
representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 
purposeofthesitevisitandthepre-tendermeetingwillbetoclarifyissuesandtoanswerquestionsonanymatter 
thatmayberaisedatthatstage. 

 
7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 

periodspecifiedintheTDSbeforethemeeting. 
 

7.4 Minutesofapre-arrangedsitevisitandthoseofthepre-tendermeeting,ifapplicable,includingthetextofthe 
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questionsaskedbyTenderersandtheresponsesgiven,togetherwithanyresponsespreparedafterthemeeting,will be 
transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not identify the 
source of the questions asked. 

7.5 TheProcuringEntityshallalsopromptlypublishanonymized(nonames)Minutesofthepre-arrangedsitevisit and 
those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender 
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-tender 
meetingshallbemadebytheProcuringEntityexclusivelythroughtheissueofanAddendumpursuanttoITT8 
andnotthroughtheminutesofthepre-Tendermeeting.Non-attendanceatthepre-arrangedsitevisitandthepre-
tendermeetingwillnotbeacausefordisqualificationofaTenderer. 

8.0 AmendmentofTenderDocuments 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 
Documentsbyissuingaddenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to allwho 
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly 
publishtheaddendumontheProcuringEntity'swebsiteinaccordancewithITT7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the 
ProcuringEntityshouldextendthedeadlineforthesubmissionofTenders,pursuanttoITT22.2. 

C. PREPARATIONOFTENDERS 

9. CostofTendering 

TheTenderershallbearallcostsassociatedwiththepreparationandsubmissionofitsTender,and the Procuring 
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering 
process. 

10.0 Language of Tender 

TheTender,aswellasallcorrespondenceanddocumentsrelatingtothetenderexchangedbythetendererandthe 
ProcuringEntity,shallbewrittenintheEnglishLanguage.Supportingdocumentsandprintedliteraturethatare part of 
the Tender may be in another language provided they are accompanied by an accurate and notarized 
translationoftherelevantpassagesintotheEnglishLanguage,in which case,forpurposesofinterpretationofthe 
Tender,suchtranslationshallgovern. 

11.0 DocumentsComprisingtheTender 

11.1 TheTendershallcomprisethefollowing: 

 
a) FormofTenderpreparedinaccordancewithITT12; 
b) SchedulesincludingpricedBillofQuantities,completedinaccordancewithITT12andITT14; 
c) TenderSecurityorTender-SecuringDeclaration,inaccordancewithITT19.1; 
d) AlternativeTender,ifpermissible,inaccordancewithITT13; 
e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 

accordancewithITT20.3; 
f) Qualifications:documentaryevidenceinaccordancewithITT17establishingtheTenderer'squalifications 

toperformtheContractifitsTenderisaccepted; 
g) Conformity:atechnicalproposalinaccordancewithITT16; 
h) AnyotherdocumentrequiredintheTDS. 

 
11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 

Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to 
contractsignaturewillrenderthetenderliablefordisqualification. 
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12.0 Form of Tender and Schedules 

12.1 TheFormofTenderandSchedules,includingtheBillofQuantities,shallbepreparedusingtherelevantforms 
furnishedinSectionIV,TenderingForms.Theformsmustbecompletedwithoutanyalterationstothetext,and no 
substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in withthe 
informationrequested.TheTenderershallchronologicallyserializeallpagesofthetenderdocumentssubmitted. 

12.2 TheTenderershallfurnishintheFormofTenderinformationoncommissionsandgratuities,ifany,paidortobe 
paidtoagentsoranyotherpartyrelatingtothisTender. 

13. AlternativeTenders 

13.1 UnlessotherwisespecifiedintheTDS,alternativeTendersshallnotbeconsidered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 
TDS, and the method of evaluating different alternative times for completion will be described in Section III, 
EvaluationandQualificationCriteria. 

13.3 ExceptasprovidedunderITT13.4below,Tendererswishingtooffertechnicalalternativestotherequirements of the 
TenderDocumentsmustfirstpricetheProcuringEntity'sdesignasdescribedintheTenderDocumentsand shall 
further provide all information necessary for a complete evaluation of the alternative by the Procuring Entity, 
including drawings, design calculations, technical specifications, breakdown of prices, and proposed 
constructionmethodologyandotherrelevantdetails.Onlythe technical alternatives,ifany,oftheTendererwith 
theWinningTenderconformingtothebasictechnicalrequirementsshallbeconsideredbytheProcuringEntity. 

13.4 WhenspecifiedintheTDS,Tenderersarepermittedtosubmitalternativetechnicalsolutionsforspecifiedparts of the 
Works,andsuchpartswillbeidentifiedintheTDS,aswillthemethodfortheirevaluating,anddescribed 
inSectionVII,Works'Requirements. 

14.0 TenderPricesandDiscounts 

14.1 Thepricesanddiscounts(includinganypricereduction)quotedbytheTendererintheFormofTenderandinthe 
BillofQuantitiesshallconformtotherequirementsspecifiedbelow. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
againstwhichnorateorpriceisenteredbytheTenderershallbedeemedcoveredbytheratesforotheritemsin 
theBillofQuantitiesandwillnotbepaidforseparatelybytheProcuringEntity.Anitemnotlistedinthepriced 
BillofQuantitiesshallbeassumedtobenotincludedintheTender,andprovidedthattheTenderisdetermined 
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially 
responsiveTendererswillbeaddedtotheTenderpriceandtheequivalenttotalcostoftheTendersodetermined will be 
usedforpricecomparison. 

14.3 ThepricetobequotedintheFormofTender,inaccordancewithITT12.1,shallbethetotalpriceoftheTender, 
includinganydiscountsoffered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordancewithITT12.1. 

14.5 ItwillbespecifiedintheTDSiftheratesandpricesquotedbytheTendererareorarenotsubjecttoadjustment 
duringtheperformance of the ContractinaccordancewiththeprovisionsoftheConditionsofContract,except 
incaseswherethecontractissubjecttofluctuationsandadjustments,notfixedprice.Insuchacase,theTenderer 
shallfurnishtheindicesandweightingsforthepriceadjustmentformulaeintheScheduleofAdjustmentData and the 
ProcuringEntitymayrequiretheTenderertojustifyitsproposedindicesandweightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 
price reductions applicable to each package, or alternatively, to individual Contracts within the package. 
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are 
openedatthesametime. 
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14.7 Allduties,taxes,andotherleviespayablebytheContractorundertheContract,orforanyothercause,asofthe 
date30dayspriortothedeadlineforsubmissionofTenders,shallbeincludedintheratesandpricesandthetotal 
TenderPricesubmittedbytheTenderer. 

15.0 CurrenciesofTenderandPayment 

15.1 Thecurrency(ies)oftheTenderandthecurrency(ies)ofpaymentsshallbethesame. 

15.2 TenderersshallquoteentirelyinKenyaShillings.TheunitratesandthepricesshallbequotedbytheTendererin 
theBillofQuantities,entirelyinKenyashillings. 
a) ATendererexpectingtoincurexpendituresinothercurrenciesforinputstotheWorkssuppliedfromoutside 

Kenya(referredtoas“theforeigncurrencyrequirements”)shall(ifsoallowedintheTDS)indicateinthe 
Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by the 
Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign 
currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 
percentage(s)mentionedin(a)aboveshallbespecifiedbytheTendererintheAppendixtoTenderandshall 
bebasedontheexchangerateprovidedbytheCentralBankofKenyaonthedate30dayspriortotheactual 
dateoftenderopening.SuchexchangerateshallapplyforallforeignpaymentsundertheContract. 

15.3 TenderersmayberequiredbytheProcuringEntitytojustify,totheProcuringEntity'ssatisfaction,theirlocaland 
foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices and 
shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a detailed 
breakdownoftheforeigncurrencyrequirementsshallbeprovidedbyTenderers. 

16.0  Documents Comprising the Technical Proposal 

TheTenderershallfurnishatechnicalproposalincludingastatementofworkmethods,equipment,personnel, 
scheduleandanyotherinformationasstipulatedinSectionIV,TenderForms,insufficientdetailtodemonstrate 
theadequacyoftheTenderer'sproposaltomeetthework'srequirementsandthecompletiontime. 

17.0 DocumentsEstablishingtheEligibilityandQualificationsoftheTenderer 
17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 

eligibilityinaccordancewithITT4. 
17.2 InaccordancewithSectionIII,EvaluationandQualificationCriteria,toestablishitsqualificationstoperformthe 

ContracttheTenderershallprovidetheinformationrequestedinthecorrespondinginformationsheetsincluded 
inSectionIV,TenderForms. 

17.3 IfamarginofpreferenceappliesasspecifiedinaccordancewithITT33.1,nationaltenderers,individuallyorin 
jointventures,applyingforeligibilityfornationalpreferenceshallsupplyallinformationrequiredtosatisfythe 
criteriaforeligibilityspecifiedinaccordancewithITT33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including detailsof 
ownership,asshallberequiredtodeterminewhether, according to theclassificationestablishedbytheProcuring 
Entity,aparticularcontractororgroupofcontractorsqualifiesforamarginofpreference.Furthertheinformation 
willenabletheProcuringEntityidentifyanyactualorpotentialconflictofinterestinrelationtotheprocurement and/or 
contract management processes, or a possibility of collusion between tenderers, and thereby help to 
preventanycorruptinfluenceinrelationtotheprocurementprocessorcontractmanagement. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a 
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public sector 
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 
justification for a Tenderer'sfailuretodisclose,orfailuretoproviderequiredinformationonitsownershipand 
control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the ProcuringEntity 
mayrequestinrelationtoownershipandcontrolwhichinformationonanychangestotheinformationwhichwas 
providedbythetendererunderITT6.4.Theobligationstorequirethisinformationshallcontinuefortheduration 
oftheprocurementprocessandcontractperformanceandaftercompletionofthecontract,ifanychangetothe 
informationpreviouslyprovidedmayrevealaconflictofinterestinrelationtotheawardormanagementofthe contract. 

17.7 Allinformationprovidedbythetendererpursuanttotheserequirementsmustbecomplete,currentandaccurate as at 
the date of provision to the Procuring Entity. In submitting the information required pursuant to these 
requirements,theTenderershallwarrantthattheinformationsubmittediscomplete,currentandaccurateasat 
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thedateofsubmissiontotheProcuringEntity. 

17.8 Ifatendererfailstosubmittheinformationrequiredbytheserequirements,itstenderwillberejected.Similarly, 
iftheProcuringEntityisunable,aftertakingreasonablesteps,toverifytoareasonabledegreetheinformation 
submittedbyatendererpursuanttotheserequirements,thenthetenderwillberejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 
managementprocess,then: 
i) Iftheprocurementprocessisstillongoing,thetendererwillbedisqualifiedfromtheprocurementprocess, 
ii) ifthecontracthasbeenawardedtothattenderer,thecontractawardwillbesetasidependingtheoutcomeof(iii), 
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 

tendereroranyotherpersonshavecommittedanycriminaloffence. 

17.10 Ifatenderersubmitsinformationpursuanttotheserequirementsthatisincomplete,inaccurateorout-of-date,or 
attemptstoobstructtheverificationprocess,thentheconsequencesITT17.8willensueunlessthetenderercan show to 
the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to 
genuineerrorwhichwasnotattributabletotheintentionalact,negligenceorrecklessnessofthetender. 

18.0 Period of Validity of Tenders 

18.1.TendersshallremainvalidfortheTenderValidityperiodspecifiedintheTDS.TheTenderValidityperiodstarts from the 
datefixedfortheTendersubmissiondeadline(asprescribedbytheProcuringEntityinaccordancewith ITT22).At 
endervalidforashorterperiodshallberejectedbytheProcuringEntityasnon-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshallbemadein 
writing.IfaTenderSecurityisrequestedinaccordancewithITT19,itshallalsobeextendedforthirty(30)days beyond 
the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting its 
Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender. 

19.0 TenderSecurity 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 
specifiedintheTDS,inoriginalformand, in the caseofaTenderSecurity,intheamountandcurrencyspecified in the 
TDS.ATender-SecuringDeclarationshallusetheformincludedinSectionIV, TenderForms. 

19.2 IfaTenderSecurityisspecifiedpursuanttoITT19.1,theTenderSecurityshallbeademandguaranteeinanyof 
thefollowingformsattheTenderer'soption: 
I) cash; 
ii) abankguarantee; 
iii) aguaranteebyaninsurancecompanyregisteredandlicensedbytheInsuranceRegulatoryAuthoritylisted 

bytheAuthority; 
(iv) aguaranteeissuedbyafinancialinstitutionapprovedandlicensedbytheCentralBankofKenya,froma 

reputablesource,andaneligiblecountry. 
 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 
correspondentbanklocatedinKenyatomakeitenforceable.TheTenderSecurityshallbevalidforthirty(30) 
daysbeyondtheoriginalvalidityperiodoftheTender,orbeyondanyperiodofextensionifrequestedunderITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompaniedbyasubstantiallyresponsiveTenderSecurityorTender-SecuringDeclarationshallberejectedby 
theProcuringEntityasnon-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
PerformanceSecurityandanyotherdocumentsrequiredintheTDS.TheProcuringEntityshallalsopromptly 
returnthetendersecuritytothetendererswheretheprocurementproceedingsareterminated,alltenderswere 
determinednon-responsiveorabidderdeclinestoextendtendervalidityperiod. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 
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Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 
requiredintheTDS. 

19.7 TheTenderSecuritymaybeforfeitedortheTender-SecuringDeclarationexecuted: 
a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the 

FormofTender,oranyextensiontheretoprovidedbytheTenderer;or 
b) ifthesuccessfulTendererfailsto: - 

i) signtheContractinaccordancewithITT47;or 
ii) furnishaPerformanceSecurityandifrequiredintheTDS,andanyotherdocumentsrequiredinthe TDS. 

19.8 Wheretendersecuringdeclarationisexecuted,theProcuringEntityshallrecommendtothePPRAto 
debarstheTendererfromparticipatinginpublicprocurementasprovidedinthelaw. 

19.9 TheTenderSecurityortheTender-SecuringDeclarationofaJVshallbeinthenameoftheJVthatsubmitsthe Tender. If 
the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 
TenderSecurityortheTender-SecuringDeclarationshallbeinthenamesofallfuturemembersasnamedinthe 
letterofintentreferredtoinITT4.1andITT11.2. 

19.10 Atenderershallnotissueatendersecuritytoguaranteeitself. 

20.0 FormatandSigningofTender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and 
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly 
marked“ALTERNATIVE.”Inaddition,theTenderershallsubmitcopiesoftheTender,in the numberspecified in 
the TDSandclearlymarkthem“COPY.”Intheeventofanydiscrepancybetweentheoriginalandthecopies, 
theoriginalshallprevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 
business. This may include proprietary information, trade secrets, or commercial or financially sensitive 
information. 

20.3 TheoriginalandallcopiesoftheTendershallbetypedorwritteninindelibleinkandshallbesignedbyaperson 
dulyauthorizedtosignonbehalfoftheTenderer.Thisauthorizationshallconsistofawrittenconfirmationas 
specifiedintheTDSandshallbeattachedtotheTender.Thenameandpositionheldbyeachpersonsigningthe 
authorizationmustbetypedorprintedbelowthesignature.AllpagesoftheTenderwhereentriesoramendments have 
been madeshallbesignedorinitialedbythepersonsigningtheTender. 

20.4 IncasetheTendererisaJV,theTendershallbesignedbyanauthorizedrepresentativeoftheJVonbehalfofthe 
JV,andsoastobelegallybindingonallthemembersasevidencedbyapowerofattorneysignedbytheirlegally 
authorizedrepresentatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 
signingtheTender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 SealingandMarkingofTenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single 
sealedcontainerbearingthenameandReferencenumberoftheTender,addressedtotheProcuringEntityanda 
warning not to open before the time and date for Tender opening date. Within the single envelope, packageor 
container,theTenderershallplacethefollowingseparate,sealedenvelopes: 
a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 

describedinITT11;and 
b) inanenvelopeorpackageorcontainermarked“COPIES”,allrequiredcopiesoftheTender;and 
c) ifalternativeTendersarepermittedinaccordancewithITT13,andifrelevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 
alternativeTender;and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required 
copiesofthealternativeTender. 
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The inner envelopes or packages or containers shall: 
a) bearthenameandaddressoftheProcuringEntity, 
b) bearthenameandaddressoftheTenderer;and 
c) bearthenameandReferencenumberoftheTender. 

21.2 Ifanenvelopeorpackageorcontainerisnotsealedandmarkedasrequired,theProcuringEntitywillassumeno 
responsibility for the misplacement or premature opening of the Tender.Tendersmisplaced or opened 
prematurelywillnotbeaccepted. 

22.0 DeadlineforSubmissionofTenders 

22.1 TendersmustbereceivedbytheProcuringEntityattheaddressspecifiedintheTDSandnolaterthanthedate 
andtimealsospecifiedintheTDS.WhensospecifiedintheTDS,tenderersshallhavetheoptionofsubmitting their 
Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 
submissionproceduresspecifiedintheTDS. 

22.2 TheProcuringEntitymay,atitsdiscretion,extendthedeadlineforthesubmissionofTendersbyamendingthe 
TenderDocumentsinaccordancewithITT8, in which caseallrightsandobligationsoftheProcuringEntityand 
Tendererspreviouslysubjecttothedeadlineshallthereafterbesubjecttothedeadlineasextended. 

23.0 Late Tenders 

TheProcuringEntityshallnotconsideranyTender thatarrivesafterthedeadlineforsubmissionoftenders,in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of 
Tendersshallbedeclaredlate,rejected,andreturnedunopenedtotheTenderer. 

24.0 Withdrawal,Substitution,andModificationofTenders 

24.1 ATenderermaywithdraw,substitute,ormodifyitsTenderafterithasbeensubmittedbysendingawrittennotice, 
dulysignedbyanauthorizedrepresentative,andshallincludeacopyoftheauthorizationinaccordancewithITT 
20.3,(exceptthatwithdrawalnoticesdonotrequirecopies).Thecorrespondingsubstitutionormodificationof 
theTendermustaccompanytherespectivewrittennotice.Allnoticesmustbe: 
a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not 

require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,”“MODIFICATION;”and 

b) receivedbytheProcuringEntitypriortothedeadlineprescribedforsubmissionofTenders,inaccordance 
withITT22. 

24.2 TendersrequestedtobewithdrawninaccordancewithITT24.1shallbereturnedunopenedtotheTenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 
TendersandtheexpirationoftheperiodofTendervalidityspecifiedbytheTendererontheFormofTenderorany 
extensionthereof. 

25. TenderOpening 

25.1 ExceptinthecasesspecifiedinITT23andITT24.2,theProcuringEntityshallpubliclyopenandreadoutall 
Tendersreceivedbythedeadline,atthedate,timeandplacespecifiedintheTDS, in the presenceofTenderers' 
designatedrepresentativeswhochoosestoattend.AnyspecificelectronicTenderopeningproceduresrequiredif 
electronicTenderingispermittedinaccordancewithITT22.1,shallbeasspecifiedintheTDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
correspondingTendershallnotbeopenedbutreturnedtotheTenderer.NoTenderwithdrawalshallbepermitted 
unlessthecorrespondingwithdrawalnoticecontainsavalidauthorizationtorequestthewithdrawalandisread 
outatTenderopening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the 
Tenderer.NoTendersubstitutionshallbepermittedunlessthecorrespondingsubstitutionnoticecontainsavalid 
authorizationtorequestthesubstitutionandisreadoutatTenderopening. 

25.4 Next,envelopesmarked“MODIFICATION”shallbeopenedandreadoutwiththecorrespondingTender.No Tender 
modification shall be permitted unless the corresponding modification notice contains a valid 
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authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next,allremainingenvelopesshallbeopenedoneatatime,readingout:thenameoftheTendererandwhether there is a 
modification; the total Tender Price, per lot (contract) if applicable, including any discounts and 
alternativeTenders;thepresenceorabsenceofaTenderSecurityorTender-SecuringDeclaration,ifrequired; 
andanyotherdetailsastheProcuringEntitymayconsiderappropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 
consideredfurtherforevaluation.TheFormofTenderandpagesoftheBillofQuantities(tobedecidedonbythe tender 
opening committee) are to be initialed by the members of the tender opening committee attending the 
opening. 

25.7 AttheTenderOpening,theProcuringEntityshallneitherdiscussthemeritsofanyTendernorrejectanyTender 
(exceptforlateTenders,inaccordancewithITT23.1). 

25.8 TheProcuringEntityshallprepareminutesoftheTenderOpeningthatshallinclude,asaminimum: - 
a) thenameoftheTendererandwhetherthereisawithdrawal,substitution,ormodification; 
b) theTenderPrice,perlot(contract)ifapplicable,includinganydiscounts; 
c) anyalternativeTenders; 
d) thepresenceorabsenceofaTenderSecurity, if newasrequired; 
e) numberofpagesofeachtenderdocumentsubmitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 
tenderopeningregistershallbedistributedtoallTenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 InformationrelatingtotheevaluationofTendersandrecommendationofcontractawardshallnotbedisclosedto 
TenderersoranyotherpersonsnotofficiallyconcernedwiththeTenderprocessuntilinformationonIntentionto 
AwardtheContractistransmittedtoallTenderersinaccordancewithITT43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 
decisionsmayresultintherejectionofitstender. 

26.3 NotwithstandingITT26.2,fromthetimeoftenderopeningtothetimeofcontractaward,ifatendererwishesto 
contacttheProcuringEntityonanymatterrelatedtothetenderingprocess,itshalldosoinwriting. 

27.0 ClarificationofTenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 
ProcuringEntitymay,atitsdiscretion,askanytendererforaclarificationofitstender,givenareasonabletimefor 
aresponse.AnyclarificationsubmittedbyatendererthatisnotinresponsetoarequestbytheProcuringEntity 
shallnotbeconsidered.TheProcuringEntity'srequestforclarificationandtheresponseshallbeinwriting.No change, 
including any voluntary increase or decrease, in the prices or substance of the tender shall be sought, 
offered,orpermitted,excepttoconfirmthecorrectionofarithmeticerrorsdiscoveredbytheProcuringEntityin 
theevaluationofthetenders,inaccordancewithITT31. 

27.2 IfatendererdoesnotprovideclarificationsofitstenderbythedateandtimesetintheProcuringEntity'srequestforclarifi
cation,itsTendermayberejected. 

28.0 Deviations,Reservations,andOmissions 

28.1 Duringtheevaluationoftenders,thefollowingdefinitionsapply: - 
a) “Deviation”isadeparturefromtherequirementsspecifiedinthetenderdocument; 
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 

requirementsspecifiedinthetenderdocument;and 
c) “Omission”isthefailuretosubmitpartoralloftheinformationordocumentationrequiredintheTender 

document. 

29.0 Determination ofResponsiveness 
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29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 
itself,asdefinedinITT11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document withoutmaterial 
deviation,reservation,oromission.Amaterialdeviation,reservation,oromissionisonethat,ifaccepted,would: 
a) Affectinanysubstantialwaythescope,quality,orperformanceoftheWorksspecifiedintheContract; 
b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 

tenderer'sobligationsundertheproposedcontract; 
c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 

responsivetenders. 

29.3 TheProcuringEntityshallexaminethetechnicalaspectsofthetendersubmittedinaccordancewithITT16,to confirm 
that all requirements of Section VII, Works' Requirements have been met without any material 
deviation,reservationoromission. 

29.4 Ifatenderisnotsubstantiallyresponsivetotherequirementsofthetenderdocument,itshallberejectedbythe Procuring 
Entity and may not subsequently be made responsive by correction of the material deviation, 
reservation,oromission. 

30.0 Non-materialNon-conformities 

30.1 Providedthatatenderissubstantiallyresponsive,theProcuringEntitymaywaiveanynon-conformitiesinthe tender. 

30.2 ProvidedthataTenderissubstantiallyresponsive,theProcuringEntitymayrequestthatthetenderersubmitthe 
necessary information or documentation, within a reasonable period of time, to rectify non-material non- 
conformitiesinthetenderrelatedtodocumentationrequirements.Requestinginformationordocumentationon such 
non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to 
complywiththerequestmayresultintherejectionofitstender. 

30.3 Providedthatatenderissubstantiallyresponsive,theProcuringEntityshallrectifyquantifiablenon-material non-
conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 
purposesonly,toreflectthepriceofamissingornon-conformingitemorcomponentinthemannerspecifiedin 
theTDS. 

 
31.0 ArithmeticalErrors 
31.1 Thetendersumassubmittedandreadoutduringthetenderopeningshallbeabsoluteandfinalandshallnotbe 

thesubjectofcorrection,adjustmentoramendmentinanywaybyanypersonorentity. 
 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 
basis: - 
a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 

disqualificationofthetenderasnon-responsive. 
b) Anyerrorsinthesubmittedtenderarisingfromamiscalculationofunitprice,quantity,subtotalandtotal 

bidpriceshallbeconsideredasamajordeviationthataffectsthesubstanceofthetenderandshallleadto 
disqualificationofthetenderasnon-responsive.and 

c) ifthereisadiscrepancybetweenwordsandfigures,theamountinwordsshallprevail 

31.3 Tenderersshallbenotifiedofanyerrordetectedintheirbidduringthenotificationofaward. 

32.0  Conversion to Single Currency 

Forevaluationandcomparisonpurposes,thecurrency(ies) of the Tendershallbeconvertedintoasinglecurrency 
asspecifiedintheTDS. 

33.0 MarginofPreferenceandReservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering 
whereforeigncontractorsareexpectedtoparticipateinthetenderingprocessandwherethecontractexceedsthe 
value/thresholdspecifiedintheRegulations. 

33.2 AmarginofpreferenceshallnotbeallowedunlessitisspecifiedsointheTDS. 
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33.3 Contractsprocuredonbasisofinternationalcompetitivetenderingshallnotbesubjecttoreservationsexclusive 
tospecificgroupsasprovidedinITT33.4. 

33.4 Whereitisintendedtoreserveacontracttoaspecificgroupofbusinesses(thesegroupsareSmallandMedium 
Enterprises,WomenEnterprises,YouthEnterprisesandEnterprisesofpersonslivingwithdisability,asthecase may 
be), and who are appropriately registered as such by the authority to be specified in the TDS, aprocuring 
entityshallensurethattheinvitationtotenderspecificallyindicatesthatonlybusinessesorfirmsbelongingtothe 
specifiedgroupareeligibletotender.Notendershallbereservedtomorethanonegroup.Ifnotsostatedinthe 
InvitationtoTenderandintheTenderdocuments,theinvitationtotenderwillbeopentoallinterestedtenderers. 

34.0 NominatedSubcontractors 

34.1 UnlessotherwisestatedintheTDS,theProcuringEntitydoesnotintendtoexecuteanyspecificelementsofthe Works 
bysubcontractorsselected/nominatedbytheProcuringEntity.IncasetheProcuringEntitynominatesa 
subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The 
main contract shall specify the working arrangements between the main contractor and the nominated 
subcontractor. 

34.2 Tenderersmayproposesub-contractinguptothepercentageoftotalvalueofcontractsorthevolumeofworksas 
specifiedintheTDS.SubcontractorsproposedbytheTenderershallbefullyqualifiedfortheirpartsoftheWorks. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unlesstheir 
specializedpartsoftheWorkswerepreviouslydesignatedsobytheProcuringEntityintheTDSascanbemetby 
subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 
SpecializedSubcontractorsproposedbytheTenderermaybeaddedtothequalificationsoftheTenderer. 

35. EvaluationofTenders 

35.1 TheProcuringEntityshallusethecriteriaandmethodologieslistedinthisITTandSectionIII,Evaluationand 
QualificationCriteriaNootherevaluationcriteriaormethodologiesshallbepermitted.Byapplyingthecriteria 
andmethodologiestheProcuringEntityshalldeterminetheLowestEvaluatedTenderinaccordancewithITT40. 

35.2 ToevaluateaTender,theProcuringEntityshallconsiderthefollowing: 
a) priceadjustmentinaccordancewithITT31.1(iii);excludingprovisionalsumsandcontingencies,ifany,butincl

udingDayworkitems,wherepricedcompetitively; 
b) priceadjustmentduetodiscountsofferedinaccordancewithITT14.4; 
c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 

accordancewithITT32; 
d) priceadjustmentduetoquantifiablenonmaterialnon-conformitiesinaccordancewithITT30.3;and 
e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria. 

35.3 TheestimatedeffectofthepriceadjustmentprovisionsoftheConditionsofContract,appliedovertheperiodof 
executionoftheContract,shallnotbeconsideredinTenderevaluation. 

35.4 Wherethetenderinvolvesmultiplelotsorcontracts,thetendererwillbeallowedtotenderforoneormorelots 
(contracts).EachlotorcontractwillbeevaluatedinaccordancewithITT35.2.Themethodologytodetermine 
thelowestevaluatedtendererortenderersbasedonelot(contract)orbasedonacombinationoflots(contracts), will be 
specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, 
tendererwillbewillberequiredtopreparetheEligibilityandQualificationCriteriaFormforeachLot. 

 

36.0  Comparison of tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37.0 Abnormallylowtendersandabnormallyhightenders  

AbnormallyLowTenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 
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abilitytoperformtheContractfortheofferedTenderPriceorthatgenuinecompetitionbetweenTenderersis 
compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matterofthecontract,scope,proposedmethodology,schedule,allocationofrisksandresponsibilitiesandany 
otherrequirementsoftheTenderdocument. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 
failedtodemonstrateitscapabilitytoperformtheContractfortheofferedTenderPrice,theProcuringEntityshallrejectt
heTender. 

Abnormally high tenders 

37.4 Anabnormallyhightenderpriceisonewherethetenderprice,incombinationwithotherconstituentelementsof the 
Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the 
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract 
comparedwithmarketpricesorthatgenuinecompetitionbetweenTenderersiscompromised. 

37.5 Incaseofanabnormallyhighprice,theProcuringEntityshallmakeasurveyofthemarketprices,checkifthe 
estimatedcostofthecontractiscorrectandreviewtheTenderDocumentstocheckifthespecifications,scopeof 
workandconditionsofcontractarecontributorytotheabnormallyhightenders.TheProcuringEntitymayalso seek 
written clarification from the tenderer on the reason for the high tender price. The Procuring Entity shall 
proceedasfollows: 
i) Ifthetenderpriceisabnormallyhighbasedonwrongestimatedcostofthecontract,theProcuringEntity 

mayacceptornotacceptthetenderdependingontheProcuringEntity'sbudgetconsiderations. 
ii) Ifspecifications,scopeofworkand/orconditionsofcontractarecontributorytotheabnormallyhightender 

prices, the Procuring Entity shall reject all tenders and may retender for the contract based on revised 
estimates,specifications,scopeofworkandconditionsofcontract,asthecasemaybe. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 
investigationonthecauseofthecompromise,beforeretendering. 

38.0 Unbalancedand/orfront-loadedtenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 
unbalancedand/orfrontloaded,theProcuringEntitymayrequiretheTenderertoprovidewrittenclarifications. 
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 
scopeofworks,proposedmethodology,scheduleandanyotherrequirementsoftheTenderdocument. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 
Entitymayasappropriate: 
a) accepttheTender; 
b) requirethatthetotalamountofthePerformanceSecuritybeincreasedattheexpenseoftheTenderertoa 

levelnotexceedinga30%oftheContractPrice; 
c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 

undeliveredworks; 
d) rejecttheTender, 

39.0 Qualificationsofthetenderer 

39.1 TheProcuringEntityshalldeterminetoitssatisfactionwhethertheeligibleTendererthatisselectedashaving 
submittedthelowestevaluatedcostandsubstantiallyresponsiveTender,meetsthequalifyingcriteriaspecified 
inSectionIII,EvaluationandQualificationCriteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualificationssubmittedbytheTenderer,pursuanttoITT17.Thedeterminationshallnottakeintoconsideration the 
qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors 
(otherthanSpecializedSub-contractorsifpermittedintheTenderdocument),oranyotherfirm(s)differentfrom 
theTenderer. 
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39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 
determinationshallresultindisqualificationoftheTender,inwhicheventtheProcuringEntityshallproceedto 
theTendererwhooffersasubstantiallyresponsiveTenderwiththenextlowestevaluatedpricetomakeasimilar 
determinationofthatTenderer'squalificationstoperformsatisfactorily. 

40.0 Lowest evaluatedtender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 
whose Tender has been determined to be: 
a) MostresponsivetotheTenderdocument;and 
b) thelowestevaluatedprice. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

TheProcuringEntityreservestherighttoacceptorrejectanyTenderandtoannultheTenderprocessandreject 
allTendersatanytimepriortoContractAward,withouttherebyincurringanyliabilitytoTenderers.Incaseof 
annulment,allTenderssubmittedandspecifically,Tendersecurities,shallbepromptlyreturnedtotheTenderers. 

F.  AWARDOFCONTRACT 

42.0  Award criteria 

TheProcuringEntityshallawardtheContracttothesuccessfultendererwhosetenderhasbeendeterminedtobetheLow
estEvaluatedTender. 

 
43.0 NoticeofIntentiontoEnterintoaContract/Notification of Award  

UponawardofthecontractandPriortotheexpiryoftheTenderValidityPeriodtheProcuringEntityshallissuea 
NotificationofIntentiontoEnterintoaContract/Notificationofawardtoalltendererswhichshallcontain,ata 
minimum,thefollowinginformation: 
a) thenameandaddressoftheTenderersubmittingthesuccessfultender; 
b) theContractpriceofthesuccessfultender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 

unsuccessful,unlessthepriceinformationin(c)abovealreadyrevealsthereason; 
d) theexpirydateoftheStandstillPeriod;and 
e) instructionsonhowtorequestadebriefingand/orsubmitacomplaintduringthestandstillperiod; 

44.0 StandstillPeriod 

44.1 TheContractshallnotbesignedearlierthantheexpiryofaStandstillPeriodof14daystoallowanydissatisfied 
tendertolaunchacomplaint.WhereonlyoneTenderissubmitted,theStandstillPeriodshallnotapply. 

44.2 WhereaStandstillPeriodapplies,itshallcommencewhentheProcuringEntityhastransmittedtoeachTenderertheNo
tificationofIntentiontoEnterintoaContractwiththesuccessfulTenderer. 

 

45.0 DebriefingbyTheProcuringEntity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 
unsuccessfultenderermaymakeawrittenrequesttotheProcuringEntityforadebriefingonspecificissuesor 
concernsregardingtheirtender.TheProcuringEntityshallprovidethedebriefingwithinfivedaysofreceiptof 
therequest. 

45.2 DebriefingsofunsuccessfulTenderersmaybedoneinwritingorverbally.TheTenderershallbearitsowncosts 
ofattendingsuchadebriefingmeeting. 

46.0  Letter of Award 

PriortotheexpiryoftheTenderValidityPeriodanduponexpiryoftheStandstillPeriodspecifiedinITT42.1, 
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uponaddressingacomplaintthathasbeenfiledwithintheStandstillPeriod,theProcuringEntityshalltransmit 
theLetterofAwardtothesuccessfulTenderer.Theletterofawardshallrequestthesuccessfultenderertofurnish 
thePerformanceSecuritywithin21daysofthedateoftheletter. 

47.0 SigningofContract 

47.1 UpontheexpiryofthefourteendaysoftheNotificationofIntentiontoenterintocontractandupontheparties meeting 
their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 
ContractAgreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 
returnittotheProcuringEntity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and before 
expiryofthetendervalidityperiod. 

48.0 PerformanceSecurity 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 
TenderershallfurnishthePerformanceSecurityand,anyotherdocumentsrequiredintheTDS,inaccordance with the 
General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms 
included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 
institutionprovidingabankguaranteeshallhaveacorrespondentfinancialinstitutionlocatedinKenya,unless 
theProcuringEntityhasagreedinwritingthatacorrespondentbankisnotrequired. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and 
otherdocumentsrequiredintheTDSorsigntheContractshallconstitutesufficientgroundsfortheannulmentoftheaw
ardand forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the 
Tenderer offeringthenextBestEvaluatedTender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified inthe 
Regulations. 

49.0 PublicationofProcurementContract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall containthe 
followinginformation: 
a) nameandaddressoftheProcuringEntity; 
b) nameandreferencenumberofthecontractbeingawarded,asummaryofitsscopeandtheselectionmethod used; 
c) thenameofthesuccessfulTenderer,thefinaltotalcontractprice,thecontractduration; 
d) datesofsignature,commencementandcompletionofcontract; 
e) namesofallTenderersthatsubmittedTenders,andtheirTenderpricesasreadoutatTenderopening. 

 
50.0  Procurement related Complaints and Administrative Review 

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 
 

50.2 A request for administrative review shall be made in the form provided under contract forms. 
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Section II - Tender Data Sheet (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 
Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 
 

Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 
ITT 1.1 The name of the contract is_______________________________________ 

 
The reference number of the Contract 
is_______________________________________________________ 
 
The number and identification of lots (contracts)comprising this Tender are 
[insert number and identification of lots (contracts)] 
 
Lot 1- Name ________________________________ 
 
Lot 2- Name __________________________________ 
 
Lot… Name _______________________________________ 
ETC 

ITT 2.3 The Information made available on competing firms is as follows: 
 

ITT 2.4  The firms that provided consulting services for the contract being tendered for are: 
______________________________________________________________________________
________________________________________________________________________ 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be:.................................... 
B.  Contents of Tender Document 
ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address 

___________________________________ 
 
to reach the Procuring Entity not later than _______________________ 
 
(ii) TheProcuringEntityshallpublishits response at thewebsite _____________ 
 

ITT 7.2 (A) A pre-arranged pretender site visit [insert “shall” or “shall not”] take place at the following 
date, time and place: 
Date: ________________  
Time: ________________   
Place: _______________  
 
(B) Pre-Tender meeting [insert “shall” or “shall not”] take place at the following date, time and 
place: 
Date: ________________  
Time: ____________________  
Place: ___________________  
 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 
______________________ before the meeting. 
 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged 
pretender will be published is ____________________ 
 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender 
documents, the Procuring Entity’s address is: 
 
(1) Name of Procuring Entity --------------------- 
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

(2) Physical address for hand Courier Delivery to an office or Tender Box (City, Street, 
Building, Floor Number and Room) ----------------- 
 
(3) Postal Address ---------------- 
 
(4) Insert name, telephone number and e-mail address of the officer to be contacted. ----------
--------- 
 

C.  Preparation of Tenders 
ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: 

……………………………………………………………………………………………….. 
 

ITT 13.1 Alternative Tenders [insert “shall be” or “shall not be”] ___________ considered.  
 

ITT 13.2 Alternative times for completion [insert “shall be” or “shall not be”] _______permitted. 
 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: 
______________________________ 

ITT 14.5 The prices quoted by the Tenderer shall be: _________________  
ITT 15.2 (a) Foreign currency requirements allowed/not allowed. 
ITT 18.1 The Tender validity period shall be _______  days. 

 
ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity period will be 

____________days. 
 
(b) The Tender price shall be adjusted by the following percentages of the tender price: 
 
(i)  By _________% of the local currency portion of the Contract price adjusted to reflect local 
inflation during the period of extension,  
and  
 
(ii) By___________% the foreign currency portion of the Contract price adjusted to reflect the 
international inflation during the period of extension. 
 

ITT 19.1 Tender shall provide a Tender-Securing Declaration or a Tender Security(select one) 
The type of Tender security shall be -------------------------in the amount of Kenya shillings 
_________________ 
 

ITT 20.1 In addition to the original of the Tender, the number of copies is:   
ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: 

 ___________________________________________________________ 
 

D.  Submission and Opening of Tenders 
ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

 
(1) Name of Procuring Entity…………………………………. 
 
(2) Postal Address ………………………………………………. 
 
(3) ………………………………………………………. 
 
(4) Date and time for submission of Tenders……………………. 
 
(5)  Tenders shall submit/shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided 
below: 
 



19 

 

 

Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

(1) Name of Procuring Entity………………………………………… 
 
(2) Physical address for the location ……………………………………. 
 
(3)        ………………………………………………………… 
 

ITT 25.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 
submission procedures 
specifiedbelow___________________________________________________________
_______________________________________________________________ 
 

E.  Evaluation, and Comparison of Tenders 
ITT 30.3 
 

The adjustment shall be based on the ____________ [insert “average” or “highest”] price of the 
item or component as quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive Tenders, the 
Procuring Entity shall use its best estimate. 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert at 
the selling exchange rate all Tender prices expressed in various currencies into a single currency 
is: ____________ 
 
The source of exchange rate shall be: The Central bank of Kenya (mean rate) 
 
The date for the exchange rate shall be: the deadline date for Submission of the Tenders. 
 
 

ITT 33.2 A margin of preference [inserteither “shall” or “shall not”] _________apply. 
 

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations 
_________________________________________________ 
______________________________________________________________ 
 
 

ITT 34.1 At this time, the Procuring Entity ______________ [insert “intends” or “does not intend”] to 
execute certain specific parts of the Works by subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 
_______% of the total contract amount. Tenderers planning to subcontract more than 10% of total 
volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be 
subcontracted along with complete details of the subcontractors and their qualification and experience. 

ITT 34.3 [Indicate N/A if not applicable]  
The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized 
Subcontractors are designated as follows: 
_______________ 
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

_______________ 
 
For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant 
qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the 
Tenderer for the purpose of evaluation. 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, 
Evaluation and Qualification Criteria. 
 

ITT 48.1 Other documents required in addition to the Performance Security are 
_____________________________________________ 
 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of 
Intention to Award the Contract” herein and are also available from the PPRA Website 
www.ppra.go.ke or email complaints@ppra.go.ke.  
 
If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 
complaint following these procedures, in writing (by the quickest means available, that is either 
by hand delivery or email to: 
 
For the attention: [insert full name of person receiving complaints] 
 
Title/position: [insert title/position] 
 
Procuring Entity: [insert name of Procuring Entity] 
 
Email address: [insert email address] 
 
In summary, a Procurement-related Complaint may challenge any of the following (among 
others): 
 
(i) the terms of the Tender Documents; and 
 
(ii) the Procuring Entity’s decision to award the contract. 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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SECTIONIII-EVALUATIONANDQUALIFICATIONCRITERIA 

 
After tender opening, the tenders will be evaluated in 3 stages, namely: 

 
1. Determination of Responsiveness 
2. Detailed Technical Examination 
3. Financial Evaluation. 

 
 
STAGE 1- DETERMINATION OF RESPONSIVENESS  
 

A) PRELIMINARY EXAMINATION  
 

This stage of evaluation shall involve examination of the pre-qualification conditions as set out in the Tender Advertisement Notice or 
Letter of Invitation to Tender and any other conditions stated in the bid document.  
 
These conditions may include the following:  
 
i       Category of Registration with National Construction Authority in the relevant trade and or any other statutory bodies for building 

works: NCA 6  and above.  
 
ii) Certified copy of  Valid Single business permit from any county government authority 

 
iii) Certified copy of  Valid Tax compliance certificate issued by Kenya Revenue Authority. 

 
iv) Certified copy of Company certificate of incorporation / certificate of registration. 
 
v)      Dully filled, signed and stamped Form of Tender. 
 
 vi)     Provision of Bid Security of Kshs  600,000.00 from reputable bank or  
          approved insurance firm by PPRA.  
 
  vii)    Certified copy of CR12 and must provide copies of IDs/passport for Directors. 
 
   viii      Certified Renewed copy of practicing license with NCA as per the tender notice. 
 
   xi     All pages MUST be serialized/ paged 
 
 
The employer may seek further clarification/confirmation if necessary to confirm authenticity/compliance of any condition of the 
tender.  
 
The tenderers who do not satisfy any of the above requirements shall be considered Non-Responsive and their tenders will not 
be evaluated further. 
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B)  COMPLETENESS OF TENDER DOCUMENT  
 
The tender document shall be examined based on the Instruction to Tenderers which states as follows: 
 
In accordance to Instructions to Tenderers, the tenderers will be required to provide evidence for eligibility of the award of the tender 
by satisfying the employer of their eligibility and adequacy of resources to effectively carry out the subject contract. The tenderers 
shall be required to fill the Standards Forms provided for the purposes of providing the required information. The tenderers may also 
attach the required information if they so desire. 
 
The award of points for the STANDARD FORMS considered in this section shall be as shown below: 
 
 PARAMETER    MAXIMUM POINTS 
(i) Statement of Compliance -------------------------------------------------------------- 3 

(ii) Confidential business questionnaire--------------------------------------------------- 5 

(iii)  Key personnel - ------------------------------------------------------------------------- 20 

(iv) Contract Completed in the last Five (5) years - ------------------------------------- 12 

(v) Schedules of on-going projects -------------------------------------------------------   4 

(vi) Schedules of contractors equipment -------------------------------------------- -----   8 

(vii) Contracts performance with the client ------------------------------------------------ 15 

(viii) Audited Financial Report for the last 3 years----------------------------- ----------10 

(ix) Evidence of Financial Resources ---------------------------------------------------- 10 

(x) Name, Address and Telephone of Banks (Contractor to provide) ---- ------------5 

(xi) Litigation History-------------------------------------------------------------------------  3 

(xii) Sanctity of the tender document as in accordance with clause 5  

 Of instruction to tenderer --------------------------------------------------------------- 

 
      TOTAL              100 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



23 

 

 

 
 
 
 
The detailed scoring plan shall be as shown in table 1 below: - 
 
Item Description Point 

Scored 
Max. Point 

i Statement of Compliance  

Filled signed and stamped-------------------------------3 

 Signed but not stamped or vice versa ---------------- 2 

  Not signed nor stamped -------------------------------- 0  

 3 

ii Confidential Business Questionnaire Form. 

      Completely filled ----------------------------------------- 5 

      Partially filled --------------------------------------------- 3   

      Not filled --------------------------------------------------- 0  

 5 

iii Key Personnel (Attach evidence)   20 

Director of the firm 

o Holder of degree or diploma in relevant Engineering 

field---------------------------------------- 4 

o Holder of certificate in relevant Engineering field-3 

o  Holder of trade test certificate in relevant Engineering 

field----------------------------------------1 

o No relevant certificate ---------------------------------0 

 4 

At least 2No. degree/diploma holder of key personnel in 

relevant Engineering field 

o With over 10 years relevant experience ------------3 

o With over 5 years relevant experience ------------ 2 

o With under 5 years relevant experience ---------- 1 

 6 

At least 2No certificate holder of key personnel in relevant 
Engineering field 

o With over 10 years relevant experience ---------- 3 

o With over 5 years relevant experience ----------- 2 

o With under 5 years relevant experience -----------1 

 

 6 

    

iv Contract completed in the last five (5) years (A max of 
4No.Projects) (attach evidence) 
o Project of similar nature, complexity and magnitude  ------

--------------------------------------------------3 
o Project of similar nature but of lower value than the one in 

consideration------------------------------- 2 
o No completed project of similar nature ----------- 0 
o  

 
 
 

12 
 
 

v On-going projects (A max of 2No.Projects) (attach evidence) 
o Project of similar nature, complexity and magnitude  ------

------------------------------------------------- 2 
o Project of similar nature but of lower value than the one in 

 4 



24 

 

 

consideration –------------------------------ 1 
o No ongoing project of similar nature - --------------0   

vi Schedules of contractors equipment  and transport (attach 

proof or evidence of ownership) 

o Means of transport (Vehicle)  ----------------------  4 

o No means of transport -------------------------------- 0 

 4 8 

For each specific equipment required in the installation of the 
work being tendered for.  
(Maximum No. of equipment to be considered – 2No.) --2 

 4 

vii 

Contracts performance with clients 
• Contracts on schedule/New contracts………. 15 
• Contracts behind schedule without redress from project 

manager…………… 5 
• Contract with default notices without redress from 

project manager…………… 3 
• Terminated contracts in the last five years……… 0 

 

  15 

 

viii 

Financial report   10 

Audited financial report (last three (3) years)  

o Annual turnover greater or equal to 5 times the cost of the 

project ------------------------------------------ 10 

o Annual turnover greater or equal to 3 times the cost of the 

project------------------------------------------- 6 

o Annual turnover greater or equal to the cost of the project 

---------------------------------------------------4 

o Turnover below the cost of the project ------ 2 

ix Evidence of Financial Resources (cash in hand, lines of 
credit, over draft facility etc) 
o Has financial resources equal or above the cost of the 

project--------------------------------------------------10 

o Has financial resources below the cost of the project -------

------------------------------------------------------5 

o Has not indicated sources of financial resources  ---0 

 

 

 10 

x Name, Address and Telephone of Banks (Contractor to 

provide) 

o Provided ------------------------------------------------ 5 

o Not provided ------------------------------------------- 0  

 5 

xi Litigation History 

o Filled ----------------------------------------------------3 

o  Not filled -----------------------------------------------0  

 3 
 
 
 

xii Sanctity of the tender document 

o Having the document intact 
         (not tampered with in any way) -------------------5 

 5 
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o Having mutilated or modified the tender document---------

--------------------------------------------------0 

 TOTAL  100 

 
 
Any bidder who scores 60 points and above shall be considered for further evaluation 
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STAGE 2 - TECHNICAL EVALUATION 
 
A)  COMPLIANCE WITH TECHNICAL SPECIFICATIONS 
(For equipment) 
In this section, the bid will be analyzed to determine compliance with General and Particular technical specifications for the works as 
indicated in the tender document. 
 
The tenderer shall fill in the Technical Schedule as specified in the tender document for Equipment and Items indicating the Country 
of Origin, Model/Make/Manufacturer of the Item/Equipment they propose to supply.  
 
Where the Equipment proposed by the tenderer differs with the models specified in the tender document, it is mandatory that the 
brochures/catalogues of the same be submitted with the tender document highlighting the catalogues Numbers of the proposed items. 
Such brochures/catalogues should indicate comprehensive relevant data of the proposed equipment/items which should include but not 
limited to the following: 

a) Standards of manufacture  

b) Performance ratings/characteristics 

c) Material of manufacture 

d) Electrical power ratings and 

e) Any other necessary requirements (Specify)  

Following the above analyses, where the proposed equipment are found not to satisfy the specifications, the tender will be 
deemed Non – Responsive and will not be evaluated further. 
 
B) DETAILED TECHNICAL EXAMINATION 
 
(For Builders work only tenders’ rates shall apply) 
 
In this section, the information provided in Schedule of Unit Rates and Technical Schedule will be analyzed and points awarded as 
shown below.  
 

    PARAMETER         MAXIMUM POINTS 
(i) Tender rates------------------------------------------------------------------- 30 

(ii) Technical Schedule - -------------------------------------------------------- 40 

      TOTAL        70 
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The detailed scoring plan shall be as shown in table 2 below: 
 
TABLE 2 
Item Description Score Max. score 
i Tender rates (The average of tender sums of the bidders less PCs Sums and 

contingency shall be worked out. The deviation of bidders tender Sum from 
the average shall then be worked out as a percentage of the average and 
score allocated as follow:- ) 
o Deviation of between 0% to 5%     --------------------------- 30 
o Deviation of between 5% to 10%   --------------------------- 25 
o Deviation of between 10% to 15%  ---------------------------20 
o Deviation of between 15% to 20%  ---------------------------15 
o Deviation of between 20% to 25% --------------------------- 10 
o Deviation of between 25% to 30% ---------------------------   5 
o Deviation of above  30%  --------------------------------------  2 

 30 

ii Technical schedule  
o Relevant Manufacturer Brochures for items in the technical schedule 

with   
       equipments to be supplied highlighted and meets specification  
       (Where alternative are to supplied-------------------=----- 40 

or 
o Completely filled Technical Schedule indicating Brand, Model/ 

Country of origin as per specification  in the tender-----------------------
--------------------------- 40 

 
o Relevant Manufacturer Brochures for items in the technical schedule 

with equipments to be supplied not highlighted but within range of 
those  specified and meets specifications -----------------------------------
---------------- 30 

or 
o Completely filled Technical Schedule indicating items as specified in 

the tender but with about 75% of technical  data left out -----------------
-----------------------------30 

 
o Relevant Manufacturer Brochures for less than  50% of items in the 

technical schedule  with  equipments to be supplied highlighted and 
meets specifications------------- 20 

or 
o About 50% of Technical Schedule filled indicating Brand, 

Model/Country of origin for the items considered as specified in the 
tender ------------------------20 

 
No technical data provided, either in form of brochures or filling of 
Technical Schedule.  ----------------------------------------------------- 0 
 

 40 

 TOTAL  70 
For a bidder to be deemed technically responsive they must score 40 points and above based on the above scoring plan. For 
bidders in building and civil works they will be deemed technically responsive if they score 15 points out of 30 points. Any 
tenderer whose tender figure is deemed to be unreasonably too high or unreasonably too low shall not be included during the 
tabulation of the averages of the tender sum. 
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STAGE 3 - FINANCIAL EVALUATION 
 
The evaluation shall be in two sections  
1.  Preliminary examinations and  
2.  Tender sum Comparisons  
 
1.  PRELIMINARY EXAMINATIONS  
 
The preliminary examination in the Financial Evaluation shall be in accordance with Instruction to Tenderers. 
 
The parameter to be considered under this section includes the following: 
 

a) Arithmetic errors 

The bid shall be checked for arithmetic errors based on the rates and the total sums indicated in the bills of quantities. 
 

b) Confirmation shall be sought in writing from the tenderers whose tender sums will be determined to have a significant 
arithmetic error to their disadvantage, to confirm whether they stand by their tender sums. The error shall be treated as per the 
Instructions to Tenderers. 
 
Non compliance with the above shall lead toautomatic disqualification from further evaluation. 
 
Discount if any shall be treated as an error in pursuant to the Instructions to Tenderers 
 

2.  TENDER SUM COMPARISONS  
 

The evaluation team shall compare the prices offered by the tenderers and the financial scores (Fs) will be determined using the 
formulae bellow. The financial score will be allocated a maximum of 30%.  
 
Fs = 30 x Fm/F  
 
Where Fs is the financial score, Fm is the lowest priced responsive financial bid and F is the price of the bid under consideration 
 
 
CONCLUSION  
 
COMBINATION OF TECHNICAL AND FINANCIAL SCORE 
 
 The evaluation team shall combine Technical and Financial Score as below: 
 
Technical score (Ts) +Financial score (Fs) = 70% +30%  
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RECOMMENDATION 
 
The combined technical and financial score shall be determined and the employer shall recommend for award of the Tender to the 
firm achieving the highest combined technical and financial scores. 
 
NOTE: The technical score will range between 60 and 70 while that one for the financial will be between 40 and 30 depending 
on the project, to be decided by the client. But the combined total will remain at 100 points. 
 



 

 

 
 
 

QUALIFICATION FORM* 
1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 
attachments 

 

2 Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 
exemption certificate issued by Kenya Revenue Authority 
in accordance with ITT 3.14.  

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  
4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.7 
Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 
attachments 

 

6 Goods, equipment and 
services to be supplied 
under the contract 

To have their origin in any country that is not determined 
ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 
attachments 

 

7 History of Non-
Performing Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January […….]. 

Form CON-2  

8 Suspension Based on 
Execution of 
Tender/Proposal Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation 
 

Tender’s financial position and prospective long-term 
profitability still sound according to criteria established in 
3.1 and assuming that all pending litigation will NOT be 
resolved against the Tenderer. 

Form CON – 2 
 

 

10 Litigation History No consistent history of court/arbitral award decisions 
against the Tenderer since 1st January ………………….. 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 
has available, liquid assets, unencumbered real assets, lines 
of credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the 
construction cash flow requirements estimated as Kenya 
Shillings …………………..equivalent for the subject 
contract(s) net of the Tenderer’s other commitments. 
 
(ii) The Tenderers shall also demonstrate, to the satisfaction 
of the Procuring Entity, that it has adequate sources of 
finance to meet the cash flow requirements on works 
currently in progress and for future contract commitments. 

Form FIN – 3.1, with 
attachments 
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1 2 3 4 5 
Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

 
(iii) The audited balance sheets or, if not required by the 
laws of the Tenderer’s country, other financial statements 
acceptable to the Procuring Entity, for the last 
…………………..years shall be submitted and must 
demonstrate the current soundness of the Tenderer’s 
financial position and indicate its prospective long-term 
profitability. 

12 Average Annual 
Construction Turnover 

Minimum average annual construction turnover of Kenya 
Shillings [insert amount], equivalent calculated as total 
certified payments received for contracts in progress and/or 
completed within the last …………..years, divided by 
……………….years 

Form FIN – 3.2 
 

 

13 General Construction 
Experience 

Experience under construction contracts in the role of prime 
contractor, JV member, sub-contractor, or management 
contractor for at least the last …………..years, starting 1st 
January ………….. 

4. Form EXP – 4.1 
 Experience 

 

14 Specific Construction & 
Contract Management 
Experience 

A minimum number of …………..similar contracts specified 
below that have been satisfactorily and substantially 
completed as a prime contractor, joint venture member, 
management contractor or sub-contractor between 1st 
January………….. and tender submission deadline i.e. …. 
(number) contracts, each of minimum value Kenya 
shillings…………... equivalent. 
[ 
The similarity of the contracts shall be based on the 
following:  

Form EXP 4.2(a)  
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 
 

ITEM Description of Work Item Describe location of 
Source 

COST in  
K. shillings 

Comments, if any 

A Local Labor 
1     
2     
3     
4     
5     
B Sub contracts from Local sources 
1     
2     
3     
4     
5     
C Local materials    
1     
2     
3     
4     
5     
D Use of Local Plant and Equipment 
1     
2     
3     
4     
5     
E Add any other items 
1     
2     
3     
4     
5     
6     
 TOTAL COST LOCAL CONTENT XXXXX  
 PERCENTAGE OF CONTRACT PRICE   

27 
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2. FORMEQU:EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirementsforthekeyequipmentlistedinSectionIII,EvaluationandQualificationCriteria.AseparateFormshallbe 
preparedforeachitemofequipmentlisted,orforalternativeequipmentproposedbytheTenderer. 

 
Item of equipment 
 
Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current status Current location 
 

 Details of current commitments 
 

  
Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 
 
 
 
Omit the following information for equipment owned by the Tenderer. 
Owner Name of owner 
 Address of owner 

 
  
 Telephone Contact name and title 
 Fax Telex 
Agreements Details of rental / lease / manufacture agreements specific to the project 
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3. FORM PER -1 

Contractor'sRepresentativeandKeyPersonnel Schedule 

TenderersshouldprovidethenamesanddetailsofthesuitablyqualifiedContractor'sRepresentativeandKeyPersonnel to 
perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each 
candidate. 

Contractor' Representative and Key Personnel 
 
1. Title of position: Contractor’s Representative 
 Name of candidate:  
 Duration of 

appointment: 
Start Date…………………………………………………………………….. 
End Date…………………………………………………………………….. 

 Time commitment: for 
this position: 

……………………………………………………………………………………
………………………………………………………………………………….. 

 Expected time schedule 
for this position: 

…………………………………………………………………………………… 

2. Title of position: [______________________] 
 Name of candidate: 
 Duration of 

appointment: 
Start Date…………………………………………………………………….. 
End Date…………………………………………………………………….. 

 Time commitment: for 
this position: 

……………………………………………………………………………………
………………………………………………………………………………….. 

 Expected time schedule 
for this position: 

…………………………………………………………………………………… 

3. Title of position: [______________________] 
 Name of candidate: 
 Duration of 

appointment: 
Start Date…………………………………………………………………….. 
End Date…………………………………………………………………….. 

 Time commitment: for 
this position: 

……………………………………………………………………………………
………………………………………………………………………………….. 

 Expected time schedule 
for this position: 

…………………………………………………………………………………… 

4. Title of position: [______________________] 
 Name of candidate:   
 Duration of 

appointment: 
Start Date…………………………………………………………………….. 
End Date…………………………………………………………………….. 

 Time commitment: for 
this position: 

……………………………………………………………………………………
………………………………………………………………………………….. 

 Expected time schedule 
for this position: 

…………………………………………………………………………………… 

5. Title of position: [______________________] 
 Name of candidate 
 Duration of 

appointment: 
Start Date…………………………………………………………………….. 
End Date…………………………………………………………………….. 

 Time commitment: for 
this position: 

……………………………………………………………………………………
………………………………………………………………………………….. 

 Expected time schedule 
for this position: 

…………………………………………………………………………………… 
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4. FORM PER-2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 
Name of Tenderer 
 
 
 

 
Position [#1]: [title of position from Form PER-1] 
 
Personnel 
information 

Name:  
 

Date of birth: 

 Address: 
 

E-mail: 

   
 Professional qualifications: 

 
 Academic qualifications: 

 
 Language proficiency: 

 
Details  
 Address of Procuring Entity: 

 
 Telephone: 

 
Contact (manager / personnel officer): 

 Fax: 
 

 

 Job title: 
 

Years with present Procuring Entity: 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 
relevant to the project. 
 

Project  Role Duration of 
involvement Relevant experience 
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Declaration 
I,theundersigned………………………………………………………..,certifythattothe best of my knowledge and belief, 
the information contained in this Form PER-2 correctly describes myself, my qualificationsandmyexperience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

 
Commitment Details 
Commitment to duration of contract: Start Date…………………………………………….. 

End Date…………………………………………….. 
Time commitment: Start Date…………………………………………….. 

End Date…………………………………………….. 
 
 

I understand that any misrepresentation or omission in this Form may: 
a) betakenintoconsiderationduringTenderevaluation; 
b) resultinmydisqualificationfromparticipatingintheTender; 
c) resultinmydismissalfromthecontract. 

Name of Contractor's Representative or Key Personnel: [insert name] 
 

Signature:  

Date:(daymonthyear):

 Countersignatureo

fauthorizedrepresentativeoftheTenderer: 

Signature:  

Date:(daymonthyear):  
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5. TENDERERSQUALIFICATIONWITHOUTPREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

5.1 FORM ELI -1.1 
 
Tenderer Information Form 
Date: _________________ 
 
ITT No. and title: _________________ 
 
Tenderer's name 
In case of Joint Venture (JV), name of each member: 
Tenderer's actual or intended country of registration: 
 
Tenderer's actual or intended year of incorporation: 
 
Tenderer's legal address [in country of registration]: 
 
Tenderer's authorized representative information 
Name: _____________________________________ 
Address: ___________________________________ 
Telephone/Fax numbers: _______________________ 
E-mail address: ______________________________ 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 
establishing: 
• Legal and financial autonomy 
• Operation under commercial law 
• Establishing that the Tenderer is not under the supervision of the Procuring Entity 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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5.2 FORM ELI -1.2 
 
Tenderer's JV Information Form 
(to be completed for each member of Tenderer’s JV) 
Date: _______________ 
 
ITT No. and title: __________________ 
 

Tenderer’s JV name: 
 
JV member’s name: 
 
JV member’s country of registration: 
 
JV member’s year of constitution: 
 
JV member’s legal address in country of constitution: 
 
JV member’s authorized representative information 
Name: ____________________________________ 
Address: __________________________________ 
Telephone/Fax numbers: _____________________ 
E-mail address: _____________________________ 
 
1. Attached are copies of original documents of 
Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 
documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 
operation in accordance with commercial law, and that they are not under the supervision of the Procuring 
Entity, in accordance with ITT 3.8. 
 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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5.3 FORM CON – 2 
 
Historical Contract Non-Performance, Pending Litigation and Litigation History 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
 
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  
 Contract non-performance did not occur since 1st January [insert year]specified in Section III, 
Evaluation and Qualification Criteria, Sub-Factor 2.1. 
 
 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and 
Qualification Criteria, requirement 2.1 
 
Year Non- performed 

portion of 
contract 

Contract Identification 
 

Total Contract 
Amount (current 
value, currency, 
exchange rate and 
Kenya Shilling 
equivalent) 

 
…………. 

 
…………………. 

Contract Identification: 
………………………………………………………………………
…………………………………………………………………….. 
Name of Procuring Entity: ……………………………………. 
Address of Procuring Entity: …………………………………. 
Reason(s) for nonperformance: ……………………………… 

 
……………………… 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 
 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3. 
 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 
as indicated below. 
 
 
 
 

Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract 
Amount (currency), 
Kenya Shilling 
Equivalent (exchange 
rate) 

  Contract Identification: _________ 
Name of Procuring Entity: ____________ 
Address of Procuring Entity: __________ 
Matter in dispute: ______________ 
Party who initiated the dispute: ____ 
Status of dispute: ___________ 

 

  Contract Identification:  
Name of Procuring Entity:  
Address of Procuring Entity:  
Matter in dispute:  
Party who initiated the dispute:  
Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 
 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4. 
 Litigation Historyin accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as indicated 
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below. 
Year of 
award 

Outcome as 
percentage of Net 
Worth  

Contract Identification Total Contract 
Amount (currency), 
Kenya Shilling 
Equivalent 
(exchange rate) 

……………. ……………………. Contract Identification:…………………... 
……………………………………………. 
Name of Procuring Entity:…………………… 
………………………………………………….. 
Address of Procuring 
Entity:……………………………………………………………… 
Matter in dispute: ……………………………………………….. 
Party who initiated the dispute: 
……………………………………………….. 
Reason(s) for Litigation and award decision 
………………………………………………… 

…………………………. 
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5.4 FORM FIN – 3.1: 
 
Financial Situation and Performance 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
5.4.1.  Financial Data 
 
Type of Financial information 
in___________________ 
(currency) 

Historic information for previous _________years, 
______________ 
(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 
Activities 

     

 
*Refer to ITT 15 for the exchange rate 
 
 
5.4.2  Sources of Finance 
 
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 
commitments. 
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No. Source of finance Amount (Kenya Shilling equivalent) 

1  
 

 

2  
 

 

3  
 

 

 
5.4.3  Financial documents 
 
The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, Evaluation and 
Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 
(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 
parent company or group member). 
(b) be independently audited or certified in accordance with local legislation. 
(c) be complete, including all notes to the financial statements. 
(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1 for the ____________years required above; and complying with the 
requirements 

                                                      
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be 

justified. 
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5.5 FORM FIN – 3.2: 
 
Average Annual Construction Turnover 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
 Annual turnover data (construction only) 
Year Amount  

Currency 
Exchange rate Kenya Shilling equivalent 

    
    
    
    
    
Average 
Annual 
Construction 
Turnover * 

   

 
*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
 
 

5.6 FORM FIN – 3.3: 
 
Financial Resources 
 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial 
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or 
contracts as specified in Section III, Evaluation and Qualification Criteria 
 

Financial Resources 

No. Source of financing Amount (Kenya Shilling 
equivalent) 

1  
 

 

2  
 

 

3  
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5.7 FORM FIN – 3.4: 
 
Current Contract Commitments / Works in Progress 
 
Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been 
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for 
which an unqualified, full completion certificate has yet to be issued. 
 

Current Contract Commitments 
  

 

Name of 
Contract 

Procuring Entity’s 
Contact Address, Tel,  

Value of Outstanding Work 
[Current Kenya Shilling 
/month Equivalent] 

Estimated 
Completion 
Date 

Average Monthly 
Invoicing Over Last 
Six Months 
[Kenya Shilling 
/month)] 

1      
2      
3      
4      
5      
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5.8  FORM EXP - 4.1 
 
General Construction Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Page _______________of ______________pages 
 
Starting 
 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name: ____________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ____________________ 
Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Tenderer: __________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 

 

 



42 

 

 

5.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in  
JV 
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  Kenya Shilling 
If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  
Address: 
Telephone/fax number 
E-mail: 

 

 

5.10 FORM EXP - 4.2 (a) (cont.) 
 
Specific Construction and Contract Management Experience (cont.) 
 
Similar Contract No. 
 

Information 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1.  Amount  
2. Physical size of required works 
items 

 

3.  Complexity  
4.  Methods/Technology  
5.  Construction rate for key activities  
6.  Other Characteristics  
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5.11 FORM EXP - 4.2(b) 
 
Construction Experience in Key Activities 
 
Tenderer's Name: ________________ 
Date: ___________________ 
Tenderer's JV Member Name: __________________ 
Sub-contractor's Name2 (as per ITT 34): ________________ 
ITT No. and title: _____________________ 
 
All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 
 
1. Key Activity No One: _ 
_______________________ 
 Information 
Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV 
 

Management 
Contractor 
 

Sub-contractor  
 

Total Contract Amount  Kenya Shilling 
Quantity (Volume, number or rate of 
production, as applicable) performed under 
the contract per year or part of the year 
 

Total quantity in 
the contract 
(i) 

Percentage  
participation 
(ii) 

Actual 
Quantity 
Performed  
(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:  

Address: 
Telephone/fax number 
E-mail: 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                      
2 If applicable 
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2. Activity No. Two  
3. ………………… 
 
 
 
 
 
 
 
 
 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of Section 
III: 
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OTHERFORMS 

6. FORMOFTENDER 

INSTRUCTIONS TO TENDERERS 

i) TheTenderermustpreparethisFormofTenderonstationerywithitsletterheadclearlyshowingtheTenderer'scomplet
enameandbusinessaddress. 

ii) AllitalicizedtextistohelpTendererin preparing thisform. 
iii) TenderermustcompleteandsignCERTIFICATEOFINDEPENDENTTENDERDETERMINATIONandthe 

SELFDECLARATIONOFTHETENDERERattachedtothisFormofTender. 
iv) TheFormofTendershallincludethefollowingFormsdulycompletedandsignedbytheTenderer. 

• Tenderer'sEligibility-ConfidentialBusinessQuestionnaire 
• CertificateofIndependentTenderDetermination 
• Self-DeclarationoftheTenderer 

Dateof this Tender submission:…………………………………………………………………….. 

RequestforTenderNo.:…………………………………………………………………………….. 

Name anddescriptionofTender…………………………………………………………………………….. 

AlternativeNo.:…………………………………………………………………………………….. 

To:…………………………………………………………………………………………………… 

DearSirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 
executionoftheabovenamedWorks,we,theundersignedoffertoconstructandcompletetheWorksandremedy 
anydefectsthereinforthesumofKenyaShillings[[  Kenya 
Shillings[amountinwords] . 

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] 
[figures] [words] . 

Thepercentageoramountquotedabovedoesnotincludeprovisionalsums,andonlyallowsnotmorethantwo 
foreigncurrencies. 

2. Weundertake,ifourtenderisaccepted,tocommencetheWorksassoonasisreasonablypossibleafterthereceipt 
oftheProjectManager'snoticetocommence,andtocompletethewholeoftheWorkscomprisedintheContract 
withinthetimestatedintheSpecialConditionsofContract. 

3. Weagreetoadherebythistenderuntil
 [Insertdate],anditshallremainbindinguponusand
maybeacceptedatanytimebeforethatdate. 

4. UnlessanduntilaformalAgreementispreparedandexecutedthistendertogetherwithyourwrittenacceptance 
thereof,shallconstituteabindingContractbetweenus.Wefurtherunderstandthatyouarenotboundtoaccept 
thelowestoranytenderyoumayreceive. 

5. We,theundersigned,furtherdeclarethat: 
i) Noreservations:Wehaveexaminedandhavenoreservationstothetenderdocument,includingAddenda 

issuedinaccordancewithITT28; 
ii) Eligibility:WemeettheeligibilityrequirementsandhavenoconflictofinterestinaccordancewithITT3 and4; 
iii) Tender-SecuringDeclaration:WehavenotbeensuspendednordeclaredineligiblebytheProcuringEntity based 

on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
CountryinaccordancewithITT19.8; 
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iv) Conformity:Weoffertoexecuteinconformitywiththetenderingdocumentsandinaccordancewiththe 
implementationandcompletionspecifiedintheconstructionschedule,thefollowingWorks: 
Brief descriptionoftheWorks………………………………………………………………………………. 

v) TenderPrice:ThetotalpriceofourTender,excludinganydiscountsofferedinitem1aboveis:……………………
…………………………………………………………………… 

vi Option1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; Or 

……………………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………. 

Option2, in case of multiple lots: 
a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 

amountsandtherespectivecurrencies];and 

…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
………………………. 
 

b) Totalpriceofalllots(sumofalllots)[insertthetotalpriceofalllotsinwordsandfigures,indicating 
thevariousamountsandtherespectivecurrencies]; 

…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
………………………. 

 

vii) Discounts:Thediscountsofferedandthemethodologyfortheirapplicationare: 

viii) Thediscountsofferedare: 

……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
………. 

 

Theexactmethodofcalculationstodeterminethenetpriceafterapplicationofdiscountsisshownbelow: 
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
……………………………………………………………………………………………………………
………. 

ix) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
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applicable)fromthedatefixedfortheTendersubmissiondeadlinespecifiedinTDS22.1(asamended,if 
applicable),anditshallremainbindinguponusandmaybeacceptedatanytimebeforetheexpirationof 
thatperiod; 

x) Performance Security:If our Tender is accepted, we commit to obtain a Performance Security in 
accordancewiththeTenderingdocument; 

xi) OneTenderPerTender:WearenotsubmittinganyotherTender(s)asanindividualTender,andwearenot 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the 
requirementsofITT3.4,otherthanalternativeTenderssubmittedinaccordancewithITT13.3; 

xii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, 
manufacturers,orserviceprovidersforanypartofthecontract,arenotsubjectto,andnotcontrolledby 
anyentityorindividualthatissubjectto,atemporarysuspensionoradebarmentimposedbythePublic 
ProcurementRegulatoryAuthorityoranyotherentityoftheGovernmentofKenya,oranyinternational 
organization. 

xiii) State-owned enterprise or institution:[select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirementsofITT3.8]; 

xiv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
withrespecttothetenderprocessorexecutionoftheContract:[insertcompletenameofeachRecipient,its 
fulladdress,thereasonforwhicheachcommissionorgratuitywaspaidandtheamountandcurrencyof 
eachsuchcommissionorgratuity]. 

 
Name of Recipient Address Reason Amount 
        
        
        
        

(If none has been paid or is to be paid, indicate “none.”) 

 
xv) BindingContract:WeunderstandthatthisTender,togetherwithyourwrittenacceptancethereofincluded in 

your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
preparedandexecuted; 

xvi) NotBoundtoAccept:WeunderstandthatyouarenotboundtoacceptthelowestevaluatedcostTender,the 
MostAdvantageousTenderoranyotherTenderthatyoumayreceive; 

xvii) FraudandCorruption:Weherebycertifythatwehavetakenstepstoensurethatnopersonactingforusor 
onourbehalfengagesinanytypeofFraudandCorruption; 
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xviii) Collusivepractices:Weherebycertifyandconfirmthatthetenderisgenuine,non-collusiveandmadewith 
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
IndependentTenderDetermination”attachedbelow. 

xix) WeundertaketoadherebytheCodeofEthicsforPersonsParticipatinginPublicProcurementandAsset 
Disposal, copyavailablefrom
 (specifywebsite)duringtheprocurementprocessandt
heexecutionofanyresultingcontract. 

xx) We,theTenderer,havecompletedfullyandsignedthefollowingFormsaspartofourTender: 
a) Tenderer'sEligibility;ConfidentialBusinessQuestionnaire–toestablishwearenotinanyconflict 

tointerest. 
b) CertificateofIndependentTenderDetermination–todeclarethatwecompletedthetenderwithout 

colludingwithothertenderers. 
c) Self-DeclarationoftheTenderer–todeclarethatwewill,ifawardedacontract,notengageinany 

formoffraudandcorruption. 
d) DeclarationandcommitmenttotheCodeofEthicsforPersonsParticipatinginPublicProcurement 

andAssetDisposal 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: ……………………………………………………………………………….. 

NameofthepersondulyauthorizedtosigntheTenderonbehalfoftheTenderer:**…………………………
………………………………………………………………………………………………………………
…………. 

TitleofthepersonsigningtheTender:………………………………………………………………………

……. 

Signatureof the person 

namedabove:………………………………………………………………………………………………

………………………………………………………………………………………………………………

………………… 

Date signed 

Date signed dayof ,  
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(a) TENDERER'SELIGIBILITY-CONFIDENTIALBUSINESSQUESTIONNAIRE 

Instruction to Tenderer 

TenderisinstructedtocompletetheparticularsrequiredinthisForm,oneformforeachentityifTenderisaJV.Tenderer 
isfurtherremindedthatitisanoffencetogivefalseinformationonthisForm. 

(a) Tenderer'sdetails 
 

 ITEM DESCRIPTION 
1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  
5 Full Address and Contact Details of 

the Tenderer. 
 
 
 
 
 

1. Country 
2. City  
3. Location 
4. Building 
5. Floor  
6. Postal Address  
7. Name and email of contact person. 

6 Current Trade License Registration 
Number and Expiring date 

 

7 Name, country and full address 
(postal and physical addresses, 
email, and telephone number) of 
Registering Body/Agency  

 

8 Description of Nature of Business  
9 Maximum value of business which 

the Tenderer handles. 
 

10 State if Tenders Company is listed in 
stock exchange, give name and full 
address (postal and physical 
addresses, email, and telephone 
number) of   
state which stock exchange 

 

 
 
 
General and Specific Details 

(b) Sole Proprietor, provide the followingdetails. 

Name in full Age  
Nationality Country of Origin  
Citizenship    

(c) Partnership, provide the followingdetails. 
 
 Names of Partners Nationality Citizenship % Shares owned 
1     
2     
3     
 

(d) Registered Company, provide the followingdetails. 
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I) Private or public Company   
ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 
 
 Names of Director Nationality Citizenship % Shares owned 
1     
2     
3     
 

(e) DISCLOSUREOFINTEREST-InterestoftheFirmintheProcuringEntity. 

i) Arethereanyperson/personsin……………………(NameofProcuringEntity)whohas/haveaninterest 
orrelationshipinthisfirm?Yes/No……………………… 

If yes, provide details as follows. 
 
 Names of Person Designation in the 

Procuring Entity 
Interest or Relationship with 
Tenderer 

1    
2    
3    
 
 
 

(i) Conflict of interestdisclosure 
 Type of Conflict Disclosure 

YES OR NO 
If YES provide details of the relationship with 
Tenderer 

1 Tenderer is directly or indirectly 
controls, is controlled by or is under 
common control with another 
tenderer. 

  

2 Tenderer receives or has received 
any direct or indirect subsidy from 
another tenderer. 

  

3 Tenderer has the same legal 
representative as another tenderer 

  

4 Tender has a relationship with 
another tenderer, directly or through 
common third parties, that puts it in a 
position to influence the tender of 
another tenderer, or influence the 
decisions of the Procuring Entity 
regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates 
participated as a consultant in the 
preparation of the design or technical 
specifications of the works that are 
the subject of the tender.  

  

6 Tenderer would be providing goods, 
works, non-consulting services or 
consulting services during 
implementation of the contract 
specifiedin this Tender Document.  

  

7 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who are directly or indirectly 
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 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the relationship with 
Tenderer 

involved in the preparation of the 
Tender document or specifications 
of the Contract, and/or the Tender 
evaluation process of such contract. 

8 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who would be   involved in 
the implementation or supervision 
of the such Contract.  

  

9 Has the conflict stemming from 
such relationship stated in item 7 
and 8 above been resolved in a 
manner acceptable to the Procuring 
Entity throughout the tendering 
process and execution of the 
Contract. 

  

 
 

Certification 

OnbehalfoftheTenderer,Icertifythattheinformationgivenaboveiscomplete,currentandaccurateasatthedateof submission. 

FullName

 

TitleorDesignation  

 

 
(Signature) (Date) 
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a) CERTIFICATEOFINDEPENDENTTENDERDETERMINATION 

I, the undersigned, in submitting the accompanyingLetterofTendertothe  
 [Name of 
ProcuringEntity]for: [Name and number of 
tender] in responsetotherequestfortendersmadeby: 
 [NameofTenderer]dohereby 
makethefollowingstatementsthatIcertifytobetrueandcompleteineveryrespect: 

Icertify,onbehalfof [NameofTenderer]that: 

1. IhavereadandIunderstandthecontentsofthisCertificate; 

2. IunderstandthattheTenderwillbedisqualifiedifthisCertificateisfoundnottobetrueandcompleteinevery 
respect; 

3. IamtheauthorizedrepresentativeoftheTendererwithauthoritytosignthisCertificate,andtosubmittheTender 
onbehalfoftheTenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include 
any individualororganization,otherthantheTenderer,whetherornotaffiliatedwiththeTenderer,who: 
a) hasbeenrequestedtosubmitaTenderinresponsetothisrequestfortenders; 
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities orexperience; 

5. TheTendererdisclosesthat[checkoneofthefollowing,asapplicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreementorarrangementwith,anycompetitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements with 

one or more competitors regarding this request for tenders, and the Tenderer discloses, in the 
attached document(s), complete details thereof, including the names of the competitors and the 
nature of, and reasonsfor,suchconsultations,communications,agreementsorarrangements; 

6. Inparticular,withoutlimitingthegeneralityofparagraphs(5)(a)or(5)(b)above,therehasbeennoconsultation, 
communication,agreementorarrangementwithanycompetitorregarding: 
a) prices; 
b) methods,factorsorformulasusedtocalculateprices; 
c) theintentionordecisiontosubmit,ornottosubmit,atender;or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specificallydisclosedpursuanttoparagraph(5)(b)above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor 
regardingthequality,quantity,specificationsordeliveryparticularsoftheworksorservicestowhichthisrequest 
for tenders relates, except as specifically authorized by the procuring authority or as specifically 
disclosed pursuanttoparagraph(5)(b)above; 

8. thetermsoftheTenderhavenotbeen,andwillnotbe,knowinglydisclosedbytheTenderer,directlyorindirectly, to 
any competitor, prior to the date and time of the official tender opening, or of the awarding of 
theContract, 
whichevercomesfirst,unlessotherwiserequiredbylaworasspecificallydisclosedpursuanttoparagraph(5)(b) 
above. 

 
Name  
Title  
Date    
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(c) SELF-DECLARATIONFORMS 

 
FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct orof 

………....……………………………….. who is a Bidder in respect of Tender No. 
………………….. for ……………………. for …………………….  
and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… 
(Title)  (Signature)  (Date) 

 
Bidder Official Stamp 
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FORM SD2 
 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 
 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………….. in the Republic of ……………….do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insertnameoftheCompany)whoisaBidderinrespect ofTenderNo.………………….for 
…………………..for ……………………….and duly authorized and competent to make this statement. 

 
2. THATtheaforesaidBidder,itsservantsand/oragents/subcontractorswillnotengageinanycorruptorfraudulent 

practiceandhasnotbeenrequestedtopayanyinducementtoanymemberoftheBoard,Management,Staffand/or 
employees and/or agents of …………………….which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of …………………….(name of the 
procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participatinginthesubjecttender 

5. THATwhatisdeponedtohereinaboveistruetothebestofmyknowledgeinformationandbelief. 

………………………………………… ……………………………… ……..........……… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm).............................. 
……………………………………………………..declare that I have read and fully understood the contents of the 
PublicProcurement&AssetDisposalAct,2015,RegulationsandtheCodeofEthicsforpersonsparticipatinginPublic 
ProcurementandAssetDisposalandmyresponsibilitiesundertheCode. 

 
IdoherebycommittoabidebytheprovisionsoftheCodeofEthicsforpersonsparticipatinginPublicProcurementand 
AssetDisposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... 

E-mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 
 

Witness                                                                                                                                                        

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 
 

Date………………………………………………………………........................................................................ 
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(d) APPENDIX1-FRAUDANDCORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
PublicProcurementProcessesandContractsthataregovernedbythelawsofKenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providersorSuppliers;anyAgents(whetherdeclaredornot);andanyoftheirPersonnel,involvedandengagedin 
procurementunderKenya'sLawsandRegulation,observethehigheststandardofethicsduringtheprocurement 
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully 
complywithKenya'slawsandRegulationsasperparagraphs1.1above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices,andConflictsofInterestinprocurementincludingconsequencesforoffencescommitted.Afewofthe 
provisionsnotedbelowhighlightKenya'spolicyofnotoleranceforsuchpracticesandbehavior: 

1) A persontowhomthisActappliesshallnotbeinvolvedinanycorrupt,coercive,obstructive,collusiveor 
fraudulentpractice;orconflictsofinterestinanyprocurementorassetdisposalproceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commitsan 
offence; 

3) Withoutlimitingthegeneralityofthesubsection(1)and(2),thepersonshallbe: - 

a) disqualifiedfromenteringintoacontractforaprocurementorassetdisposalproceeding;or 

b) ifacontracthasalreadybeenenteredintowiththeperson,thecontractshallbevoidable; 

4) Thevoidingofacontractbytheprocuringentityundersubsection(7)doesnotlimitanylegalremedythe 
procuringentitymayhave; 

5) AnemployeeoragentoftheprocuringentityoramemberoftheBoardorcommitteeoftheprocuringentity 
whohasaconflictofinterestwithrespecttoaprocurement: - 

 
a) Shallnottakepartintheprocurementproceedings; 
b) shallnot,afteraprocurementcontracthasbeenenteredinto,takepartinanydecisionrelatingtothe 

procurementorcontract;and 
c) shallnotbeasubcontractorforthetendertowhomwasawardedcontract,oramemberofthegroupof 

tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirementsofthisAct. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflictofinteresttotheprocuringentity; 

7) Ifapersoncontravenessubsection(1)withrespecttoaconflictofinterestdescribedinsubsection(5)(a)and 
thecontractisawardedtothepersonorhisrelativeortoanotherpersoninwhomoneofthemhadadirector 
indirectpecuniaryinterest,thecontractshallbeterminatedandallcostsincurredbythepublicentityshallbe 
madegoodbytheawardingofficer.Etc. 

3. IncompliancewithKenya'slaws,regulationsandpoliciesmentionedabove,theProcuringEntity: 
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a) Definesbroadly, for the purposesoftheaboveprovisions,thetermssetforthbelowasfollows: 

i) “corruptpractice” is the offering,giving,receiving,orsoliciting,directlyorindirectly,ofanythingof 
valuetoinfluenceimproperlytheactionsofanotherparty; 

ii) “fraudulentpractice”isanyactoromission, including isrepresentation,thatknowinglyorrecklessly 
misleads,orattemptstomislead,apartytoobtainfinancialorotherbenefitortoavoidanobligation; 

iii) “collusivepractice”isanarrangementbetweentwoormorepartiesdesignedtoachieveanimproper 
purpose,includingtoinfluenceimproperlytheactionsofanotherparty;“coercivepractice”isimpairingorh
arming,orthreateningtoimpairorharm,directlyorindirectly,any 
partyorthepropertyofthepartytoinfluenceimproperlytheactionsofaparty; 

iv) “obstructivepractice”is: 

• Deliberatelydestroying,falsifying,altering,orconcealingofevidencematerialtotheinvestigation or 
making false statements to investigators in order to materially impede investigation by Public 
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by 
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice; 
and/orthreatening,harassing,orintimidatinganypartytopreventitfromdisclosingitsknowledge 
ofmattersrelevanttotheinvestigationorfrompursuingtheinvestigation;or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspectionandauditrightsprovidedforunderparagraph2.3e.below. 

b) Definesmorespecifically,inaccordancewiththeaboveprocurementActprovisionssetforthforfraudulent 
andcollusivepracticesasfollows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
processortheexerciseofacontracttothedetrimentoftheprocuringentityorthetendererorthecontractor, 
andincludescollusivepracticesamongsttendererspriortooraftertendersubmissiondesignedtoestablish 
tenderpricesatartificialnon-competitivelevelsandtodeprivetheprocuringentityofthebenefitsoffreeand 
opencompetition. 

c) Rejectsaproposalforaward1ofacontractifPPRAdeterminesthatthefirmorindividualrecommendedfor 
award,anyofitspersonnel,oritsagents,oritssub-consultants,sub-contractors,serviceproviders,suppliers and/ 
or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or 
obstructivepracticesincompetingforthecontractinquestion; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to 
appropriateauthority(ies)forsanctioninganddebarmentofafirmorindividual, as applicable undertheActs 
andRegulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers(applicants/proposers),Consultants,Contractors,andSuppliers,andtheir Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 
authorityappointedbyGovernmentofKenyatoinspect2allaccounts,recordsandotherdocumentsrelating to the 
procurement process, selection and/or contract execution, and to have them audited by 
auditorsappointedbythePPRAoranyotherappropriateauthorityappointedbyGovernmentofKenya;and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/willnotengageinanycorruptorfraudulentpractices. 

 
 

1Fortheavoidanceofdoubt,aparty'sineligibilitytobeawardedacontractshallincludee,withoutlimitation,(i)applyingforpre-qualification,expressinginterestin a 
consultancy,andtendering,eitherdirectlyorasanominatedsub-contractor,nominatedconsultant,nominatedmanufacturerorsupplier,ornominatedservice 
provider,inrespectofsuchcontract,and(ii)enteringintoanaddendumoramendmentintroducingamaterialmodificationtoanyexistingcontract. 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 
personsappointedbytheProcuringEntitytoaddressspecificmattersrelatedtoinvestigations/audits,suchasevaluatingtheveracityofanallegationofpossible 
FraudandCorruption,throughtheappropriatemechanisms.Suchactivityincludesbutisnotlimitedto:accessingandexaminingafirm'sorindividual'sfinancial records 
and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copyor 
electronicformat)deemedrelevantfortheinvestigation/audit,andmakingcopiesthereofasrelevant;interviewingstaffandotherrelevantindividuals;performing 
physicalinspectionsandsitevisits;andobtainingthirdpartyverificationofinformation. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee] 

 
Beneficiary:   
Request forTendersNo:
 
Date:    
TENDER GUARANTEE No.:    
Guarantor:   

 
1. We have been informed that  (here inafter called "the Applicant") has submitted or 

will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ( ) upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a 
separate signed document accompanying or identifying the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed 
to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated 

above onor before that date. 
 
 
 
 

[signature(s)] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 
 
TENDER GUARANTEE No.:    
 
 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender 
dated ……… [Date of submission of tender] for the …………… [Name and/or description of the tender] 
(hereinafter called “the Tender”) for  the  execution  of under  Request  for  Tenders  No.  (“the 
ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance 

Company] having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto 
…………….. [Name of Procuring Entity](hereinafter called “the  Procuring Entity”) in the sum of 
………………… (Currency and guarantee amount) for which payment well and truly to be made to the said 
Procuring Entity, the Guarantor binds itself, its successors and assigns,jointly and severally, firmly by these 
presents.    

 
 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 
 
 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 
 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  
of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 
 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  
Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  
Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  
Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 
 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  
receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  
substantiate  its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  
arises  from  the  occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 
 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  
of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  
Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  
Beneficiary's  notification  to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  
days  after  the  end  of  the  Tender  Validity  Period. 
 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  
indicated  above  on  or  before  that  date. 

 
 
 _________________________  ______________________________ 
  [Date ]     [Signature of the Guarantor] 
 _________________________  ______________________________ 
  [Witness]     [Seal] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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 FORMOFTENDER-SECURINGDECLARATION 
 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: ....................................................[insert date (as day, month and year) of Tender Submission] 
Tender No.: ....................................................[insert number of tendering process] 
To: ....................................................[insertcompletenameofPurchaser] I/We,theundersigned,declarethat: 

1. I/Weunderstandthat, according to yourconditions,bidsmustbesupportedbyaTender-SecuringDeclaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaserfortheperiodoftimeof[insertnumberofmonthsoryears]startingon[insertdate],ifweareinbreachof 
ourobligation(s)underthebidconditions,becausewe–(a)havewithdrawnourtenderduringtheperiodoftender 
validityspecifiedbyusintheTenderingDataSheet;or(b)havingbeennotifiedoftheacceptanceofourBidbythe 
Purchaserduringtheperiodofbidvalidity,(i)failorrefusetoexecutetheContract,ifrequired,or(ii)failorrefuse 
tofurnishthePerformanceSecurity,inaccordancewiththeinstructionstotenders. 

3. I/WeunderstandthatthisTenderSecuringDeclarationshallexpireifwearenotthesuccessfulTenderer(s),upon 
theearlierof: 
a) OurreceiptofacopyofyournotificationofthenameofthesuccessfulTenderer;or 
b) thirtydaysaftertheexpirationofourTender. 

4. I/WeunderstandthatifIam/weare/inaJointVenture,theTenderSecuringDeclarationmustbeinthenameofthe 
JointVenturethatsubmitsthebid, and the JointVenturehasnotbeenlegallyconstitutedatthetimeofbidding,the 
TenderSecuringDeclarationshallbeinthenamesofallfuturepartnersasnamedintheletterofintent. 

Signed:…………………………………………………………..……….. 

Capacity/title(directororpartnerorsoleproprietor,etc.) ……….…………........……. 

Name:……………………………………………………………………………….. 

Dulyauthorizedtosignthebidforandonbehalfof:[insertcompletenameofTenderer] 

Dated on …………………. day of ……………., ……. [Insertdateofsigning] Seal orstamp 



61 

 

 

 

Appendix toTender 

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the Works] 
 
 

Name of currency Amounts payable 
Local currency:     
Foreign currency #1:     
Foreign currency #2:     
Foreign currency #3:     
Provisional sums expressed in local currency 
____________________________________ 

[To be entered by the Procuring Entity] 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

PARTII - WORKSREQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

(a) Preambles 

1. The method of measurement of completed work for payment shall be in accordance with  the metric standard 
units of measurement. 

2. The Site is situated  within Bungoma County. 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps, 
temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval and 
directionregardingtheuseofanymaterialsfoundontheSite. 

4. ThedrawingsusedinthepreparationoftheseBillsofQuantitiescanbeinspectedattheofficesoftheProcuring 
EntityorProcuringEntity'sRepresentativeduringnormalworkinghours.TwosetsoftheWorkingDrawingsshall 
beprovidedtothecontractorbutadditionalcopiesshallbeprovidedatacosttobedeterminedbytheEngineer. 

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank 
GuaranteesandstampchargesinconnectionwiththiscontractAgreement. 

6. TheContractorshallcarryoutthevarioussectionsoftheWorksinsuchanorderastheArchitectMaydirect.The 
ProcuringEntityreservestherighttooccupytheWorksbysectionsoncompletionprovidedthatsuchoccupation 
isconsideredtobebothpracticalandreasonableandwillnotinterferewiththeWorks.TheContractorshallallow 
anycostsassociatedwithsuchoccupation. 

7. ThemainContractorwillbefullyresponsibleforpayinghisSub-ContractorbuttheProcuringEntityreservesthe right 
in very exceptional circumstances to make such payments direct in the interests of the project where the 
completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the Sub- 
Contractorinvolve. 

8. TheContractorshallcompleteanddelivertheWorks in the periodinsertedintheFormofTenderashistimefor 
completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is 
presumedtohavebeencalculatedmakingdueallowanceforseasonalinclementweatherconditions.Noclaimfor 
extensionoftimeduetothenormalinclementweatherforthisareashallbeentertained. 

9. TheContractorshall,uponreceivinginstructionstoproceedwiththeWorks,drawupaProgrammeandProgress 
ChartsettingouttheorderinwhichtheWorksaretobecarriedout, with the appropriatedatesthereof.ThisChart 
shallbeagreedwiththeArchitectandnodeviationfromtheordersetoutinitwillbepermittedwithoutthewritten 
consentoftheEngineer.TheContractorwillberesponsibleforarrangingtheaboveprogrammewithallhis sub-
ContractorsandSpecialties.TheContractorshallallowinhisratesforcarryingoutthisexercise,andforupdating it 
asrequired. 

10. TheContractorshallsubmittotheArchitectonthefirstdayofeachweekorsuchlongerperiodastheArchitect 
fromtimetotimedirect,aProgressReportandanyinformationfortheproceedingperiod,showingtheprogress 
duringtheperiodandtheup-to-datecumulativeprogressonallimportantitemsofeachsectionorportionofthe Works. 

11. TheContractorshallarrangeforphotographsoftheSitetobetakenbyaprofessionalphotographerapprovedby 
theEngineer.ThePhotographsshallprovidearecordoftheSiteandadjacentareaspriortothecommencementof 
theWorksandshallcoversuchportionoftheworksinprogressandcompletionastheArchitectshalldirect.All 
printsshallbefullplatesize,unmounted,andmarkedonthereversesidewiththedateofexposure,identification 
reference and brief description. The copyright of all photographs shall be vested in the Procuring Entity. The 
negativesandfourprintsfromeachnegativeshallbedeliveredtotheArchitectwithintwoweeksofexposure. 
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12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever 
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- 
Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the 
drawings.TheContractorshallberesponsiblefortheaccuracyofsuchdimensions. 

13. PriortocommencementofanyworktheContractoristoascertainfromtherelevantAuthoritiestheexactposition, 
depthandlevelofallexistingelectriccables,waterpipesorotherservicesintheareaandheshallmakewhatever 
provisions may be required by the Authorities concerned for the support and protection of such services. Any 
damage or disturbance caused to any services shall be reported immediately to the Architect and the relevant 
Authority and shall be made good to their satisfaction at the Contractor's expense. Where appropriate the 
Contractorshallopenupthegroundinadvanceofthemainworkbyhanddiggingifnecessary,tolocateprecisely 
thepositionanddetailsoftheserviceswhicharelikelytoaffecthisoperations. 

14. TheContractorshallincludeinhispricesforthetransportofmaterials,workmen,etc./,toandfromthesiteofthe 
proposedworks,atsuchhoursandbysuchrouteasarepermittedbytheAuthorities. 

15. TheContractorwillberequiredtomakegood,athisownexpenseanddamagehemaycausetothepresentroad surface 
and pavements within or beyond the boundary of the Site, during the period of the works. All existing paths, 
storm water channels, etc., that may be destroyed or damaged during the progress of the Works shall be 
reinstatedbytheContractortothesatisfactionoftheEngineer. 

16. TheContractoristoallowforcomplyingwithallinstructionsandregulationsofthePoliceAuthorities. 

17. Allwatershallbefresh,cleanandpure,freefromearthly,vegetableororganicmatter,acidoralkalinesubstancein 
solution. The Contractor shall provide at his own risk and cost all water for use in connection with the Works, 
(includingworksofsub–contractors).Ifneedbe,heshallmakearrangementswiththeLocalWaterAuthorityfor 
theinstallationofaseparatemeterforallwaterusedbyhimthroughouttheContractandpayallcostandfeesin connection 
therewith. He shall also provide temporary storage tanks and tubing, etc., as may be necessary,and 
clearawayatcompletion. 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 
Contractorshallpayallfeesandobtainallpermitsinconnectiontherewith. 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, 
competentandexperiencedinthekindofworkinvolved,whoshallgivehiswholetimetothesuperintendenceof the 
works. (Including works of sub – contractors). Such Agent or Representative shall receive on behalf of the 
ContractordirectionsandinstructionfromtheEngineer,andsuchdirectionsandinstructionsshallbedeemedtobe 
giventothecontractorinaccordancewiththeConditionsofContract.TheAgentshallnotbereplacedwithoutthe 
specificapprovaloftheEngineer. 

20. TheContractorshallensurethatthesafetyofhisworkpeopleandallauthorizedvisitorstothesiteareprotectedat 
alltimes.Inparticular,thereshallbetheproperprovisionofguard–railstoscaffolding,protectionagainstfalling 
materials,toolsonsite,dust,nailandothersharpobjects.Thesiteshallbekepttidyandclearofdangerousrubbish. The 
Architect shall be empowered to suspend work on site should it be considered this condition is not being 
observedandnoclaimarisingfromsuchsuspensionwillbeallowed. 

21. TheareasavailabletotheContractorforworkyards,officesandotherfacilitiesshallbedirectedbytheArchitect and any 
existing features to remain shall be protected from damage throughout the Contract Period and handed back in 
good condition when they are vacated at the end of the Contract. If additional areas are required, the 
contractorshallsourcethenatowncost. 

22. TheContractorshallgivetheArchitectreasonablenoticeoftheintentiontosetoutortakelevelsforanypartofthe 
Workssothatarrangementsmaybemadeforcheckingthework.Theaccuracyofsettingoutandlevelingshallbe 
withinthetolerancesspecifiedintheSpecificationsorontheDrawings.Thecheckingofsettingoutorlevelingby 
theArchitectshallnotrelievetheContractorofhisdutiesorresponsibilitiesundertheContract. 

23. TheContractormusttakestepsnecessarytosafeguardandshallbeheldfullyresponsibleforanydamagecausedto 
existingandadjacentproperty,includingbuildingsthatarenotasubjectofdemolition.Heshallmakegoodathis 
owncostdamagetopersonsandpropertycausedthereon,andheshallindemnifytheProcuringEntityagainstany 
lossorclaimthatmayarise. 
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24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from 
dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide such 
temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he 
considers necessary and sufficient for the protection of the existing and adjacent property and or prevention of 
nuisanceetc.asdirectedbyEngineer. 

25. The Contractors attention is drawn to the standards levy order which was amended on 15thOctober 1998.Legal 
notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of 
constructionworkswitheffectfromJanuary1999.Tenderershallallowforthisinthebuild-upofhisrates. 

26. TheContractorshallprovidetemporarysheds,officesmeshrooms,sanitary,accommodationandothertemporary 
buildingsfortheuseofthecontractorandsub-contractors,includinglightingfurnitureequipmentandattendance. 

27. Contractorshallprovide/buildlaborcampsatareastobeagreedwiththeEngineer.Laborcampsshallbecomplete 
withsanitaryaccommodationandfencinggates. 

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees 
duringtheperiodoftheWorksandremovewhennolongerrequired. 

29. TheContractorshallprovideathisownriskandcostallwatchingandlightingasnecessarytosafeguardtheWorks, 
Plantandmaterialsagainstdamageandtheft. 

30. TheContractorshallprovideallnecessaryhoists,tackle,plant,equipment,vehicles,toolsandappliancesofevery 
description for the due and satisfactory completion of the Works and shall remove the same on completion.All 
suchplant,toolsandequipmentshallcomplywithallregulationsinforcethroughouttheperiodoftheContract 
andshallbealteredoradoptedduringtheContractperiodasmaybenecessarytocomplywithanyamendmentsin 
oradditionstosuchregulations. 

31. Provide,erectandmaintainallnecessaryscaffolding,sufficientlystrongandefficientforthedueperformanceof 
theworks,includingSub-ContractWorks,providespecialscaffoldingasrequiredbySub-Contractors,alterand adopt 
all scaffolding as and when required during the Works, and remove on completion. No scaffolding is 
measuredhereinafterandtheContractormustallowinhisratesforthis. 

32. TheContractorshalltakeallnecessaryprecautionssuchastemporaryfencing,hoardingfans,plankedfootways, guard–
railsgantriesscreen,etc., for the safecustodyoftheWorks,materialsandpublicprotectionandadjacent properties. 

33. Coverupallandprotectfromdamage,includingdamagefrominclementweather,allfinishedworkandunfixed 
materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the completion ofthe 
Contract. 

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and 
WorksinacleanandtidystatetothesatisfactionoftheEngineer,sheds,camps,etc.Particularcareshallbetaken 
toleavecleanallfloorsandwindowsandtoremoveallpaintandcementallrubbishanddirtasitaccumulates.The 
Contractoristofindhisowndumpandshallpayallchargesinconnectiontherewith. 

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials, 
makingmolds,transport,handling,etc.Allowinyourratesformakingatleastfourcubesoneachoccasion,from 
differentbatches;theconcretebeingtakenfromthepointofdeposit. 

36. TheContractorshallfurnishattheearliestpossibleopportunitybeforeworkcommences,andathisowncost,any 
samplesofmaterialsandworkmanshipthatmaybecalledforbytheArchitectfortheapprovalorrejection,and 
anyfurthersamples in the caseofrejection,untilsuchsamplesareapprovedbytheEngineer.Suchsamples,when 
approved,shallbetheminimumstandardfortheworktowhichtheyapply.Theprocedureforsubmittingsamples of 
materials for testing or approval and the method of marking for identification shall be as laid down by the 
Engineer.TheContractorshallallowinhisTenderforsuchsamplesandtests,includingthoseinconnectionwith his 
Sub-Contractorswork. 

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual 
paymentsection35(7)(i)(ii)whichbecameeffectiveon1stJuly2000.A3%withholdingtaxwillbeapplicableto 
allinterimpaymentsexceedingKshs……................…….forworkdoneinrespectofbuildingorcivilworks.The 
contractorshallallowforanycostsarisingresultingtherefrominthebuild-upofrates. 
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38. BlastingwillonlybeallowedwiththeexpresspermissionoftheArchitectinwriting.Allblastingoperationsshall 
becarriedoutattheContractor'ssoleriskandcost,inaccordancewithanyGovernmentregulationsinforceforthe 
timebeing,andanyspecialregulationslaiddownbytheArchitectgoverningtheuseandstorageofexplosives. 

39. The National Construction Authority is a state corporation established under the national constructionauthority 
ActNo.14of2011.ThebroadMandateoftheAuthorityistooverseetheconstructionindustryandcoordinateits 
development. The National Construction Authority Regulations 2014 with an effective date of 6thJune 2014, 
regulation25,-Allow0.5%ofthetendersum/contractsumforconstructionlevy. 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for 
constructionservices.ThetendererisalsodrawntoVATActCap476clause19(9).Thetenderermustallowfor 
VAT1.19asinstructedelsewhere. 

41. ThecontractorshallallowandpayforallinsurancetocoverrisksandindemnitiesrequiredItems17and18ofthe 
ConditionsofcontractandalsospecifiedintheSpecialConditionsofContract. 



General Preliminaries Page 1

ITEM DESCRIPTION KSHS

GENERAL PRELIMINARIES

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the 
Contractor's priced Bills of Quantities and Specification.  

The Contractor shall be deemed to have included in his prices or 
rates for the various items in the Bills of Quantities or Specification 
for all costs involved in complying with all the requirements for the 
proper execution of the whole of the works in the Contract.

B. ABBREVIATIONS

Throughout these Bills, units of measurement and terms are 
abbreviated and shall be interpreted as follows:-

C.M.      Shall mean cubic metre

S.M.      Shall mean square metre

L.M.     Shall mean linear metre

MM       Shall mean Millimetre

Kg.       Shall mean Kilogramme

No.       Shall mean Number

Prs.    Shall mean Pairs

B.S.    Shall mean the British Standard Specification Published by 
the                                                                                                                                                                                                                    

Ditto  Shall mean the whole of the preceding description except as 
qualified in the description in which it occurs.

m.s.    Shall mean measured separately.

a.b.d  Shall mean as before described.            

Carried to collection
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ITEM DESCRIPTION KSHS

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B20(a) of the Standard Method of 
Measurement is deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an 
item in each case shall be deemed to include: allowing use of 
standing scaffolding, mess rooms, sanitary accommodation and 
welfare facilities; provision of special scaffolding where necessary; 
providing space for office accommodation and   for storage of plant 
and materials; providing light and water for their work: clearing 
away rubbish; unloading checking and hoisting: providing electric 
power and removing and replacing duct covers, pipe  casings and 
the like necessary for the execution and testing of Sub- Contractors' 
work and being responsible for the accuracy of the same

B Fix Only:-
"Fix Only" shall mean take delivery at nearest railway station 
(Unless otherwise stated), pay all demurrage charges, load and 
transport to site where necessary, unload, store, unpack, assemble 
as necessary, distribute to position, hoist and fix only.

C EMPLOYER
The "Employer" is 

The term "Employer" and "Government" wherever used in the  
contract document shall be synonymous

D ENGINEER
The term "ENGINEER." wherever used in these Bills of Quantities 
shall be deemed to imply the ' Architect', 'Quantity Surveyor' 
registered under Cap 525 or an engineer registered under Cap 530 
as defined in the Conditions of Contract.

E ARCHITECT
The term "Architect" shall be deemed to mean "ENGINEER.." as 
defined above whose address unless otherwise notified is County 
Works Office, Department of Public  Works, P.O. Box 763, 
BUNGOMA.

F QUANTITY SURVEYOR
The term "Quantity Surveyor" shall be deemed to mean 
"ENGINEER." as defined above whose address unless otherwise 
notified is County Works Office, Department of Public   Works, P.O. 
Box 763, BUNGOMA.

G ELECTRICAL ENGINEER
The term "Electrical Engineer" shall be deemed to mean 
"ENGINEER." as defined above whose address unless otherwise 
notified is County Works Office, Department of Public  Works, P.O. 
Box 763, BUNGOMA.

Carried to collection
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A MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean 
"ENGINEER." as defined above whose address unless otherwise 
notified is County Works Office, Department of Public  Works, P.O. 
Box 763, BUNGOMA.

B STRUCTURAL ENGINEER
The term "Structural Engineer" shall be deemed to mean 
"ENGINEER." as defined above whose address unless otherwise 
notified is County Works Office, Department of Public   Works, P.O. 
Box 763, BUNGOMA.

C FORM OF CONTRACT
The Form of Contract shall be as stipulated in the Republic of 
Kenya's DOC 1 Standard Tender Document For Procurement of  
Works(Building and associated Civil Engineering Works, 2021 
Edition) a copy of which can be obtained from the ENGINEER's 
office. 

Conditions of Contract

These are numbered from 61 to 81  as set out in these tender 
documents.

Particulars of insertions to be made in the Appendix to the Contract 
Agreement will be found in the Particular Preliminaries part of these 
Bills of Quantities

D BOND.
The Contractor shall find and submit on the Form of Tender and 
approved bank or InsuranceCompany and who will be willing to be 
bound the Government in and amount equal to five per cent (5%) of 
the Contract amount for the due performances of the Contract up to 
the date of completion as certified by the ENGINEER and who will 
when and if called upon, sign a Bond to that effect on the relevant 
standard form included herein. (without the addition of any 
limitations) on the same day as the Contract Agreement is signed, 
by the Government, the Contractor shall furnish within seven days 
another Surety to the approval of the Government.

E PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required 
for the works except in so far as may be stated otherwise herein and 
except for such items specifically and only required for the use of 
nominated Sub-Contractors as described herein. No timber used for 
scaffolding, formwork or temporary works of any kind shall be used 
afterwards in the permanent work.
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A TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site 
at such hours and by such routes as may be permitted by the 
competent authorities.

B MATERIALS AND WORKMANSHIP.
All materials and workmanship used in the execution of the work 
shall be of the best quality and description unless otherwise stated. 
The Contractor shall order all materials to be obtained from 
overseas immediately after the Contract is signed and shall also 
order materials to be obtained from local sources as early as 
necessary to ensure that they are onsite when required for use in 
the works. The Bills of Quantities shall not be used for the purpose 
of ordering materials.

C SIGN FOR MATERIALS SUPPLIED.
The Contractor will be required to sign a receipt for all articles and 
materials supplied by the ENGINEER at the time of taking deliver 
thereof, as having received them in good order and condition, and 
will thereafter be responsible for any loss or damage and for 
replacements of any such loss or damage with articles and/or 
materials  which will be supplied by the ENGINEER at the current 
market prices  including Customs Duty and V.A.T., all at the 
Contractor's own cost and  expense,  to the satisfaction of the 
ENGINEER

D STORAGE OF MATERIALS
The Contractor shall provide at his own risk and cost where 
directed on the site weather proof lock-up sheds and make good 
damaged or disturbed surfaces upon completion to the satisfaction 
of the ENGINEER. Nominated Sub-Contractors are to be made liable 
for the cost of any storage accommodation provided especially for 
their use.

E SAMPLES

The Contractor shall furnish at his own cost any samples of 
materials or workmanship including concrete test cubes required 
for the works that may be called for by the ENGINEER for his 
approval until such samples are approved by the ENGINEER and 
the ENGINEER, may reject any materials or workmanship not in his 
opinion  to be up to approved samples. The ENGINEER shall 
arrange for the testing of such materials as he may at his discretion 
deem desirable, but the testing shall be made at the expense of the 
Contractor and not at the expense of the ENGINEER. The 
Contractor shall pay for the testing in accordance with the current 
scale of testing charges laid down by the Ministry of Roads, Housing 
and Public Works.

Carried to collection



General Preliminaries Page 5

ITEM DESCRIPTION KSHS
The procedure for submitting samples of materials for testing and 
the method of marking for identification shall be as laid down by 
the ENGINEER The Contractor shall allow in his tender for such 
samples and tests except those in connection with nominated sub-
contractors' work.

A GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.
Allow for complying with all Government Acts, Orders and 
Regulations in connection with the employment of Labour and other 
matters related to the execution of the works. In particular the 
Contractor's attention is drawn to the provisions of the Factory Act 
1950 and his tender must include for all costs arising or resulting 
from compliance with any Act, Order or Regulation relating to 
Insurances, pensions and holidays for workpeople or so the safety, 
health and welfare of the work people. 

The Contractor must make himself fully acquainted with current 
Acts and Regulations, including Police Regulations regarding the 
movement, housing, security and control of labour, labour camps , 
passes for transport, etc. It is most important that the Contractor, 
before tendering, shall obtain from the relevant Authority the fullest 
information regarding all such regulations and/or restrictions 
which may affect the organisation of the works, supply and control 
of labour, etc., and allow accordingly in his tender. No claim in 
respect of want of knowledge in this connection will be entertained.

B SECURITY OF WORKS ETC.
The Contractor shall be entirely responsible for the security of all 
the works stores, materials, plant, personnel, etc., both his own and 
sub-contractors' and must provide all necessary watching, lighting 
and other precautions as necessary to ensure security against theft, 
loss or damage and the protection of the public.

The procedure for submitting samples of materials for testing and 
the method of marking for identification shall be as laid down by 
the ENGINEER The Contractor shall allow in his tender for such 
samples and tests except those in connection with nominated sub-
contractors' work.

B PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and 
make good any damage to public or private roads arising from or 
consequent upon the execution of theworks to the satisfaction of 
the local and other competent authority and the ENGINEER
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A EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all 
existing property including roads, cables, drains and other services 
and he will be held responsible for and shall make good all such 
damage arising from the execution of this contract at his own 
expense to the satisfaction of the ENGINEER

B VISIT SITE AND EXAMINE DRAWINGS.
The Contractor is recommended to examine the drawings and visit 
the site the location of which is described in the Particular 
Preliminaries hereof. He shall be deemed to have acquainted 
himself therewith as to its nature, position, means of access or any 
other matter which, may affect his tender. No claim arising from his 
failure to comply with this recommendation will be considered.

C ACCESS TO SITE AND TEMPORARY ROADS.
Means of access to the Site shall be agreed with the ENGINEER 
prior to commencement of the work and Contractor must allow for 
building any necessary temporary access roads (approximately 70 
metres long)  for the transport of the materials, plant and workmen 
as may be required for the complete execution of the works 
including the provision of temporary culverts, crossings, bridges, or 
any other means of gaining access to the Site. Upon completion of 
the works, the Contractor shall remove such temporary access 
roads; temporary culverts, bridges, etc., and make good and 
reinstate all works and surfaces disturbed to the satisfaction of the 
ENGINEERThe Contractor should also allow for relocating existing 
fence (approx. 30 metres long).

D AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for 
use of storage and for the purpose of erecting workshops, etc., shall 
be defined on site by the ENGINEER
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A OFFICE ETC. FOR THE ENGINEER
 The Contractor shall provide, erect and maintain where directed on 
site and afterwards dismantle the site office of the type noted in the 
Particular Preliminaries, complete with Furniture. He shall also 
provide a strong metal trunk complete with strong hasp and staple 
fastening and two keys. He shall provide, erect and maintain a lock-
up type water  or bucket closet for the sole use of the ENGINEER 
including makingtemporary connections to the drain where 
applicable to the satisfaction of Government and Medical Officer of 
Health and shall provide services of cleaner and pay all conservancy 
charges and keep both office and closet in a clean and sanitary 
condition from commencement to the completion of the works and 
dismantle and make good disturbed surfaces. The office and closet 
shall be completed before the Contractor is permitted to commence 
the works. The Contractor shall make available on the Site as and 
when required by the "ENGINEER" a modern and accurate level 
together with levelling staff, ranging rods and 50 metre metallic or 
linen tape.

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS
The Contractor shall provide at his own risk and cost all necessary 
water, electric light and power required for use in the works. The 
Contractor must make his own arrangements for connection to the 
nearest suitable water main and for metering the water used. He 
must also provide temporary tanks and meters as required at his 
own cost and clear away when no longer required and make good 
on completion to the entire satisfaction of the ENGINEER . The 
Contractor shall pay all charges in connection herewith. No 
guarantee is given or implied that sufficient water will be available 
from mains and the Contractor must make his own arrangements 
for augmenting this supply at his own cost. Nominated Sub--
contractors are to be made liable for the cost of any water or electric 
current used and for any installation provided especially for their 
own use

C SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by 
the Contractor to the satisfaction of the Government and/or Local 
Authorities, Labour Department and the ENGINEER
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A SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire 
satisfaction in all respects of the ENGINEER who shall at all times 
during normal working hours have access to the works and to the 
yards and workshops of the Contractor and sub-Contractors or 
other places where work is being prepared for the contract.

B PROVISIONAL SUMS.
The term "Provisional Sum" wherever used in these Bills of 
Quantities shall have the meaning stated in Section A item A6(i) of 
the Standard Method of Measurement mentioned in Condition No. 
13.6 of the conditions of Contract. Such sums are net and no 
addition shall be made to them for profit.

C PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 
Bills of Quantities shall have the meaning stated in Section A item 
A6 (ii) of the Standard Method of Measurement mentioned in 
Condition No. 16 of the conditions of Contract. Persons or firms 
nominated by the ENGINEER to execute work or to provide and fix 
materials or goods as stated in Condition No. 20 of the Conditions 
of Contract are described herein as Nominated Sub-Contractors. 

Persons or firms so nominated to supply goods or materials are 
described herein as Nominated Suppliers.

D PROGRESS CHART.
The Contractor shall provide within two weeks of Possession of Site 
and in agreement with the ENGINEER a Progress Chart for the 
whole of the works including the works of Nominated Sub-
Contractors ; one copy to be handed to the ENGINEER and a 
further copy to be retained on Site. Progress to be recorded and 
chart to be amended as necessary as the work proceeds.

E ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the 
amount properly expended upon the ENGINEER'S order in respect 
of each of them added to the Contract sum. The Contractor shall 
produce to the ENGINEER such quotations, invoices or bills, 
properly receipted, as may be necessary to show the actual details 
of the sums paid by the Contractor. Items of profit upon P.C. Sums 
shall be adjusted in the final account pro-rata to the amount paid. 
Items of "attendance" (as previously described) following P.C. Sums 
shall be adjusted pro-rata to the physical extent of the work 
executed (not pro-rata to the amount paid) and this shall apply even 
though the Contractor's priced Bill shows a percentage in the rate 
column in respect of them. 
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Should the Contractor be permitted to tender and his tender be 
accepted of any work for which a P.C. Sum is included in these Bill 
of Quantities profit and attendance will be allowed at the same rate 
as it would be if the work were executed by a Nominated Sub-
Contractor.

A ADJUSTMENT OF PROVISIONAL SUMS.
In the final account all Provisional Sums shall be deducted and the 
value of the work properly executed in respect of them upon the 
ENGINEER's order added to the Contract Sum. Such work shall be 
valued as described for Variations in Conditions No. 13 of the 
Conditions of Contract, but should any part of the work be executed 
by a Nominated Sub-Contractor, the value of such work or articles 
for the work to be supplied by a Nominated Supplier, the value of 
such work or articles shall be treated as a P.C. Sum and profit and 
attendance comparable to that contained in the priced Bills of 
Quantities for similar items added.

B NOMINATED SUB-CONTRACTORS
When any work is ordered by the ENGINEER to be executed by 
nominated sub-contractors, the Contractor shall enter into sub-
contracts as described in Condition No. 5 of the Conditions of 
Contract and shall thereafter be responsible for such sub-
contractors in every respect. Unless otherwise described the 
Contractor is to providefor such Sub-Contractors any or all of the 
facilities described in these Preliminaries. The Contractor should 
price for these with the nominated Sub-contract Contractor's 
workconcerned in the P.C. Sums under the description "add for 
Attendance".

C DIRECT CONTRACTS
Notwithstanding the foregoing conditions, the Government reserves 
the right to place a "Direct Contract" for any goods or services 
required in the works which are covered by a P.C. Sum in the Bills 
of Quantities and to pay for the same direct. In any such instances, 
profit relative to the P.C. Sum the priced Bills of Quantities will be 
adjusted as described for P.C. Sums and allowed.

D ATTENDANCE UPON OTHER TRADESMEN, ETC.
The Contractor shall allow for the attendance of trade upon trade 
and shall afford any tradesmen or other persons employed for the 
execution of any work not included in this Contract every facility for 
carrying out their work and also for use of his ordinary scaffolding. 
The Contractor, however, shall not be required to erect any special 
scaffolding for them. The Contractor shall perform such cutting 
away for and making good after the work of such tradesmen or 
persons as may be ordered by the ENGINEER and the work will be 
measured and paid for to the extent executed at rates provided in 
these Bills.

Carried to collection



General Preliminaries Page 10

ITEM DESCRIPTION KSHS

A INSURANCE
The Contractor shall insure as required in Conditions Nos. 18 of the 
Conditions of Contract. No payment on account of the work 
executed will be made to the Contractor until he has satisfied the 
ENGINEER either by production of an Insurance Policy or and 
Insurance Certificate that the provision of the foregoing Insurance 
Clauses have been complied with in all respects. Thereafter the 
ENGINEER shall from time to time ascertain that premiums are 
duly paid up by the Contractor who shall if called upon to do so, 
produce the receipted premium renewals  for the ENGINEER's 
inspection.

B PROVISIONAL WORK
All work described as "Provisional" in these Bills of Quantities is 
subject to remeasurement in order to ascertain the actual quantity 
executed for which payment will be made. All "Provisional" and 
other work liable to adjustment under this Contract shall left 
uncovered for a reasonable time to allow all measurements needed 
for such adjustment to be taken by the ENGINEER

Immediately the work is ready for measuring, the Contractor shall 
give notice to the ENGINEER. If the Contractor makes default in 
these respects he shall if the ENGINEER so directs uncover the 
work to enable all measurements to be taken and afterwards 
reinstate at his own expense.

C ALTERATIONS TO BILLS, PRICING, ETC.
Any unauthorised alteration or qualification made to the text of the 
Bills of Quantities may cause the Tender to be disqualified and will 
in any case be ignored.  The Contractor shall be deemed to have 
made allowance in his prices generally to  cover any items against 
which no price has been inserted in the priced Bills of Quantities.  
All items of measured work shall be priced in detail and the Tenders 
containing Lump  Sums to cover trades or groups of work must be 
broken down to show the price of  each item before they will be 
accepted.

D BLASTING OPERATIONS
Blasting will only be allowed with the express permission of the 
ENGINEER in writing. All blasting operations shall be carried out at 
the Contractor's sole risk and cost in accordance with any 
Government regulations in force for the time being, and any  special 
regulations laid down by the ENGINEER governing the use and 
storage  of explosives.

Carried to collection



General Preliminaries Page 11

ITEM DESCRIPTION KSHS

A. MATERIALS ARISING FROM EXCAVATIONS
Materials of any kind obtained from the excavations shall be the 
property of the Government. Unless the ENGINEER directs 
otherwise such materials shall bedealt with as provided in the 
Contract. Such materials shall only be used in the works, in 
substitution of materials which the Contractor would otherwise 
have had to supply with the written permission of the ENGINEER 
Should such permission be given, the Contractor shall make due 
allowance for the value of the materials so used at a price to be 
agreed.

B. PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of 
Quantities, including casing , casing up, covering or such other 
means as may be necessary to avoid damage to the satisfaction of 
the ENGINEER and remove such protection when no longer 
required and make good any damage which may nevertheless have 
been done at completion free of cost to the Government.

C REMOVAL OF RUBBISH ETC.
Removal of rubbish and debris from the Buildings and site as it 
accumulates and at the completion of the works and remove all 
plant, scaffolding and unused materials at completion.

D WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes 
and drains, wash (except where such treatment might cause 
damage) and clean all floors, sanitary fittings, glass inside and 
outside and any other parts of the works and remove all marks, 
blemishes, stains and defects from joinery, fittings and decorated 
surfaces generally, polish door furniture and bright parts of 
metalwork and leave the whole of the buildings watertight, clean, 
perfect and fit for occupation to the approval of the ENGINEER

E GENERAL SPECIFICATION.
For the full description of materials and workmanship, method of 
execution of the work and notes for pricing, the Contractor is 
referred to the Ministry of Roads and Public Works and Housing 
General Specification dated 1976 or any subsequent revision  
thereof which is issued as a separate document, and which shall be 
allowed in all respects  unless it conflicts with the General 
Preliminaries, Trade Preambles or other items in these  Bills of 
Quantities.

Carried to collection



General Preliminaries Page 12

ITEM DESCRIPTION KSHS

A TRAINING LEVY
The Contractor's attention is drawn to legal notice No. 237 of 
October, 1971, which requires payment by the Contractor of a 
Training Levy at the rate of 1/4 % of the Contract sum on all 
contracts of more than Kshs. 50,000.00 in value.

B MATERIALS ON SITE
This includes the materials of the Main Contractor, Nominated Sub-
Contractors and Nominated Suppliers.

C HOARDING
The Contractor shall enclose the site (approx.150M long) of the 
works under construction with a hoarding 2400 mm high consisting 
of iron sheets on 100 x 50 mm timber posts firmly  secured at 1800 
mm centres with two 75 x 50 mm timber rails. The Contractor is in  
addition required to take all precautions necessary for the safe 
custody of the works, materials, plant, public and Employer's 
property on the site.

D CONTRACTOR'S SUPERINTENDENCE/SITE AGENT
The Contractor shall constantly keep on the works a literate English 
speaking Agent or Representative, competent and experienced in 
the kind of work involved who shall give his whole experience in the 
kind of work involved and shall give his whole time to the 
superintendence of the works. Such Agent or Representative shall 
receive on behalf of the Contractor all directions and instructions 
from the ENGINEER and such directions shall be deemed to have 
been given to the Contractor in accordance with the Conditions of 
Contract.

Carried to collection
        COLLECTION

A Brought Forward From Page GP/1

B Brought Forward From Page GP/2
C Brought Forward From Page GP/3
D Brought Forward From Page GP/4

E Brought Forward From Page GP/5

F Brought Forward From Page GP/6

G Brought Forward From Page GP/7
H Brought Forward From Page GP/8
I Brought Forward From Page GP/9

J Brought Forward From Page GP/10
K Brought Forward From Page GP/11

L Brought Forward From Page GP/12

TOTAL FOR GENERAL PRELIMINARIES 



   PP1 

 
PARTICULAR PRELIMINARIES 

Item DESCRIPTION Kshs. Cts 
 

A 
 
 
 
 
 

B 
 
 
 
 
 

C 
 
 
 
 
 

 
 
 
D 

 
 
 
 
 
 
 
 
 
E 

 
PRICING ITEMS OF PRELIMINARIES 
 

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s 
priced Bills of Quantities. The contractor is advised to read and understand all 
preliminary items. 

 
DESCRIPTION OF THE WORKS 
 

The works to be carried out under this contract basically involve 
Substructures, Reinforced Concrete Frame, Roofing, opening, Finishes’ 
 

 
FLOOR AREAS 
 

The total gross floor areas are approximated as follows: - 
695 square Metres 

 
 

The overall floor area is given without warranty but for guidance only. 
 
 
MEASUREMENTS 

 
In the event of any discrepancies arising between the Bills of Quantities 
and the actual works, the site measurements shall generally take 
precedence.    However, such discrepancies between any contract 
documents shall immediately be referred to the ENGINEER in accordance 
with Clause 13 of the Conditions of Contract.  The discrepancies shall 
then be treated as a variation and be dealt with in accordance with Clause 
13 of the said Conditions. 

 
LOCATION OF SITE 

 
 The site of the proposed works is within Bungoma County. The Contractor is 
advised to visit the site to familiarize with the nature and position of the site.  
No claims arising from the Contractor’s failure to do so will be entertained. 
 
 
 
 
 
 
 
 
 
 
 

  

 Carried to Collection   



   PP2 

Item DESCRIPTION Kshs. Cts 

 
A 
 
 
 
 
 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 

D 
 
 
 
 
 
 
 
 
 
 
 

 
CLEARING AWAY  

 
The Contractor shall remove all temporary works, rubbish, debris and 
surplus materials from the site as they accumulate and upon completion of 
the works, remove and clear away all plant, equipment, rubbish, unused 
works and stains and leave in a clean and tidy state to the reasonable 
satisfaction of the ENGINEER. 
 

                 The whole of the works shall be delivered up clean, complete and in  
                 perfect condition in every respect to the satisfaction of the Project  
                 Manager. 
 
CLAIMS 
 

      It shall be a condition of this contract that upon it becoming reasonably  
      apparent to the Contractor that he has incurred losses and/or expenses due  
      to any of the contract conditions, or by any other reason whatsoever, he  
      shall present such claim or intent to claim notice to the ENGINEER 
within the contract period.  No claims shall be entertained  
      Upon the expiry of the said contract period. 

 
PAYMENTS 
 
                 The tenderer’s attention is drawn to the fact that the GOVERNMENT 
                 DOES NOT MAKE ADVANCE PAYMENTS but pays for work done  
                 and materials delivered to site: all in accordance with Clause 14 of the 
                 Conditions of Contract Agreement. In order to facilitate this, a list of the  
                 general component elements for the works is given at the summary page of  
                 these specifications and the tenderer is requested to break down his tender 
                 sum commensurate to the said elements. 
 
PREVENTION OF ACCIDENT, DAMAGE OR LOSS 
 

     The Contractor is notified that these works are to be carried out on a  
      restricted site where the client is going on with other normal activities.   
     The Contractor is instructed to take reasonable care in the execution of the 
     works as to prevent accidents, damage or loss and disruption of normal  
     activities being carried out by the Client.  The Contractor shall allow in his 
     rates any expense he deems necessary by taking such care within the site. 

 
 
 
 
 
 
 

  

 Carried to Collection   



   PP3 

Item DESCRIPTION Kshs. Cts 

 
A 
 
 
 
 
 
 
 

B 
 
 
 
 
 

C 
 
 
 
 

D 
 
 
 
 
 
 

E 
 
 
 
 
 
 

F 

 
WORKING CONDITIONS 
 

The Contractor shall allow in his rates for any interference that he may 
encounter in the course of execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the works until some activities 
within the site are completed, as the College will be operating as usual during 
the course of the contract. 
 

SIGNBOARD 
 

Allow for providing, erecting, maintaining throughout the course of the 
Contract and afterwards clearing away a signboard as designed, specified and 
approved by the ENGINEER.  

 
LABOUR CAMPS 
 

The Contractor shall not be allowed to house labour on site.  Allow for 
transporting workers to and from the site during the tenure of the contract. 
 

MATERIALS FROM DEMOLITIONS 
 
           Any materials arising from demolitions and not re-used shall become the  
           Property of the government. The Contractor shall allow in his rates the cost of  
           transporting the demolished materials to the County Works Office, 

BUNGOMA 
 
PRICING RATES 
 
           The tenderer shall include for all costs in executing the whole of the works,  
           including transport, replacing damaged items, fixing, all to comply with the  
           Said Conditions of Contract. 

 
 

TENDER VALIDITY  
 

 Tenders shall remain valid for a period of One Hundred and Fifty (150) 
days from the date of Tender Opening, and not Ninety (90) days. All 
Tenderer are advised to note this amendment when filling the Form of 
Tender.  

 
 
 
 

  

 Carried to Collection   



   PP4 

Item DESCRIPTION Kshs. Cts 

 
A 
 
 
 
 
 
 

B 
 
 
 
 
 
 
 
 

C 
 
 
 
 
 
 

D 
 
 
 
 
 
 
 

E 
 
 
 
 
 
 
 
 

 
SECURITY 
 

The Contractor shall allow for providing adequate security for the works 
and the workers in the course of execution of this contract.  No claim will 
be entertained from the Contractor for not maintaining adequate security 
for both the works and workers. 
 

URGENCY OF THE WORKS 
 

The Contractor is notified that these “works are urgent” and should be 
completed within the period stated in these Particular Preliminaries. 
 

      The Contractor shall allow in his rates for any costs he deems that he/she 
      may incur by having to complete the works within the stipulated contract 
      Period. 
 

PAYMENT FOR MATERIALS ON SITE 
 

All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the ENGINEER.  
This is to include materials of the Contractor, nominated sub-Contractors 
and nominated suppliers. 

 
EXISTING SERVICES 

 
Prior to the commencement of any work, the Contractor is to ascertain 
from the relevant authority the exact position, depth and level of all 
existing services in the area and he/she shall make whatever provisions 
may be required by the authorities concerned for the support, maintenance 
and protection of such services. 
 

TENDER SECURITY 
 

Bid Bond/Tender Security, which must be from an established Bank or 
Insurance company, shall remain valid for a period of One Hundred and 
Fifty (150) days from the date of Tender Opening 

 
 
 
 
 
 
 

  

 Carried to Collection   
 



   PP5 

Item DESCRIPTION Kshs. Cts 

 
A 
 
 
 
 
 
 
 

B 
 
 
 
 

C 
 
 
 
 
 
 
 
 
 
 

D 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
PERFORMANCE BOND 

 
A bond of 5% of the contract sum will be required in accordance with 
clause 6.00 on award of contract of the Instructions to Tenderer’s. No 
payment on account for the works executed will be made to the contractor 
until he has submitted the Performance Bond to the ENGINEER duly 
signed, sealed and stamped from an approved Bank. 
 

TENDER DOCUMENTS 
 

Tender documents/Priority of Documents are as listed in Clause 1.5 of the 
conditions of contract 

 
DELIVERY OF TENDER 

 
      Tenders and all documents in connection therewith, as specified above   
      must be delivered in the addressed envelope which should be properly  
      sealed and deposited at the offices as specified in the letter accompanying 
      these documents or as indicated in the advertisement. 

 
      Tenders will be opened at the time specified in the letter accompanying  
      these Tender Documents or as indicated in the advertisement. Tenders  
      Delivered/received later than the above time will not be opened. 

 
VALUE ADDED TAX 
 

The Contractor’s attention is drawn to the Legal Notice in the Finance Act 
part 3 Section 21(b) operative from 1st September, 1993 which requires 
payment of VAT on all contracts. The Contractor should therefore include 
allowance for VAT as indicated in the Main Summary. Any other 
Government taxes currently in force should be included in the tenderer’s 
rates. 

 
The tenderer is advised that in accordance with Government public notice No. 
35 & 36 Dated 11th September 2003 operational from 1st October 2003, 
withholding VAT will be levied against the contract sum by the Employer 
and remitted to the Commissioner of VAT through all interim certificates. It 
should however be noted that this is not additional tax but a new mode of 
payment for VAT, any excess payment will be refundable once the Contractor 
has submitted monthly returns to the Commissioner of VAT who will do the 
refunds when satisfied that the VAT regulations have been complied with. 

 
NB:     This item SHALL be priced at the Bill Summary page. 
 
 

  

 Carried to Collection   



   PP6 

Item DESCRIPTION Kshs. Cts 

 
 
 
 
 
 
 
 
 
 

A 
 
 

B 
 
 

C 
 

D 
 
 

E 
 
 

F 
 
 
 

G 
 
 

H 
 
 
I 
 
J 
 
 

K 
 
 

L 
 
 
 
 
 

 
 

PARTICULARS OF INSERTIONS TO BE MADE  
IN APPENDIX TO CONTRACT AGREEMENT 
 
 
The following are the insertions to be made in the appendix to the Contract 
Agreement: - 
 
 
Period of Final Measurement  3 Months From Practical completion 
 
 
Defects Liability Period   6 Months from practical completion 
 
 
Date for Possession    To be agreed with the Engineer 

    
Date for Completion    52 Weeks from date of Possession 
 
 
Liquidated and Ascertained At the rate of Kshs 5,000.00 per week or 

part thereof 
 
Prime cost sums for which the  ………………………………………… 
The Contractor desires to tender  ………………………………………… 
  ………………………………………… 
 
Period of Interim Certificates  Monthly  
 
 
Period of Honouring Certificates  30 days 
 
 
Percentage of Certified Value Retained 10% 
 
Limit of Retention Fund  10% 
 
 
Allow provisional sum of Kenya shillings Eight Hundred Thousand (Kshs 
800,000.00)only for project Management 
 
Allow provisional sum of Kenya shillings Two Hundred Thousand (Kshs 
200,000.00)only for documentation.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

800,000 
 

 
    200,000 

 

 Carried to Collection  1,000,000  



   PP7 

Item DESCRIPTION Kshs. Cts 

  
 

COLLECTION 
 
 
Brought forward from page PP/1 
 
Brought forward from page PP/2 
 
Brought forward from page PP/3 
 
Brought forward from page PP/4 
 
Brought forward from page PP/5 
 
Brought forward from page PP/6 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

  
PARTICULAR PRELIMINARIES CARRIED TO BILL NO.  1  SUMMARY 

 
  

 



   PP8 

 

Item DESCRIPTION Kshs. Cts 

 
 
 

 
 

BILL  NO  1   SUMMARY 
 
 
 
 
General  Preliminaries  From  Page  GP/12 
 
 
 
 
 
 
Particular  Preliminaries  from Page  PP/7 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 TOTAL BILL NO.  1  SUMMARY  CARRIED  TO  
GRAND  SUMMARY   



Bills of Quantities Maternity wing - Naitiri Hospital MW1

ITEM DESCRIPTION QTY UNIT RATE KSHS

SUBSTRUCTURE (ALL PROVISIONAL)

EXCAVATION AND EARTHWORKS

SITE PREPARATION

Clearing site vegetation; grubbing up roots and  
filling up voids left with selected excavated material

 

A Bushes, shrubs, undergrowth or the like  and cart away 
from site 415 SM

EXCAVATION 

B Excavating vegetable soil and deposit as directed 
average 150 mm thick 387 SM

Excavating Surface to reduce level.
C Over 300mm deep 464 CM

Excavating for trenches and piers; to receive 
foundations starting from reduced level

D Not exceeding 1.50m deep 104 CM

Breaking out existing material; extra over all kinds 
of excavations irrespective of depth

E Rock irrespective of class 5 CM

Disposal

G Excavated material; Backfilling depositing and  
compacting in layers maximum 150mm thick 168 CM

H Surplus excavated material; removing from site 
mechanically 43 CM

DISPOSAL  OF WATER

I Labour and materials, keeping excavations free from 
general water ITEM

Total Carried to collection

PROPOSED ERECTION AND COMPLETION OF MATERNITY WING FOR NAITIRI 
SUB-COUNTY - BUNGOMA COUNTY



Bills of Quantities Maternity wing - Naitiri Hospital MW2

ITEM DESCRIPTION QTY UNIT RATE KSHS

PLANKING AND STRUTTING

A Labour and materials, to uphold sides of  excavation 
generally ITEM

FILLING

Hardcore

B 300mm thick depositing and compacting in layers 
maximum 150mm thick in making up levels

387 SM

Murram

C Blinding surfaces of fill 50 mm thick 387 SM

ANTI-TERMITE AND HERBICIDE TREATMENT
Applying "Termidor 25 EC" solution or other equal 
and approved sprayed evenly

D To surface of fill and tops of foundation walls 387 SM

CONCRETE WORK

INSITU CONCRETE

E Plain mix 1:4:8 in foundation strip blinding 50mm thick 129 SM

Vibrated reinforced concrete Class 20/20mm (1:2:4) 
in:-

F Foundation strip 26 CM

G Floor Beds 150 mm thick 387 SM

Total Carried to collection



Bills of Quantities Maternity wing - Naitiri Hospital MW3

ITEM DESCRIPTION QTY UNIT RATE KSHS
REINFORCEMENT
Bars : high tensile steel; cold worked;  B. S. 4461 
including bends, hooks, tying wire, distance blocks 
and spacers

A 10mm ditto 708 KG

B 12 mm diameter 1020 KG

Fabric; B.S 4483

C

Reference A142; mesh 200 x 200 mm weight 2.22 kgs 
per square meter (Measured net - no allowance made 
for laps); including bends, tying wire and distance 
blocks in any location

387 SM

SAWN FORMWORK TO INSITU CONCRETE
D Edges of floor bed 75 to 150 mm wide 98 LM

WALLING

E 225mm thick approved local stone, roughly   squared; 
bedding and jointing in cement  mortar (1:4); reinforced 
with hoop iron gauge 500 in every alternate course

257 SM

DAMP PROOF MEMBRANES
500 gauge Polythene laid with 150mm laps,( No 
allowance made for laps)

F Horizontal in1 No. of layer 387 SM

PLINTH FINISHES

Render, cement and sand (1:4) wood floated

G 12mm thick 2 No. coat work, to concrete or blockwork 
base (m/s) generally external 87 SM

Painting; 3 coats black bituminous paint to
H Rendered surfaces external 87 SM

PAVING SLABS
Precast Concrete; class 20/20

I 600 x 600 x50 mm thick slabs laid on and including 50 
mm (consolidated) bed of sand;  jointed and pointed in 
cement sand 1:3 mortar V-joints

57 SM

Total Carried to collection



Bills of Quantities Maternity wing - Naitiri Hospital MW4

ITEM DESCRIPTION QTY UNIT RATE KSHS

COLLECTION

A Brought forward from page 1

B Brought forward from page 2

C Brought forward from page  3

Total  for Substructures carried to Summary



Bills of Quantities Maternity wing - Naitiri Hospital MW5

ITEM DESCRIPTION QTY UNIT RATE KSHS

REINFORCED CONCRETE FRAME
CONCRETE  WORK

INSITU  CONCRETE
 Vibrated class 20/20mm (1:2:4) in:-

A Beams 7 CM

B Ramp 2 CM

REINFORCEMENT

Bars : high tensile steel; cold worked;  B. S. 4461 
including bends, hooks, tying wire, distance blocks 
and spacers

C 8mm diameter in any location 876 KG
 

D 12mm ditto 1254 KG

FORMWORK TO INSITU CONCRETE

E Sides and soffites of beams 94 SM

Total Reinforcement Concrete carried to  Summary



Bills of Quantities Maternity wing - Naitiri Hospital MW6

ITEM DESCRIPTION QTY UNIT RATE KSHS

WALLING

Approved natural stone, fine chisel dressed one 
side bedded and jointed in recessed pointing one 
side in cement and sand mortar (1:4) .

A Walls 200mm thick reinforced with hoop iron  gauge 
500 in every alternate course 393 SM

B 100mm thick walls a.b.d 62 SM

C 100mm thick dwarf wall a.b.d 10 SM

DAMP PROOF  COURSES

B.S 743, type A, bitumen hessian base 150mm laps, 
No allowances made for laps

D 200mm wide, bedded in cement mortar (1:3) 128 LM

E 100mm wide, bedded in cement mortar (1:3) 33 LM

Total Walling carried to Summary



Bills of Quantities Maternity wing - Naitiri Hospital MW7

ITEM DESCRIPTION QTY UNIT RATE KSHS

ROOFING

ROOF COVERING

A Gauge 28 pre-painted galvanised corrugated ironsheets 
fixed to purlins (m/s)

542 SM

B Ridge cap in matching materials do 56 LM

C 600mm valley. 36 LM

D Ditto hip 24 LM

CARPENTRY 

STRUCTURAL TIMBERS

Cypress, Prime grade, pressure impregnated

E 75mm x 50mm purlin 695 LM

F
100 x 50mm Wall plate bedded in cement : sand  (1:3) 
mortar bolted to concrete with  and including 16mm 
diameter bolts cast in concrete at 1000mm 1000 mm 
centres

136 LM

G 100 x 50mm Tie or strut 628 LM

H 150 x 50mm Rafters 367 LM

I Ditto tie beam 192 LM

J 150mm x 50mm support beam/ collar plates 50 LM

BOARDING
Wrought cypress, prime grade, pressure 
impregnated

K 225 x 25mm thick Fascia or barge  boards 87 LM

L Eaves/ Verge filling in 25mm thick T & G or equal and 
approved alternative. 52 SM

M 50 x 50mm bearers  nailed to sawn cypress 87 LM

N Ditto plugged 87 LM

Total Carried to collection



Bills of Quantities Maternity wing - Naitiri Hospital MW8

ITEM DESCRIPTION QTY UNIT RATE KSHS
RAINWATER INSTALLATIONS
Gutterwork , PVC gutter and fittings

A
150 mm PVC Gutters half round in running lengths, 
fixing with brackets at 1000mm centres (M.S) and with 
appropriate jointing (M.S)

96 LM

B Extra over gutters for 100mm diameter pipe outlet 13 NO

C Ditto  stopped end 13 NO

D Ditto brackets 88 NO

E Ditto Corners 6 NO

F Ditto joints 18 NO

Rainwater pipework

G

100mm diameter pipes complete with connections in 
the running lengths, fixing with PVC holdersbats at 
1000mm centers to backgrounds requiring plugging on 
walls

52 LM

H Extra over pipework for shoes 13 NO

I Ditto swanneck 26 NO

PAINTING AND DECORATING
ONE UNDERCOAT TWO COATS OIL PAINT FULL 
GLOSS FINISH TO CROWN PAINTS OR EQUAL  
AND APPROVED

J General timber board surfaces 52 SM

K Ditto  200 to 300mm girth external 87 LM

Total Carried to collection

COLLECTION

L Brought forward from page 9

M Brought down from above (Page 10)

Total Roofing Carried to Bill No. 2 Summary



Bills of Quantities Maternity wing - Naitiri Hospital MW9

ITEM DESCRIPTION QTY UNIT RATE KSHS
WINDOWS

Precast concrete, Normal, Class 20/ 20mm vibrated

A
Sills 250 x 75mm thick, once sunk weathered,  once 
throated, reinforced as necessary for handling,  bedding 
jointing and pointing in cement mortar (1:4)

40 LM

JOINERY 
WROT CAMPHOR

B 120X20mm window boards, moulded and fixed to 
masonry surface with screws and grounds. 40 LM

WROT CYPRESS

C
Built up pelmet box made of 125x25mm front, 100 x 25 
mm top and ends, 25 x 50 mm bearers all assembled 
and fixed to wall with nails and grounds.

40 LM

METAL  WORK
PURPOSE MADE UNITS

Casement mid hang window with horizontal pivots;  
standard metal casement  sections, permanent  
ventilators comprising T-bar gauze wire and metal 
hood to  fill width of window, but 100mm deep one 
coat primer by manufacturer; complete with all 
necessary ironmongery, steel for  glazing with 
putty, cutting and pinning  lugs to concrete or 
blockwork, fixing to head and sill with screws and 
plugging.

D Overall size 1800x1500mm high 19 NO

E Overall size  2,600x900mm high 2 NO

F Overall size  900x900mm high 1 NO

F Overall size  600x900mm high 3 NO

Total Carried to collection 0



Bills of Quantities Maternity wing - Naitiri Hospital MW10

ITEM DESCRIPTION QTY UNIT RATE KSHS
Windows cont'd

A
Welded metal grill burglar proofing in 20mmx 20mmx 
1.5mm thick SHS bars with one coat primer including 
welding to metal.

58 SM

GLAZING 

B 4mm thick clear sheet glass and glazing to metal with 
putty in panes n.e 0.1m² 58 SM

PAINTING AND DECORATING
ONE UNDERCOAT TWO COATS OIL PAINT GLOSS 
OIL FINISH AS CROWN PAINTS OR OTHER EQUAL  
AND APPROVED CATALOGUE

C Metal window surfaces generally internally and 
externally measured overall. 116 SM

D Plastered Concrete and masonry surfaces 200 - 300mm 
girth 40 LM

E Timber surfaces 100-200mm girth including priming 
where necessary. 40 LM

Total Carried to collection

COLLECTION

F Brought Forward from  page 11

G Brought forward from page 12 above

TOTAL  FOR  WINDOWS CARRIED TO SUMMARY



Bills of Quantities Maternity wing - Naitiri Hospital MW11

ITEM DESCRIPTION QTY UNIT RATE KSHS
DOORS

JOINERY

Frames; Wrot Mahogany

A 150 x 50mm rebated  frame once laboured 112 LM

B 45 x 25mm Architraves 112 LM

C 15 x 15mm quadrant 112 LM

Timber doors

D Solid core flush door 45mm thick, 900 x 2400mm high, 
6mm mahogany veneer facing both sides, hardwood 
lipping on all exposed edges.

11 NO

E Ditto but 1500x2400mm high door, double swing, 
double door

8 NO

F
Ditto but size 1200x2400mm high special door for 
disabled toilet complete with double hinges and any 
other suitable accessories and make good.

1 NO

STEEL  DOORS

Standard steel door complete with all necessary  
ironmongery, permanent vent with mosquito gauze 
& sheet hood assembled and fixed to opening 
including cutting and pinning lugs to concrete or  
sand mortar (1:4) all primed with red oxide before 
fixing

G

1200 x 2400mm steel casement door comprising 50 x 
25 x 1.5mm  cladding welded together; 32 x 32mm x 
1.5mm thick frame and complete with 5 - lever mortice 
lock and with fanlight.

2 NO

Total Carried to collection



Bills of Quantities Maternity wing - Naitiri Hospital MW12

ITEM DESCRIPTION QTY UNIT RATE KSHS

IRONMONGERY
Supply and fix the following : -

A Steel butt hinges 100mm 36 PRS

B Double swing hinges as specified by the engineer. 6 PRS

C Indicator bolts 8 NO

D
225 x 25 x 3mm thick door fixing cramps one end bent 
and twice screwed to frame  and the other end fanged 
and built into masonry wall.

42 NO

E Door stops fixed to wall or floor with screws 14 NO

F Two lever mortice lock complete with set lever handle 
furniture. 3 NO

E 3- lever mortice lock complete with set lever handle 
furniture. 4 NO

PAINTING AND  DECORATING

ONE COAT ALUMINIUM HARDWOOD PRIMER  TO 
CROWN PAINTS OR EQUAL AND APPROVED

F Wood surfaces before fixing not exceeding 100 mm 
girth internal 112 LM

G Ditto n.e 100 mm girth 112 LM

ONE UNDERCOAT, TWO COATS POLYURETHANE  
CLEAR VARNISH TO CROWN PAINTS OR EQUAL 
AND APPROVED

H General wood surfaces externally and internally 31 SM

I General metal surfaces externally and internally 38 SM

J Wood surfaces 200 - 300mm girth externally 112 LM

K Ditto 0 - 100mm girth 112 LM

Total Carried to collection

COLLECTION
L Brought forward from Page   13

M Brought forward from Page 14 above
Total Doors carried to Summary
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ITEM DESCRIPTION QTY UNIT RATE KSHS
FINISHES

FLOOR, WALL AND CEILING FINISHES
FLOORS

A 32mm thick cement sand screed (1:4) to receive 
Ceramic floor tiles. 387 SM

B 600x600x10mm thick ceramic floor fixed with cement 
grout. 387 SM

C
20mm x 100mm high ceramic tiles skirting with rounded 
junction with wall finish and coved  junction with floor 
internal

259 LM

WALLS

D
12mm thick, 2 No. coat work Plaster 1:2:6 to concrete 
or blockwork base (m/s) generally, walls internally 
finished smooth

778 SM

E 12mm thick Plaster 1:3  to receive ceramic wall tiles 82 SM

F 200x250mm thick ceramic wall tiles fixed with cement 
grout. 82 SM

G Keying and paiting to walls externally 267 SM

CEILINGS

H 12mm thick softboard "celotex" sheet nailed onto  
timber brandering(m.s) 387 SM

I Sawn cypress brandering 75 x 50mm 741 LM

J Ditto size 50 x 50mm do 1682 LM

K Extra over ceiling for trap door size 600 x450mm 
complete with framing. 3 No

Cypress prime grade, pressure impregnated

L Ex50mm thick x 75mm wide moulded cornice plugged 
to wall and nailed to ceiling finish.

259 LM

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE KSHS

PAINTING  AND  DECORATING

THREE COATS PVA BASED EMULSION PAINT  TO 
CROWN PAINTS OR EQUAL AND APPROVED

A Celotex ceiling surfaces 387 SM

B Timber surfaces n.e 100 mm girth 259 LM

ONE UNDERCOAT TWO COATS OIL PAINT FULL 
GLOSS FINISH TO CROWN PAINTS OR EQUAL  
AND APPROVED

C Plastered wall  surfaces internally 778 SM

Total Carried to collection

ITEM DESCRIPTION QTY UNIT RATE KSHS

COLLECTION

A Brought forward from page  13

B Brought forward from page 14

Total Finishes carried to Summary
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ITEM DESCRIPTION Page KSHS

SUMMARY

A SUBSTRUCTURES  

B REINFORCED CONCRETE FRAME 

C WALLING

D ROOFING

E WINDOWS 

F DOORS  

G FINISHES  

TOTAL  BUILDING  WORKS  CARRIED  TO  GRAND   
SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT
Supply,install and test the following :-

LIGHTING POINTS.
1.01

Lighting points wired with 3x1.5mm2 single core PVCI copper 
cables drawn in concealed 20mm dia. HG PVCI conduit for :-

a) one way switching. 23 No.
b) two way switching. 12 No.

SWITCHES.
1.02

10 Amps, moulded plate flush mounted switches with screw 
covers,as CLIPSAL, BG or approved equivalent being :-

a) 1 gang 1 way. 16 No.
b) 1 gang 2 way. 6 No.
c) 2 gang 1 way. 3 No.

LIGHTING FITTNGS.
1.03 Lighting fittings complete with lamps and all other necessary 

accessories.

a) 20 Watts LED, spherical screw neck ball fitting as 
THORN MTC 1060 or approved equivalent.(TYPE 1)   16 No.
b) 10 Watts Led, cast aluminium bulkhead fitting for 
18W BC lamp with glass bowl as THORN  or 
approved equivalent. (TYPE 3)  17 No.

c) 300mm DIA, 20 Watts surface LED  as 
PHILIPS,THORN  or approved equivalent.(TYPE B1) 24 No.
d) 50 W, LED floodligth fitting  as 
FITZGERALD,THORN  or approved equivalent.(TYPE 
B1) 4 No.

POWER POINTS.

1.04
13 Amps. Power points with USB PORT and NEON idicator 
wired ring comprising of 3x2.5 mm sq. single core PVCI 
copper cables drawn in concealed 25mm HG PVC conduits. 16 No.

a) twin. 16 No.

SUB-MAIN CIRCUIT
1.06 4x10 mm2 + 1x16mm2 SC PVCI copper cables drawn in 

32mm dia. Cable from Cable Loop in Box to Distribution 
Board. 50 LM

 ELECTRICAL WORKS TO  MATERNITY WING
BUNGOMA COUNTY.

Sub total carried forwad to collection page E/3.
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 
Supply,install and test and the following 

DISTRIBUTION BOARD.
2.01  12 ways, 100 Amps, TPN Flush mounted distribution board 

complete with 100 Amps. Integral SPN isolator with a hinged 
cover as havells or approved    equivalent. 1 No.

2.02 Mcbs for item 1.16 above being :-
a) 10 Amps, SP. 4 No.
b) 30 Amps, SP. 2 No.
c) 20 Amps, SP 3 No.

2.05 100A, 500V Three phase Isolator as Silver Link c/w Fuse 
carriers. 1 No.

2.06 KP&LC Service line connection (Three phase Supply) Item Item

COLLECTION PAGE.

3.04 Total brought forward from page E/1

3.05 Total brought forward from page E/2

0

Sub total carried forwad to collection page E/3.

TOTALS CARRIED TO SUMMARY PAGE.



Bills of Quantities Maternity wing - Naitiri Hospital MW18

ITEM DESCRIPTION QTY UNIT RATE KSHS

ELEMENT NO.1
PLUMBING

Supply, deliver,install, test and commission 
galvanisedmild steel tubing to BS 1387 medium 
grade with screwed and socketed joints to BS 21 
and galvanised cast iron fittings to BS 143 and 
1256.

Tenders MUST allow in their pipe work prices for all the 
couplings, connectors, unions,jointings,etc as required 
in the normal running lengths of pipe work and also 
where necessary for pipe fixing clips, holderbats plugs 
screws and pipe sleeves through structural members.

A 15mm diameter GMS class B pipe 24 LM

B 20mm diameter GMS class B pipe 15 LM

C 25mm diameter GMS class B pipe 14 LM

EXTRA OVER GMS PIPING FOR THE FOLLOWING
G.I ELBOW

D 15mm diameter G.I Elbow 21 NO

E 20mm diameter G.I Elbow 21 NO

F 25mm diameter G.I Elbow 12 NO
G.I BENDS

G 15mm diameter G.I Bends 23 NO

H 20mm diameter G.I Bends 12 NO

I 25mm diameter G.I Bends 10 NO

G.I TEE EQUAL
J 15mm diameter G.I equal 23 NO

K 20mm diameter G.I equal 12 NO

L 25mm diameter G.I equal 8 NO
G.I UNIONS

M 15mm diameter G.I union 10 NO

N 20mm diameter G.I union 10 NO

O 25mm diameter G.I union 4 NO

G.I NIPPLE
P 15mm diameter G.I union 40 NO

Q 20mm diameter G.I union 40 NO

R 25mm diameter G.I union 6 NO
G.I PIPE REDUCER

S 20x15mm diameter G.I pipe reducer 30 NO

T 25x20mm diameter G.I pipe reducer 4 NO

TOTAL CARRIED TO SUMMARY PAGE

MECHANICAL WORKS FOR  MATERNAL WARDS
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ITEM DESCRIPTION QTY UNIT RATE KSHS

GATE VALVE
A 15mm diameter ditto 14 NO

B 20mm diameter ditto 4 NO

C 25mm diameter ditto 2 NO

COPPER TUBING

D

15mm diameter good quality copper tubing to Bs 659 
about 300mm long, bent as required,including brass 
back nuts to BS 854 and jointing to tube.  42 NO

ELEVATED WATER STORAGE TANK

E

Plastic water storage tank as made by "KENTANK" 
capacity 10,000Litres, size 1542mx1442mm diameter 
model CV92,complete with 15mm inlet 
connection,20mm outlet connection and all necessary 
accessories or equal approved.hoisted on a Steel tower 
(M.S) 1 NO

STEEL TOWER

F
20m Steeltower made of reinforced RHS 100x100x4mm 
reinforced to support 5000litres PVC tank. 1 NO

BALL VALVE

G

15mm diameter treaded brass stem,low pressure ball 
valve with delayed action to MOH pattern, with 15mm 
shank,G.I socket and back nuts, complete with silencer 
rod 400 long or equal approved. 24 NO

SANITARY FITTINGS
Supply deliver install, test and commission the  
following sanitary fittings,including their support 
brackets, fixing screws,etc and connection to water 
supply and waste/drainage.

H

Squating water closet suite in white vitreous china 
comprising of WC bowl with top plate and integral foot 
threads trap connector, 9 litres high level cistern and 
fittings and pull chain including siphon,15mm diameter 
side inlet ball valve 20mm diameter side overflow plastic 
flush pipe, inlet connector and cistern supports.All to be 
Twyfords Oriental or approved equivalent. 9 NO

TOTAL CARRIED TO SUMMARY PAGE
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ITEM DESCRIPTION QTY UNIT RATE ACT AMT

ELEMENT NO. 2

A

A Close coupled water closet suite white in colour  
comprising of WC bowl with horizontal outlet, 9litres low 
level ceramic cistern, with internal overflow 
system,15mm diameter side inlet ball valve,plastic flush 
pipe, inlet connector and cistern supports, fixing 
screws,seat & cover pedestal white vitreous china clay 
wash hand basin c/w 20mm diameter bottle trap plus all 
accessories .All to be Twyfords Oriental or approved 
equivalent. 5 SET

B

Twyford slope nopper cat No. PC40/8WH complete with 
vitreous chain high level cistern 7.5litres Capacity with 
valveless fitting and  reversable chain pull CX7610WH 
cistern supporting bracket SR 1300XX stainless steel 
full flush pipe with with spreader and clips SS6020SS or 
an approved equivalent. 8 NO

C
Single bowl Single drainer heavy duty stainlees steel 
sink as ASL, Counter top moulded complete with 8 NO

D

Twyfords white vitreos china clay wash hand basin size 
510x420mm to BS 1188,complete with chrome plated 
basin waste 32mm diameter, chain stay & chain ,PVC 
waste plug single chrome plated pillar tap to BS 1010 
as "BRICON" size 15mm diameter, chrome plated bottle 
trap size 32mm diameter, fixing screws & bracket or 
equal to be approved.  8 NO

E

Twyfords toilet roll holder in white vitreous china clay 
material Ref: No.16336 and fixing to wall including 
forming reccess to size 150mmx150mm or equal to be 
approved. 8 NO

F

Twyford mirror Re: NO.58364SSO of plain of plain 
bevelled glass plate size 420x600mmx6mm thick, 
supplied with dome headed chrome plated fixing screws 
stainless steel fixing brackets or equal to be approved. 8 NO

G
20mm diameter x600mm long approved  chronium 
plated towel rail plugged and screwed into the wall 8 NO

H
Supply and fix sluice as per the engineers instruction 
and make good. 1 NO

TOTAL CARRIED TO SUMMARY PAGE



Bills of Quantities Maternity wing - Naitiri Hospital MW21

ITEM DESCRIPTION QTY UNIT RATE ACT AMT

ELEMENT NO. 3
INTERNAL DRAINAGE

Supply,deliver,install, test and commission the 
following drainage fittings, complete with fixing 
screws, couplers,jointing,branches,etc,as required 
in the running lengths of PVC pipes including 
holderbats and clipping to wall where 
necessary.Solvent welded joints shall be as per the 
systems written instructions.The pipes are to be 
PVC soil systems to BS 4515 and 4660 class D with 
socketed joints to BS 21 and mild steel tubing to BS 
1389 class B with srewed and socketed joints to BS 
143 and 1256.   
Tenders MUST allow in their prices for all 
couplings,joints,connetors,etc.the entire installation to 
BS 5572.

UPVC SOIL SYSTEM CONFORMING TO BS 4515 
AND 4660.

A Pvc waste pipe size 150mm diameter (Grey) H/G 60 LM

B Pvc waste pipe size 100mm diameter (Grey) H/G 30 LM

C Pvc Access pipe bend size 100mm diameter 36 NO

D Pvc pipe sweep bend size 100mm diameter 48 NO

E Pvc Access Tee size 100mm diameter 36 NO

F Pvc pipe vent cowl size 100mm diameter 10 NO

G Pvc Tee with plug size 32mm diameter  36 NO

H Pvc Tee with plug size 40mm diameter  36 NO

I Pvc waste pipe size 50mm diameter 48 LM

J Pvc waste pipe size 40mm diameter 48 LM

K Pvc waste pipe size 32mm diameter 30 LM

TOTAL CARRIED TO SUMMARY PAGE
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ITEM DESCRIPTION QTY UNIT RATE KSHS

A PVC Bend 50mm diameter 36 NO

B PVC Bend 40mm diameter 36 NO

C PVC Bend 32mm diameter 36 NO

D Pvc Tee with plug size 50mm diameter  36 NO

E Pvc Boss connector size 100mmx50mm 60 NO

F Pvc Boss connector size 100mmx40mm 60 NO

G Pvc Boss connector size 100mmx32mm 30 NO

FLOOR TRAP

H
PVC floor trap 100x50mm as METRO Complete with 
cover grating to match floor finish or equal approval. 20 NO

GULLEY TRAPS

I

GULLEY TRAPS complete with excavation size 
300x300x450mm, masonry walling and precast 
reinforced concrete cover in rebate or equal.

20 NO

 
DHOBI SINK

J

Single bowl, single drainer heavy duty stainless steel 
Sink as ASL, complete with wall mounted heavy pattern 
polished brass 2NO. 15 mm bib tap,2NO. 40mm 
diameter chrome plated bottle trap with extension pipe 
to wall,chrome plated chain waste, plug and all 
accessories.

20 NO

K Supply and install Horse Real and accessories 4 NO

TOTAL CARRIED TO SUMMARY PAGE

SUMMARY PAGE
A CARRIED FROM PAGE 23

B CARRIED FROM PAGE 24

C CARRIED FROM PAGE 25

D CARRIED FROM PAGE 26

E CARRIED FROM PAGE 27

TOTAL FOR MECHANICAL WORKS
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ITEM DESCRIPTION QTY UNIT RATE KSHS

1 BUILDER'S WORK

2 ELECTRICAL WORKS

3 MECHANICAL WORKS

TOTAL  FOR  MATERNITY WING CARRIED TO 
GRAND SUMMARY

SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE KSHS

SUBSTRUCTURE (ALL PROVISIONAL)

EXCAVATION AND EARTHWORKS

SITE PREPARATION

Clearing site vegetation; grubbing up roots and  
filling up voids left with selected excavated material

 

A Bushes, shrubs, undergrowth or the like  and cart away 
from site 280 SM

EXCAVATION 

B Excavating vegetable soil and deposit as directed 
average 150 mm thick 280 SM

Excavating Surface to reduce level.
C Over 300mm deep 168 CM

Excavating for trenches and piers; to receive 
foundations starting from reduced level

D Not exceeding 1.50m deep 15 CM

Breaking out existing material; extra over all kinds 
of excavations irrespective of depth

E Rock irrespective of class 5 CM

Disposal

G Excavated material; Backfilling depositing and  
compacting in layers maximum 150mm thick

45 CM

H Surplus excavated material; removing from site 
mechanically 138 CM

DISPOSAL  OF WATER

I Labour and materials, keeping excavations free from 
general water ITEM

Total Carried to collection

PROPOSED ERECTION AND COMPLETION OF MORTUARY IN NAITIRI SUB-
COUNTY HOSPITAL - BUNGOMA COUNTY
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ITEM DESCRIPTION QTY UNIT RATE KSHS

PLANKING AND STRUTTING

A Labour and materials, to uphold sides of  excavation 
generally ITEM

FILLING

Hardcore

B 300mm thick depositing and compacting in layers 
maximum 150mm thick in making up levels

216 SM

Murram

C Blinding surfaces of fill 50 mm thick 280 SM

ANTI-TERMITE AND HERBICIDE TREATMENT
Applying "Termidor 25 EC" solution or other equal 
and approved sprayed evenly

D To surface of fill and tops of foundation walls 280 SM

CONCRETE WORK

INSITU CONCRETE

E Plain mix 1:4:8 in foundation strip blinding 50mm thick 76 SM

Vibrated reinforced concrete Class 20/20mm (1:2:4) 
in:-

F Foundation strip 15 CM

G Floor Beds 150 mm thick 280 SM

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE KSHS
REINFORCEMENT
Bars : high tensile steel; cold worked;  B. S. 4461 
including bends, hooks, tying wire, distance blocks 
and spacers

A 10mm ditto 236 KG

B 12 mm diameter 568 KG

Fabric; B.S 4483

C

Reference A142; mesh 200 x 200 mm weight 2.22 kgs 
per square meter (Measured net - no allowance made 
for laps); including bends, tying wire and distance 
blocks in any location

280 SM

SAWN FORMWORK TO INSITU CONCRETE
D Edges of floor bed 75 to 150 mm wide 67 LM

WALLING

E 225mm thick approved local stone, roughly   squared; 
bedding and jointing in cement  mortar (1:4); reinforced 
with hoop iron gauge 500 in every alternate course

158 SM

DAMP PROOF MEMBRANES
500 gauge Polythene laid with 150mm laps,( No 
allowance made for laps)

F Horizontal in1 No. of layer 280 SM

PLINTH FINISHES

Render, cement and sand (1:4) wood floated

G 12mm thick 2 No. coat work, to concrete or blockwork 
base (m/s) generally external 59 SM

Painting; 3 coats black bituminous paint to
H Rendered surfaces external 59 SM

PAVING SLABS
Precast Concrete; class 20/20

I
600 x 600 x50 mm thick slabs laid on and including 50 
mm (consolidated) bed of sand;  jointed and pointed in 
cement sand 1:3 mortar V-joints

39 SM

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE KSHS

COLLECTION

A Brought forward from page 1

B Brought forward from page 2

C Brought forward from page  3

Total  for Substructures carried to Summary
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ITEM DESCRIPTION QTY UNIT RATE KSHS

REINFORCED CONCRETE FRAME
CONCRETE  WORK

INSITU  CONCRETE
 Vibrated class 20/20mm (1:2:4) in:-

A Beams 5 CM

B Ramp 1 CM

REINFORCEMENT

Bars : high tensile steel; cold worked;  B. S. 4461 
including bends, hooks, tying wire, distance blocks 
and spacers

C 8mm diameter in any location 292 KG
 

D 12mm ditto 489 KG

FORMWORK TO INSITU CONCRETE

E Sides and soffites of beams 76 SM

Total Reinforcement Concrete carried to  Summary



Bills of Quantities Maternity wing - Naitiri Hospital MW29

ITEM DESCRIPTION QTY UNIT RATE KSHS

WALLING

Approved natural stone, fine chisel dressed one 
side bedded and jointed in recessed pointing one 
side in cement and sand mortar (1:4) .

A Walls 200mm thick reinforced with hoop iron  gauge 
500 in every alternate course 342 SM

B 100mm thick walls a.b.d 38 SM

DAMP PROOF  COURSES

B.S 743, type A, bitumen hessian base 150mm laps, 
No allowances made for laps

C 200mm wide, bedded in cement mortar (1:3) 127 LM

D 100mm wide, bedded in cement mortar (1:3) 14 LM

Total Walling carried to Summary
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ITEM DESCRIPTION QTY UNIT RATE KSHS

ROOFING

ROOF COVERING

A Gauge 28 pre-painted galvanised corrugated ironsheets 
fixed to purlins (m/s) 392 SM

B Ridge cap in matching materials do 56 LM

C 600mm valley. 36 LM

D Ditto hip 24 LM

CARPENTRY 

STRUCTURAL TIMBERS

Cypress, Prime grade, pressure impregnated

E 75mm x 50mm purlin 256 LM

F

100 x 50mm Wall plate bedded in cement : sand  (1:3) 
mortar bolted to concrete with  and including 16mm 
diameter bolts cast in concrete at 1000mm 1000 mm 
centres

67 LM

G 100 x 50mm Tie or strut 282 LM

H 150 x 50mm Rafters 251 LM

I Ditto tie beam 246 LM

J 150mm x 50mm support beam/ collar plates 50 LM

BOARDING
Wrought cypress, prime grade, pressure 
impregnated

K 225 x 25mm thick Fascia or barge  boards 72 LM

L Eaves/ Verge filling in 25mm thick T & G or equal and 
approved alternative. 39 SM

M 50 x 50mm bearers  nailed to sawn cypress 72 LM

N Ditto plugged 72 LM

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE KSHS
RAINWATER INSTALLATIONS
Gutterwork , PVC gutter and fittings

A
150 mm PVC Gutters half round in running lengths, 
fixing with brackets at 1000mm centres (M.S) and with 
appropriate jointing (M.S)

72 LM

B Extra over gutters for 100mm diameter pipe outlet 4 NO

C Ditto  stopped end 6 NO

D Ditto brackets 88 NO

E Ditto Corners 6 NO

F Ditto joints 18 NO

Rainwater pipework

G

100mm diameter pipes complete with connections in 
the running lengths, fixing with PVC holdersbats at 
1000mm centers to backgrounds requiring plugging on 
walls

12 LM

H Extra over pipework for shoes 4 NO

I Ditto swanneck 8 NO

PAINTING AND DECORATING
ONE UNDERCOAT TWO COATS OIL PAINT FULL 
GLOSS FINISH TO CROWN PAINTS OR EQUAL  
AND APPROVED

J General timber board surfaces 39 SM

K Ditto  200 to 300mm girth external 72 LM

Total Carried to collection

COLLECTION

L Brought forward from page 9

M Brought down from above (Page 10)

Total Roofing Carried to Bill No. 2 Summary
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ITEM DESCRIPTION QTY UNIT RATE KSHS
WINDOWS

Precast concrete, Normal, Class 20/ 20mm vibrated

A
Sills 250 x 75mm thick, once sunk weathered,  once 
throated, reinforced as necessary for handling,  bedding 
jointing and pointing in cement mortar (1:4)

33 LM

JOINERY 
WROT CAMPHOR

B 120X20mm window boards, moulded and fixed to 
masonry surface with screws and grounds. 33 LM

WROT CYPRESS

C
Built up pelmet box made of 125x25mm front, 100 x 25 
mm top and ends, 25 x 50 mm bearers all assembled 
and fixed to wall with nails and grounds.

33 LM

METAL  WORK
PURPOSE MADE UNITS

Casement mid hang window with horizontal pivots;  
standard metal casement  sections, permanent  
ventilators comprising T-bar gauze wire and metal 
hood to  fill width of window, but 100mm deep one 
coat primer by manufacturer; complete with all 
necessary ironmongery, steel for  glazing with 
putty, cutting and pinning  lugs to concrete or 
blockwork, fixing to head and sill with screws and 
plugging.

D Overall size 1800x1500mm high 19 NO

E Overall size  600x900mm high 3 NO

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE KSHS
Windows cont'd

A
Welded metal grill burglar proofing in 20mmx 20mmx 
1.5mm thick SHS bars with one coat primer including 
welding to metal.

52 SM

GLAZING 

B 4mm thick clear sheet glass and glazing to metal with 
putty in panes n.e 0.1m² 52 SM

PAINTING AND DECORATING
ONE UNDERCOAT TWO COATS OIL PAINT GLOSS 
OIL FINISH AS CROWN PAINTS OR OTHER EQUAL  
AND APPROVED CATALOGUE

C Metal window surfaces generally internally and 
externally measured overall. 104 SM

D Plastered Concrete and masonry surfaces 200 - 300mm 
girth 33 LM

E Timber surfaces 100-200mm girth including priming 
where necessary. 33 LM

Total Carried to collection

COLLECTION

F Brought Forward from  page 11

G Brought forward from page 12 above

TOTAL  FOR  WINDOWS CARRIED TO SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE KSHS
DOORS

JOINERY

Frames; Wrot Mahogany

A 150 x 50mm rebated  frame once laboured 104 LM

B 45 x 25mm Architraves 104 LM

C 15 x 15mm quadrant 104 LM

Timber doors

D Solid core flush door 45mm thick, 900 x 2400mm high, 
6mm mahogany veneer facing both sides, hardwood 
lipping on all exposed edges.

11 NO

E Ditto but 1500x2400mm high door, double swing, 
double door 4 NO

STEEL  DOORS

Standard steel door complete with all necessary  
ironmongery, permanent vent with mosquito gauze 
& sheet hood assembled and fixed to opening 
including cutting and pinning lugs to concrete or  
sand mortar (1:4) all primed with red oxide before 
fixing

F

900 x 2400mm steel casement door comprising 50 x 25 
x 1.5mm  cladding welded together; 32 x 32mm x 
1.5mm thick frame and complete with 5 - lever mortice 
lock and with fanlight.

2 NO

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE KSHS

IRONMONGERY
Supply and fix the following : -

A Steel butt hinges 100mm 17 PRS

B Double swing hinges as specified by the engineer. 4 PRS

C Indicator bolts 5 NO

D
225 x 25 x 3mm thick door fixing cramps one end bent 
and twice screwed to frame  and the other end fanged 
and built into masonry wall.

42 NO

E Door stops fixed to wall or floor with screws 14 NO

F Two lever mortice lock complete with set lever handle 
furniture. 4 NO

E 3- lever mortice lock complete with set lever handle 
furniture. 11 NO

PAINTING AND  DECORATING

ONE COAT ALUMINIUM HARDWOOD PRIMER  TO 
CROWN PAINTS OR EQUAL AND APPROVED

F Wood surfaces before fixing not exceeding 100 mm 
girth internal 104 LM

G Ditto n.e 100 mm girth 104 LM

ONE UNDERCOAT, TWO COATS POLYURETHANE  
CLEAR VARNISH TO CROWN PAINTS OR EQUAL 
AND APPROVED

H General wood surfaces externally and internally 76 SM

I General metal surfaces externally and internally 8 SM

J Wood surfaces 200 - 300mm girth externally 104 LM

K Ditto 0 - 100mm girth 104 LM

Total Carried to collection

COLLECTION
L Brought forward from Page   13

M Brought forward from Page 14 above
Total Doors carried to Summary
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ITEM DESCRIPTION QTY UNIT RATE KSHS

FINISHES

FLOOR, WALL AND CEILING FINISHES
FLOORS

A 32mm thick cement sand screed (1:4) to receive 
Ceramic floor tiles. 216 SM

B 600x600x10mm thick ceramic floor fixed with cement 
grout. 216 SM

C
20mm x 100mm high ceramic tiles skirting with rounded 
junction with wall finish and coved  junction with floor 
internal

422 LM

WALLS

D
12mm thick, 2 No. coat work Plaster 1:2:6 to concrete 
or blockwork base (m/s) generally, walls internally 
finished smooth

440 SM

E 12mm thick Plaster 1:3  to receive ceramic wall tiles 162 SM

F 200x250mm thick ceramic wall tiles fixed with cement 
grout. 45 SM

G Keying and paiting to walls externally 162 SM

CEILINGS

H 12mm thick softboard "celotex" sheet nailed onto  
timber brandering(m.s) 216 SM

I Sawn cypress brandering 75 x 50mm 741 LM

J Ditto size 50 x 50mm do 1682 LM

K Extra over ceiling for trap door size 600 x450mm 
complete with framing. 3 No

Cypress prime grade, pressure impregnated

L Ex50mm thick x 75mm wide moulded cornice plugged 
to wall and nailed to ceiling finish. 440 LM

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE KSHS

PAINTING  AND  DECORATING

THREE COATS PVA BASED EMULSION PAINT  TO 
CROWN PAINTS OR EQUAL AND APPROVED

A Celotex ceiling surfaces 216 SM

B Timber surfaces n.e 100 mm girth 440 LM

ONE UNDERCOAT TWO COATS OIL PAINT FULL 
GLOSS FINISH TO CROWN PAINTS OR EQUAL  
AND APPROVED

C Plastered wall  surfaces internally 440 SM

Total Carried to collection

ITEM DESCRIPTION QTY UNIT RATE KSHS

COLLECTION

A Brought forward from page  13

B Brought forward from page 14

Total Finishes carried to Summary
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ITEM DESCRIPTION Page KSHS

SUMMARY

A SUBSTRUCTURES  

B REINFORCED CONCRETE FRAME 

C WALLING

D ROOFING

E WINDOWS 

F DOORS  

G FINISHES  

TOTAL  BUILDING  WORKS  CARRIED  TO  GRAND   
SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT
Supply,install and test the following :-

LIGHTING POINTS.
1.01

Lighting points wired with 3x1.5mm2 single core PVCI copper 
cables drawn in concealed 20mm dia. HG PVCI conduit for :-

a) one way switching. 23 No.
b) two way switching. 12 No.

SWITCHES.
1.02

10 Amps, moulded plate flush mounted switches with screw 
covers,as CLIPSAL, BG or approved equivalent being :-

a) 1 gang 1 way. 16 No.
b) 1 gang 2 way. 6 No.
c) 2 gang 1 way. 3 No.

LIGHTING FITTNGS.
1.03 Lighting fittings complete with lamps and all other necessary 

accessories.

a) 20 Watts LED, spherical screw neck ball fitting as 
THORN MTC 1060 or approved equivalent.(TYPE 1)   10 No.
b) 10 Watts Led, cast aluminium bulkhead fitting for 
18W BC lamp with glass bowl as THORN  or 
approved equivalent. (TYPE 3)  8 No.

c) 300mm DIA, 20 Watts surface LED  as 
PHILIPS,THORN  or approved equivalent.(TYPE B1) 14 No.
d) 50 W, LED floodligth fitting  as 
FITZGERALD,THORN  or approved equivalent.(TYPE 
B1) 6 No.

POWER POINTS.

1.04
13 Amps. Power points with USB PORT and NEON idicator 
wired ring comprising of 3x2.5 mm sq. single core PVCI 
copper cables drawn in concealed 25mm HG PVC conduits. 16 No.

a) twin. 16 No.

SUB-MAIN CIRCUIT
1.06 4x10 mm2 + 1x16mm2 SC PVCI copper cables drawn in 

32mm dia. Cable from Cable Loop in Box to Distribution 
Board. 30 LM

 ELECTRICAL WORKS TO  MORTUARY
BUNGOMA COUNTY.

Sub total carried forwad to collection page E/3.



Bills of Quantities Maternity wing - Naitiri Hospital MW40

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 
Supply,install and test and the following 

DISTRIBUTION BOARD.
2.01  12 ways, 100 Amps, TPN Flush mounted distribution board 

complete with 100 Amps. Integral SPN isolator with a hinged 
cover as havells or approved    equivalent. 1 No.

2.02 Mcbs for item 1.16 above being :-
a) 10 Amps, SP. 4 No.

b) 30 Amps, SP. 2 No.
c) 20 Amps, SP 3 No.

2.05 100A, 500V Three phase Isolator as Silver Link c/w Fuse 
carriers. 1 No.

2.06 KP&LC Service line connection (Three phase Supply) Item Item

COLLECTION PAGE.

3.04 Total brought forward from page E/1

3.05 Total brought forward from page E/2

ITEM DESCRIPTION QTY UNIT RATE KSHS

1 BUILDER'S WORK

2 ELECTRICAL WORKS

3 COLD ROOM

TOTAL  FOR  MATERNITY WING CARRIED TO 
GRAND SUMMARY

TOTALS CARRIED TO SUMMARY PAGE.

SUMMARY

Sub total carried forwad to collection page E/3.
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ITEM DESCRIPTION QTY UNIT RATE KSHS
P.C.  AND  PROVISIONAL  SUMS

A
Allow a provisional Sum of KShs.1, 000,000.00 (Kenya 
Shillings One Million) only for Contigencies SUM 1,000,000

TOTAL  FOR  P.C & PROVISIONAL SUMS CARRIED 
TO GRAND SUMMARY 1,000,000
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GRAND SUMMARY
ITEM DESCRIPTION                                   PAGE NO. For Official For Tenderer's 

 Use only use only

A Bill  No. 1 Preliminaries                        PP/8

B Bill No. 2  MATERNITY WING

C Bill No. 3: MORTUARY

E Bill No.5: Prime cost and Provisional sums    Pc  WD/19

TOTAL  FOR CONSTRUCTION WORKS CARRIED  
TO  FORM  OF  TENDER:  KSHS    

Amount  in words: Kenya Shillings …………………………………………………………………
…………………………………………………………………………………………………………..

Tenderer's Signature ……………………………………………………………………………..

Addres  and Rubber Stamp

………………………………………………………………………………………………………….

Date   …………………………………………………………………………………………………..

Witness Signature ……………………………………………………………………………..

Address ……………………………………………………………………………………………….
………………………………………………………………………………………………………….
Date   …………………………………………………………………………………………………..

NAITIRI HOSPITAL MATERNAL CHILD BLOCK
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PART III - THE CONDITIONS OF 
CONTRACT AND CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
Name of Procuring Entity…………………………………. 

Name of Contract …………………………………………. 

The Engineer  is, 

Chief Officer, 

Ministry of Roads, Infrastructure And Public Works 

P.O Box 763, Bungoma 

General Conditions of Contract 
------------------------------------------------------------------------------------------------------------------------------------- 

1. GENERALPROVISIONS 

1.1 Definitions 

InthisContract,exceptwherecontextotherwiserequires,thefollowingtermsshallbeinterpretedasindicatedbelow. Words 
indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“BillofQuantities”meansthepricedandcompletedBillofQuantitiesformingpartofthetender. 

“CompletionDate”meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“ContractPrice”meansthepricedefinedinthecontractandthereafterasadjustedinaccordancewiththeprovisions of 
theContract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Contractor'sEquipment”meansallapparatus,machinery,vehiclesandotherthingsrequiredfortheexecutionand 
completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary 
Works,ProcuringEntity'sEquipment(ifany),Plant,Materialsandanyotherthingsintendedtoformorformingpartof 
thePermanentWorks. 

“Contractor'sPersonnel”meanstheContractor'sRepresentativeandallpersonnelwhomtheContractorutilizeson 
Site,whomayincludethestaff,laborandotheremployeesoftheContractorandofeachSubcontractor;andanyother 
personnelassistingtheContractorintheexecutionoftheWorks. 

“Contractor'sRepresentative”meansthepersonnamedbytheContractorintheContractorappointedfromtimeto 
timebytheContractorwhoactsonbehalfoftheContractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 
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“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“DefectsNotificationPeriod”meanstheperiodfornotifyingdefectsintheWorks oraSection(asthecasemaybe) 
underSub-
Clause11.1[CompletionofOutstandingWorkandRemedyingDefects],whichextendsoverthedaysstatedintheSpecialCon
ditionsofContract. 

“Drawings”meansthedrawingsoftheWorks,asincludedintheContract,andanyadditionalandmodifieddrawings 
issuedby(oronbehalfof)theProcuringEntityinaccordancewiththeContract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“FinalStatement”meansthestatementdefinedinSub-Clause14.11[ApplicationforFinalPaymentCertificate]. 

“ForceMajeure”isdefinedinClause19[ForceMajeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“SpecialConditionsofContract”meansthepagescompletedbytheProcuringEntityentitledSpecialConditionsof 
ContractwhichconstitutePartAoftheSpecialConditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [ContractPriceandPayment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“PerformanceSecurity”meansthesecurity(orsecurities,ifany)underSub-Clause4.2[PerformanceSecurity]. 

“PermanentWorks”meansthepermanentworkstobeexecutedbytheContractorundertheContract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works,includingvehiclespurchasedfortheProcuringEntityandrelatingtotheconstructionoroperationoftheWorks. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 
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ProcuringEntityfortheuseoftheContractorintheexecutionoftheWorks,asstatedintheSpecification;butdoesnot 
includePlantwhichhasnotbeentakenoverbytheProcuringEntity. 

“ProcuringEntity'sPersonnel”meanstheEngineer,theEngineer,theassistantsandallotherstaff,laborandother 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
ProcuringEntityortheEngineer,asProcuringEntity'sPersonnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer”is the personnamedintheAppendixtoConditionsofContract(oranyothercompetentpersonappointed by the 
Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 
EngineersRegistrationActCap530. 

“Engineer”meansthepersonappointedbytheProcuringEntitytoactastheArchitectforthepurposesoftheContract 
andnamedintheSpecialConditionsofContract,orotherpersonappointedfromtimetotimebytheProcuringEntity 
andnotifiedtotheContractor 

“ProvisionalSum”meansasum(ifany)whichisspecifiedintheContractasaprovisionalsum, for the executionof 
anypartoftheWorksorforthesupplyofPlant,MaterialsorservicesunderSub-Clause13.5[ProvisionalSums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules”meansthedocument(s)entitledschedules,completedbytheContractorandsubmittedwiththeFormof 
Tender,asincludedintheContract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“SiteInvestigationReports”arethosereportsthatmaybeincludedinthetenderingdocumentswhicharefactualand 
interpretativeaboutthesurfaceandsub-surfaceconditionsattheSite. 

“Site”meanstheplaceswherethePermanentWorksaretobeexecuted,includingstorageandworkingareas,andto 
whichPlantandMaterialsaretobedelivered,andanyotherplacesasmaybespecifiedintheContractasformingpartof theSite. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement”meansastatementsubmittedbytheContractoraspartofanapplication,underClause14[ContractPrice 
andPayment], for a paymentcertificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“TemporaryWorks”meansalltemporaryworksofeverykind(otherthanContractor'sEquipment)requiredonSite for the 
executionandcompletionofthePermanentWorksandtheremedyingofanydefects. 

“Temporaryworks”meansworksdesigned,constructed,installed,andremovedbytheContractorwhichareneeded 
forconstructionorinstallationoftheWorks. 

“Tender”meanstheFormofTenderandallotherdocumentswhichtheContractorsubmittedwiththeFormofTender, 
asincludedintheContract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 
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accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

“TestsonCompletion”meansthetestswhicharespecifiedintheContractoragreedbybothPartiesorinstructedasa 
Variation,andwhicharecarriedoutunderClause9[TestsonCompletion]beforetheWorksoraSection(as the case 
maybe)aretakenoverbytheProcuringEntity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation”meansanychangetotheWorks,whichisinstructedorapprovedasavariationunderClause13[Variations 
andAdjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
ConditionsofContract.“Works”mayalsomeanthePermanentWorksandtheTemporaryWorks,oreitherofthemas 
appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Wordsindicatingonegenderincludeallgenders; 
b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 

inapermanentrecord;and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 
1.3.1 WherevertheseConditionsprovideforthegivingorissuingofapprovals,certificates,consents,determinations, 

notices,requestsanddischarges,thesecommunicationsshallbe: 
a) Inwritinganddeliveredbyhand(againstreceipt),sentbymailorcourier,or transmitted using any of 

theagreedsystemsofelectronictransmissionasstatedintheSpecialConditionsofContract;and 
b) delivered,sentortransmittedtotheaddressfortherecipient'scommunicationsasstated inthe 

SpecialConditionsofContract.However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly;and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
addressfromwhichtherequestwasissued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificateisissuedtoaParty,thecertifiershallsendacopytotheotherParty.WhenanoticeisissuedtoaParty, 
bytheotherPartyortheEngineer,acopyshallbesenttotheArchitectortheotherParty,as the casemaybe. 

1.4 Law andLanguage 

1.4.1 TheContractshallbegovernedbythelawsofKenya. 

1.4.2 TherulinglanguageoftheContractshallbeEnglish. 
 

1.5 PriorityofDocuments 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 
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a) TheContractAgreement, 
b) TheLetterofAcceptance, 
c) TheSpecialConditions–PartA, 
d) theSpecialConditions–PartB 
e) theGeneralConditionsofContract 
f) theFormofTender, 
g) theSpecificationsandBillsofQuantities 
h) the Drawings,and 
i) theSchedulesandanyotherdocumentsformingpartoftheContract. 

Ifanambiguityordiscrepancyisfoundinthedocuments,theArchitectshallissueanynecessaryclarificationor 
instruction. 

1.6 ContractAgreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement,unlesstheSpecialConditionsestablishotherwise.TheContractAgreementshallbebaseduponthe 
formannexedtotheSpecialConditions.Thecostsofstampdutiesandsimilarcharges(ifany)imposedbylawin 
connectionwithentryintotheContractAgreementshallbebornebytheProcuringEntity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) MayassignthewholeoranypartwiththepriorconsentoftheProcuringEntity,and 
b) may,assecurityinfavorofabankorfinancialinstitution,assignitsrighttomoneysdue,ortobecomedue, 

undertheContract. 

1.8 CareandSupplyofDocuments 

1.8.1 TheSpecificationsandDrawingsshallbeinthecustodyandcareoftheProcuringEntity.Unlessotherwisestated in the 
Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities shall be 
suppliedtotheContractor,whomaymakeorrequestfurthercopiesatthecostoftheContractor. 

1.8.2 EachoftheContractor'sDocumentsshallbeinthecustodyandcareoftheContractor,unlessanduntiltakenover 
bytheProcuringEntity.UnlessotherwisestatedintheContract,theContractorshallsupplytotheArchitecttwo 
copiesofeachoftheContractor'sDocuments. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.TheProcuringEntity'sPersonnelshallhavetherightofaccesstoallthesedocumentsatallreasonable times. 

1.8.4 IfaPartybecomesawareofanerrorordefectinadocumentwhichwaspreparedforuseinexecutingtheWorks, 
thePartyshallpromptlygivenoticetotheotherPartyofsucherrorordefect. 

1.9 TimelyprovisionofDrawingsorInstructions 

1.9.1 TheContractorshallgivenoticetotheArchitectwhenevertheWorksarelikelytobedelayedordisruptedifany 
necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable.Thenoticeshallincludedetailsofthenecessarydrawingorinstruction,detailsofwhyandbywhen 
itshouldbeissued, and the natureandamountofthedelayordisruptionlikelytobesufferedifitislate. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawingorinstructionwithinatimewhichisreasonableandisspecifiedinthenoticewithsupportingdetails,the 
Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor'sClaims]to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[ExtensionofTimeforCompletion],and 
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b) paymentofanyotherassociatedcostsaccrued,whichshallbeincludedintheContractPrice. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations]toagreeordeterminethesematters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
includinganerrorin,ordelayinthesubmissionof,anyoftheContractor'sDocuments,theContractorshallnot 
beentitledtosuchextensionoftime,orcostsaccrued. 

1.10 ProcuringEntity'sUseofContractor'sDocuments 

1.10.1 AsagreedbetweentheParties,theContractorshallretainthecopyrightandotherintellectualpropertyrightsin 
theContractor'sDocumentsandotherdesigndocumentsmadeby(oronbehalfof)theContractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
includingmakingandusingmodificationsofthem.Thislicenseshall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitleanypersoninproperpossessionoftherelevantpartoftheWorkstocopy,useandcommunicatethe 
Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairinganddemolishingtheWorks,and 

c) in the caseofContractor'sDocumentswhichareintheformofcomputerprogramsandothersoftware, permit 
their use on any computer on the Site and other places as envisaged by the Contract, including 
replacementsofanycomputerssuppliedbytheContractor. 

1.10.3 TheContractor'sDocumentsandotherdesigndocumentsmadeby(oronbehalfof)theContractorshallnot, without 
the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
ProcuringEntityforpurposesotherthanthosepermittedunderSub-Clause1.10.2. 

1.11 Contractor'sUseofProcuringEntity'sDocuments 

AsagreedbetweentheParties,theProcuringEntityshallretainthecopyrightandotherintellectualproperty 
rightsintheSpecification,theDrawingsandotherdocumentsmadeby(oronbehalfof)theProcuringEntity.TheCon
tractormay,athiscost,copy,use,andobtaincommunicationofthesedocumentsforthepurposesof the Contract. 
They shall not, without the Procuring Entity's consent, be copied, used or communicated to a 
thirdpartybytheContractor,exceptasnecessaryforthepurposesoftheContract. 

1.12 ConfidentialDetails 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contractandallowitsproperimplementation. 

1.12.2 TheContractor'sandtheProcuringEntity'sPersonnelshallalsotreatthedetailsoftheContractasprivateand 
confidential, except to the extent necessary to carry out their respective obligations under the Contract or to 
complywithapplicableLaws.EachofthemshallnotpublishordiscloseanyparticularsoftheWorksprepared by the 
other Party without the previous agreement of the other Party. However, the Contractor shall be permitted 
to disclose any publicly available information, or information otherwise required to establish his 
qualificationstocompeteforotherprojects. 

1.13 Compliance withLaws 

TheContractorshall,inperformingtheContract,complywithapplicableLaws.Unlessotherwisestatedinthe 
SpecialConditionsofContract: 
a) TheProcuringEntityshallhaveobtained(orshallobtain)theplanning,zoning,buildingpermitorsimilar 

permissionforthePermanentWorks,andanyotherpermissionsdescribedintheSpecificationsashaving 
been(ortobe)obtainedbytheProcuringEntity; and the ProcuringEntityshallindemnifyandholdthe 
Contractorharmlessagainstandfromtheconsequencesofanyfailuretodoso;and 
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 

approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
againstandfromtheconsequencesofanyfailuretodoso,unlesstheContractorisimpededtoaccomplish 
theseactionsandshowsevidenceofitsdiligence. 

1.14 JointandSeveralLiability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) ThesepersonsshallbedeemedtobejointlyandseverallyliabletotheProcuringEntityfortheperformance of 
the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractorandeachofthesepersons;and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 InspectionsandAuditbytheProcuringEntity 

Pursuanttoparagraph2.2(e).ofAppendixBtotheGeneralConditions,theContractorshallpermitandshall cause its 
subcontractors and sub-consultants to permit, the Public Procurement RegulatoryAuthority, 
ProcuringEntityand/orpersonsappointedordesignatedbytheGovernmentofKenyatoinspecttheSiteand/or 
theaccountsandrecordsrelatingtotheprocurementprocess,selectionand/orcontractexecution,andtohavesuchacc
ountsandrecordsauditedbyauditorsappointedbytheProcuringEntityifrequestedbytheProcuring Entity. The 
Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 15.6 (Fraud and 
Corruption) which provides, inter alia, that acts intended to materially impede the exercise ofthe 
ProcuringEntity'sinspectionandauditrightsconstituteaprohibitedpracticesubjecttocontracttermination(as 
wellastoadetermination ofineligibilitypursuanttotheProcuringEntity'sprevailingsanctionsprocedures). 

 
2. THE PROCURINGENTITY 

2.1 RightofAccesstotheSite 

2.1.1 TheProcuringEntityshallgivetheContractorrightofaccessto,andpossessionof,allpartsoftheSitewithin 
thetime(ortimes)statedintheSpecialConditionsofContract.Therightandpossessionmaynotbeexclusive to the 
Contractor.If,undertheContract,theProcuringEntityisrequiredtogive(to the Contractor)possession 
ofanyfoundation,structure,plantormeansofaccess,theProcuringEntityshalldosointhetimeandmanner 
statedintheSpecification.However,theProcuringEntitymaywithholdanysuchrightorpossessionuntilthe 
PerformanceSecurityhasbeenreceived. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
rightofaccessto,andpossessionof,theSitewithinsuchtimesasrequiredtoenabletheContractortoproceed 
withoutdisruptioninaccordancewiththeprogrammesubmittedunderSub-Clause8.3[Programme]. 

2.1.3 IftheContractorsuffersdelayand/orincursCostasaresultofafailurebytheProcuringEntitytogiveanysuch right or 
possession within such time, the Contractor shall give notice to the Architect and shall be entitled 
subjecttoSub-Clause20.1[Contractor'sClaims]to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[ExtensionofTimeforCompletion],and 
b) paymentofanysuchCost-plusprofit,whichshallbeincludedintheContractPrice. 

2.1.4 Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to 
agreeordeterminethesematters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractorshallnotbeentitledtosuchextensionoftime,Costorprofit. 
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2.2 Permits,LicensesorApprovals 

2.2.1 TheProcuringEntityshallprovide,attherequestoftheContractor,suchreasonableassistanceastoallowthe 
Contractortoobtainproperly: 

a) CopiesoftheLawsofKenyawhicharerelevanttotheContractbutarenotreadilyavailable,and 
b) anypermits,licensesorapprovalsrequiredbytheLawsofKenya: 

i) whichtheContractorisrequiredtoobtainunderSub-Clause1.13[CompliancewithLaws], 
ii) for the delivery of Goods, including clearance through customs, and  
iii)  for the exportofContractor'sEquipmentwhenitisremovedfromtheSite. 

2.3 Procuring Entity'sPersonnel 

TheProcuringEntityshallberesponsibleforensuringthattheProcuringEntity'sPersonnelandtheProcuring 
Entity'sothercontractorsontheSite: 

a) co-operatewiththeContractor'seffortsunderSub-Clause4.6[Co-operation],and 

b) takeactionssimilartothosewhichtheContractorisrequiredtotakeundersub-paragraphs(a),(b)and(c) ofSub-
Clause4.8[SafetyProcedures]andunderSub-Clause4.18[ProtectionoftheEnvironment]. 

2.4 ProcuringEntity'sFinancialArrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
ProcuringEntitytopaytheContractPricepunctually(asestimatedatthattime)inaccordancewithClause14 
[ContractPriceandPayment]. 

3. THEENGINEER 

3.1 ArchitectDutiesandAuthority 

3.1.1 TheProcuringEntityshallappointtheArchitectwhoshallcarryoutthedutiesassignedtohimintheContract. The 
Architect staff shall include suitably qualified Assistants and other professionals who are competent to carry 
out these duties. The Architect Name and Address shall be provided in the Special Conditions of Contract. 

3.1.2 TheArchitectshallhavenoauthoritytoamendtheContract. 

3.1.3 TheArchitectMayexercisetheauthorityattributabletotheArchitectasspecifiedinornecessarilytobeimplied from 
the Contract.IftheArchitectisrequiredtoobtaintheapprovaloftheProcuringEntitybeforeexercisinga 
specifiedauthority,therequirementsshallbeasstatedintheSpecialConditionsofContract.TheProcuring 
EntityshallpromptlyinformtheContractorofanychangetotheauthorityattributedtotheEngineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis 
required,then(for the purposesoftheContract)thecontractorshallrequiretheArchitecttoprovideevidenceof 
suchapprovalbeforecomplyingwiththeinstruction. 

3.1.5 ExceptasotherwisestatedintheseConditions: 
 

a) Whenevercarryingoutdutiesorexercisingauthority,specifiedinorimpliedbytheContract,theArchitect 
shallbedeemedtoactfortheProcuringEntity; 

b) theArchitecthasnoauthoritytorelieveeitherPartyofanyduties,obligationsorresponsibilitiesunderthe 
Contract; 

c) anyapproval,check,certificate,consent,examination,inspection,instruction,notice,proposal,request, test, 
or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor from 
any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepanciesandnon-compliances;and 

d) anyactbytheArchitectinresponsetoaContractor'srequestshallbenotifiedinwritingtotheContractor 
within14daysofreceipt. 
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3.1.6 Thefollowingprovisionsshallapply: 

TheArchitectshallobtainthespecificapprovaloftheProcuringEntitybeforetakingactionunderthe-following Sub-
ClausesoftheseConditions: 

a) Sub-Clause4.12:agreeingordetermininganextensionoftimeand/oradditionalcost. 
b) Sub-Clause13.1:instructingaVariation,except; 

i) InanemergencysituationasdeterminedbytheEngineer,or 
ii) IfsuchaVariationwouldincreasetheAcceptedContractAmountbylessthanthepercentagespecified in 
the SpecialConditionsofContract. 

c) Sub-Clause13.3:ApprovingaproposalforVariationsubmittedbytheContractorinaccordancewithSub 
Clause13.1or13.2. 

d) Sub-Clause13.4:Specifyingtheamountpayableineachoftheapplicablethreecurrencies. 

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergencyoccursaffectingthesafetyoflifeoroftheWorksorofadjoiningproperty,hemay,withoutrelieving 
theContractorofanyofhisdutiesandresponsibilityundertheContract,instructtheContractortoexecuteall 
suchworkortodoallsuchthingsasmay,in the opinionoftheEngineer,benecessarytoabateorreducetherisk. 
TheContractorshallforthwithcomply,despitetheabsenceofapprovaloftheProcuringEntity,withanysuch 
instructionoftheEngineer.TheArchitectshalldetermineanadditiontotheContractPrice,inrespectofsuch 
instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the 
ProcuringEntity. 

3.2 DelegationbytheEngineer 

3.2.1 TheArchitectmayfromtimetotimeassigndutiesanddelegateauthoritytoassistantsandmayalsorevokesuch 
assignment or delegation. These assistants may include a resident Engineer, and/or independent inspectors 
appointedtoinspectand/ortestitemsofPlantand/orMaterials.Theassignment,delegationorrevocationshall be in 
writing and shall not take effect until copies have been received by both Parties. However, unless otherwise 
agreed by both Parties, the Architect shall not delegate the authority to determine any matter in 
accordancewithSub-Clause3.5[Determinations]. 

3.2.2 Eachassistant,towhomdutieshavebeenassignedorauthorityhasbeendelegated,shallonlybeauthorizedto issue 
instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

a) Anyfailuretodisapproveanywork,PlantorMaterialsshallnotconstituteapproval,andshallthereforenot 
prejudicetherightoftheArchitecttorejectthework,PlantorMaterials; 

b) IftheContractorquestionsanydeterminationorinstructionofanassistant,theContractormayreferthe 
mattertotheEngineer,whoshallpromptlyconfirm,reverseorvarythedeterminationorinstruction. 

3.3 InstructionsoftheEngineer 

3.3.1 TheArchitectmayissuetotheContractor(atanytime)instructionsandadditionalormodifiedDrawingswhich 
maybenecessaryfortheexecutionoftheWorksandtheremedyingofanydefects,allinaccordancewiththe Contract. 
The Contractor shall only take instructions from the Engineer, or from an assistant to whom the 
appropriateauthorityhasbeendelegatedunderClause3.2.1. 

3.3.2 TheContractorshallcomplywiththeinstructionsgivenbytheArchitectordelegatedassistant,onanymatter 
relatedtotheContract.Wheneverpracticable,theirinstructionsshallbegiveninwriting.IftheArchitectora 
delegatedassistant: 

 
a) Givesanoralinstruction, 
b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 

workingdaysaftergivingtheinstruction,and 
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c) doesnotreplybyissuingawrittenrejectionand/orinstructionwithintwoworkingdaysafterreceivingthe 
confirmation, 

ThentheconfirmationshallconstitutethewritteninstructionoftheArchitectordelegatedassistant(as the case 
maybe). 

3.4 ReplacementoftheEngineer 

IftheProcuringEntityintendstoreplacetheEngineer,theProcuringEntityshall,innotlessthan21daysbefore 
theintendeddateofreplacement,givenoticetotheContractorofthename,addressandrelevantexperienceof 
theintendedpersontoreplacetheEngineer. 

3.5 Determinations 

3.5.1 WhenevertheseConditionsprovidethattheArchitectshallproceedinaccordancewiththisSub-Clause3.5to 
agreeordetermineanymatter,theArchitectshallconsultwitheachPartyinan endeavor toreachagreement.If 
agreementisnotachieved,theArchitectshallmakeafairdeterminationinaccordancewiththeContract,taking 
dueregardofallrelevantcircumstances. 

3.5.1 TheArchitectshallgivenoticetobothPartiesofeachagreementordetermination,withsupportingparticulars, 
within 30days from the receipt of the corresponding claim or request except when otherwise specified. Each 
Party shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, 
DisputesandArbitration]. 

4. THECONTRACTOR 

4.1 Contractor'sGeneralObligations 
4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 

accordancewiththeContractandwiththeArchitectinstructions,andshallremedyanydefectsintheWorks. 
4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 

Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanentnature,requiredinandforthisdesign,execution,completionandremedyingofdefects. 

4.1.3 Allequipment,material,andservicestobeincorporatedinorrequiredfortheWorksshallhavetheiroriginin 
anyeligiblesourcecountry. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methodsofconstruction.ExcepttotheextentspecifiedintheContract,theContractor(i)shallberesponsible for all 
Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
requiredfortheitemtobeinaccordancewiththeContract,and(ii)shallnototherwiseberesponsibleforthe 
designorspecificationofthePermanentWorks. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangementsandmethodsshallbemadewithoutthishavingpreviouslybeennotifiedtotheEngineer. 

4.1.6 IftheContractspecifiesthattheContractorshalldesignanypartofthePermanentWorks,thenunlessotherwise 
statedintheSpecialConditions: 

a) TheContractorshallsubmittotheArchitecttheContractor'sDocumentsforthispartinaccordancewith 
theproceduresspecifiedintheContract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
includeadditionalinformationrequiredbytheArchitecttoaddtotheDrawingsforco-ordinationofeach 
Party'sdesigns; 

c) theContractorshallberesponsibleforthispartanditshall,whentheWorksarecompleted,befitforsuch 
purposesforwhichthepartisintendedasarespecifiedintheContract;and 

d) priortothecommencementoftheTests onCompletion,theContractorshallsubmittotheArchitectthe “as-
built”documentsand,ifapplicable,operationandmaintenancemanualsinaccordancewiththeSpecificationa
ndinsufficientdetailfortheProcuringEntitytooperate,maintain,dismantle,reassemble, 
adjustandrepairthispartoftheWorks.Suchpartshallnotbeconsideredtobecompletedforthepurposes 
oftaking-overunderSub-Clause10.1[TakingOveroftheWorksandSections]untilthesedocumentsand 
manualshavebeensubmittedtotheEngineer. 
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4.2 PerformanceSecurity 

4.2.1 TheContractorshallobtain(athiscost)aPerformanceSecurityforproperperformance, in the amountstatedin the 
Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertiblecurrencyacceptabletotheProcuringEntity.IfanamountisnotstatedintheSpecialConditionsof 
Contract,thisSub-Clauseshallnotapply. 

4.2.2 TheContractorshalldeliverthePerformanceSecuritytotheProcuringEntitywithin30daysafterreceivingthe 
Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by a 
reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
ProcuringEntity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executedandcompletedtheWorksandremediedanydefects.IfthetermsofthePerformanceSecurityspecify 
itsexpirydate, and the ContractorhasnotbecomeentitledtoreceivethePerformanceCertificatebythedate30 days 
prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Workshavebeencompletedandanydefectshavebeenremedied. 

4.2.4 TheProcuringEntityshallnotmakeaclaimunderthePerformanceSecurity,exceptforamountstowhichthe 
ProcuringEntityisentitledundertheContract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
andexpenses(includinglegalfeesandexpenses)resultingfromaclaimunderthePerformanceSecuritytothe 
extenttowhichtheProcuringEntitywasnotentitledtomaketheclaim. 

4.2.6 TheProcuringEntityshallreturnthePerformanceSecuritytotheContractorwithin14daysafterreceivinga 
copyoftheTaking-OverCertificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
additionorareductiontotheContractPriceasaresultofachangeincostand/orlegislation,orasaresultofa 
Variation,amountingtomorethan25percentoftheportionoftheContractPricepayableinaspecificcurrency, 
theContractorshallattheArchitectrequestpromptlyincrease,ormaydecrease, as the casemaybe,thevalueof 
thePerformanceSecurityinthatcurrencybyanequalpercentage. 

4.3 Contractor'sRepresentative 

4.3.1 TheContractorshallappointtheContractor'sRepresentativeandshallgivehimallauthoritynecessarytoacton the 
Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
providedintheSpecialConditionsofContract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
CommencementDate,submittotheArchitectforconsentthenameandparticularsofthepersontheContractor 
proposestoappointasContractor'sRepresentative.Ifconsentiswithheldorsubsequentlyrevokedintermsof Sub-
Clause6.9[Contractor'sPersonnel],oriftheappointedpersonfailstoactasContractor'sRepresentative, 
theContractorshallsimilarlysubmitthenameandparticularsofanothersuitablepersonforsuchappointment. 

4.3.3 TheContractorshallnot,withoutthepriorconsentoftheEngineer,revoketheappointmentoftheContractor's 
Representativeorappointareplacement. 

4.3.4 ThewholetimeoftheContractor'sRepresentativeshallbegiventodirectingtheContractor'sperformanceof 
theContract.IftheContractor'sRepresentativeistobetemporarilyabsentfromtheSiteduringtheexecutionof the 
Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architectshallbenotifiedaccordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause3.3 
[InstructionsoftheEngineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
andmayatanytimerevokethedelegation.AnydelegationorrevocationshallnottakeeffectuntiltheArchitect has 
received prior notice signed by the Contractor's Representative, naming the person and specifying the 
powers,functionsandauthoritybeingdelegatedorrevoked. 

4.3.7 TheContractor'sRepresentativeshallbefluentinthelanguageforcommunicationsdefinedinSub-Clause1.4 [Law 
and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
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Contractorshallmakecompetentinterpretersavailableduringallworkinghoursinanumberdeemedsufficient 
bytheEngineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
worksasprovidedinClause34.2. 

4.4.2 TheContractorshallberesponsiblefortheactsordefaultsofanySubcontractor,hisagentsoremployees,asif 
theyweretheactsordefaultsoftheContractor.UnlessotherwisestatedintheSpecialConditions: 
a) TheContractorshallnotberequiredtoobtainconsenttosupplierssolelyofMaterials,ortoasubcontract 

forwhichtheSubcontractorisnamedintheContract; 
b) ThepriorconsentoftheProcuringEntityshallbeobtainedtootherproposedSubcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencementofeachSubcontractor'swork,andofthecommencementofsuchworkontheSite;and 
d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 

subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract](iforwhenapplicable)orintheeventofterminationunderSub-Clause15.2[Terminationby 
ProcuringEntity]. 

4.4.3 TheContractorshallensurethattherequirementsimposedontheContractorbySub-Clause1.12[Confidential 
Details]applyequallytoeachSubcontractor. 

4.4.4 Wherepracticable,theContractorshallgivefairandreasonableopportunityforcontractorsfromKenyatobe 
appointedasSubcontractors. 

4.5 AssignmentofBenefitofSubcontract 

IfaSubcontractor'sobligationsextendbeyondtheexpirydateoftherelevantDefectsNotificationPeriodand 
theEngineer,priortothisdate,instructstheContractortoassignthebenefitofsuchobligationstotheProcuring 
Entity,thentheContractorshalldoso.Unlessotherwisestatedintheassignment,theContractorshallhaveno 
liabilitytotheProcuringEntityfortheworkcarriedoutbytheSubcontractoraftertheassignmenttakeseffect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunitiesforcarryingoutworkto: 
a) TheProcuringEntity'sPersonnel, 
b) AnyothercontractorsemployedbytheProcuringEntity,and 
c) Thepersonnelofanylegallyconstitutedpublicauthorities,whomaybeemployedintheexecutiononor 

neartheSiteofanyworknotincludedintheContract. 

4.6.2 AnysuchinstructionshallconstituteaVariationifandtotheextentthatitcausestheContractortosufferdelays 
and/ortoincurUnforeseeableCost.Servicesforthesepersonnelandothercontractorsmayincludetheuseof 
Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

4.6.3 If,undertheContract,theProcuringEntityisrequiredtogivetotheContractorpossessionofanyfoundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
suchdocumentstotheArchitectinthetimeandmannerstatedintheSpecification. 

 
4.7 SettingOutoftheWorks 

4.7.1 TheContractorshallsetouttheWorksinrelationtooriginalpoints,linesandlevelsofreferencespecifiedinthe 
ContractornotifiedbytheEngineer.TheContractorshallberesponsibleforthecorrectpositioningofallparts of the 
Works,andshallrectifyanyerrorinthepositions,levels,dimensionsoralignmentoftheWorks. 

4.7.2 TheProcuringEntityshallberesponsibleforanyerrorsinthesespecifiedornotifieditemsofreference,butthe 
Contractorshallusereasonableeffortstoverifytheiraccuracybeforetheyareused. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoidedthisdelayand/orCost,theContractorshallgivenoticetotheArchitectandshallbeentitledsubjectto Sub-
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Clause20.1[Contractor'sClaims]to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[ExtensionofTimeforCompletion],and 

b) paymentofanysuchcostsaccrued,whichshallbeincludedintheContractPrice. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations]toagreeordetermine(i)whetherand(ifso)towhatextenttheerrorcouldnotreasonablyhave 
beendiscovered,and(ii)themattersdescribedinsub-paragraphs(a)and(b)aboverelatedtothise. 

4.8 SafetyProcedures 
 
The Contractor shall: 
a) Complywithallapplicablesafetyregulations, 
b) TakecareforthesafetyofallpersonsentitledtobeontheSite, 
c) UsereasonableeffortstokeeptheSiteandWorksclearofunnecessaryobstructionsoastoavoiddangerto 

thesepersons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause10[ProcuringEntity'sTakingOver],and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of theexecutionoftheWorks,for the useandprotectionofthepublicandofowners 
andoccupiersofadjacentland. 

4.9 QualityAssurance 

4.9.1 TheContractorshallinstituteaqualityassurancesystemtodemonstratecompliancewiththerequirementsof 
theContract.ThesystemshallbeinaccordancewiththedetailsstatedintheContract.TheArchitectshallbe 
entitledtoauditanyaspectofthesystem. 

4.9.2 DetailsofallproceduresandcompliancedocumentsshallbesubmittedtotheArchitectforinformationbefore each 
design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer,evidenceofthepriorapprovalbytheContractoritselfshallbeapparentonthedocumentitself. 

CompliancewiththequalityassurancesystemshallnotrelievetheContractorofanyofhisduties,obligations 
orresponsibilitiesundertheContract. 

4.10 SiteData 

4.10.1 TheProcuringEntityshallhavemadeavailabletotheContractorforhisinformation,priortotheBaseDate,all 
relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
includingenvironmentalaspects.TheProcuringEntityshallsimilarlymakeavailabletotheContractorallsuch 
datawhichcomeintotheProcuringEntity'spossessionaftertheBaseDate.TheContractorshallberesponsible 
forinterpretingallsuchdata. 

4.10.2 To theextentwhichwaspracticable(takingaccountofcostandtime),theContractorshallbedeemedtohave 
obtainedallnecessaryinformationastorisks,contingenciesandothercircumstanceswhichmayinfluenceor 
affecttheTenderorWorks.Tothesameextent,theContractorshallbedeemedtohaveinspectedandexaminedthe 
Site, its surroundings, the above data and other available information, and to have been satisfied before 
submitting the Tender as to all relevant matters, including (without limitation): 

a) TheformandnatureoftheSite,includingsub-surfaceconditions, 
b) thehydrologicalandclimaticconditions, 
c) theextentandnatureoftheworkandGoodsnecessaryfortheexecutionandcompletionoftheWorksand 

theremedyingofanydefects, 
d) theLaws,proceduresandlabourpracticesofKenya,and 
e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 

andotherservices. 
 
 
 

4.11 SufficiencyoftheAcceptedContractAmount 
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4.11.1 TheContractorshallbedeemedto: 
a) HavesatisfieditselfastothecorrectnessandsufficiencyoftheAcceptedContractAmount,and 
b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections,examinationsandsatisfactionastoallrelevantmattersreferredtoinSub-Clause4.10[Site Data]. 
 

4.11.2 UnlessotherwisestatedintheContract,theAcceptedContractAmountcoversalltheContractor'sobligations under 
the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
executionandcompletionoftheWorksandtheremedyingofanydefects. 

4.12 UnforeseeablePhysicalConditions 
 

4.12.1 InthisSub-Clause,“physicalconditions”meansnaturalphysicalconditionsandman-madeandotherphysical 
obstructionsandpollutants,whichtheContractorencountersattheSitewhenexecutingtheWorks,including sub-
surfaceandhydrologicalconditionsbutexcludingclimaticconditions. 

 
4.12.2 IftheContractorencountersadversephysicalconditionswhichheconsiderstohavebeenUnforeseeable,the 

ContractorshallgivenoticetotheArchitectassoonaspracticable. 
 

4.12.3 Thisnoticeshalldescribethephysicalconditions,sothattheycanbeinspectedbytheArchitectandshallsetout 
thereasonswhytheContractorconsidersthemtobeUnforeseeable.TheContractorshallcontinueexecuting 
theWorks,usingsuchproperandreasonablemeasuresasareappropriateforthephysicalconditions,andshall 
complywithanyinstructionswhichtheArchitectmaygive.IfaninstructionconstitutesaVariation,Clause13 
[VariationsandAdjustments]shallapply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives sucha 

notice,andsuffersdelayand/orincursCostduetotheseconditions,theContractorshallbeentitledsubjectto 
noticeunderSub-Clause20.1[Contractor'sClaims]to: 

 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[ExtensionofTimeforCompletion],and 
b) paymentofanysuchCost,whichshallbeincludedintheContractPrice. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architectshall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
whatextentthesephysicalconditionswereUnforeseeable,and(ii)themattersdescribedinsub-paragraphs(a) 
and(b)aboverelatedtothisextent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 
alsoreviewwhetherotherphysicalconditionsinsimilarpartsoftheWorks(ifany)weremorefavorablethan 
couldreasonablyhavebeenforeseenwhentheContractorsubmittedtheTender.Ifandtotheextentthatthese more 
favorable conditions were encountered, the Architect may proceed in accordance with Sub-
Clause3.5[Determinations]toagreeordeterminethereductionsinCostwhichwereduetotheseconditions,whichma
y be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similarpartsoftheWorks,shallnotresultinanetreductionintheContractPrice. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence. 

4.13 RightsofWayandFacilities 

UnlessotherwisespecifiedintheContracttheProcuringEntityshallprovideeffectiveaccesstoandpossession of the 
Siteincludingspecialand/ortemporaryrights-of-waywhicharenecessaryfortheWorks.TheContractor 
shallobtain,athisriskandcost,anyadditionalrightsofwayorfacilitiesoutsidetheSitewhichhemayrequire for the 
purposesoftheWorks. 

4.14 Avoidanceof Interference 
 

4.14.1 TheContractorshallnotinterfereunnecessarilyorimproperlywith: 
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a) Theconvenienceofthepublic,or 
b) Theaccesstoanduseandoccupationofallroadsandfootpaths,irrespectiveofwhethertheyarepublicor in the 

possessionoftheProcuringEntityorofothers. 
 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 AccessRoute 
 

4.15.1 TheContractorshallbedeemedtohavebeensatisfiedastothesuitabilityandavailabilityofaccessroutestothe 
SiteatBaseDate.TheContractorshallusereasonableeffortstopreventanyroadorbridgefrombeingdamaged by the 
Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of 
appropriatevehiclesandroutes. 

 
4.15.2 ExceptasotherwisestatedintheseConditions: 

a) TheContractorshall(asbetweentheParties)beresponsibleforanymaintenancewhichmayberequired 
forhisuseofaccessroutes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permissionwhichmayberequiredfromtherelevantauthoritiesforhisuseofroutes,signsanddirections; 

c) theProcuringEntityshallnotberesponsibleforanyclaimswhichmayarisefromtheuseorotherwiseof 
anyaccessroute; 

d) theProcuringEntitydoesnotguaranteethesuitabilityoravailabilityofparticularaccessroutes;and 
e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of accessroutes 

shallbebornebytheContractor. 

4.16 Transport ofGoods 
 

Unless otherwise stated in the Special Conditions: 
a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 

majoritemofotherGoodswillbedeliveredtotheSite; 
b) theContractorshallberesponsibleforpacking,loading,transporting,receiving,unloading,storingand 

protectingallGoodsandotherthingsrequiredfortheWorks;and 
c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from thetransportof Goods and 
shallnegotiateandpayallclaimsarisingfromtheirtransport. 

4.17 Contractor'sEquipment 

TheContractorshallberesponsibleforallContractor'sEquipment.WhenbroughtontotheSite,Contractor's 
EquipmentshallbedeemedtobeexclusivelyintendedfortheexecutionoftheWorks.TheContractorshallnot 
removefromtheSiteanymajoritemsofContractor'sEquipmentwithouttheconsentoftheEngineer.However, 
consentshallnotberequiredforvehiclestransportingGoodsorContractor'sPersonneloffSite. 

4.18 ProtectionoftheEnvironment 
 

4.18.1 Thecontractorshallcomplywiththeapplicableenvironmentallaws,regulationsandpolicies. 
 

4.18.2 TheContractorshalltakeallreasonablestepstoprotecttheenvironment(bothonandofftheSite)andtolimit 
damageandnuisancetopeopleandpropertyresultingfrompollution,noiseandotherresultsofhisoperations. 

4.18.3 TheContractorshallensurethatemissions,surfacedischargesandeffluentfromtheContractor'sactivitiesshall 
notexceedthevaluesstatedintheSpecificationorprescribedbyapplicableLaws. 

4.19 Electricity,WaterandGas 
 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 
services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 
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4.19.2 TheContractorshallbeentitledtouseforthepurposesoftheWorkssuchsuppliesofelectricity,water,gasand 
otherservicesasmaybeavailableontheSiteandofwhichdetailsandpricesaregivenintheSpecifications.The 
Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these services and for 
measuringthequantitiesconsumed. 

4.19.3 Thequantitiesconsumedandtheamountsdue(attheseprices)forsuchservicesshallbeagreedordetermined by the 
Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations].TheContractorshallpaytheseamountstotheProcuringEntity. 

4.20 ProcuringEntity'sEquipmentandFree-IssueMaterials 
 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 
ContractorintheexecutionoftheWorksinaccordancewiththedetails,arrangementsandpricesstatedinthe 
Specification.UnlessotherwisestatedintheSpecification: 

a) TheProcuringEntityshallberesponsiblefortheProcuringEntity'sEquipment,exceptthat 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor'sPersonnelisoperatingit,drivingit,directingitorinpossessionorcontrolofit. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity'sClaims]andSub-Clause3.5[Determinations].TheContractorshallpaytheseamountstotheProcuring 
Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

detailsstatedintheSpecification.TheProcuringEntityshall,athisriskandcost,providethesematerialsatthe 
timeandplacespecifiedintheContract.TheContractorshallthenvisuallyinspectthemandshallpromptlygive 
notice to the Architect of any shortage, defect or default in these materials. Unless otherwise agreed by both 
Parties,theProcuringEntityshallimmediatelyrectifythenotifiedshortage,defectordefault. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor.TheContractor'sobligationsofinspection,care,custodyandcontrolshallnotrelievetheProcuring 
Entityofliabilityforanyshortage,defectordefaultnotapparentfromavisualinspection. 

4.21 ProgressReports 
 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 
ContractorandsubmittedtotheArchitectinsixcopies.Thefirstreportshallcovertheperioduptotheend of the 
first calendar month following the Commencement Date. Reports shall be submitted monthly 
thereafter,eachwithin7daysafterthelastdayoftheperiodtowhichitrelates. 

 
4.21.2 ReportingshallcontinueuntiltheContractorhascompletedallworkwhichisknowntobeoutstandingat 

thecompletiondatestatedintheTaking-OverCertificatefortheWorks.Eachreportshallinclude: 
 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[NominatedSubcontractors]), 

b) photographsshowingthestatusofmanufactureandofprogressontheSite; 
c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacturelocation,percentageprogress, and the actualorexpecteddatesof: 
i) commencementofmanufacture, 
ii) Contractor'sinspections, 
iii) tests,and 
iv) shipmentandarrivalattheSite; 

d) thedetailsdescribedinSub-Clause6.10[RecordsofContractor'sPersonnelandEquipment]; 
e) copiesofqualityassurancedocuments,testresultsandcertificatesofMaterials; 
f) listofnoticesgivenunderSub-Clause2.5[ProcuringEntity'sClaims]andnoticesgivenunderSub- 

Clause20.1[Contractor'sClaims]; 
g) safety statistics, including details of any hazardous incidents and activities relating to 
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environmentalaspectsandpublicrelations;and 
h) comparisonsofactualandplannedprogress,withdetailsofanyeventsorcircumstanceswhichmay 

jeopardize the completion in accordance with the Contract, and the measures being (or to be) 
adoptedtoovercomedelays. 

4.22 SecurityoftheSite 
 

Unless otherwise stated in the Special Conditions: 
a) TheContractorshallberesponsibleforkeepingunauthorizedpersonsofftheSite,and 
b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personneloftheProcuringEntity'sothercontractorsontheSite. 

4.23 Contractor'sOperationsonSite 
 

4.23.1 TheContractorshallconfinehisoperationstotheSite,andtoanyadditionalareaswhichmaybeobtained 
bytheContractorandagreedbytheArchitectasadditionalworkingareas.TheContractorshalltakeall 
necessary precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and 
theseadditionalareas,andtokeepthemoffadjacentland. 

 
4.23.2 DuringtheexecutionoftheWorks,theContractorshallkeeptheSitefreefromallunnecessaryobstruction 

andshallstoreordisposeofanyContractor'sEquipmentorsurplusmaterials.TheContractorshallclear away 
and remove from the Site any wreckage, rubbish and Temporary Works which are no longer required. 

4.23.3 UpontheissueofaTaking-OverCertificate,theContractorshallclearawayandremove,fromthatpartof the 
Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material,wreckage,rubbishandTemporaryWorks.TheContractorshallleavethatpartoftheSiteandthe 
Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
NotificationPeriod,suchGoodsasarerequiredfortheContractortofulfilobligationsundertheContract. 

4.24 Fossils 
 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 
archaeological interest found on the Site shall be placed under the care and authority of the ProcuringEntity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removingordamaginganyofthesefindings. 

 
4.24.2 TheContractorshall,upondiscoveryofanysuchfinding,promptlygivenoticetotheEngineer,whoshallissue 

instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with the 
instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 
Clause20.1[Contractor'sClaims]to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[ExtensionofTimeforCompletion],and 
b) paymentofanysuchCost,whichshallbeincludedintheContractPrice. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATEDSUBCONTRACTORS 

5.1 Definitionof“nominatedSubcontractor” 
In this Contract, “nominated Subcontractor” means a Subcontractor: 
a) WhoisnominatedbytheProcuringEntity,or 
b) ContractorhasnominatedasaSubcontractorsubjecttoSub-Clause5.2[ObjectiontoNotification]. 

5.2 ObjectiontoNomination 
 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
ContractorraisesreasonableobjectionbynoticetotheProcuringEntityassoonaspracticable,withsupporting 
particulars.Anobjectionshallbedeemedreasonableifitarisesfrom(amongotherthings)anyofthefollowing 
matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and from the 
consequencesofthematter: 
a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
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financialstrength; 
b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligenceormisuseofGoodsbythenominatedSubcontractor,hisagentsandemployees;or 
c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 

subcontractedwork(includingdesign,ifany),thenominatedSubcontractorshall: 
i) undertaketotheContractorsuchobligationsandliabilitiesaswillenabletheContractortodischarge 

hisobligationsandliabilitiesundertheContract; 
ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the Subcontractor to 
performtheseobligationsortofulfiltheseliabilities,and 

iii) bepaidonlyifandwhentheContractorhasreceivedfromtheProcuringEntitypaymentsforsums 
dueundertheSubcontractreferredtounderSub-Clause5.3[PaymenttonominatedSubcontractors]. 

 
5.3 PaymentstonominatedSubcontractors 

TheContractorshallpaytothenominatedSubcontractortheamountsshownonthenominatedSubcontractor's 
invoicesapprovedbytheContractorwhichtheArchitectcertifiestobedueinaccordancewiththesubcontract. 
TheseamountsplusotherchargesshallbeincludedintheContractPriceinaccordancewithsub-paragraph(b) ofSub-
Clause13.5[ProvisionalSums],exceptasstatedinSub-Clause5.4[EvidenceofPayments]. 

5.4 Evidence ofPayments 
 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retentionorotherwise.UnlesstheContractor: 

(a) SubmitsthisreasonableevidencetotheEngineer,or 
(b) i) SatisfiestheArchitectinwritingthattheContractorisreasonablyentitledtowithholdorrefuseto 

paytheseamounts,and 
ii) SubmitstotheArchitectreasonableevidencethatthenominatedSubcontractorhasbeennotifiedof 

theContractor'sentitlement,thentheProcuringEntitymay(athissolediscretion)pay,directtothe 
nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submittheevidencedescribedinsub-paragraphs(a)or(b)above.TheContractorshallthenrepay, to the 
Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
ProcuringEntity. 

 
6. STAFFANDLABOR 

6.1 EngagementofStaffandLabor 

ExceptasotherwisestatedintheSpecification,theContractorshallmakearrangementsfortheengagementof 
allstaffandlabor,localorotherwise,andfortheirpayment,feeding,transport,and,whenappropriate,housing. The 
Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor with 
appropriatequalificationsandexperiencefromsourceswithinKenya. 

6.2 RatesofWagesandConditionsofLabor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable,theContractorshallpayratesofwagesandobserveconditionswhicharenotlowerthanthegeneral 
levelofwagesandconditionsobservedlocallybyProcuringEntity'swhosetradeorindustryissimilartothatof 
theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductionsthereofasmaybeimposedonhimbysuchLaws. 

6.3 PersonsintheServiceofProcuringEntity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 
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6.4 LaborLaws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
includingLawsrelatingtotheiremployment,employmentofchildren,health,safety,welfare,immigrationand 
emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey all 
applicableLaws,includingthoseconcerningsafetyatwork. 

6.5 WorkingHours 

NoworkshallbecarriedoutontheSiteonlocallyrecognizeddaysofrest,oroutsidethenormalworkinghours 
statedintheSpecialConditionsofContract,unless: 
a) OtherwisestatedintheContract, 
b) TheArchitectgivesconsent,or 
c) Theworkisunavoidable,ornecessaryfortheprotectionoflifeorpropertyorforthesafetyoftheWorks,in which 

case the Contractor shall immediately advise the Engineer, provided that work done outside the 
normalworkinghoursshallbeconsideredandpaidforasovertime. 

6.6 FacilitiesforStaffandLabor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodationandwelfarefacilitiesonsitefortheContractor'sPersonnel.TheContractorshallalsoprovide 
facilitiesfortheProcuringEntity'sPersonnelasstatedintheSpecifications.TheContractorshallnotpermitany of the 
Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
formingpartofthePermanentWorks. 

6.7 Health andSafety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor'sPersonnel.Incollaborationwithlocalhealthauthorities,theContractorshallensurethatmedical staff, 
first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodationforContractor'sandProcuringEntity'sPersonnel,andthatsuitablearrangementsaremadefor 
allnecessarywelfareandhygienerequirementsandforthepreventionofepidemics. 

6.7.2 TheContractorshallappointanaccidentpreventionofficerattheSite,responsibleformaintainingsafetyand 
protectionagainstaccidents.Thispersonshallbequalifiedforthisresponsibilityandshallhavetheauthorityto issue 
instructions and take protective measures to prevent accidents. Throughout the execution of theWorks, 
theContractorshallprovidewhateverisrequiredbythispersontoexercisethisresponsibilityandauthority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence. 
TheContractorshallmaintainrecordsandmakereportsconcerninghealth,safetyandwelfareofpersons,and 
damagetoproperty, as the Architectmayreasonablyrequire. 

6.7.4 TheContractorshallconductanawarenessprogrammeonHIVandothersexuallytransmitteddiseasesviaan 
approved service provider and shall undertake such other measures taken to reduce the risk of the transfer of 
these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosisandtoassistaffectedindividuals. 

6.8 Contractor'sSuperintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations,theContractorshallprovideallnecessarysuperintendencetoplan,arrange,direct,manage,inspect 
andtestthework. 

6.8.2 Superintendenceshallbegivenbyasufficientnumberofpersonshavingadequateknowledgeofthelanguage for 
communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventingaccidents), for the satisfactoryandsafeexecutionoftheWorks. 

6.9 Contractor'sPersonnel 

6.9.1 TheContractor'sPersonnelshallbeappropriatelyqualified,skilledandexperiencedintheirrespectivetradesor 
occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
ArchitectmayrequiretheContractortoremove(orcausetoberemoved)anypersonemployedontheSiteor 
Works,includingtheContractor'sRepresentativeifapplicable,who: 
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a) Persistsinanymisconductorlackofcare, 
b) Carriesoutdutiesincompetentlyornegligently, 
c) failstoconformwithanyprovisionsoftheContract, 
d) persistsinanyconductwhichisprejudicialtosafety,health,ortheprotectionoftheenvironment,or 
e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 

executionoftheWorks. 

6.9.2 Ifappropriate,theContractorshallthenappoint(orcausetobeappointed)asuitablereplacementperson. 

6.10 RecordsofContractor'sPersonnelandEquipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month,inaformapprovedbytheEngineer,untiltheContractorhascompletedallworkwhichisknowntobe 
outstandingatthecompletiondatestatedintheTaking-OverCertificatefortheWorks. 

6.11 DisorderlyConduct 

TheContractorshallatalltimestakeallreasonableprecautionstopreventanyunlawful,riotousordisorderly 
conductbyoramongsttheContractor'sPersonnel,andtopreservepeaceandprotectionofpersonsandproperty 
onandneartheSite. 

6.12 ForeignPersonnel 

6.12.1 TheContractorshallnotemployforeignpersonnelunlessthecontractordemonstratesthattherearenoKenyans with 
the requiredskills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruitedortotheirdomicile.IntheeventofthedeathinKenyaofanyofthesepersonnelormembersoftheir 
families,theContractorshallsimilarlyberesponsibleformakingtheappropriatearrangementsfortheirreturn 
orburial. 

6.13 SupplyofWater 

TheContractorshall,havingregardtolocalconditions,provideontheSiteanadequatesupplyofdrinkingand 
otherwaterfortheuseoftheContractor'sPersonnel. 

6.14 MeasuresagainstInsectandPestNuisance 

TheContractorshallatalltimestakethenecessaryprecautionstoprotecttheContractor'sPersonnelemployed on the 
Sitefrominsectandpestnuisance,andtoreducethedangertotheirhealth.TheContractorshallcomply with all 
theregulationsofthelocalhealthauthorities,includinguseofappropriateinsecticide. 

6.15 AlcoholicLiquororDrugs 

TheContractorshallnot,otherwisethaninaccordancewiththeLawsofKenya,onsite,import,sell,give,barter 
orotherwisedisposeofanyalcoholicliquorordrugs,orpermitorallowimportation,sale,gift,barterordisposal 
thereofbyContractor'sPersonnel. 

6.16 ProhibitionofForcedorCompulsoryLabour 

TheContractorshallnotemployforcedlabor,whichconsistsofanyworkorservice,notvoluntarilyperformed, that 
is exacted from an individual under threat of force or penalty, and includes any kind of involuntary or 
compulsorylabor,suchasindenturedlabor,bondedlabororsimilarlabor-contractingarrangements. 

6.17 ProhibitionofHarmfulChildLabor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous,ortointerferewith,thechild'seducation,ortobeharmfultothechild'shealthorphysical,mental, spiritual, 
moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employmentofminors,theContractorshallfollowthoselawsapplicabletotheContractor.Childrenbelowthe 
ageof18yearsshallnotbeemployedindangerouswork. 

6.18 EmploymentRecordsofWorkers 
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TheContractorshallkeepcompleteandaccuraterecordsoftheemploymentoflabourattheSite.Therecords shall 
include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarizedonamonthlybasisandsubmittedtotheEngineer.Theserecordsshallbeincludedinthedetailsto 
besubmittedbytheContractorunderSub-Clause6.10[RecordsofContractor'sPersonnelandEquipment]. 

6.19 Workers'Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

6.20 Non-DiscriminationandEqualOpportunity 

TheContractorshallbasethelabouremploymentontheprincipleofequalopportunityandfairtreatmentand 
shallnotdiscriminatewithrespecttoaspectsoftheemploymentrelationship,includingrecruitmentandhiring, 
compensation(includingwagesandbenefits),workingconditionsandtermsofemployment,accesstotraining, 
promotion,terminationofemploymentorretirement,anddiscipline. 

 

7. PLANT,MATERIALSANDWORKMANSHIP 

7.1 MannerofExecution 

TheContractorshallcarryoutthemanufacture/assembleofplant,theproductionandmanufactureofMaterials, 
andallotherexecutionoftheWorks: 
a) In the manner(ifany)specifiedintheContract, 
b) inaproperworkmanlikeandcarefulmanner,inaccordancewithrecognizedgoodpractice,and 
c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 

Contract. 

 
7.2 Samples 

TheContractorshallsubmitthefollowingsamplesofMaterials,andrelevantinformation, to the Architectfor 
consentpriortousingtheMaterialsinorfortheWorks: 
a) manufacturer'sstandardsamplesofMaterialsandsamplesspecifiedintheContract,allattheContractor's 

cost,and 
b) additionalsamplesinstructedbytheArchitectasaVariation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 TheProcuringEntity'sPersonnelshallatallreasonabletimes: 
a) HavefullaccesstoallpartsoftheSiteandtoallplacesfromwhichnaturalMaterialsarebeingobtained, and 
b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 

inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
PlantandproductionandmanufactureofMaterials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractorfromanyobligationorresponsibility. 

7.3.3 TheContractorshallgivenoticetotheArchitectwheneveranyworkisreadyandbeforeitiscoveredup,putout of 
sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection,measurementortestingwithoutunreasonabledelay,orpromptlygivenoticetotheContractorthat 
theArchitectdoesnotrequiretodoso.IftheContractorfailstogivethenotice,heshall,ifandwhenrequiredby 
theEngineer,uncovertheworkandthereafterreinstateandmakegood,allattheContractor'scost. 

7.4 Testing 

7.4.1 ThisSub-ClauseshallapplytoalltestsspecifiedintheContract. 

7.4.2 ExceptasotherwisespecifiedintheContract,theContractorshallprovideallapparatus,assistance,documents and 
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other information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably 
qualifiedandexperiencedstaff,asarenecessarytocarryoutthespecifiedtestsefficiently.TheContractorshall agree, 
with the Engineer,thetimeandplaceforthespecifiedtestingofanyPlant,Materialsandotherpartsofthe Works. 

7.4.3 TheArchitectmay,underClause13[VariationsandAdjustments],varythelocationordetailsofspecifiedtests, or 
instruct the Contractor to carry out additional tests. If these varied or additional tests show that the tested 
Plant,MaterialsorworkmanshipisnotinaccordancewiththeContract,thecostofcarryingoutthisVariation 
shallbebornebytheContractor,notwithstandingotherprovisionsoftheContract. 

7.4.4 TheArchitectshallgivetheContractornotlessthan24hours'noticeoftheArchitectintentiontoattendthetests. 
IftheArchitectdoesnotattendatthetimeandplaceagreed,theContractormayproceedwiththetests,unless 
otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the Architect 
presence. 

7.4.5 IftheContractorsuffersdelayand/orincursCostfromcomplyingwiththeseinstructionsorasaresultofadelay for 
which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall be 
entitledsubjecttoSub-Clause20.1[Contractor'sClaims]to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[ExtensionofTimeforCompletion],and 
b) paymentofanysuchCost-plusprofit,whichshallbeincludedintheContractPrice. 

7.4.6 Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to 
agreeordeterminethesematters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified 
testshavebeenpassed,theArchitectshallendorsetheContractor'stestcertificate,orissueacertificatetohim, to that 
effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings as 
accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
MaterialsorworkmanshipbygivingnoticetotheContractor,withreasons.TheContractorshallthenpromptly 
makegoodthedefectandensurethattherejecteditemcomplieswiththeContract. 

7.5.2 IftheArchitectrequiresthisPlant,Materialsorworkmanshiptoberetested,thetestsshallberepeatedunderthe 
sametermsandconditions.IftherejectionandretestingcausetheProcuringEntitytoincuradditionalcosts,the 
ContractorshallsubjecttoSub-Clause2.5[ProcuringEntity'sClaims]paythesecoststotheProcuringEntity. 

7.6 RemedialWork 

7.6.1 Notwithstandinganyprevioustestorcertification,theArchitectmayinstructtheContractorto: 
a) RemovefromtheSiteandreplaceanyPlantorMaterialswhichisnotinaccordancewiththeContract, 
b) removeandre-executeanyotherworkwhichisnotinaccordancewiththeContract,and 
c) executeanyworkwhichisurgentlyrequiredforthesafetyoftheWorks,whetherbecauseofanaccident, 

unforeseen ableeventorotherwise. 
 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specifiedintheinstruction,orimmediatelyifurgencyisspecifiedundersub-paragraph(c). 

7.6.3 IftheContractorfailstocomplywiththeinstruction,theProcuringEntityshallbeentitledtoemployandpay other 
persons to carry out the work. Except to the extent that the Contractor would have been entitled to payment 
for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
ProcuringEntityallcostsarisingfromthisfailure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordancewithClause15. 

7.7 OwnershipofPlantandMaterials 

ExceptasotherwiseprovidedintheContract,eachitemofPlantandMaterialsshallbecomethepropertyofthe 
ProcuringEntityatwhicheveristheearlierofthefollowingtimes,freefromliensandotherencumbrances: 
a) WhenitisincorporatedintheWorks; 
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b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 
[PaymentforPlantandMaterialsinEventofSuspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 
a) NaturalmaterialsobtainedfromoutsidetheSite,and 
b) thedisposalofmaterialfromdemolitionsandexcavationsandofothersurplusmaterial(whethernatural 

orman-made),excepttotheextentthatdisposalareaswithintheSitearespecifiedintheContract. 
 

8. COMMENCEMENT,DELAYSANDSUSPENSION 

8.1 CommencementofWorks 

8.1.1 ExceptasotherwisespecifiedintheSpecialConditionsofContract,theCommencementDateshallbethedate 
atwhichthefollowingprecedentconditionshaveallbeenfulfilledandtheArchitectnotificationrecordingthe 
agreement of both Parties on such fulfilment and instructing to commence the Work is received by the 
Contractor: 
a) SignatureoftheContractAgreementbybothParties,andifrequired,approvaloftheContractbyrelevant 

authoritiesofKenya; 
b) exceptifotherwisespecifiedintheSpecialConditionsofContract,effectiveaccesstoandpossessionof the 

Site given to the Contractor together with such permission(s) under (a) of Sub-Clause1.13 
[CompliancewithLaws]asrequiredforthecommencementoftheWorks. 

c) ReceiptbytheContractoroftheAdvancePaymentunderSub-Clause14.2[AdvancePayment]provided that 
the correspondingbankguaranteehasbeendeliveredbytheContractor. 

8.1.2 IfthesaidArchitectinstructionisnotreceivedbytheContractorwithin180daysfromhisreceiptoftheLetterof 
Acceptance,theContractorshallbeentitledtoterminatetheContractunderSub-Clause16.2[Terminationby 
Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
CommencementDateandshallthenproceedwiththeWorkswithdueexpeditionandwithoutdelay. 

8.2 TimeforCompletion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 
a) AchievingthepassingoftheTestsonCompletion,and 
b) completing all work which is stated in the Contract as being required for the Works or Section to be 

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works andSections]. 

 

8.3 Programme 

8.3.1 TheContractorshallsubmitadetailedtimeprogrammetotheArchitectwithin14daysafterreceivingthenotice under 
Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised programme 
whenever the previous programme is inconsistent with actual progress or with the Contractor's obligations. 
Eachprogrammeshallinclude: 
a) TheorderinwhichtheContractorintendstocarryouttheWorks,includingtheanticipatedtimingofeach stage 

of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site, 
construction,erectionandtesting, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) thesequenceandtimingofinspectionsandtestsspecifiedintheContract,and 
d) asupportingreportwhichincludes: 

i) 
 

ii) 

ageneraldescriptionofthemethodswhichtheContractorintendstoadopt,andofthemajorstages, in the 
executionoftheWorks,and 
details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
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extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitledtorelyupontheprogrammewhenplanningtheiractivities. 

8.3.3 TheContractorshallpromptlygivenoticetotheArchitectofspecificprobablefutureeventsorcircumstances 
whichmayadverselyaffectthework,increasetheContractPriceordelaytheexecutionoftheWorks. 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the 
Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1[Taking Over 
of the Works and Sections] is or will be delayed by any of the following causes: 
a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 

[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 
c) exceptionally adverse climatic conditions, 
d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or 
e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architectshall review previous 
determinations and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 
a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 

public authorities in Kenya, 
b) These authorities delay or disrupt the Contractor's work, and 
c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 

of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 
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8.6 Rate ofProgress 

8.6.1 If,atanytime: 
a) ActualprogressistooslowtocompletewithintheTimeforCompletion,and/or 
b) Progresshasfallen(orwillfall)behindthecurrentprogrammeunderSub-Clause8.3[Programme],other 

thanasaresultofacauselistedinSub-Clause8.4[ExtensionofTimeforCompletion],thentheArchitect may 
instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and 
supporting report describing the revised methods which the Contractor proposes to adopt in order to 
expediteprogressandcompletewithintheTimeforCompletion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
ProcuringEntity,inadditiontodelaydamages(ifany)underSub-Clause8.7below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delaysresultingfromcauseslistedunderSub-Clause8.4[ExtensionofTimeforCompletion]shallbepaidby 
theProcuringEntity,withoutgenerating,however,anyotheradditionalpaymentbenefittotheContractor. 

8.7 DelayDamages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paidforeverydaywhichshallelapsebetweentherelevantTimeforCompletionandthedatestatedinthe taking-
OverCertificate.However,thetotalamountdueunderthisSub-Clauseshallnotexceedthemaximum 
amountofdelaydamages(ifany)statedintheSpecialConditionsofContract. 

8.7.2 ThesedelaydamagesshallbetheonlydamagesduefromtheContractorforsuchdefault,otherthanintheevent of 
termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the Works. 
These damages shall not relieve the Contractor from his obligation to complete the Works, or from anyother 
duties,obligationsorresponsibilitieswhichhemayhaveundertheContract. 

8.8 SuspensionofWork 

8.8.1 TheArchitectmayatanytimeinstructtheContractortosuspendprogressofpartoralloftheWorks.During 
suchsuspension,theContractorshallprotect,storeandsecuresuchpartortheWorksagainstanydeterioration, loss 
ordamage. 

8.8.2 TheArchitectmayalsonotifythecauseforthesuspension.Ifandtotheextentthatthecauseisnotifiedandisthe 
responsibilityoftheContractor,thefollowingSub-Clauses8.9,8.10and8.11shallnotapply. 

8.9 Consequences ofSuspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions underSub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
ArchitectandshallbeentitledsubjecttoSub-Clause20.1[Contractor'sClaims]to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[ExtensionofTimeforCompletion],and 
b) PaymentofanysuchCost,whichshallbeincludedintheContractPrice. 

8.9.2 Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to 
agreeordeterminethesematters. 

8.9.3 TheContractorshallnotbeentitledtoanextensionoftimefor,ortopaymentoftheCostincurredin,making good the 
consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failuretoprotect,storeorsecureinaccordancewithSub-Clause8.8[SuspensionofWork]. 

8.10 PaymentforPlantandMaterialsinEventofSuspension 

TheContractorshallbeentitledtopaymentofthevalue(asatthedateofsuspension)ofPlantand/orMaterials 



100 

 

 

whichhavenotbeendeliveredtoSite,if: 
a) TheworkonPlantordeliveryofPlantand/orMaterialshasbeensuspendedformorethan30days,and 
b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 

with the Architectinstructions. 

8.11 ProlongedSuspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permissionwithin 
30daysafterbeingrequestedtodoso,theContractormay,bygivingnoticetotheEngineer,treatthesuspension 
asanomissionunderClause13[VariationsandAdjustments] of the affectedpartoftheWorks.Ifthesuspension 
affects the whole of the Works, the Contractor may give notice of termination under Sub-Clause 16.2 
[TerminationbyContractor]. 

8.12 ResumptionofWork 

After the permissionorinstructiontoproceedisgiven,theContractorandtheArchitectshalljointlyexamine the 
Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deteriorationordefectinorlossoftheWorksorPlantorMaterials,whichhasoccurredduringthesuspension 
afterreceivingfromtheArchitectaninstructiontothiseffectunderClause13[VariationsandAdjustments]. 

 
9. TESTS ONCOMPLETION 

9.1 Contractor'sObligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing],afterprovidingthedocumentsinaccordancewithsub-paragraph(d)ofSub-Clause4.1[Contractor's 
GeneralObligations]. 

9.1.2 TheContractorshallgivetotheArchitectnotlessthan21days'noticeofthedateafterwhichtheContractorwill 
bereadytocarryouteachoftheTestsonCompletion.Unlessotherwiseagreed,TestsonCompletionshallbe 
carriedoutwithin14daysafterthisdate,onsuchdayordaysastheArchitectshallinstruct. 

9.1.3 InconsideringtheresultsoftheTestsonCompletion,theArchitectshallmakeallowancesfortheeffectofany 
useoftheWorksbytheProcuringEntityontheperformanceorothercharacteristicsoftheWorks.Assoonasthe 
Works,oraSection,havepassedanyTestsonCompletion,theContractorshallsubmitacertifiedreportofthe 
resultsoftheseTeststotheEngineer. 

9.2 DelayedTests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph)and/orSub-Clause10.3[InterferencewithTestsonCompletion]shallbeapplicable. 

9.2.2 IftheTestsonCompletionarebeingundulydelayedbytheContractor,theArchitectmaybynoticerequirethe 
Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out the 
TestsonsuchdayordayswithinthatperiodastheContractormayfixandofwhichheshallgivenoticetothe Engineer. 

9.2.3 IftheContractorfailstocarryouttheTestsonCompletionwithintheperiodof21days,theProcuringEntity's 
PersonnelmayproceedwiththeTestsattheriskandcostoftheContractor.TheTestsonCompletionshallthen 
bedeemedtohavebeencarriedoutinthepresenceoftheContractorandtheresultsoftheTestsshallbeaccepted 
asaccurate. 

9.3 Retestingofrelatedworks 

IftheWorks,oraSection,failtopasstheTestsonCompletion,Sub-Clause7.5[Rejection]shallapply,andthe 
Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to be 
repeatedunderthesametermsandconditions. 

9.4 FailuretoPassTestsonCompletion 

9.4.1 IftheWorks,oraSection,failtopasstheTestsonCompletionrepeatedunderSub-Clause9.3[Retesting],the 
Architectshallbeentitledto: 
a) OrderfurtherrepetitionofTestsonCompletionunderSub-Clause9.3;or 
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b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
rejecttheWorksorSection(as the casemaybe),inwhicheventtheProcuringEntityshallhavethesame 
remediesasareprovidedinsub-paragraph(c)ofSub-Clause11.4[FailuretoRemedyDefects]. 

10. PROCURINGENTITY'STAKINGOVER 

10.1 TakingOveroftheWorksandSections 

10.1.1 ExceptasstatedinSub-Clause9.4[FailuretoPassTestsonCompletion],theWorksshallbetakenoverbythe 
Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
mattersdescribedinSub-Clause8.2[TimeforCompletion]andexceptasallowedinsub-paragraph(a)below, 
and(ii)aTaking-OverCertificatefortheWorkshasbeenissued,orisdeemedtohavebeenissuedinaccordance 
withthisSub-Clause. 

10.1.2 TheContractormayapplybynoticetotheArchitectforaTaking-OverCertificatenotearlierthan14daysbefore 
theWorkswill, in the Contractor'sopinion,becompleteandreadyfortakingover.IftheWorksaredividedinto 
Sections,theContractormaysimilarlyapplyforaTaking-OverCertificateforeachSection. 

10.1.3 TheArchitectshall,within30daysafterreceivingtheContractor'sapplication: 
a) IssuetheTaking-OverCertificatetotheContractor,statingthedateonwhichtheWorksorSectionwere 

completedinaccordancewiththeContract,exceptforanyminoroutstandingworkanddefectswhichwill 
notsubstantiallyaffecttheuseoftheWorksorSectionfortheirintendedpurpose(eitheruntilorwhilstthis 
workiscompletedandthesedefectsareremedied);or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuingafurthernoticeunderthisSub-Clause. 

10.1.4 IftheArchitectfailseithertoissuetheTaking-OverCertificateortorejecttheContractor'sapplicationwithin 
theperiodof30days,andiftheWorksorSection(as the casemaybe)aresubstantiallyinaccordancewiththe 
Contract,theTaking-OverCertificateshallbedeemedtohavebeenissuedonthelastdayofthatperiod. 

10.2 TakingOverofPartsoftheWorks 

10.2.1 TheArchitectmay,atthesolediscretionoftheProcuringEntity,issueaTaking-OverCertificateforanypartof 
thePermanentWorks. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificateforthispart.However,iftheProcuringEntitydoesuseanypartoftheWorksbeforetheTaking-Over 
Certificate isissued: 
a) Thepartwhichisusedshallbedeemedtohavebeentakenoverasfromthedateonwhichitisused, 
b) theContractorshallceasetobeliableforthecareofsuchpartasfromthisdate,whenresponsibilityshall 

passtotheProcuringEntity,and 
c) ifrequestedbytheContractor,theArchitectshallissueaTaking-OverCertificateforthispart. 

10.2.3 After the ArchitecthasissuedaTaking-OverCertificateforapartoftheWorks,theContractorshallbegiventhe 
earliestopportunitytotakesuchstepsasmaybenecessarytocarryoutanyoutstandingTestsonCompletion. The 
Contractor shall carry out these Tests on Completion as soon as practicable before the expiry date of the 
relevantDefectsNotificationPeriod. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
otherthansuchuseasisspecifiedintheContractoragreedbytheContractor,theContractorshall(i)givenotice to the 
Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any such 
accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect shall 
proceedinaccordancewithSub-Clause3.5[Determinations]toagreeordeterminethisaccruedcost. 

10.2.5 IfaTaking-OverCertificatehasbeenissuedforapartoftheWorks (otherthanaSection),thedelaydamages 
thereafterforcompletionoftheremainderoftheWorksshallbereduced.Similarly,thedelaydamagesforthe 
remainder of the Section (if any) in which this part is included shall also be reduced. For any period of delay 
after the datestatedinthisTaking-OverCertificate,theproportionalreductioninthesedelaydamagesshallbe 
calculatedastheproportionwhichthevalueofthepartsocertifiedbearstothevalueoftheWorksorSection(as 
thecasemaybe)asawhole.TheArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to 
agreeordeterminetheseproportions.Theprovisionsofthisparagraphshallonlyapplytothedailyrateofdelay 
damagesunderSub-Clause8.7[DelayDamages]andshallnotaffectthemaximumamountofthesedamages. 
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10.3 InterferencewithTestsonCompletion 

10.3.1 IftheContractorisprevented,formorethan14days,fromcarryingouttheTestsonCompletionbyacausefor 
whichtheProcuringEntityisresponsible,theProcuringEntityshallbedeemedtohavetakenovertheWorksor 
Section(as the casemaybe) on the datewhentheTestsonCompletionwouldotherwisehavebeencompleted. 

10.3.2 TheArchitectshallthenissueaTaking-OverCertificateaccordingly, and the ContractorshallcarryouttheTests 
onCompletionassoonaspracticable,beforetheexpirydateoftheDefectsNotificationPeriod.TheArchitect shall 
require the Tests on Completion to be carried out by giving 14 days' notice and in accordance with the 
relevantprovisionsoftheContract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause20.1 
[Contractor'sClaims]to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[ExtensionofTimeforCompletion],and 
b) paymentofanysuchaccruedcosts,whichshallbeincludedintheContractPrice. 

 
10.3.4 Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to 

agreeordeterminethesematters. 

10.4 SurfacesRequiringReinstatement 

ExceptasotherwisestatedinaTaking-OverCertificate,acertificateforaSectionorpartoftheWorksshallnot 
bedeemedtocertifycompletionofanygroundorothersurfacesrequiringreinstatement. 

11. DEFECTSLIABILITY 

11.1 CompletionofOutstandingWorkandRemedyingDefects 

11.1.1 InorderthattheWorksandContractor'sDocuments,andeachSection,shallbeintheconditionrequiredbythe 
Contract(fairwearandtearexcepted)bytheexpirydateoftherelevantDefectsNotificationPeriodorassoonas 
practicablethereafter,theContractorshall: 
a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 

reasonabletimeasisinstructedbytheEngineer,and 
b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 

ProcuringEntityonorbeforetheexpirydateoftheDefectsNotificationPeriodfortheWorksorSection (as the 
casemaybe). 

11.1.2 Ifadefectappearsordamageoccurs,theContractorshallbenotifiedaccordinglybytheEngineer. 

11.2 CostofRemedyingDefects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
RemedyingDefects]shallbeexecutedattheriskandcostoftheContractor,ifandtotheextentthattheworkis 
attributableto: 
a) AnydesignforwhichtheContractorisresponsible, 
b) Plant,MaterialsorworkmanshipnotbeinginaccordancewiththeContract,or 
c) FailurebytheContractortocomplywithanyotherobligation. 

11.2.2 Ifandtotheextentthatsuchworkisattributabletoanyothercause,theContractorshallbenotifiedpromptlyby 
(oronbehalfof)theProcuringEntity,andSub-Clause13.3[VariationProcedure]shallapply. 

11.3 ExtensionofDefectsNotificationPeriod 

11.3.1 TheProcuringEntityshallbeentitledsubjecttoSub-Clause2.5[ProcuringEntity'sClaims]toanextensionof 
theDefectsNotificationPeriodfortheWorksoraSectionifandtotheextentthattheWorks,Sectionoramajor item of 
Plant (as the case may be, and after taking over) cannot be used for the purposes for which they are intended 
by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
NotificationPeriodshallnotbeextendedbymorethantwoyears. 
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11.3.2 Ifdeliveryand/orerectionofPlantand/orMaterialswassuspendedunderSub-Clause8.8[SuspensionofWork] 
orSub-Clause16.1[Contractor'sEntitlementtoSuspendWork],theContractor'sobligationsunderthisClause 
shallnotapplytoanydefectsordamageoccurringmorethantwoyearsaftertheDefectsNotificationPeriodfor 
thePlantand/orMaterialswouldotherwisehaveexpired. 

11.4 FailuretoRemedyDefects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
noticeofthisdate. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executedatthecostoftheContractorunderSub-Clause11.2[CostofRemedyingDefects],theProcuringEntity 
may(athisoption): 

(a) Carryouttheworkitselforbyothers,inareasonablemannerandattheContractor'scost, but the 
Contractorshall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect ordamage; 

(b) RequiretheArchitecttoagreeordetermineareasonablereductionintheContractPriceinaccordancewithSub-
Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works 
or any 
majorpartoftheWorks,terminatetheContractasawhole,orinrespectofsuchmajorpartwhichcannotbeput to 
the intendeduse.Withoutprejudicetoanyotherrights,undertheContractorotherwise,theProcuringEntity 
shallthenbeentitledtorecoverallsumspaidfortheWorksorforsuchpart(as the casemaybe),plusfinancing 
costsandthecostofdismantlingthesame,clearingtheSiteandreturningPlantandMaterialstotheContractor. 

11.5 RemovalofDefectiveWork 

IfthedefectordamagecannotberemediedexpeditiouslyontheSiteandtheProcuringEntitygivesconsent,the 
ContractormayremovefromtheSiteforthepurposesofrepairsuchitemsofPlantasaredefectiveordamaged. This 
consent may require the Contractor to increase the amount of the Performance Security by the full 
replacementcostoftheseitems,ortoprovideotherappropriatesecurity. 

11.6 FurtherTests 

11.6.1 IftheworkofremedyingofanydefectordamagemayaffecttheperformanceoftheWorks,theArchitectmay require 
the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within14daysafterthedefectordamageisremedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shallbecarriedoutattheriskandcostofthePartyliable,underSub-Clause11.2[CostofRemedyingDefects], for the 
costoftheremedialwork. 

11.7 RightofAccess 

UntiltheCompletionCertificatehasbeenissued,theContractorshallhavesuchrightofaccesstotheWorksas is 
reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity'sreasonablesecurityrestrictions. 

11.8 ContractortoSearch 

TheContractorshall,ifrequiredbytheEngineer,searchforthecauseofanydefectonpartsoftheworks that 
havealreadyaccepted,underthedirectionoftheEngineer.Unlessthedefectistoberemediedatthecostofthe 
Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be 
agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
includedintheContractPrice. 

11.9 CompletionCertificate 

11.9.1 PerformanceoftheContractor'sobligationsshallnotbeconsideredtohavebeencompleteduntiltheArchitect 
hasissuedtheCompletionCertificatetotheContractor,statingthedateonwhichtheContractorcompletedhis 
obligationsundertheContract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
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DefectsLiabilityPeriod,orassoonthereafterastheContractorhassuppliedalltheContractor'sDocumentsand 
completed and tested all the Works, including remedying any defects. A copy of the Completionn Certificate 
shallbeissuedtotheProcuringEntity. 

11.9.3 OnlytheCompletionCertificateshallbedeemedtoconstituteacceptanceoftheWorks. 
 

11.10 UnfulfilledObligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligationwhichremainsunperformedatthattime.Forthepurposesofdeterminingthenatureandextentof 
unperformedobligations,theContractshallbedeemedtoremaininforce. 

11.11 ClearanceofSite 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment,surplusmaterial,wreckage,rubbishandTemporaryWorksfromtheSite. 

11.11.2 If all these items have not been removed within 30days after receipt by the Contractor of the Completion 
Certificate,theProcuringEntitymaysellorotherwisedisposeofanyremainingitems.TheProcuringEntity 
shallbeentitledtobepaidthecostsincurredinconnectionwith,orattributableto,suchsaleordisposaland 
restoringtheSite. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
ProcuringEntity'scosts,theContractorshallpaytheoutstandingbalancetotheProcuringEntity. 

12. MEASUREMENTANDEVALUATION 

12.1 WorkstobeMeasured 

12.1.1 TheWorks shallbemeasured,andvaluedforpayment,inaccordancewiththisClause.TheContractorshall show in 
each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 [Statement 
on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particularsdetailingtheamountswhichheconsiderstobeentitledundertheContract. 

12.1.2 WhenevertheArchitectrequiresanypartoftheWorkstobemeasured,reasonablenoticeshallbegiventothe 
Contractor'sRepresentative,whoshall: 
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement,and 
b) supplyanyparticularsrequestedbytheEngineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted asaccurate. 

12.1.4 ExceptasotherwisestatedintheContract,whereveranyPermanentWorksaretobemeasuredfromrecords, 
theseshallbepreparedbytheEngineer.TheContractorshall,asandwhenrequested,attendtoexamineand 
agreetherecordswiththeEngineer,andshallsignthesamewhenagreed.IftheContractordoesnotattend,the 
recordsshallbeacceptedasaccurate. 

12.1.5 IftheContractorexaminesanddisagreestherecords,and/ordoesnotsignthemasagreed,thentheContractor shall 
give notice to the Architect of the respects in which the records are asserted to be inaccurate. After 
receiving this notice, the Architect shall review the records and either confirm or vary them and certify the 
paymentoftheundisputedpart.IftheContractordoesnotsogivenoticetotheArchitectwithin14daysafter 
beingrequestedtoexaminetherecords,theyshallbeacceptedasaccurate. 

12.2 MethodofMeasurement 
Except as otherwise stated in the Contract: 
a) MeasurementshallbemadeofthenetactualquantityofeachitemofthePermanentWorks,and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
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[Determinations]toagreeordeterminethevalueofworkdonebyevaluatingeachitemofwork,applyingthe 
measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriaterateorpricefortheitem. 

12.3.2 Foreachitemofwork,theappropriaterateorpricefortheitemshallbetherateorpricespecifiedforsuchitem in the 
Contractor,ifthereisnosuchitem,specifiedforsimilarwork. 

12.3.3 AnyitemofworkincludedintheBillofQuantitiesforwhichnorateorpricewasspecifiedshallbeconsidered 
asincludedinotherratesandpricesintheBillofQuantitiesandwillnotbepaidforseparately. 

12.3.4 However, for a newitemofwork,anewrateorpriceshallbeappropriateforsuchitemofworkif: 
a) TheworkisinstructedunderClause13[VariationsandAdjustments], 
b) norateorpriceisspecifiedintheContractforthisitem,and 
c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 

executedundersimilarconditions,asanyitemintheContract. 

12.3.5 EachnewrateorpriceshallbederivedfromanyrelevantratesorpricesintheContract.Ifnoratesorpricesare 
relevantforthenewitemofwork,itshallbederivedfromthereasonableCostofexecutingsuchwork,prevailing 
marketrates,togetherwithprofit,takingaccountofanyotherrelevantmatters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.7 Wherethecontractpriceisdifferentfromthecorrectedtenderprice,inordertoensurethecontractorisnotpaid 
lessormorerelativetothecontractprice(whichwouldbethetenderprice),paymentvaluationcertificatesand 
variationordersonomissionsandadditionsvaluedbasedonratesintheBillofQuantitiesorscheduleofratesin the 
Tender, will be adjusted by a plusorminus percentage. The percentage already worked out during tender 
evaluationisworkedoutasfollows:(correctedtenderprice–tenderprice)/tenderpriceX100. 

12.4 Omissions 
Whenevertheomissionofanyworkformspart(orall)ofaVariation,thevalueofwhichhasnotbeenagreed,if: 
a) TheContractorwillincur(orhasincurred)costwhich,iftheworkhadnotbeenomitted,wouldhavebeen 

deemedtobecoveredbyasumformingpartoftheAcceptedContractAmount; 
b) Theomissionoftheworkwillresult(orhasresulted)inthissumnotformingpartoftheContractPrice;and 
c) thiscostisnotdeemedtobeincludedintheevaluationofanysubstitutedwork;thentheContractorshall give 

notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, the 
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 
cost,whichshallbeincludedintheContractPrice. 

13. VARIATIONSANDADJUSTMENTS 

13.1 RighttoVary 
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 

Works,eitherbyaninstructionorbyarequestfortheContractortosubmitaproposal.NoVariationinstructed 
bytheArchitectunderthisClauseshallinanywayvitiateorinvalidatetheContract. 

13.1.2 TheContractorshallexecuteandbeboundbyeachVariation,unlesstheContractorpromptlygivesnoticetothe 
Architectstating(withsupportingparticulars)that(i)theContractorcannotreadilyobtaintheGoodsrequired for the 
Variation,or(ii)suchVariationtriggersasubstantialchangeinthesequenceorprogressoftheWorks. 
Uponreceivingthisnotice,theArchitectshallcancel,confirmorvarytheinstruction. 

13.1.3 EachVariationmayinclude: 
a) changes to the quantities of any item of work included in the Contract (however, such changes do not 

necessarilyconstituteaVariation), 
b) changestothequalityandothercharacteristicsofanyitemofwork, 
c) changestothelevels,positionsand/ordimensionsofanypartoftheWorks, 
d) omissionofanyworkunlessitistobecarriedoutbyothers, 
e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 

associatedTestsonCompletion,boreholesandothertestingandexploratorywork,or 
f) changestothesequenceortimingoftheexecutionoftheWorks. 
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13.1.4 TheContractorshallnotmakeanyalterationand/ormodificationofthePermanentWorks,unlessanduntilthe 
ArchitectinstructsafterobtainingapprovaloftheProcuringEntity. 

13.2. VariationOrderProcedure 

13.2.1 PriortoanyVariationOrderunderSub-Clause13.1.4theArchitectshallnotifytheContractorofthenatureand 
formofsuchvariation.Assoonaspossibleafterhavingreceivedsuchnotice,theContractorshallsubmittothe 
Engineer: 
a) A descriptionofwork,ifany,tobeperformedandaprogrammeforitsexecution,and 
b) theContractor'sproposalsforanynecessarymodificationstotheProgrammeaccordingtoSub-Clause8.3 

ortoanyoftheContractor'sobligationsundertheContract,and 
c) theContractor'sproposalsforadjustmenttotheContractPrice. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
EmployerandtheContractor,decideassoonaspossiblewhetherornotthevariationshallbecarriedout.Ifthe 
Architectdecidesthatthevariationshallbecarriedout,heshallissueaVariationOrderclearlyidentifiedassuch 
inaccordancewiththeContractor'ssubmissionorasmodifiedbyagreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause13.2.2 shall apply. 

13.2.2 DisagreementonAdjustmentoftheContractPrice 

IftheContractorandtheArchitectureunabletoagreeontheadjustmentoftheContractPrice,theadjustment shall be 
determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork Prices. 
If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
specificworkinquestion,suitableratesshallbeestablishedbytheArchitectreflectingthelevelofpricinginthe 
Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all the 
circumstancesreasonable,reflectingamarketprice.Dueaccountshallbetakenofanyover-orunder-recovery 
ofoverheadsbytheContractorinconsequenceofthevariation.TheContractorshallalsobeentitledtobepaid: 
a) ThecostofanypartialexecutionoftheWorksrendereduselessbyanysuchvariation, 
b) ThecostofmakingnecessaryalterationstoPlantalreadymanufacturedorinthecourseofmanufactureor 

ofanyworkdonethathastobealteredinconsequenceofsuchavariation, 
c) anyadditionalcostsincurredbytheContractorbythedisruptionoftheprogressoftheWorksasdetailed in the 

Programme,and 
d) theneteffectoftheContractor'sfinancecosts,includinginterest,causedbythevariation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 

13.2.3 ContractortoProceed 

OnreceiptofaVariationOrder,theContractorshallforthwithproceedtocarryoutthevariationandbeboundto these 
Conditions in so doing as if such variation was stated in the Contract. The work shall not be 
delayedpendingthegrantingofanextensionoftheTimeforCompletionoranadjustmenttotheContractPriceunder 
Sub-Clause31.3. 

13.3 ValueEngineering 

13.3.1 TheContractor may, atanytime,submittotheArchitectwrittenproposalwhich(in the Contractor'sopinion) 
will,ifadopted,(i)acceleratecompletion,(ii)reducethecosttotheProcuringEntity ofexecuting,maintaining 
oroperatingtheWorks,(iii)improvetheefficiencyorvaluetotheProcuringEntityofthecompletedWorks,or 
(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 TheproposalshallbepreparedatthecostoftheContractorandshallincludetheitemslistedinSub-Clause13.3 
[VariationProcedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works,thenunlessotherwiseagreedbybothParties: 
a) TheContractorshalldesignthispart, 

b) sub-paragraphs(a)to(d)ofSub-Clause4.1[Contractor'sGeneralObligations]shallapply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordancewithSub-Clause3.5[Determinations]toagreeordetermineafee,whichshallbeincludedin 
theContractPrice.Thisfeeshallbehalf(50%) of the differencebetweenthefollowingamounts: 
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i) suchreductionincontractvalue,resultingfromthechange,excludingadjustmentsunderSub-Clause 
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii) thereduction(ifany) in the valuetotheProcuringEntityofthevariedworks,takingaccountofany 
improvementinquality,anticipatedlifeoroperationalefficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 VariationProcedureforValueEngineeringproposal 

13.4.1 IftheArchitectrequestsaproposal,priortoinstructingaVariation, theContractorshallrespondinwritingas 
soonaspracticable,eitherbygivingreasonswhyhecannotcomply(ifthisisthecase)orbysubmitting: 
a) A descriptionoftheproposedworktobeperformedandaprogrammeforitsexecution, 
b) theContractor'sproposalforanynecessarymodificationstotheprogrammeaccordingtoSub-Clause8.3 

[Programme]andtotheTimeforCompletion,and 
c) theContractor'sproposalforevaluationoftheVariation. 

13.4.2 TheArchitectshall,assoonaspracticableafterreceivingsuchproposal(underSub-Clause13.2[ValueProject 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall notdelay 
anyworkwhilstawaitingaresponse. 

13.4.3 EachinstructiontoexecuteaVariation,withanyrequirementsfortherecordingofCosts,shallbeissuedbythe 
ArchitecttotheContractor,whoshallacknowledgereceipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
ArchitectinstructsorapprovesotherwiseinaccordancewiththisClause. 

13.5 PaymentinApplicableCurrencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportionsoftheCostofthevariedwork,andtotheproportionsofvariouscurrenciesspecifiedforpaymentof 
theContractPrice. 

13.6 ProvisionalSums 

13.6.1 EachProvisionalSumshallonlybeused,inwholeorinpart,inaccordancewiththeArchitectinstructions,and the 
Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include onlysuch 
amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall have 
instructed.ForeachProvisionalSum,theArchitectMayinstruct: 
a) Worktobeexecuted(includingPlant,Materialsorservicestobesupplied)bytheContractorandvalued 

underSub-Clause13.3[VariationProcedure];and/or 
b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 

definedinClause5[NominatedSubcontractors])orotherwise;andforwhichthereshallbeincludedinthe 
ContractPrice: 
i) Theactualamountspaid(orduetobepaid)bytheContractor,and 
ii) asumforoverheadchargesandprofit,calculatedasapercentageoftheseactualamountsbyapplying the 

relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such rate, the 
percentageratestatedintheSpecialConditionsofContractshallbeapplied. 

13.6.2 TheContractorshall,whenrequiredbytheEngineer,producequotations,invoices,vouchersandaccountsor 
receiptsinsubstantiation. 



108 

 

 

 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the followingprocedureshallapply.IfaDayworkScheduleisnotincludedintheContract,this Sub-
Clauseshallnotapply. 

13.7.2 BeforeorderingGoodsforthework,theContractorshallsubmitquotationstotheEngineer.Whenapplyingfor 
payment,theContractorshallsubmitinvoices,vouchersandaccountsorreceiptsforanyGoods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
delivereachdaytotheArchitectaccuratestatementsinduplicatewhichshallincludethefollowingdetailsofthe 
resourcesusedinexecutingthepreviousday'swork: 
a) Thenames,occupationsandtimeofContractor'sPersonnel, 
b) theidentification,typeandtimeofContractor'sEquipmentandTemporaryWorks,and 
c) thequantitiesandtypesofPlantandMaterialsused. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor.TheContractorshallthensubmitpricedstatementsoftheseresourcestotheEngineer,priortotheir 
inclusioninthenextStatementunderSub-Clause14.3[ApplicationforInterimPaymentCertificates]. 

13.8 AdjustmentsforChangesinLegislation 

13.8.1 TheContractPriceshallbeadjustedtotakeaccountofanyincreaseordecreaseinCostresultingfromachange in the 
LawsofKenya(includingtheintroductionofnewLawsandtherepealormodificationofexistingLaws) 
orinthejudicialorofficialgovernmentalinterpretationofsuchLaws,madeaftertheBaseDate,whichaffectthe 
ContractorintheperformanceofobligationsundertheContract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result ofthese 
changesintheLawsorinsuchinterpretations,madeaftertheBaseDate,theContractorshallgivenoticetothe 
ArchitectandshallbeentitledsubjecttoSub-Clause20.1[Contractor'sClaims]to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[ExtensionofTimeforCompletion],and 
b) paymentofanysuchCost,whichshallbeincludedintheContractPrice. 

13.8.3 Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to 
agreeordeterminethesematters. 

13.8.4 Notwithstandingtheforegoing,theContractorshallnotbeentitledtoanextensionoftimeiftherelevantdelay has 
already beentakenintoaccountinthedeterminationofapreviousextensionoftimeandsuchCostshallnot 
beseparatelypaidifthesameshallalreadyhavebeentakenintoaccountintheindexingof anyinputstothetable 
ofadjustmentdatainaccordancewiththeprovisionsofSub-Clause13.8[AdjustmentsforChangesinCost]. 

13.9 AdjustmentsforChangesinCost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreigncurrenciesincludedintheSchedules.Ifthereisnosuchtableofadjustmentdata,thisSub-Clauseshall 
notapply. 

13.9.2 IfthisSub-Clauseapplies,theamountspayabletotheContractorshallbeadjustedforrisesorfallsinthecostof labor, 
Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulaeprescribedinthisSub-Clause.TotheextentthatfullcompensationforanyriseorfallinCostsisnot covered 
by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
includedamountstocoverthecontingencyofotherrisesandfallsincosts. 

13.9.3 TheadjustmenttobeappliedtotheamountotherwisepayabletotheContractor,asvaluedinaccordancewith 
theappropriateScheduleandcertifiedinPaymentCertificates,shallbedeterminedfromformulaeforeachof 
thecurrenciesinwhichtheContractPriceispayable.Noadjustmentistobeappliedtoworkvaluedonthebasis 
ofCostorcurrentprices.Theformulaeshallbeofthefollowinggeneraltype: 



109 

 

 

 
 
 

 
 

13.9.4 Thecostindicesorreferencepricesstatedinthetableofadjustmentdatashallbeused.Iftheirsourceisindoubt, 
itshallbedeterminedbytheEngineer.Forthispurpose,referenceshallbemadetothevaluesoftheindicesat 
stateddates(quotedinthefourthandfifthcolumnsrespectivelyofthetable) for the purposesofclarificationof 
thesource;althoughthesedates(andthusthesevalues)maynotcorrespondtothebasecostindices. 

13.9.5 Incaseswherethe“currencyofindex”isnottherelevantcurrencyofpayment,eachindexshallbeconverted into the 
relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 
relevantcurrencyontheabovedateforwhichtheindexisrequiredtobeapplicable. 

13.9.6 Untilsuchtimeaseachcurrentcostindexisavailable,theArchitectshalldetermineaprovisionalindexforthe issue of 
Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculatedaccordingly. 

13.9.7 IftheContractorfailstocompletetheWorkswithintheTimeforCompletion,adjustmentofpricesthereafter 
shallbemadeusingeither(i)eachindexorpriceapplicableonthedate49dayspriortotheexpiryoftheTime for 
Completion of the Works, or (ii) the current index or price, whichever is more favorable to the Procuring 
Entity. 

13.9.8 Theweightings(coefficients)foreachofthefactorsofcoststatedinthetable(s)ofadjustmentdatashallonlybe 
adjustediftheyhavebeenrenderedunreasonable,unbalancedorinapplicable,asaresultofVariations. 

14. CONTRACTPRICEANDPAYMENT 

14.1 The ContractPrice 

14.1.1 UnlessotherwisestatedintheSpecialConditions: 
a) ThevalueofthepaymentcertificateshallbeagreedordeterminedunderSub-Clause12.3[Evaluation]and 

besubjecttoadjustmentsinaccordancewiththeContract; 
b) theContractorshallpayalltaxes,dutiesandfeesrequiredtobepaidbyhimundertheContract,andthe Contract 

Price shall not be adjusted for any of these costs except as stated in Sub-Clause13.7 
[AdjustmentsforChangesinLegislation]; 

c) anyquantitieswhichmaybesetoutintheBillofQuantitiesorotherScheduleareestimatedquantitiesand 
arenottobetakenastheactualandcorrectquantities: 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. 
If so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a 
very approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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i) of the WorkswhichtheContractorisrequiredtoexecute,or 
ii) for the purposesofClause12[MeasurementandEvaluation];and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdownofeachlumpsumpriceintheSchedules.TheArchitectmaytakeaccountofthebreakdown 
whenpreparingPaymentCertificatesbutshallnotbeboundbyit. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
therefor,importedbytheContractorforthesolepurposeofexecutingtheContractshallnotbeexemptfromthe 
paymentofimportdutiesandtaxesuponimportation. 

14.2 AdvancePayment 
 

14.2.1 TheProcuringEntityshallmakeanadvancepayment,asaninterest-freeloanformobilizationandcashflow 
support,whentheContractorsubmitsaguaranteeinaccordancewiththisClause.Thetotaladvancepayment, 
thenumberandtimingofinstalments(ifmorethanone), and the applicablecurrenciesandproportions,shallbe 
asstatedintheSpecialConditionsofContract. 

 
14.2.2 UnlessanduntiltheProcuringEntityreceivesthisguarantee,orifthetotaladvancepaymentisnotstatedinthe 

SpecialConditionsofContract,thisSub-Clauseshallnotapply. 
 

14.2.3 TheArchitectshalldelivertotheProcuringEntityandtotheContractoranInterimPaymentCertificateforthe 
advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application for 
Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordancewithSub-Clause4.2[PerformanceSecurity]and(ii)aguaranteeinamountsandcurrenciesequalto 
theadvancepayment.Thisguaranteeshallbeissuedbyareputablebankorfinancialinstitutionselectedbythe 
Contractor and shall be in the form annexed to the Special Conditions or in another form approved by the 
ProcuringEntity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid,butitsamountshallbeprogressivelyreducedbytheamountrepaidbytheContractorasindicatedinthe 
Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has not 
beenrepaidbythedate30dayspriortotheexpirydate,theContractorshallextendthevalidityoftheguarantee 
untiltheadvancepaymenthasbeenrepaid. 

 
14.2.5 UnlessstatedotherwiseintheSpecialConditionsofContract,theadvancepaymentshallberepaidthrough 

percentagedeductionsfromtheinterimpaymentsdeterminedbytheArchitectinaccordancewithSub-Clause14.6 
[Issue of Interim Payment Certificates], as follows: 
a) DeductionsshallcommenceinthenextinterimPaymentCertificatefollowingthatinwhichthetotalofall 

certifiedinterimpayments(excludingtheadvancepaymentanddeductionsandrepaymentsofretention) 
exceeds30percent(30%) of the AcceptedContractAmountlessProvisionalSums;and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repaymentsaswellasdeductionsforretentionmoney) in the currenciesandproportionsoftheadvance 
paymentuntilsuchtimeastheadvancepaymenthasbeenrepaid;providedthattheadvancepaymentshall be 
completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount less 
ProvisionalSumshasbeencertifiedforpayment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Worksor 

prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
TerminationbyContractor]orClause19[ForceMajeure](asthecasemaybe),thewholeofthebalancethen 
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience],payablebytheContractortotheProcuringEntity. 

14.3 ApplicationforInterimPaymentCertificates 
 

14.3.1 TheContractorshallsubmitaStatement(innumberofcopiesindicatedintheSpecialConditionsofContract) to the 
Architectaftertheendofeachmonth,inaformapprovedbytheEngineer,showingindetailtheamounts 
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towhichtheContractorconsidersitselftobeentitled,togetherwithsupportingdocumentswhichshallinclude 
thereportontheprogressduringthismonthinaccordancewithSub-Clause4.21[ProgressReports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currenciesinwhichtheContractPriceispayable, in the sequencelisted: 
a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 

endofthemonth(includingVariationsbutexcludingitemsdescribedinsub-paragraphs(b)to(g)below); 
b) anyamountstobeaddedanddeductedforchangesinlegislationandchangesincost,inaccordancewith Sub-

Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
ChangesinCost]; 

c) anyamounttobedeductedforretention,calculatedbyapplyingthepercentageofretentionstatedinthe Special 
Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 
Contract; 

d) anyamountstobeaddedfortheadvancepaymentand(ifmorethanoneinstalment)andtobedeductedfor 
itsrepaymentsinaccordancewithSub-Clause14.2[AdvancePayment]; 

e) anyamountstobeaddedanddeductedforPlantandMaterialsinaccordancewithSub-Clause14.5[Plant 
andMaterialsintendedfortheWorks]; 

f) anyotheradditionsordeductionswhichmayhavebecomedueundertheContractorotherwise,including 
thoseunderClause20[Claims,DisputesandArbitration];and 

g) thedeductionofamountscertifiedinallpreviousPaymentCertificates. 

14.4 Schedule ofPayments 
 

14.4.1 IftheContractincludesascheduleofpaymentsspecifyingtheinstalmentsinwhichtheContractPricewillbe 
paid,thenunlessotherwisestatedinthisschedule: 
a) Theinstalmentsquotedinthisscheduleofpaymentsshallbetheestimatedcontractvaluesforthepurposes 

ofsub-paragraph(a)ofSub-Clause14.3[ApplicationforInterimPaymentCertificates]; 
b) Sub-Clause14.5[PlantandMaterialsintendedfortheWorks]shallnotapply;and 
c) IftheseinstalmentsarenotdefinedbyreferencetotheactualprogressachievedinexecutingtheWorks, 

andifactualprogressisfoundtobelessormorethanthatonwhichthisscheduleofpaymentswasbased, then the 
Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
revised instalments, which shall take account of the extent to which progress is less or more 
thanthatonwhichtheinstalmentswerepreviouslybased. 

 
14.4.2 IftheContractdoesnotincludeascheduleofpayments,theContractorshallsubmitnon-bindingestimatesof the 

payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals,untiltheTaking-OverCertificatehasbeenissuedfortheWorks. 

14.5 PlantandMaterialsintendedfortheWorks 
 

14.5.1 IfthisSub-Clauseapplies,InterimPaymentCertificatesshallinclude,undersub-paragraph(e)ofSub-Clause 
14.3,(i)anamountforPlantandMaterialswhichhavebeensenttotheSiteforincorporationinthePermanent Works, 
and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 
PermanentWorksundersub-paragraph(a)ofSub-Clause14.3[ApplicationforInterimPaymentCertificates]. 

 
14.5.2 Ifthelistsreferredtoinsub-paragraphs(b)(i)or(c)(i)belowarenotincludedintheSchedules,thisSub-Clause 

shallnotapply. 

14.5.3 TheArchitectshalldetermineandcertifyeachadditionifthefollowingconditionsaresatisfied: 
a) TheContractorhas: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 
whichareavailableforinspection,and 

(ii)  submitted statementoftheCostofacquiringanddeliveringthePlantandMaterialstotheSite, 
supportedbysatisfactoryevidence; 

and either: 

b) therelevantPlantandMaterials: 
i) arethoselistedintheSchedulesforpaymentwhenshipped, 
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ii) have been shippedtoKenya,enroutetotheSite,inaccordancewiththeContract;and 
iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 

submitted to the Architect together with evidence of payment of freight and insurance, any other 
documentsreasonablyrequired,andabankguaranteeinaformandissuedbyanentityapprovedby 
theProcuringEntityinamountsandcurrenciesequaltotheamountdueunderthisSub-Clause:this 
guaranteemaybeinasimilarformtotheformreferredtoinSub-Clause14.2[AdvancePayment] and 
shall be valid until the Plant and Materials are properly stored on Site and protected against 
loss,damageordeterioration;or 

c) therelevantPlantandMaterials: 
i) arethoselistedintheSchedulesforpaymentwhendeliveredtotheSite,and 
ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 

deteriorationandappeartobeinaccordancewiththeContract. 
 

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documentsmentionedinthisSub-ClauseandofthecontractvalueofthePlantandMaterials. 

 
14.5.5 Thecurrenciesforthisadditionalamountshallbethesameasthoseinwhichpaymentwillbecomeduewhen the 

contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalentto,andinthesamecurrenciesandproportionsas,thisadditionalamountfortherelevantPlantand 
Materials. 

14.6 IssueofInterimPaymentCertificates 
 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 
Security.Thereafter,theArchitectshall,within30daysafterreceivingaStatementandsupportingdocuments, 
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the 
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholdingmadebytheArchitectontheStatementifany. 

 
14.6.2 However,priortoissuingtheTaking-OverCertificatefortheWorks,theArchitectshallnotbeboundtoissuean 

InterimPaymentCertificateinanamountwhichwould(afterretentionandotherdeductions)belessthanthe 
minimumamountofInterimPaymentCertificates(ifany)statedintheSpecialConditionsofContract.Inthis 
event,theArchitectshallgivenoticetotheContractoraccordingly. 

 
14.6.3 AnInterimPaymentCertificateshallnotbewithheldforanyotherreason,although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or 

b) iftheContractorwasorisfailingtoperformanyworkorobligationinaccordancewiththeContract,and had 
been sonotifiedbytheEngineer,thevalueofthisworkorobligationmaybewithhelduntiltheworkor 
obligationhasbeenperformed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be 

madetoanypreviousPaymentCertificate.APaymentCertificateshallnotbedeemedtoindicatetheArchitect 
acceptance,approval,consentorsatisfaction. 

14.7 Payment 
 

14.7.1 TheProcuringEntityshallpaytotheContractor: 
a) Theadvancepaymentshallbepaidwithin60daysaftersigningofthecontractbybothpartiesorwithin60 

daysafterreceivingthedocumentsinaccordancewithSub-Clause4.2[PerformanceSecurity]andSub- 
Clause14.2[AdvancePayment],whicheverislater; 

b) TheamountcertifiedineachInterimPaymentCertificatewithin60daysaftertheArchitectIssuesInterim 
PaymentCertificate;and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
InterimPaymentCertificate;orafterdeterminationofanydisputedamountshownintheFinalStatement 
inaccordancewithSub-Clause16.2[TerminationbyContractor]. 
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14.7.2 Paymentoftheamountdueineachcurrencyshallbemadeintothebankaccount,nominatedbytheContractor, in the 
paymentcountry(forthiscurrency)specifiedintheContract. 

14.8 DelayedPayment 
 

14.8.1 IftheContractordoesnotreceivepaymentinaccordancewithSub-Clause14.7[Payment],theContractorshall be 
entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period of 
delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate isissued. 

 
14.8.2 Thesefinancingchargesshallbecalculatedattheannualrateofthreepercentagepointsabovethemeanrateof 

theCentralBankinKenyaofthecurrencyofpayment,orifnotavailable,theinterbankofferedrate,andshallbe 
paidinsuchcurrency. 

 
14.8.3 TheContractorshallbeentitledtothispaymentwithoutformalnoticeandcertification,andwithoutprejudice 

toanyotherrightorremedy. 

14.9 PaymentofRetentionMoney 
 

14.9.1 WhentheTaking-OverCertificatehasbeenissuedfortheWorks,thefirsthalfoftheRetentionMoneyshallbe 
certifiedbytheArchitectforpaymenttotheContractor.IfaTaking-OverCertificateisissuedforaSectionor part of 
theWorks,aproportionoftheRetentionMoneyshallbecertifiedandpaid.Thisproportionshallbehalf (50%) of the 
proportion calculated by dividing the estimated contract value of the Section or part, by the 
estimatedfinalContractPrice. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

RetentionMoneyshallbecertifiedbytheArchitectforpaymenttotheContractor.IfaTaking-OverCertificate was 
issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 
promptlyaftertheexpirydateoftheDefectsNotificationPeriodfortheSection.Thisproportionshallbehalf (50%) of 
the proportioncalculatedbydividingtheestimatedcontractvalueoftheSectionbytheestimatedfinal 
ContractPrice. 

 
14.9.3 However,ifanyworkremainstobeexecutedunderClause11[DefectsLiability],theArchitectshallbeentitled 

towithholdcertificationoftheestimatedcostofthisworkuntilithasbeenexecuted. 
 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 
[AdjustmentsforChangesinLegislation]andSub-Clause13.8[AdjustmentsforChangesinCost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 
WorksandthefirsthalfoftheRetentionMoneyhasbeencertifiedforpaymentbytheEngineer,theContractor shall be 
entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special Conditions 
or in another form approved by the Procuring Entity and issued by a reputable bank or financial 
institutionselectedbytheContractor, for the secondhalfoftheRetentionMoney. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
afterreceivingacopyoftheCompletionCertificate. 

14.10 StatementatCompletion 
 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit tothe 
Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
Clause14.3[ApplicationforInterimPaymentCertificates],showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
CertificatefortheWorks, 

b) anyfurthersumswhichtheContractorconsiderstobedue,and 
c) an estimate of any other amounts which the Contractor considers will become due to him underthe 

Contract.EstimatedamountsshallbeshownseparatelyinthisStatementatcompletion. 
 

14.10.2 TheArchitectshallthencertifyinaccordancewithSub-Clause14.6[IssueofInterimPaymentCertificates]. 
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14.11 ApplicationforFinalPaymentCertificate 
 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 
copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 
a) ThevalueofallworkdoneinaccordancewiththeContract,and 
b) AnyfurthersumswhichtheContractorconsiderstobeduetohimundertheContractorotherwise. 

 
14.11.2 IftheArchitectdisagreeswithorcannotverifyanypartofthedraftfinalstatement,theContractorshallsubmit 

suchfurtherinformationastheArchitectmayreasonablyrequirewithin30daysfromreceiptofsaiddraftand 
shallmakesuchchangesinthedraftasmaybeagreedbetweenthem.TheContractorshallthenprepareand 
submittotheArchitectthefinalstatementasagreed.ThisagreedstatementisreferredtointheseConditionsas 
the“FinalStatement”. 

 
14.11.3 However,if,followingdiscussionsbetweentheArchitectandtheContractorandanychangestothedraftfinal 

statementwhichareagreed,itbecomesevidentthatadisputeexists,theArchitectshalldelivertotheProcuring 
Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the draft final 
statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's 
Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit to the 
ProcuringEntity(with a copytotheEngineer)aFinalStatement. 

14.12 Discharge 

WhensubmittingtheFinalStatement,theContractorshallsubmitadischargewhichconfirmsthatthetotalof the 
Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
receivedthePerformanceSecurityandtheoutstandingbalanceofthistotal,inwhicheventthedischargeshall 
beeffectiveonsuchdate. 

14.13 IssueofFinalPaymentCertificate 
 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 
[ApplicationforFinalPaymentCertificate]andSub-Clause14.12[Discharge],theArchitectshalldeliver,to 
theProcuringEntityandtotheContractor,theFinalPaymentCertificatewhichshallstate: 
a) Theamountwhichhefairlydeterminesisfinallydue,and 
b) AftergivingcredittotheProcuringEntityforallamountspreviouslypaidbytheProcuringEntityandfor 

allsumstowhichtheProcuringEntityisentitled,thebalance(ifany)duefromtheProcuringEntitytothe 
ContractororfromtheContractortotheProcuringEntity,as the casemaybe. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[ApplicationforFinalPaymentCertificate]andSub-
Clause14.12[Discharge],theArchitectshallrequesttheContractor to do so. If the Contractor fails to submit an 
application within a period of 30 days, the Architect shall issue the Final Payment Certificate for such 
amount as he fairly determines to be due. 
 

14.14 CessationofProcuringEntity'sLiability 
 

14.14.1 TheProcuringEntityshallnotbeliabletotheContractorforanymatterorthingunderorinconnectionwiththe 
Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 
expressly forit: 
a) in the FinalStatementandalso, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

StatementatcompletiondescribedinSub-Clause14.10[StatementatCompletion]. 
 

14.14.2 However,thisSub-ClauseshallnotlimittheProcuringEntity'sliabilityunderhisindemnificationobligations, or 
the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the 
ProcuringEntity. 

 
14.15 Currencies ofPayment 
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TheContractPriceshallbepaidinthecurrencyorcurrenciesnamedintheScheduleofPaymentCurrencies.If 
morethanonecurrencyissonamed,paymentsshallbemadeasfollows: 
a) IftheAcceptedContractAmountwasexpressedinLocalCurrencyonly: 

i) theproportionsoramountsoftheLocalandForeignCurrencies, and the fixedratesofexchangetobe 
usedforcalculatingthepayments,shallbeasstatedintheScheduleofPaymentCurrencies,exceptas 
otherwiseagreedbybothParties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[AdjustmentsforChangesinLegislation]shallbemadeintheapplicablecurrenciesandproportions; and 

iii) otherpaymentsanddeductionsundersub-paragraphs(a)to(d)ofSub-Clause14.3[Applicationfor 
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph(a)(i)above; 

b) paymentofthedamagesspecifiedintheSpecialConditionsofContract,shallbemadeinthecurrencies 
andproportionsspecifiedintheScheduleofPaymentCurrencies; 

c) otherpaymentstotheProcuringEntitybytheContractorshallbemadeinthecurrencyinwhichthesum 
wasexpendedbytheProcuringEntity,orinsuchcurrencyasmaybeagreedbybothParties; 

d) ifanyamountpayablebytheContractortotheProcuringEntityinaparticularcurrencyexceedsthesum 
payablebytheProcuringEntitytotheContractorinthatcurrency,theProcuringEntitymayrecoverthe 
balanceofthisamountfromthesumsotherwisepayabletotheContractorinothercurrencies;and 

e) ifnoratesofexchangearestatedintheScheduleofPaymentCurrencies,theyshallbethoseprevailingon 
theBaseDateanddeterminedbytheCentralBankofKenya. 

 
15. TERMINATIONBYPROCURINGENTITY 

15.1 Notice to correct any defects orfailures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 
the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by ProcuringEntity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to: 
a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 

[Notice to Correct], 
b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 

his obligations under the Contract, 

c) withoutreasonableexcusefails: 
i) toproceedwiththeWorksinaccordancewithClause8[Commencement,DelaysandSuspension], or 
ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 

Work],within30daysafterreceivingit, 
d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 

ProcuringEntity, 
e) becomesbankruptorinsolvent,goesintoliquidation,hasareceivingoradministrationordermadeagainst him, 

compounds with his creditors, or carries on business under a receiver, trustee or manager for the 
benefitofhiscreditors,orifanyactisdoneoreventoccurswhich(underapplicableLaws)hasasimilar 
effecttoanyoftheseactsorevents,or 

f) givesorofferstogive(directlyorindirectly)toanypersonanybribe,gift,gratuity,commissionorother 
thingofvalue,asaninducementorreward: 

i) fordoingorforbearingtodoanyactioninrelationtotheContract,or 
ii) forshowingorforbearingtoshowfavorordisfavortoanypersoninrelationtotheContract,or 
iii) ifanyoftheContractor'sPersonnel,agentsorSubcontractorsgivesorofferstogive(directlyorindirectly) 

toanypersonanysuchinducementorrewardasisdescribedinthissub-paragraph(f).However,lawful 
inducementsandrewardstoContractor'sPersonnelshallnotentitletermination,or 

g) Ifthecontractorrepeatedlyfailstoremedydeliversdefectivework, 
h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 

AppendixBtotheseGeneralConditions,incompetingfororinexecutingtheContract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
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Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph(e)or(f)or(g)or(h),theProcuringEntitymaybynoticeterminatetheContractimmediately. 

15.2.3 TheProcuringEntity'selectiontoterminatetheContractshallnotprejudiceanyotherrightsoftheProcuring 
Entity,undertheContractorotherwise. 

15.2.4 TheContractorshallthenleavetheSiteanddeliveranyrequiredGoods,allContractor'sDocuments,andother 
design documents made by or for him, to the Engineer. However, the Contractor shall use his best efforts to 
comply immediately with any reasonable instructions included in the notice (i) for the assignment of any 
subcontract,and(ii) for the protectionoflifeorpropertyorforthesafetyoftheWorks. 

15.2.5 Aftertermination,theProcuringEntitymaycompletetheWorksand/orarrangeforanyotherentitiestodoso. The 
Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documentsmadebyoronbehalfoftheContractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
releasedtotheContractoratorneartheSite.TheContractorshallpromptlyarrangetheirremoval,attherisk and cost 
of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
ProcuringEntity,theseitemsmaybesoldbytheProcuringEntityinordertorecoverthispayment.Anybalance of the 
proceedsshallthenbepaidtotheContractor. 

15.3 ValuationatDateofTermination 

AssoonaspracticableafteranoticeofterminationunderSub-Clause15.2[TerminationbyProcuringEntity] 
hastakeneffect,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]toagreeor 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
ContractorforworkexecutedinaccordancewiththeContract. 

15.4 PaymentafterTermination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
a) ProceedinaccordancewithSub-Clause2.5[ProcurinEntity'sClaims], 
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

anydefects,damagesfordelayincompletion(ifany),andallothercostsincurredbytheProcuringEntity, have 
been established,and/or 

c) recoverfromtheContractoranylossesanddamagesincurredbytheProcuringEntityandanyextracosts of 
completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
ProcuringEntityshallpayanybalancetotheContractor. 

15.5 ProcuringEntity'sEntitlementtoTerminationforConvenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience,bygivingnoticeofsuchterminationtotheContractor.Theterminationshalltakeeffect30days after 
the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
PerformanceSecurity.TheProcuringEntityshallnotterminatetheContractunderthisSub-Clauseinorderto 
execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud andCorruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 

 

15.7 Corruptgiftsandpaymentsofcommission 

15.7.1 TheContractorshallnot; 



117 

 

 

a) OfferorgiveoragreetogivetoanypersonintheserviceoftheProcuringEntityanygiftorconsideration 
ofanykindasaninducementorrewardfordoingorforbearingtodoorforhavingdoneorforbornetodo 
anyactinrelationtotheobtainingorexecutionofthisoranyotherContractfortheProcuringEntityorfor 
showingorforbearingtoshowfavorordisfavortoanypersoninrelationtothisoranyothercontractfor 
theProcuringEntity. 

b) EnterintothisoranyothercontractwiththeProcuringEntityinconnectionwithwhichcommissionhas 
beenpaidoragreedtobepaidbyhimoronhisbehalfortohisknowledge,unlessbeforetheContractis made 
particulars of any such commission and of the terms and conditions of any agreement for the 
paymentthereofhavebeendisclosedinwritingtotheProcuringEntity. 

15.7.2 AnybreachofthisConditionbytheContractororbyanyoneemployedbyhimoractingonhisbehalf(whether with or 
without the knowledge of the Contractor) shall be an offence under the provisions of the Public 
ProcurementandAssetDisposalAct(2015) and the Anti-CorruptionandEconomicCrimesAct(2003)ofthe 
Laws ofKenya. 

16. SUSPENSIONANDTERMINATIONBYCONTRACTOR 

16.1 Contractor'sEntitlementtoSuspendWork 

16.1.1 IftheArchitectfailstocertifyinaccordancewithSub-Clause14.6[IssueofInterimPaymentCertificates]or Sub-
Clause14.7[Payment],ornotreceivinginstructionsthatwouldenablethecontractortoproceedwiththe works in 
accordance with the program, the Contractor may, after giving not less than 30 days' notice to the Procuring 
Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the 
PaymentCertificate,reasonableevidenceorpayment, as the casemaybeandasdescribedinthenotice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[DelayedPayment]andtoterminationunderSub-Clause16.2[TerminationbyContractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevantSub-Clauseandintheabovenotice)beforegivinganoticeoftermination,theContractorshallresume 
normalworkingassoonasisreasonablypracticable. 

16.1.4 IftheContractorsuffersdelayand/orincursCostasaresultofsuspendingwork(orreducingtherateofwork) in 
accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be entitled 
subjecttoSub-Clause20.1[Contractor'sClaims]to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[ExtensionofTimeforCompletion],and 

b) paymentofanysuchCost-plusprofit,whichshallbeincludedintheContractPrice. 

16.2 Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to 
agreeordeterminethesematters. 

16.3 Terminationby Contractor 

16.3.1 TheContractorshallbeentitledtoterminatetheContractif: 
a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 

relevantPaymentCertificate, 
b) theContractordoesnotreceivetheamountdueunderanInterimPaymentCertificatewithin90daysafter 

theexpiryofthetimestatedinSub-Clause14.7[Payment]withinwhichpaymentistobemade(exceptfor 
deductionsinaccordancewithSub-Clause2.5[ProcuringEntity'sClaims]), 

c) theProcuringEntitysubstantiallyfailstoperformhisobligationsundertheContractinsuchmannerasto 
materiallyandadverselyaffecttheeconomicbalanceoftheContractand/ortheabilityoftheContractorto 
performtheContract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension],or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(underapplicableLaws)hasasimilareffecttoanyoftheseactsorevents. 

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties onthe 
fulfilmentoftheconditionsfortheCommencementofWorksunderSub-Clause8.1[Commencementof 
Works]. 
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16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity,terminatetheContract.However, in the caseofsub-paragraph(f)or(g),theContractormaybynotice 
terminatetheContractimmediately. 

16.3.3 TheContractor'selectiontoterminatetheContractshallnotprejudiceanyotherrightsoftheContractor,under 
theContractorotherwise. 

16.4 CessationofWorkandRemovalofContractor'sEquipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protectionoflifeorpropertyorforthesafetyoftheWorks, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

receivedpayment,and 
c) removeallotherGoodsfromtheSite,exceptasnecessaryforsafety,andleavetheSite. 

16.5 PaymentonTermination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 
a) ReturnthePerformanceSecuritytotheContractor, 
b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 

and 
c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 

termination. 
 

17. RISKANDRESPONSIBILITY 

17.1 Indemnities 

17.1.1 TheContractorshallindemnifyandholdharmlesstheProcuringEntity,theProcuringEntity'sPersonnel,and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses)inrespectof: 
a) Bodilyinjury,sickness,diseaseordeath,ofanypersonwhatsoeverarisingoutoforinthecourseoforby 

reasonoftheContractor'sdesign(ifany),theexecutionandcompletionoftheWorksandtheremedying 
ofanydefects,unlessattributabletoanynegligence,willfulactorbreachoftheContractbytheProcuring 
Entity,theProcuringEntity'sPersonnel,oranyoftheirrespectiveagents,and 

b) damagetoorlossofanyproperty,realorpersonal(otherthantheWorks),to the extentthatsuchdamageor loss 
arises out of or in the course of or by reason of the Contractor's design (if any), the execution and 
completionoftheWorksandtheremedyingofanydefects,unlessandtotheextentthatanysuchdamage 
orlossisattributabletoanynegligence,willfulactorbreachoftheContractbytheProcuringEntity,the 
ProcuringEntity'sPersonnel,theirrespectiveagents,oranyonedirectlyorindirectlyemployedbyanyof them. 

17.1.2 TheProcuringEntityshallindemnifyandholdharmlesstheContractor,theContractor'sPersonnel,andtheir 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willfulactorbreachoftheContractbytheProcuringEntity,theProcuringEntity'sPersonnel,oranyoftheir 
respectiveagents,and(2)themattersforwhichliabilitymaybeexcludedfrominsurancecover,asdescribedin sub-
paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to 
Property],unlessandtotheextentthatanysuchdamageorlossisattributabletoanynegligence,willfulactor 
breachoftheContractbythecontractor,thecontractor'sPersonnel,theirrespectiveagents,oranyonedirectly 
orindirectlyemployedbyanyofthem. 

17.2 Contractor'sCareoftheWorks 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
DateuntiltheTaking-OverCertificateisissued(orisdeemedtobeissuedunderSub-Clause10.1[TakingOver of the 
Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to the 
ProcuringEntity.IfaTaking-OverCertificateisissued(orissodeemedtobeissued)foranySectionorpartof 
theWorks,responsibilityforthecareoftheSectionorpartshallthenpasstotheProcuringEntity. 
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17.2.2 AfterresponsibilityhasaccordinglypassedtotheProcuringEntity,theContractorshalltakeresponsibilityfor 
thecareofanyworkwhichisoutstandingonthedatestatedinaTaking-OverCertificate,untilthisoutstanding 
workhasbeencompleted. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractorisresponsiblefortheircare,fromanycausenotlistedinSub-Clause17.3[ProcuringEntity'sRisks], 
theContractorshallrectifythelossordamageattheContractor'sriskandcost,sothattheWorks,Goodsand 
Contractor'sDocumentsconformwiththeContract. 

17.2.4 TheContractorshallbeliableforanylossordamagecausedbyanyactionsperformedbytheContractoraftera 
Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage which 
occurs after a Taking-Over Certificate has been issued and which arose from a previous event for which the 
Contractor wasliable. 

17.3 ProcuringEntity'sRisks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, insofar as they 
directly affect the execution of the Works in Kenya, are: 
a) Warhostilities(whetherwarbedeclaredornot), 
b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 

Personnel, 
c) explosivematerials, ionizing gradiationorcontaminationbyradio-activity,exceptasmaybeattributable to 

the Contractor'suseofsuchexplosives,radiationorradio-activity, 
d) pressurewavescausedbyaircraftorotheraerialdevicestravelingatsonicorsupersonicspeeds, 

e) useoroccupationbytheProcuringEntityofanypartofthePermanentWorks,exceptasmaybespecified in the 
Contract, 

f) designofanypartoftheWorksbytheProcuringEntity'sPersonnelorbyothersforwhomtheProcuring 
Entityisresponsible,and 

g) anyoperationoftheforcesofnaturewhichisUnforeseeableoragainstwhichanexperiencedcontractor 
couldnotreasonablyhavebeenexpectedtohavetakenadequatepreventiveprecautions. 

17.4 ConsequencesofProcuringEntity'sRisks 

17.4.1 IfandtotheextentthatanyoftheriskslistedinSub-Clause17.3aboveresultsinlossordamagetotheWorks, 
GoodsorContractor'sDocuments,theContractorshallpromptlygivenoticetotheArchitectandshallrectify 
thislossordamagetotheextentrequiredbytheEngineer. 

17.4.2 IftheContractorsuffersdelayand/orincursCostfromrectifyingthislossordamage,theContractorshallgive 
afurthernoticetotheArchitectandshallbeentitledsubjecttoSub-Clause20.1[Contractor'sClaims]to: 

(a) Anextensionoftimeforanysuchdelay,ifcompletionisorwillbedelayed,underSub-Clause8.4[Extensionof 
TimeforCompletion],and 

(b) paymentofanysuchCost,whichshallbeincludedintheContractPrice.Inthecaseofsub-paragraphs(e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations]toagreeordeterminethesematters. 

17.5 IntellectualandIndustrialPropertyRights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 

17.5.2 WheneveraPartydoesnotgivenoticetotheotherPartyofanyclaimwithin30daysofreceivingtheclaim,the 
firstPartyshallbedeemedtohavewaivedanyrighttoindemnityunderthisSub-Clause. 

17.5.3 TheProcuringEntityshallindemnifyandholdtheContractorharmlessagainstandfromanyclaimallegingan 
infringementwhichisorwas: 
a) AnunavoidableresultoftheContractor'scompliancewiththeContract,or 
b) A resultofanyWorksbeingusedbytheProcuringEntity: 

i) for a purposeotherthanthatindicatedby,orreasonablytobeinferredfrom,theContract,or 
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ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 
ContractorpriortotheBaseDateorisstatedintheContract. 

17.5.4 TheContractorshallindemnifyandholdtheProcuringEntityharmlessagainstandfromanyotherclaimwhich 
arisesoutoforinrelationto(i)themanufacture,use,saleorimportofanyGoods,or(ii)anydesignforwhich 
theContractorisresponsible. 

17.5.5 IfaPartyisentitledtobeindemnifiedunderthisSub-Clause,theindemnifyingPartymay(atitscost)conduct 
negotiationsforthesettlementoftheclaim,andanylitigationorarbitrationwhichmayarisefromit.Theother Party 
shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This otherParty 
(anditsPersonnel)shallnotmakeanyadmissionwhichmightbeprejudicialtotheindemnifyingParty,unless 
theindemnifyingPartyfailedtotakeovertheconductofanynegotiations,litigationorarbitrationuponbeing 
requestedtodosobysuchotherParty. 

17.5.6 Foroperationandmaintenanceofanyplantorequipmentinstalled,thecontractorshallgrantanon-exclusive 
andnon-transferablelicensetotheProcuringEntityunderthepatent,utilitymodels,orotherintellectualrights 
ownedbythecontractororathirdpartyfromwhomthecontractorhasreceivedtherightstograntsub-licenses 
andshallalsogranttotheProcuringEntityanon-exclusiveandnon-transferablerights(withouttherightsto sub-
license)tousetheknowhowandothertechnicalinformationdisclosedtothecontractorunderthecontract. 
Nothingcontainedhere-inshallbeconstruedastransferringownershipofanypatent,utilitymodel,trademark, 
design, copy right, know-how or other intellectual rights from the contractor or any other third party to the 
ProcuringEntity. 

17.6 LimitationofLiability 

17.6.1 NeitherPartyshallbeliabletotheotherPartyforlossofuseofanyWorks,lossofprofit,lossofanycontractor 
foranyindirectorconsequentiallossordamagewhichmaybesufferedbytheotherPartyinconnectionwith 
theContract,otherthanasspecificallyprovidedinSub-Clause8.7[DelayDamages];Sub-Clause11.2[Costof 
Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination];Sub-Clause17.1[Indemnities];Sub-Clause17.4(b)[ConsequencesofProcuringEntity'sRisks] 
andSub-Clause17.5[IntellectualandIndustrialPropertyRights]. 

17.6.2 ThetotalliabilityoftheContractortotheProcuringEntity,underorinconnectionwiththeContractotherthan 
underSub-Clause4.19[Electricity,WaterandGas],Sub-Clause4.20[ProcuringEntity'sEquipmentandFree- 
Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property 
Rights],shallnotexceedthesumresultingfromtheapplicationofamultiplier(lessorgreaterthanone)tothe 
Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier or other 
sumisnotsostated)theAcceptedContractAmount. 

17.6.3 ThisSub-Clauseshallnotlimitliabilityinanycaseoffraud,deliberatedefaultorrecklessmisconductbythe 
defaultingParty. 

17.7 UseofProcuringEntity'sAccommodation/Facilities 

17.7.1 TheContractorshalltakefullresponsibilityforthecareoftheProcuringEntityprovidedaccommodationand 
facilities,ifany,asdetailedintheSpecification, from the respectivedatesofhand-overtotheContractoruntil 
cessationofoccupation(wherehand-overorcessationofoccupationmaytakeplaceafterthedatestatedinthe 
Taking-OverCertificatefortheWorks). 

17.7.2 IfanylossordamagehappenstoanyoftheaboveitemswhiletheContractorisresponsiblefortheircarearising 
fromanycausewhatsoeverotherthanthoseforwhichtheProcuringEntityisliable,theContractorshall,athis 
owncost,rectifythelossordamagetothesatisfactionoftheEngineer. 

18. INSURANCE 

18.1 GeneralRequirementsforInsurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintainingtheinsurancespecifiedintherelevantSub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approvedbytheProcuringEntity.ThesetermsshallbeconsistentwithanytermsagreedbybothPartiesbefore 
thedateoftheLetterofAcceptance.Thisagreementoftermsshalltakeprecedenceovertheprovisionsofthis Clause. 

18.1.3 WherevertheProcuringEntityistheinsuringParty,eachinsuranceshallbeeffectedwithinsurersandinterms 
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acceptabletotheContractor.ThesetermsshallbeconsistentwithanytermsagreedbybothPartiesbeforethe date of 
the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of this Clause. 

18.1.4 Ifapolicyisrequiredtoindemnifyjointinsured,thecovershallapplyseparatelytoeachinsuredasthougha separate 
policy had been issued for each of the joint insured. If a policy indemnifies additional jointinsured, 
namelyinadditiontotheinsuredspecifiedinthisClause,(i)theContractorshallactunderthepolicyonbehalf 
oftheseadditionaljointinsuredexceptthattheProcuringEntityshallactforProcuringEntity'sPersonnel,(ii) 
additionaljointinsuredshallnotbeentitledtoreceivepaymentsdirectlyfromtheinsurerortohaveanyother 
directdealingswiththeinsurer,and(iii)theinsuringPartyshallrequirealladditionaljointinsuredtocomply with the 
conditionsstipulatedinthepolicy. 

18.1.5 Eachpolicyinsuringagainstlossordamageshallprovideforpaymentstobemadeinthecurrenciesrequiredto rectify 
the loss or damage. Payments received from insurers shall be used for the rectification of the loss or 
damage. 

18.1.6 TherelevantinsuringPartyshall,withintherespectiveperiodsstatedintheSpecialConditionsofContract 
(calculatedfromtheCommencementDate),submittotheotherParty: 

 
a) EvidencethattheinsurancesdescribedinthisClausehavebeenaffected,and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 Wheneachpremiumispaid,theinsuringPartyshallsubmitevidenceofpaymenttotheotherParty.Whenever 
evidenceorpoliciesaresubmitted,theinsuringPartyshallalsogivenoticetotheEngineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insuranceismaintainedinaccordancewiththisClause. 

18.1.9 NeitherPartyshallmakeanymaterialalterationtothetermsofanyinsurancewithoutthepriorapprovalofthe 
otherParty.Ifaninsurermakes(orattemptstomake)anyalteration,thePartyfirstnotifiedbytheinsurershall 
promptlygivenoticetotheotherParty. 

18.1.10 IftheinsuringPartyfailstoeffectandkeepinforceanyoftheinsurancesitisrequiredtoeffectandmaintain 
undertheContractorfailstoprovidesatisfactoryevidenceandcopiesofpoliciesinaccordancewiththisSub- 
Clause,theotherPartymay(atitsoptionandwithoutprejudicetoanyotherrightorremedy)effectinsurance for the 
relevant coverage and pay the premiums due. The insuring Party shall pay the amount of these 
premiumstotheotherParty,and the ContractPriceshallbeadjustedaccordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity,undertheothertermsoftheContractorotherwise.Anyamountsnotinsuredornotrecoveredfromthe 
insurersshallbebornebytheContractorand/ortheProcuringEntity. 

18.1.12 ProcuringEntityinaccordancewiththeseobligations,liabilitiesorresponsibilities.However,iftheinsuring Party 
fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coveragerelevanttothisdefault,anymoneyswhichshouldhavebeenrecoverableunderthisinsuranceshallbe 
paidbytheinsuringParty. 

18.1.13 PaymentsbyonePartytotheotherPartyshallbesubjecttoSub-Clause2.5[ProcuringEntity'sClaims]orSub- 
Clause20.1[Contractor'sClaims],asapplicable. 

18.1.14 TheContractorshallbeentitledtoplaceallinsurancerelatingtotheContract(including,butnotlimitedtothe 
insurancereferredtoClause18)withinsurersfromanyeligiblesourcecountry. 

 

18.2 InsuranceforWorksandContractor'sEquipment 

18.2.1 TheinsuringPartyshallinsuretheWorks,Plant,MaterialsandContractor'sDocumentsfornotlessthanthefull 
reinstatementcostincludingthecostsofdemolition,removalofdebrisandprofessionalfeesandprofit.This 
insuranceshallbeeffectivefromthedatebywhichtheevidenceistobesubmittedundersub-paragraph(a)of Sub-
Clause18.1[GeneralRequirementsforInsurances],untilthedateofissueoftheTaking-OverCertificate for the 
Works. 
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18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate,forlossordamageforwhichtheContractorisliablearisingfromacauseoccurringpriortotheissue of the 
Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any other 
operations(includingthoseunderClause11[DefectsLiability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
includingdeliverytoSite.ForeachitemofContractor'sEquipment,theinsuranceshallbeeffectivewhileitis 
beingtransportedtotheSiteanduntilitisnolongerrequiredasContractor'sEquipment. 

18.2.4 UnlessotherwisestatedintheSpecialConditions,insurancesunderthisSub-Clause: 
a) ShallbeeffectedandmaintainedbytheContractorasinsuringParty, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers,paymentsbeingheldorallocatedtothePartyactuallybearingthecostsofrectifyingthelossor damage, 

c) shallcoveralllossanddamagefromanycausenotlistedinSub-Clause17.3[ProcuringEntity'sRisks], 
d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 

damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 
theSpecialConditionsofContract(ifanamountisnotsostated,thissub-paragraph(d)shallnotapply), and 

e) mayhoweverexcludelossof,damageto, and reinstatementof: 
i) a part of the Works which is in a defective condition due to a defect in its design, materials or 

workmanship(butcovershallincludeanyotherpartswhicharelostordamagedasadirectresultof 
thisdefectiveconditionandnotasdescribedinsub-paragraph(ii)below), 

ii) apartoftheWorkswhichislostordamagedinordertoreinstateanyotherpartoftheWorksifthis 
otherpartisinadefectiveconditionduetoadefectinitsdesign,materialsorworkmanship, 

iii) apartoftheWorkswhichhasbeentakenoverbytheProcuringEntity,excepttotheextentthatthe 
Contractorisliableforthelossordamage,and 

iv) GoodswhiletheyarenotinKenya,subjecttoSub-Clause14.5[PlantandMaterialsintendedforthe 
Works]. 

18.2.5 If,morethanoneyearaftertheBaseDate,thecoverdescribedinsub-paragraph(d)aboveceasestobeavailable 
atcommerciallyreasonableterms,theContractorshall(asinsuringParty)givenoticetotheProcuringEntity, 
withsupportingparticulars.TheProcuringEntityshallthen(i)beentitledsubjecttoSub-Clause2.5[Procuring 
Entity'sClaims]topaymentofanamountequivalenttosuchcommerciallyreasonabletermsastheContractor 
should have expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover at 
commerciallyreasonableterms,tohaveapprovedtheomissionunderSub-Clause18.1[GeneralRequirements 
forInsurances]. 

18.3 InsuranceagainstInjurytoPersonsandDamagetoProperty 

18.3.1 TheinsuringPartyshallinsureagainsteachParty'sliabilityforanyloss,damage,deathorbodilyinjurywhich may 
occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor'sPersonnel]),whichmayariseoutoftheContractor'sperformanceoftheContractandoccurring 
beforetheissueofthePerformanceCertificate. 

18.3.2 ThisinsuranceshallbeforalimitperoccurrenceofnotlessthantheamountstatedintheSpecialConditions 
ofContract,withnolimitonthenumberofoccurrences.IfanamountisnotstatedintheSpecialConditions 
ofContract,thisSub-Clauseshallnotapply. 

18.3.3 UnlessotherwisestatedintheSpecialConditions,theinsurancesspecifiedinthisSub-Clause: 
a) ShallbeeffectedandmaintainedbytheContractorasinsuringParty, 
b) shallbeinthejointnamesoftheParties, 
c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 

thingsinsuredunderSub-Clause18.2)arisingoutoftheContractor'sperformanceoftheContract,and 
d) mayhoweverexcludeliabilitytotheextentthatitarisesfrom: 

i) theProcuringEntity'srighttohavethePermanentWorksexecutedon,over,under,inor 
ii) throughanyland,andtooccupythislandforthePermanentWorks, 
iii) damagewhichisanunavoidableresultoftheContractor'sobligationstoexecutethe 
iv) Worksandremedyanydefects,and 
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v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 
availableatcommerciallyreasonableterms. 

18.4 InsuranceforContractor'sPersonnel 

18.4.1 TheContractorshalleffectandmaintaininsuranceagainstliabilityforclaims,damages,lossesandexpenses 
(includinglegalfeesandexpenses)arisingfrominjury,sickness,diseaseordeathofanypersonemployedby 
theContractororanyotheroftheContractor'sPersonnel. 

18.4.2 TheinsuranceshallcovertheProcuringEntityandtheArchitectagainstliabilityforclaims,damages,losses 
andexpenses(includinglegalfeesandexpenses)arisingfrominjury,sickness,diseaseordeathof anyperson 
employedbytheContractororanyotheroftheContractor'sPersonnel,exceptthatthisinsurancemayexclude 
lossesandclaimstotheextentthattheyarisefromanyactorneglectoftheProcuringEntityoroftheProcuring 
Entity'sPersonnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assistingintheexecutionoftheWorks.ForaSubcontractor'semployees,theinsurancemaybeeffectedbythe 
Subcontractor, but the ContractorshallberesponsibleforcompliancewiththisClause. 

19. FORCEMAJEURE 

19.1 DefinitionofForceMajeure 

19.1.1 InthisClause,“ForceMajeure”meansanexceptionaleventorcircumstance: 
a) WhichisbeyondaParty'scontrol, 
b) WhichsuchPartycouldnotreasonablyhaveprovidedagainstbeforeenteringintotheContract, 
c) which,havingarisen,suchPartycouldnotreasonablyhaveavoidedorovercome,and 
d) whichisnotsubstantiallyattributabletotheotherParty. 

19.1.2 ForceMajeuremayinclude,butisnotlimitedto,exceptionaleventsorcircumstancesofthekindlistedbelow, 
solongasconditions(a)to(d)abovearesatisfied: 
a) war,hostilities(whetherwarbedeclaredornot),invasion,actofforeignenemies, 
b) rebellion,terrorism,sabotagebypersonsotherthantheContractor'sPersonnel,revolution,insurrection, 

militaryorusurpedpower,orcivilwar, 
c) riot,commotion,disorder,strikeorlockoutbypersonsotherthantheContractor'sPersonnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

maybeattributabletotheContractor'suseofsuchmunitions,explosives,radiationorradio-activity,and 
e) naturalcatastrophessuchasearthquake,hurricane,typhoonorvolcanicactivity. 

19.2 NoticeofForceMajeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure,thenitshallgivenoticetotheotherPartyoftheeventorcircumstancesconstitutingtheForceMajeure 
andshallspecifytheobligations,theperformanceofwhichisorwillbeprevented.Thenoticeshallbegiven within 14 
days after the Party became aware, or should have become aware, of the relevant event or 
circumstanceconstitutingForceMajeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeurepreventsitfromperformingthem. 

19.2.3 NotwithstandinganyotherprovisionofthisClause,ForceMajeureshallnotapplytoobligationsofeitherParty 
tomakepaymentstotheotherPartyundertheContract. 

19.3 DutytoMinimizeDelay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
ContractasaresultofForceMajeure.APartyshallgivenoticetotheotherPartywhenitceasestobeaffectedby 
theForceMajeure. 

19.4 ConsequencesofForceMajeure 

19.4.1 IftheContractorispreventedfromperforminghissubstantialobligationsundertheContractbyForceMajeure 
ofwhichnoticehasbeengivenunderSub-Clause19.2[NoticeofForceMajeure],andsuffersdelayand/orincurs 
Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
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[ExtensionofTimeforCompletion],and 
b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 

[DefinitionofForceMajeure]and,insub-paragraphs(ii)to(iv),occursinKenya,paymentofanysuch Cost, 
including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by Force 
Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2[InsuranceforWorksandContractor'sEquipment]. 

19.4.2 Afterreceivingthisnotice,theArchitectshallproceedinaccordancewithSub-Clause3.5[Determinations]to 
agreeordeterminethesematters. 

19.5 ForceMajeureAffectingSubcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeureontermsadditionaltoorbroaderthanthosespecifiedinthisClause,suchadditionalorbroaderforce majeure 
events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
underthisClause. 

19.6 OptionalTermination,PaymentandRelease 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reasonofForceMajeureofwhichnoticehasbeengivenunderSub-Clause19.2[NoticeofForceMajeure],or 
formultipleperiodswhichtotalmorethan140daysduetothesamenotifiedForceMajeure,theneitherParty 
maygivetotheotherPartyanoticeofterminationoftheContract.Inthisevent,theterminationshalltakeeffect 7 days 
after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 
[CessationofWorkandRemovalofContractor'sEquipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificatewhichshallinclude: 
a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 
b) theCostofPlantandMaterialsorderedfortheWorkswhichhavebeendeliveredtotheContractor,orof which 

the Contractor is liable to accept delivery: this Plant and Materials shall become the property of 
(andbeattheriskof)theProcuringEntitywhenpaidforbytheProcuringEntity,and the Contractorshall 
placethesameattheProcuringEntity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
ContractorintheexpectationofcompletingtheWorks; 

d) theCostofremovalofTemporaryWorksandContractor'sEquipmentfromtheSiteandthereturnofthese 
itemstotheContractor'sworksinhiscountry(ortoanyotherdestinationatnogreatercost);and 

e) theCostofrepatriationoftheContractor'sstaffandlaboremployedwhollyinconnectionwiththeWorks 
atthedateoftermination. 

19.7 ReleasefromPerformance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties(including,butnotlimitedto,ForceMajeure)ariseswhichmakesitimpossibleorunlawfulforeitheror 
bothPartiestofulfilitsortheircontractualobligationsorwhich,underthelawgoverningtheContract,entitles 
thePartiestobereleasedfromfurtherperformanceoftheContract,thenuponnoticebyeitherPartytotheother 
Partyofsucheventorcircumstance: 
a) ThePartiesshallbedischargedfromfurtherperformance,withoutprejudicetotherightsofeitherPartyin 

respectofanypreviousbreachoftheContract,and 
b) ThesumpayablebytheProcuringEntitytotheContractorshallbethesameaswouldhavebeenpayable 

underSub-Clause19.6[OptionalTermination,PaymentandRelease]iftheContracthadbeenterminated 
underSub-Clause19.6. 
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20. SETTLEMENTOFCLAIMSANDDISPUTES 

20.1 Contractor'sClaims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
ContractorshallgiveNoticetotheEngineer,describingtheeventorcircumstancegivingrisetotheclaim.The notice 
shall be given as soon as practicable, and not later than 30 days after the Contractor became aware,or 
shouldhavebecomeaware, of the eventorcircumstance. 

20.1.2 IftheContractorfailstogivenoticeofaclaimwithinsuchperiodof30days,theTimeforCompletionshallnot be 
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clauseshallapply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particularsfortheclaim,allasrelevanttosucheventorcircumstance. 

20.1.4 TheContractorshallkeepsuchcontemporaryrecordsasmaybenecessarytosubstantiateanyclaim,eitheron 
theSiteoratanotherlocationacceptabletotheEngineer.WithoutadmittingtheProcuringEntity'sliability,the 
Architectmay,afterreceivinganynoticeunderthisSub-Clause,monitortherecord-keepingand/orinstructthe 
Contractortokeepfurthercontemporaryrecords.TheContractorshallpermittheArchitecttoinspectallthese 
recordsandshall(ifinstructed)submitcopiestotheEngineer. 

20.1.5 Within42daysaftertheContractorbecameaware(orshouldhavebecomeaware) of the eventorcircumstance 
givingrisetotheclaim,orwithinsuchotherperiodasmaybeproposedbytheContractorandapprovedbythe 
Engineer, the Contractor shall send to the Architect fully detailed claim which includes full supporting 
particularsofthebasisoftheclaimandoftheextensionoftimeand/oradditionalpaymentclaimed.Iftheevent 
orcircumstancegivingrisetotheclaimhasacontinuingeffect: 
a) Thisfullydetailedclaimshallbeconsideredasinterim; 
b) TheContractorshallsendfurtherinterimclaimsatmonthlyintervals,givingtheaccumulateddelayand/or 

amountclaimed,andsuchfurtherparticularsastheArchitectmayreasonablyrequire;and 
c) TheContractorshallsendafinalclaimwithin30daysaftertheendoftheeffectsresultingfromtheeventor 

circumstance, or within such other period as may be proposed by the Contractor and approved by the 
Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request anynecessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
definedtimeperiod. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations]toagreeordetermine(i)theextension(ifany) of the TimeforCompletion(beforeorafterits 
expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment(ifany)towhichtheContractorisentitledundertheContract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiatedasdueundertherelevantprovisionoftheContract.Unlessanduntiltheparticularssuppliedare 
sufficienttosubstantiatethewholeoftheclaim,theContractorshallonlybeentitledtopaymentforsuchpartof 
theclaimashehasbeenabletosubstantiate. 

20.1.9 IftheArchitectdoesnotrespondwithinthetimeframedefinedinthisClause,eitherPartymayconsiderthatthe claim 
is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordancewithClause20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim.IftheContractorfailstocomplywiththisoranotherSub-Clauseinrelationtoanyclaim,anyextension 
oftimeand/oradditionalpaymentshalltakeaccountoftheextent(ifany)towhichthefailurehaspreventedor 
prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph ofthis 
Sub-Clause20.3. 
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20.2 Procuring Entity'sClaims 

20.2.1 IftheProcuringEntityconsidersitselftobeentitledtoanypaymentunderanyClauseoftheseConditionsor 
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 
[ProcuringEntity'sEquipmentandFree-IssueMaterials],orforotherservicesrequestedbytheContractor. 

20.2.2 Thenoticeshallbegivenassoonaspracticableandnolongerthan30daysaftertheProcuringEntitybecame 
aware,orshouldhavebecomeaware, of the eventorcircumstancesgivingrisetotheclaim.Anoticerelatingto 
anyextensionoftheDefectsNotificationPeriodshallbegivenbeforetheexpiryofsuchperiod. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine(i)theamount(ifany)whichtheProcuringEntityisentitledtobepaidbytheContractor,and/or(ii) the 
extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of 
DefectsNotificationPeriod]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate,ortootherwiseclaimagainsttheContractor,inaccordancewiththisSub-Clause. 

20.3 AmicableSettlement 

Whereanoticeofaclaimhasbeengiven,bothPartiesshallattempttosettlethedisputeamicablybeforethe 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claiminaccordancewithSub-Clause20.1aboveshouldmovetocommencearbitrationafter60daysfromthe 
dayonwhichanoticeofaclaimwasgiven,evenifnoattemptatanamicablesettlementhasbeenmade. 

20.4 Mattersthatmaybereferredtoarbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practicalcompletionoftheWorksorabandonmentoftheWorksorterminationoftheContractbyeitherparty: 
a) WhetherornottheissueofaninstructionbytheArchitectisempoweredbytheseConditions. 
b) WhetherornotacertificatehasbeenimproperlywithheldorisnotinaccordancewiththeseConditions. 
c) AnydisputearisinginrespectrisksarisingfrommattersreferredtoinClause17.3andClause19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 AnyclaimordisputebetweenthePartiesarisingoutoforinconnectionwiththeContractnotsettledamicably 
inaccordancewithSub-Clause20.3shallbefinallysettledbyarbitration. 

20.5.2 Noarbitrationproceedingsshallbecommencedonanyclaimordisputewherenoticeofaclaimordisputehas 
notbeengivenbytheapplyingpartywithinninetydaysoftheoccurrenceordiscoveryofthematterorissue 
givingrisetothedispute. 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commenceunlessanattempthasinthefirstinstancebeenmadebythepartiestosettlesuchclaimordispute 
amicablywithorwithouttheassistanceofthirdparties.Proofofsuchattemptshallberequired. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements,computations,testsorvaluationsasmayinhisopinionbedesirableinordertodeterminethe 
rightsofthepartiesandassessandawardanysumswhichoughttohavebeenthesubjectoforincludedinany 
certificate. 
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20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shallbesubmittedtohiminthesamemannerasifnosuchcertificate,opinion,decisionrequirementornotice had 
been given. 

20.5.6 Thearbitratorsshallhavefullpowertoopenup,reviewandreviseanycertificate,determination,instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
PartiesandtheArchitectfrombeingcalledasawitnessandgivingevidencebeforethearbitratorsonanymatter 
whatsoeverrelevanttothedispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfactiongiveninitsNoticeofDissatisfaction. 

20.5.7 ArbitrationmaybecommencedpriortooraftercompletionoftheWorks.TheobligationsoftheParties,andthe 
ArchitectshallnotbealteredbyreasonofanyarbitrationbeingconductedduringtheprogressoftheWorks. 

20.5.8 ThetermsoftheremunerationofeachorallthemembersofArbitrationshallbemutuallyagreeduponbythe Parties 
when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 

20.6 ArbitrationwithNationalContractors 

20.6.1 IftheContractiswithnationalcontractors,arbitrationproceedingswillbeconductedinaccordancewiththe 
ArbitrationLawsofKenya.Incaseofanyclaimordispute,suchclaimordisputeshallbenotifiedinwritingby either 
party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitratorwithinthirtydaysofthenotice.Thedisputeshallbereferredtothearbitrationandfinaldecisionofa 
persontobeagreedbetweentheparties.FailingagreementtoconcurintheappointmentofanArbitrator,the 
Arbitratorshallbeappointed, on the requestoftheapplyingparty,bytheChairmanorViceChairmanofanyof 
thefollowingprofessionalinstitutions; 
i) ArchitecturalAssociationofKenya 
ii) InstituteofQuantitySurveyorsofKenya 
iii) AssociationofConsultingEngineersofKenya 
iv) CharteredInstituteofArbitrators(KenyaBranch) 
v) InstitutionofEngineersofKenya 

20.6.2 Theinstitutionwrittentofirstbytheaggrievedpartyshalltakeprecedenceoverallotherinstitutions. 

20.7 ArbitrationwithForeignContractors 

20.7.1 ArbitrationwithforeigncontractorsshallbeconductedinaccordancewiththearbitrationrulesoftheUnited Nations 
Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
InternationalChamberofCommerce(ICC)andconductedundertheICCRulesofArbitration;byoneormore 
arbitratorsappointedinaccordancewithsaidarbitrationrules. 

20.7.2 TheplaceofarbitrationshallbealocationspecifiedintheSCC;and the arbitrationshallbeconductedinthe 
languageforcommunicationsdefinedinSub-Clause1.4[LawandLanguage]. 

20.8 AlternativeArbitrationProceedings 

Alternatively,thePartiesmayreferthemattertotheNairobiCentreforInternationalArbitration(NCIA)which 
offersaneutralvenuefortheconductofnationalandinternationalarbitrationwithcommitmenttoproviding 
institutionalsupporttothearbitralprocess. 

20.9 FailuretoComplywithArbitrator'sDecision 

20.9.1 TheawardofsuchArbitratorshallbefinalandbindingupontheparties. 

20.9.2 In the eventthataPartyfailstocomplywithafinalandbindingArbitrator'sdecision,thentheotherPartymay, 
withoutprejudicetoanyotherrightsitmayhave,referthemattertoacompetentcourtoflaw. 
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20.10 Contractoperationstocontinue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwiseagree;and 

1.1.2 theProcuringEntityshallpaytheContractoranymoniesduetheContractor.
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.Whenever there is a conflict,the provisions herein shall 
prevail over those in the GCC. 

 
 

Conditions Sub-
Clause 

Data 

Part A - Contract Data 
Procuring Entity’s name and 
address 

Heading ……………………………. 
 

Name and Reference No. of the 
Contract 
 

Heading 
and 1.1 

……………………………… 

Engineers Name and address Heading 
and 3.1.1 

  Chief Officer, 

Ministry of Roads, Infrastructure And 

Public Works 

P.O Box 763-50200 

Bungoma 

 
Contractor’s Representative’s 
name 

4.3.1 ………………………………………………………………
………………………………………………………………
……………………………………………………………… 

Key Personnel names  16.9.1 ………………………………………………………………
………………………………………………………………
……………………………………………………………… 

Time for Completion 1.1. ………………………………………………………………
………………………………………………………………
……………………………………………………………… 

Defects Notification Period 1.1 14 Days. 
Sections 1.1 _____________days  
Electronic transmission systems 1.3 _____________days  
Time for the Parties entering into a 
Contract Agreement 

1.6 Within 30days 

Commencement Date 8.1.1  
Time for access to the Site 2.1.1 No later than the Commencement Date, and not later 

than _______________days after Commencement 
Date 

Architect Duties and Authority 3.1.6 (b) 
(ii)  

Variations resulting in an increase of the Accepted 
Contract Amount in excess of ____% shall require 
approval of the Procuring Entity. 

Performance Security 4.2.1 The performance security will be in the form of a 
____ ____ in the amount(s) of __________ percent 
of the Accepted Contract Amount and in the same 
currency(ies) of the Accepted Contract Amount. 

Normal working hours 6.5 Specify  
Delay damages for the Works 8.7 & 

14.15(b)  
1 % of the Contract Price per day. 
 

Maximum amount of delay 
damages 

8.7.1 10% of the final Contract Price.  

Provisional Sums 13.6. (b)(ii) 100% 
Adjustments for Changes in Cost 13.9 N/A 
Total advance payment  14.2.1 N/A 
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Conditions Sub-
Clause 

Data 

Repayment amortization rate of 
advance payment  

14.2.5 (b) N/A 

Percentage of Retention 14.3.2 (c) 10% 
Limit of Retention Money 14.3.2 (c) 10% of the Accepted Contract Amount 
Plant and Materials  

14.5.3(b)(i) 
N/A 

14.5.3(c)(i) N/A 
Minimum Amount of Interim 
Payment Certificates 

14.6.2 N/A 

Publishing source of commercial 
interest rates for financial charges 
in case of delayed payment 

14.8 N/A 

Maximum total liability of the 
Contractor to the Procuring Entity  

17.6.2 N/A 

Periods for submission of 
insurance: 

18.1.6  

a. evidence of insurance.  30 days 
b. relevant policies  30 days 
Maximum amount of deductibles 
for insurance of the Procuring 
Entity's risks 

18.2.4 (d) N/A 

Minimum amount of third-party 
insurance 

18.3.2 N/A 

The place of arbitration  20.7.2 TO Be Agreed Upon. 
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SECTION X - CONTRACT FORMS 

 
FORM No. 1 - CONTRACT AGREEMENT 

FORM No. 2 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 3- PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 4 - ADVANCE PAYMENT SECURITY 

FORM No. 5 - RETENTION MONEY SECURITY 
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FORM NO 1: CONTRACTAGREEMENT 
 

THIS  AGREEMENTmadethe dayof ,20 ,between 
______________________________________of __________________________ (hereinafter “the Procuring 
Entity) 
Oftheonepart,and of (hereinafter 
“theContractor”),oftheotherpart: 

WHEREAS the Procuring Entity desires that the Worksknownas should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Worksandtheremedyingofanydefectstherein, 

The Procuring Entity and the Contractor agree as follows: 

1. InthisAgreementwordsandexpressionsshallhavethesamemeaningsasarerespectivelyassignedtothemin 
theContractdocumentsreferredto. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
AgreementshallprevailoverallotherContractdocuments. 

a) The Notification of Award 
b) The Form of Tender 
c) The addenda Nos (if any) 
d) The Special Conditions of Contract 
e) The General Conditions of Contract; 
f) The Specifications 
g) The Drawings;and 
h) The completed Schedules and any other documents forming part of the contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy 
defectsthereininconformityinallrespectswiththeprovisionsoftheContract. 

4. TheProcuringEntityherebycovenantstopaytheContractorinconsiderationoftheexecutionandcompletionof the 
Works and the remedying of defects therein, the Contract Price or such other sum as may become payable 
undertheprovisionsoftheContractatthetimesandinthemannerprescribedbytheContract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of 
Kenya on the day, month and year specified above. 

 
 

Signedandsealedby (fortheProcuringEntity) 
 
 

Signedandsealedby (fortheContractor). 
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FORM NO. 2 - PERFORMANCE SECURITY 
[Option 1 - Unconditional Demand Bank Guarantee] 

 
[Guarantor letterhead] 

 
Beneficiary: Date:    

Guarantor:        

 
1. We  have beeninformedthat   (hereinafter called "the 

Contractor") has entered intoContractNo.  dated  with
 (theProcuringEntityastheBeneficiary),fortheexecutionof 
 (hereinaftercalled"theContract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

 
3. AttherequestoftheContractor,weasGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysumor 

sumsnotexceedingintotalanamountof (in 
words ),1 such sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whetherinthedemanditselforinaseparatesigneddocumentaccompanyingoridentifyingthedemand,stating 
thattheApplicantisinbreachofitsobligation(s)undertheContract,withouttheBeneficiaryneedingtoproveor 
toshowgroundsforyourdemandorthesumspecifiedtherein. 

 
4. Thisguaranteeshallexpire,nolaterthanthe….Dayof…………,20...…2,andanydemandforpaymentunderitmustbere

ceivedbyusattheofficeindicatedaboveonorbeforethatdate. 
 

5. TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear], 
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor 
beforetheexpiryoftheguarantee.” 

 
Name of Authorized Official    

Signature    

Stamps    
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FORM No. 3– PERFORMANCESECURITY 
[Option 2– Performance Bond] 

 
Guarantor letterhead or SWIFT identifier code] 
Beneficiary:  Date: -------------- 
PERFORMANCE BONDNo.:  

 

Guarantor: 
Name    

Address     

1. BythisBond as Principal (hereinafter called “the Contractor”) 
and______________________________________________________________] as Surety (hereinafter called  
“the  Surety”),  are  held  and  firmly bound unto   ] 
asObligee (hereinaftercalled“theProcuringEntity”)intheamountof   forthe 
paymentofwhichsumwellandtrulytobemadeinthetypesandproportionsofcurrenciesinwhichtheContract 
Priceispayable,theContractorandtheSuretybindthemselves,theirheirs,executors,administrators,successors 
andassigns,jointlyandseverally,firmlybythesepresents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity datedthe 
 dayof , 20-----,for inaccordancewiththedocuments,plans, 
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part 
hereofandarehereinafterreferredtoastheContract. 

3. NOW,THEREFORE,theConditionofthisObligationissuchthat,iftheContractorshallpromptlyandfaithfully 
perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the 
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring 
Entity'sobligationsthereunder,theSuretymaypromptlyremedythedefault,orshallpromptly: 
1) completetheContractinaccordancewithitstermsandconditions;or 
2) obtainatenderortendersfromqualifiedtenderersforsubmissiontotheProcuringEntityforcompletingthe 

Contractinaccordancewithitstermsandconditions,andupondeterminationbytheProcuringEntityand 
theSuretyofthelowestresponsiveTenderers,arrangeforaContractbetweensuchTenderer,andProcuring Entity 
and make available as work progresses (even though there should be a default or a succession of defaults 
under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to 
paythecostofcompletionlesstheBalanceoftheContractPrice;butnotexceeding,includingothercosts 
anddamagesforwhichtheSuretymaybeliablehereunder,theamountsetforthinthefirstparagraphhereof. 
Theterm“BalanceoftheContractPrice,”asusedinthisparagraph,shallmeanthetotalamountpayableby 
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to 
Contractor;or 

3) paytheProcuringEntitytheamountrequiredbyProcuringEntitytocompletetheContractinaccordance 
withitstermsandconditionsuptoatotalnotexceedingtheamountofthisBond. 

4. TheSuretyshallnotbeliableforagreatersumthanthespecifiedpenaltyofthisBond. 

5. AnysuitunderthisBondmustbeinstitutedbeforetheexpirationofoneyearfromthedateoftheissuingofthe Taking-
OverCertificate.NorightofactionshallaccrueonthisBondtoorfortheuseofanypersonorcorporation 
otherthantheProcuringEntitynamedhereinortheheirs,executors,administrators,successors,andassignsof 
theProcuringEntity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety hascaused 
thesepresentstobesealedwithhiscorporatesealdulyattestedbythesignatureofhislegalrepresentative,this day of
 20 . 



87 

 

 

 

SIGNEDON  on behalfof By inthecapacityof 

Inthepresenceof 

SIGNEDON  on behalf of By inthecapacityof 

Inthepresenceof 
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FORM NO. 4 -ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  
Date:  
 
ADVANCE PAYMENTGUARANTEENo.: Guarantor: 

Name    

Address     

1. We have beeninformedthat  (hereinafter called “the Contractor”) has entered into Contract 
No. dated withtheBeneficiary,fortheexecutionof                               

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in thesum 
 (inwords) istobemadeagainstanadvancepaymentguarantee. 

3. AttherequestoftheContractor,weasGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysum 
orsumsnotexceedingintotalanamountof (inwords )1 upon 
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demanditselforinaseparatesigneddocumentaccompanyingoridentifyingthedemand,statingeitherthatthe 
Applicant: 
a) hasusedtheadvancepaymentforpurposesotherthanthecostsofmobilizationinrespectoftheWorks;or 
b) hasfailedtorepaytheadvancepaymentinaccordancewiththeContractconditions,specifyingtheamount 

whichtheApplicanthasfailedtorepay. 

4. AdemandunderthisguaranteemaybepresentedasfromthepresentationtotheGuarantorofacertificatefrom 
theBeneficiary'sbankstatingthattheadvancepaymentreferredtoabovehasbeencreditedtotheContractoron 
itsaccountnumber at . 

5. Themaximumamountofthisguaranteeshallbeprogressivelyreducedbytheamountoftheadvancepayment repaid by 
the Contractor as specified in copies of interim statements or payment certificates which shall be presented to 
us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificateindicatingthatninety(90)percentoftheAcceptedContractAmount,lessprovisionalsums,hasbeen certified 
for payment, or on the dayof , 2 ,2  whichever is earlier.  Consequently, 
anydemandforpaymentunderthisguaranteemustbereceivedbyusatthisofficeonorbeforethatdate. 

6. TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear], 
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor 
beforetheexpiryoftheguarantee. 

 
 

Name of Authorized Official    

 Signature    

Stamps    



 

 

 

FORM NO. 5 - RETENTION MONEY SECURITY 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   
Date:  
Advance payment guarantee no.     
Guarantor: 

 
Name    

Address     

 

1. We have beeninformedthat
hereinaftercalled"theContractor")hasenteredintoContractNo. 
 dated with the Beneficiary, for the executionof   
 hereinafter called"theContract"). 

2. Furthermore, weunderstandthat,accordingtotheconditionsoftheContract,theBeneficiaryretainsmoneysup 
tothelimitsetforthintheContract(“theRetentionMoney”),andthatwhentheTaking-OverCertificatehasbeen 
issuedundertheContractandthefirsthalfoftheRetentionMoneyhasbeencertifiedforpayment,andpayment 
of[insertthesecondhalfoftheRetentionMoney]istobemadeagainstaRetentionMoneyguarantee. 

3. AttherequestoftheContractor,we,asGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysum 
orsumsnotexceedingintotalanamountof[insertamountinfigures] upon receipt 
by us of the Beneficiary's complying demand supported 
bytheBeneficiary'sstatement,whetherinthedemanditselforinaseparatesigneddocumentaccompanyingor 
identifyingthedemand,statingthattheContractorisinbreachofitsobligation(s)undertheContract,without 
yourneedingtoproveorshowgroundsforyourdemandorthesumspecifiedtherein. 

4. AdemandunderthisguaranteemaybepresentedasfromthepresentationtotheGuarantorofacertificatefrom 
theBeneficiary'sbankstatingthatthesecondhalfoftheRetentionMoneyasreferredtoabovehasbeencredited to 
the Contractor on its account  number at . 

5. 5.This guarantee shall expire no later than the …........................... Day of ….........................….…, 
2.................…2, 
andanydemandforpaymentunderitmustbereceivedbyusattheofficeindicatedaboveonorbeforethatdate. 

6. TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear], 
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor 
beforetheexpiryoftheguarantee. 

 
Name of Authorized Official    

 Signature    

Stamps   P.O  Nairobi Kenya Teleph 
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